

PROJECT NO.			
MMC 637558001			
CONT	SECT	JOB	HIGHWAY
6375	58	001	US 69, ETC.
DIST	COUNTY		SHEET NO.
BMT	HARDIN, ETC.		1

**STATE OF TEXAS**  
**DEPARTMENT OF TRANSPORTATION**  


---

**PLANS OF PROPOSED**  
**STATE HIGHWAY IMPROVEMENT**

TYPE OF WORK:

MATERIAL ONLY: ASPHALTS, OILS, AND EMULSIONS  
 MMC 6375-58-001  
 US 69, ETC.

KOUNTZE AND ORANGE MAINTENANCE  
 (PICK UP)

SEE SHEET # 2 - 3 FOR LOCATION MAPS

INDEX OF SHEETS

SHEET NO.	DESCRIPTION
1	TITLE SHEET
2-3	MAINTENANCE SECTION MAPS
4A-D	GENERAL NOTES
5	ESTIMATE AND QUANTITY SHEET
6	QUANTITY SUMMARIES



RECOMMENDED FOR LETTING: 1/6/2021

*Keith Alan, P.E.*

DISTRICT MAINTENANCE ENGINEER

APPROVED FOR LETTING: 1/13/2021


*Martin N. Goolsby, P.E.*

DIRECTOR OF OPERATIONS

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.



ORANGE MAINTENANCE  
 3128 HIGHWAY 62 NORTH  
 ORANGE, TX 77632



SCALE: NTS

**ORANGE MAINTENANCE SECTION**

		STATE	PROJECT NO.			HIGHWAY
		TX				US 69, ETC
DISTRICT	COUNTY	CONTROL	SECT	JOB	SHEET	
BEAUMONT	HARDIN, ETC.	6375	58	001	3	

**Project Number: MMC 637558001**

**Control: 6375-58-001**

**County: Hardin, etc.**

**Highway: US 69, etc.**

**GENERAL NOTES:**

**PROJECT DESCRIPTION:** Have Asphalt Emulsion (SS-1) and (MS-2) (material only) available for pick up by Kountze and Orange Maintenance.

Contractor questions on this project are to be emailed to the following individuals:

Keith Horn, P.E. – Beaumont District Maintenance Engineer

[Keith.Horn@txdot.gov](mailto:Keith.Horn@txdot.gov)

Taylor Kane – Engineering Assistant

[Taylor.Kane@txdot.gov](mailto:Taylor.Kane@txdot.gov)

Contractor questions will only be accepted through email, phone and in person by the above individuals.

All Contractor questions will be reviewed by the Area Engineer or Assistant Area Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

**TXDOT PROJECT SUPERVISORS:** All work on this Contract will be scheduled and directed by the Maintenance Section Supervisors listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the Maintenance Section Supervisors listed below.

<u>SECTION</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Kountze	Steven Singleton	1942 US 69 North Kountze, TX 77625	(409) 246-2300
Orange	James Hand	3128 HWY 62 North Orange, TX 77632	(409) 883-3476

**Project Number: MMC 637558001**

**Control: 6375-58-001**

**County: Hardin, etc.**

**Highway: US 69, etc.**

**CONTRACT PROSECUTION:** Each Contract awarded by the Department stands on its own and, as such, is separate from other Contracts. A Contractor awarded multiple Contracts must be capable and sufficiently staffed to concurrently process any or all Contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent Items regarding the work will also be discussed.

## **ITEM 2: INSTRUCTIONS TO BIDDERS**

View plans on-line or download from the web at:

[http://www.txdot.gov/business/contractors\\_consultants/plans\\_online.htm](http://www.txdot.gov/business/contractors_consultants/plans_online.htm)

Order plans from any of the plans reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid Items on this Contract are listed to establish a unit price for each Item. Certain Items listed in the proposal may not be used if it is determined that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

## **ITEM 3: AWARD AND EXECUTION OF CONTRACT**

Material requests will be issued by Work Order. Each Work Order will specify Items and quantities to be delivered as well as days to complete the Work Order.

## **ITEM 4: SCOPE OF WORK**

The Contract may be extended twice if, in the judgment of the Engineer, the Contractor has satisfactorily fulfilled the terms and conditions of the Contract. The extension must be agreed upon in writing by both parties to the Contract and may be extended for an additional period of time not to exceed the original Contract time period. The extended Contract may be for additional quantities up to the original bid quantities plus and quantities added by an approved change order. The extensions will meet the terms and conditions of the original Contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative

**Project Number: MMC 637558001**

**Control: 6375-58-001**

**County: Hardin, etc.**

**Highway: US 69, etc.**

change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based on the time needed to re-let and award a new Contract if no extension is agreed upon.

#### **ITEM 8: PROSECUTION AND PROGRESS**

Contract Time- The number of calendar days for this project will be 120 days or until Contract funds are expended

Time charges will be in accordance with Section 8.3.1.5 “Calendar Day”

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready for delivery with 24 hours’ notice. Notify the Maintenance Section Supervisor when encountering any unforeseen delays.

#### **ITEM 9: MEASUREMENT AND PAYMENT**

In accordance with Article 9.2 “Plans Quantity Measurement”, plans quantity measurement requirements are not applicable for this Contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery.

#### **ITEM 500: MOBILIZATION**

Mobilization does not apply to this materials Contract.

#### **ITEM 8010: ASPHALTS, OILS, AND EMULSIONS (MATERIALS ONLY)**

Have Asphalt Emulsion (SS-1) and (MS-2) available for pick up by Kountze and Orange Maintenance unless otherwise directed by the Kountze or Orange Maintenance Section Supervisor, Maintenance Section Assistant Supervisor, Assistant Area Engineer, or Area Engineer.

This Contract is for small quantities only. A work order will be issued to the Contractor with a minimum of 24 hours’ notice and the Contractor will be able to provide the agreed upon amounts as needed.

**Project Number: MMC 637558001**

**Control: 6375-58-001**

**County: Hardin, etc.**

**Highway: US 69, etc.**

The minimum quantities for the Contract are:

- SS-1: 6,000 gallons
- MS-2: 2,000 gallons

Kountze Maintenance  
1942 US 69 North  
Kountze, Texas 77625  
Contact: Steven Singleton  
Phone #: (409) 246-2300  
SS-1: 12,000 gallons needed

Orange Maintenance  
3128 HWY 62 North  
Orange, Texas 77632  
Contact: James Hand  
Phone #: (409) 883-3476  
MS-2: 4,000 gallons needed





## QUANTITY SUMMARY

ITEM		DESCRIPTION	QUANTITY	UNIT
8010	6131	EMULS (MS-2)(PICK UP)	4000	GAL
8010	6141	EMULS (SS-1)(PICK UP)	12000	GAL
<b>PROJECT TOTALS:</b>		<b>EMULS (MS-2)</b>	<b>4,000</b>	<b>GAL</b>
		<b>EMULS (SS-1)</b>	<b>12,000</b>	<b>GAL</b>

© 2020 by Texas Department of Transportation  
 All Rights Reserved

DISTRICT	COUNTY	PROJECT	SHEET
BMT	HARDIN, ETC.	MMC 637558001	6