

STATE OF TEXAS  
DEPARTMENT OF TRANSPORTATION

PLANS OF PROPOSED  
STATE HIGHWAY IMPROVEMENT

PROJECT: MMC 6375-27-001

COUNTY: BOWIE, ETC.

HIGHWAY: US 59, ETC.

FOR THE PURCHASE OF MATERIALS ONLY, EMULSION

I HEREBY CERTIFY THAT THE CONSTRUCTION  
WORK ON THIS PROJECT WAS PERFORMED IN  
SUBSTANTIAL COMPLIANCE WITH THE CONTRACT

Note: See Project Summary Sheets for complete  
listing of limits, lengths, equations and exceptions.


CONTRACTOR NAME:  
CONTRACTOR ADDRESS:

- Index of Sheets:
- 2A-2D General Notes
  - 3 Estimate & Quantity Sheet
  - 4 Quantity Summary
  - 5 Map - Atlanta District

DATE WORK BEGAN:  
DATE WORK COMPLETED:  
DATE WORK ACCEPTED:

RECOMMENDED FOR LETTING:

APPROVED FOR LETTING:

DocuSigned by:  
  
Director of Maintenance  
2/8/2021

DocuSigned by:  
  
District Engineer (Atlanta)  
2/8/2021

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT  
OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL  
SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL  
GOVERN ON THIS PROJECT.

| DISTRICT | COUNTY      | HIGHWAY     | PROJECT         |
|----------|-------------|-------------|-----------------|
| ATLANTA  | BOWIE, ETC. | US 59, ETC. | MMC 6375-27-001 |

**Project Number:** MMC 637527001**Sheet 2****County:** Bowie, etc.**Control:** 6375-27-001**Highway:** US 0059, etc.**GENERAL NOTES:****General:**

The intent of this contract is to provide emulsion materials at non-site specific locations within the Atlanta District limits. The contractor will provide materials: at the emulsion plant to be loaded into Department owned trucks or Department contracted trucks (pickup), or in a contractor truck to a designated location as defined in the Work Order (delivery).

The pickup of emulsion will be limited to the following counties: Bowie, Camp, Cass, Franklin, Gregg, Harrison, Marion, Morris, Panola, Red River, Rusk, Shelby, Titus, Upshur, and Wood.

Contractor questions on this project are to be emailed to the following individuals:

Jason Dupree, P.E. – Director of Maintenance

[Jason.Dupree@txdot.gov](mailto:Jason.Dupree@txdot.gov)

Charlotte Aslin – Contract Specialist

[Charlotte.Aslin@txdot.gov](mailto:Charlotte.Aslin@txdot.gov)

Contractor questions will only be accepted through email to the above individuals.

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

Questions regarding the plans and/or the project after the contract has been awarded should be referred to the Managing Engineer:

Jason Dupree, P.E.

Atlanta District Director of Maintenance

701 E. Main St.

Atlanta, TX 75551

903-799-1248

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts.

**Project Number:** MMC 637527001**Sheet 2****County:** Bowie, etc.**Control:** 6375-27-001**Highway:** US 0059, etc.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

Department-approved safety hats and safety vests will be worn by all workers and visitors when:

Workers are outside of vehicles at all outdoor worksites. This includes those who occasionally visit worksites either on the highway surface or right-of-way.

Working in areas where there is a danger of head injury from impact, from falling or flying objects, or from electrical shock or burns.

Non-compliance with this requirement will be grounds for suspension of work.

All work on this contract will be scheduled and directed by the Maintenance Section Supervisors as listed in the table below.

| MAINTENANCE SECTION | MAINTENANCE SUPERVISOR | TELEPHONE NUMBER |
|---------------------|------------------------|------------------|
| CARTHAGE            | KYLE WEATHERFORD       | 903-693-6331     |
| DAINGERFIELD        | CARL PETERS            | 903-645-2519     |
| GILMER              | CHRIS MOORE            | 903-797-3100     |
| JEFFERSON           | ROBERT SMITH           | 903-665-2692     |
| LINDEN              | JAMES BARRON           | 903-756-5031     |
| MARHSALL            | MATT BURNS             | 903-935-2809     |
| MT. PLEASANT        | CARL PETERS            | 903-572-8511     |
| NEW BOSTON          | JAY GREEN              | 903-628-2321     |
| TEXARKANA           | KELLI SPEER            | 903-838-8574     |

**Project Number:** MMC 637527001

**Sheet 2**

**County:** Bowie, etc.

**Control:** 6375-27-001

**Highway:** US 0059, etc.

## **Item 2: Instructions to Bidders**

This project includes plan sheets that are not part of the bid proposal. Views plans on-line or download from the web at: <https://www.txdot.gov/business/letting-bids/plans-online.html>.

Order plans from any of the plan reproduction companies shown on the web at: [http://www.dot.state.tx.us/business/contractors\\_consultants/repro\\_companies.htm](http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm).

## **Item 8: Prosecution and Progress**

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

In accordance with Article 8.6 "Failure to Complete Work on Time," liquidated damages will be charged for failure to complete each Work Order as specified. The amount assessed per day for liquidated damages will be 5% of the estimated cost of the Work Order, but not to be less than \$250 per day and not to exceed \$1000 per day.

Time requirements for each of the Work Orders, will be indicated on each individual Work Order. Contractor will be given no less than 24 hours' notice for emulsion (pick up) and 48 hours' notice for emulsion (delivery) to successfully complete each Work Order.

Notify the Maintenance Supervisor when encountering any unforeseen delays.

## **Item 9: Measurement & Payment**

In accordance with Article 9.1, "Measurement of Quantities," furnish the tare and maximum gross weights as well as the volume capacity of all vehicles, trucks, truck-tractors, trailers, semi-trailers, or combination of such vehicles used to deliver materials for the contract. Also, furnish calculations supporting these weights and capacities. Provide all measurements required for pay a minimum of 2 days before the equipment is used.

In accordance with Article 9.2 "Plans Quantity Measurement," plans quantity measurement requirements are not applicable for this contract.

Contractor is responsible for obtaining annual overweight tolerance permit if hauling material which exceeds the legal road weight.

In addition to the complete destination address, each delivery ticket must be clearly marked with the work order number. Each shipment must be accompanied by a haul ticket.

Contractor's driver shall report to the State's representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time.

**Project Number:** MMC 637527001

**Sheet 2**

**County:** Bowie, etc.

**Control:** 6375-27-001

**Highway:** US 0059, etc.

The minimum call out per work order will be 250 gallons for pickup and 5000 gallons for delivery.

**Item 500: Mobilization**

Mobilization does not apply to this non-site specific materials contract.

**Item 502: Barricades, Signs and Traffic Handling**

TxDOT will provide any traffic control needed.

Use strobe lights or rotating beacons on all motorized equipment, operating on or adjacent to the road surface.

**Item 8010: Asphalts, Oils, and Emulsions (Materials Only)**

Monitor the temperature of the CSS-1H material in the truck before shipping to ensure that it does not exceed 140°F and is not lower than 120°F at delivery. The Department will not pay for or allow delivery of any mixture produced above 140°F.

**ESTIMATE SUMMARY**

| ROADWAY |       | A<br>L<br>T | ITEM CODE |           |       | DESCRIPTION                    | UNIT | TOTAL      |       |
|---------|-------|-------------|-----------|-----------|-------|--------------------------------|------|------------|-------|
| EST     | FINAL |             | ITEM NO   | DESC CODE | SP NO |                                |      | EST        | FINAL |
|         |       |             | 8010      | 6005      |       | EMULSION (CHFRS-2P)(DEL)       | GAL  | 5,000.000  |       |
|         |       |             | 8010      | 6006      |       | EMULSION (CHFRS-2P)(PICKUP)    | GAL  | 40,000.000 |       |
|         |       |             | 8010      | 6007      |       | EMULSION (CSS-1H)(DEL)         | GAL  | 5,000.000  |       |
|         |       |             | 8010      | 6008      |       | EMULSION (CSS-1H)(PICKUP)      | GAL  | 40,000.000 |       |
|         |       |             | 8010      | 6243      |       | EMULSION (CSS-1H)(40%)(DEL)    | GAL  | 10,000.000 |       |
|         |       |             | 8010      | 6244      |       | EMULSION (CSS-1H)(40%)(PICKUP) | GAL  | 10,000.000 |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |
|         |       |             |           |           |       |                                |      |            |       |

**ESTIMATE & QUANTITY SHEET**

|          |             |             |                 |          |
|----------|-------------|-------------|-----------------|----------|
| DISTRICT | COUNTY      | HIGHWAY     | PROJECT         | SHEET NO |
| ATL      | BOWIE, ETC. | US 59, ETC. | MMC 6375-27-001 | 3        |


| ITEM |       | DESCRIPTION                    | QUANTITY | UNIT |
|------|-------|--------------------------------|----------|------|
| 8010 | 6005  | EMULSION (CHFRS-2P)(DEL)       | 5000     | GAL  |
| 8010 | 60006 | EMULSION (CHFRS-2P)(PICKUP)    | 40000    | GAL  |
| 8010 | 6007  | EMULSION (CSS-1H)(DEL)         | 5000     | GAL  |
| 8010 | 6008  | EMULSION (CSS-1H)(PICKUP)      | 40000    | GAL  |
| 8010 | 6243  | EMULSION (CSS-1H)(40%)(DEL)    | 10000    | GAL  |
| 8010 | 6244  | EMULSION (CSS-1H)(40%)(PICKUP) | 10000    | GAL  |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |
|      |       |                                |          |      |

NOTE: EXACT QUANTITIES AND DELIVERY LOCATIONS NEEDED WILL BE SPECIFIED ON ISSUED WORK ORDERS.

### QUANTITY SUMMARY

© 2020 by Texas Department of Transportation  
All Rights Reserved

|          |             |             |                 |          |
|----------|-------------|-------------|-----------------|----------|
| DISTRICT | COUNTY      | HIGHWAY     | PROJECT         | SHEET NO |
| ATL      | BOWIE, ETC. | US 59, ETC. | MMC 6375-27-001 | 4        |



## MAP - ATLANTA DISTRICT

© 2020 by Texas Department of Transportation  
All Rights Reserved

| DISTRICT | COUNTY      | HIGHWAY     | PROJECT         | SHEET NO |
|----------|-------------|-------------|-----------------|----------|
| ATLANTA  | BOWIE, ETC. | US 59, ETC. | MMC 6375-27-001 | 5        |