

# STATE OF TEXAS

## DEPARTMENT OF TRANSPORTATION

### MATERIALS MAINTENANCE CONTRACT


PROJECT: MMC- 6378-13-001  
 CSJ: 6378-13-001  
 HIGHWAY: US 175, ETC.  
 LIMITS OF WORK: GREGG & RUSK COUNTY

**FOR PURCHASE AND DELIVERY OF MATERIALS ONLY**  
 MATERIAL: LARGE AGGREGATE (RIPRAP)

SUBMITTED FOR  
 LETTING: 3/11/2021  
 DATE

APPROVED FOR  
 LETTING: 3/11/2021  
 DATE


DocuSigned by:  
  
 \_\_\_\_\_  
 MAINTENANCE ENGINEER

DocuSigned by:  
  
 \_\_\_\_\_  
 DIRECTOR OF MAINTENANCE

**INDEX OF SHEETS**

- 1 TITLE SHEET
- 2A-2D GENERAL NOTES
- 3 ESTIMATE & QUANTITY SHEET
- 4 PLAN SHEET & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATIONS ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2021			
FED RD DIV NO.	PROJECT NO.	SHEET NO.	
6	6378-13-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	TYLER	GREGG, ETC.	
CONTROL	SECTION	JOB	HIGHWAY NO.
6378	13	1	US 175, ETC.
FILENAME			DATE
MMC_637813001			3/3/2021

**County: Gregg, etc..**

**Control: 6378-13-001**

**Highway: US 80, ETC.**

**GENERAL NOTES: Aggregates Materials Only**

**GENERAL.**

Contractor questions on this project are to be emailed to the following individual(s):

Bradley Bassett [Bradley.Bassett@txdot.gov](mailto:Bradley.Bassett@txdot.gov)

Justin Smith [Justin.G.Smith@txdot.gov](mailto:Justin.G.Smith@txdot.gov)

Contractor questions will only be accepted through email, phone, and in person to the above individuals. All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

---

The intent of this contract is to provide large aggregate materials at non-sites specific locations within the Longview and Henderson Maintenance Sections. The contractor will provide materials in a contractor truck to a designated location as defined in the Work Order (delivery).

A map of Gregg and Rusk Counties is included in this contract.

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surface used in hauling operations free of dirt or other materials.

Department-approved safety hats and safety vests will be worn by all workers and visitors when:

Workers are outside of the vehicles at all outdoor worksites. This includes those who occasionally visit worksites either on the highway surface or right-of-way.

**County: Gregg, etc..**

**Control: 6378-13-001**

**Highway: US 80, ETC.**

Working in areas where there is a danger of head injury from impact, from falling or flying objects, or from electrical shock or burns.

Non-compliance with this requirement will be grounds for suspension of work.

All work on this contract will be scheduled and directed by the Maintenance Section Supervisor within each county. Unless bid item specifies a specific site, deliveries may be made to any or all of the following sites:

Site 1- Longview Maintenance Stockpile (Gregg Co.): Dustin Morgan 903-738-3092  
FM 349 stock pile in Kilgore

Site 2- Henderson Maintenance Stockpile (Rusk Co.): Mark Fletcher 903-657-4521  
SH 322 Stockpile just south of FM 850

Site 3- Henderson Maintenance Stockpile (Rusk Co.) Mark Fletcher 903-657-4521  
US 259 Stockpile at FM 1798

## **ITEM 2: INSTRUCTIONS TO BIDDERS**

This project includes plan sheets that are not part of the bid proposal. View plans on-line or download from the web at: <https://www.txdot.gov/business/letting-bids/plans-online.html>. Order plans from any of the plan reproduction companies shown on the web at: [http://www.dot.state.tx.us/business/contractors\\_consultants/repro\\_companies.htm](http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm).

## **ITEM 8. PROSECUTION AND PROGRESS**

Working days will be computed and charged in accordance with Section 8.3.1.5., “Calendar Day.”

In accordance with Article 8.6 “Failure to Complete Work on Time,” Liquidated damages will be charged for failure to complete each Work Order as specified. The amount assessed per day for liquidated damages will be 5% of the estimated cost of the Work Order, but not to be less than \$250 per day and not to exceed \$1000 per day.

Time requirements for each of the Work Orders will be indicated on each individual Work Order. Contractor will be given no less than 24 hours’ notice for hot mix (pick up) and 48 hours’ notice for hot mix (delivery) to successfully complete each Work Order.

Notify the Maintenance Supervisor or Assistant when encountering any unforeseen delays.

**County: Gregg, etc..**

**Control: 6378-13-001**

**Highway: US 80, ETC.**

### **ITEM 9. MEASUREMENT & PAYMENT**

In accordance with Article 9.1., "Measurement of Quantities," furnish the tare and maximum gross weights as well as the volume capacity of all vehicles, trucks, truck-tractors, trailers, semi-trailers, or combination of such vehicles used to deliver materials for this Contract. Also, furnish calculations supporting these weights and capacities. Provide all measurements required for pay a minimum of 2 days before the trucks are used.

In accordance with Article 9.2 "Plans Quantity Measurement," plans quantity measurement requirements are not applicable for this contract. Contractor is responsible for obtaining annual overweight tolerance permit if hauling material which exceeds the legal road weight.

In addition to the complete destination address, each delivery ticket must be clearly marked with the work order number. Each shipment must be accompanied by a haul ticket.

Contractor's driver shall report to the State's representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time.

Contractor must provide a conversion factor to convert hot mix from tons to cubic yards.

### **ITEM 500. MOBILIZATION**

Mobilization does not apply to this non-site specific materials contract.

### **ITEM 502. BARRICADES, SIGNS AND TRAFFIC HANDLING**

TxDOT will provide any traffic control needs.


Use strobe lights or rotating beacons on all motorized equipment, operating on or adjacent to the road surface.

# ESTIMATE SUMMARY

ITEM CODE		DESCRIPTION	U	TOTAL	
			N		
I					
T	EST.		FINAL		
ITEM NO	DESC CODE				


8020	6028	RIPRAP(STN TY R)(DRY)(12 IN)(VEH)(DEL)	CY	200	
8020	6031	RIPRAP(DEL)(STONE PROT)(24 IN)(SITE 1)	CY	500	
8020	6032	RIPRAP(DEL)(STONE PROT)(24 IN)(SITE 2)	CY	250	
8020	6033	RIPRAP(DEL)(STONE PROT)(24 IN)(SITE 3)	CY	250	

QUANTITY SHEET				
STATE DISTRICT NO.	COUNTY	PROJECT NO.	SHEET NO.	
10/ TYLER	GREGG	MMC 637813001	3	



Site	Maintenance Office	County	Address
1	Longview MO	Gregg	4549A LP 281W, Longview, TX 75604
2	Henderson MO	Rusk	3100 FM 225, HENDERSON TX 75653

**PLAN SHEET SUMMARY**

© 2019			
FED RD DIV NO.	PROJECT NO.	SHEET NO.	
6	6378-13-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	TYLER	GREGG	
CONTROL	SECTION	JOB	HIGHWAY NO.
6378	13	1	US 80
FILENAME			DATE
MMC_637813001			3/11/2021