

INDEX OF SHEETS

SHEET NO.	DESCRIPTION GENERAL
1	TITLE SHEET
2	SITE MAP
3,3A-3B	GENERAL NOTES
4	QUANTITY SHEET
5	QUANTITY SUMMARIES

**STATE OF TEXAS
DEPARTMENT OF TRANSPORTATION**



**PLANS OF PROPOSED
STATE HIGHWAY IMPROVEMENT
TYPE OF WORK:**

MATERIAL ONLY: EMULSIONS CRS2P

MMC 6381-02-001


SH 150

SAN JACINTO COUNTY MAINTENANCE SECTION
(PICK UP AT PLANT)

SEE SHEET #2 FOR LOCATION MAP

FHWA TEXAS DIVISION	PROJECT NO. MMC 6381-02-001	SHEET NO. 1	
STATE TEXAS	DISTRICT LFK	COUNTY SAN JACINTO	
CONTROL 6381	SECTION 02	JOB 001	HIGHWAY NO. SH 150

©2021



RECOMMENDED FOR LETTING:

DocuSigned by:

Jeremy King, P.E.

DISTRICT MAINTENANCE ENGINEER

4/6/2021

DATE

APPROVED FOR LETTING:

DocuSigned by:


Z. B. King, P.E.

DIRECTOR OF OPERATIONS


4/6/2021

DATE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.



**SAN JACINTO COUNTY
 MAINTENANCE YARD (SITE 1)
 10351 SH 150 WEST
 SHEPHERD, TX 77371**

SITE MAP			
©2021 			
CONT	SECT	JOB	HIGHWAY
6381	02	001	SH 150
DIST	COUNTY		SHEET NO.
LFK	SAN JACINTO		2

Project Number: MMC 6381-02-001**Control: 6381-02-001****County: San Jacinto****Highway: SH 150****GENERAL NOTES:**

PROJECT DESCRIPTION: Emulsion CRS2P (materials only) will be picked up from plant for use on state-maintained roadways within the San Jacinto County Maintenance Section.

Jeremy King Jeremy.King@txdot.gov
 Tammy Gibson Tamara.Gibson@txdot.gov

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting_Responses/

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

TXDOT PROJECT SUPERVISORS: All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
San Jacinto	Chester Dixon	10351 SH 150 West Shepherd, TX 75972	(936) 628-3328

CONTRACT PROSECUTION: Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

ITEM 2: INSTRUCTIONS TO BIDDERS

View plans on-line or download from the web at:
http://www.txdot.gov/business/contractors_consultants/plans_online.htm

Project Number: MMC 6381-02-001**Control: 6381-02-001****County: San Jacinto****Highway: SH 150**

Order plans from any of the plan reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

ITEM 4: SCOPE OF WORK

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

ITEM 8: PROSECUTION AND PROGRESS

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready with a 24 hours' notice. Notify the San Jacinto County Maintenance Supervisor when encountering any unforeseen delays.

ITEM 500: MOBILIZATION

Mobilization does not apply to this materials contract.

ITEM 8010: EMULSIONS (MATERIALS ONLY)

This material will be picked up by San Jacinto County TxDOT from the plant. Notification of intent will be at least 24 hours' notice.

This contract is for small quantities only and the contractor shall be able to provide agreed upon amounts as needed.

Project Number: MMC 6381-02-001

Control: 6381-02-001

County: San Jacinto

Highway: SH 150

For Pick Up Operations:

- Contractor will have material ready for pickup on the mutually agreed upon day and time.
- Contractor pick-up site will be no further than fifty (50) miles from the San Jacinto County Maintenance Yard.
- 28,500 gallons of Emulsions CRS2P will be picked up in 19 trips on different days from the plant.



CONTROLLING PROJECT ID 6381-02-001

DISTRICT Lurkin
HIGHWAY SH0150

COUNTY San Jacinto

QUANTITY SHEET

CONTROL SECTION JOB		6381-02-001		
PROJECT ID	A00176601	TOTAL EST.		
COUNTY	San Jacinto	TOTAL FINAL		
HIGHWAY	SH0150			
DESCRIPTION	UNIT	EST.	FINAL	
801-Q-6011	EMULSION (GRS-2P)(PICKUP)	GAL	28,500.000	28,500.000




Report Generated By: txdotconnect_internal_ext

Report Created On: Apr 6, 2021 11:31:07 AM

DISTRICT	COUNTY	COSJ	SHEET
Lurkin	San Jacinto	6381-02-001	4

SUMMARY OF MATERIALS ITEMS

	ITEM NO.	8010
COUNTY	EMULSION (CRS-2P)(PICKUP)	
	GAL	
SAN JACINTO	28,500	
PROJECT TOTALS	28,500	

QUANTITY SUMMARIES			
<small>©2021</small>  <small>Texas Department of Transportation®</small>			
CONT	SECT	JOB	HIGHWAY
6381	02	001	SH 150
DIST	COUNTY		SHEET NO.
LFK	SAN JACINTO		5