

INDEX OF SHEETS

SHEET NO.	DESCRIPTION GENERAL
1	TITLE SHEET
2	SITE MAP
3,3A-3B	GENERAL NOTES
4	QUANTITY SHEET
5	QUANTITY SUMMARIES

**STATE OF TEXAS  
DEPARTMENT OF TRANSPORTATION**



FHWA TEXAS DIVISION	PROJECT NO.		SHEET NO.
	MMC 6384-61-001		1
STATE	DISTRICT	COUNTY	
TEXAS	LFK	SAN AUGUSTINE	
CONTROL	SECTION	JOB	HIGHWAY NO.
6384	61	001	SH 21

**PLANS OF PROPOSED  
STATE HIGHWAY IMPROVEMENT**

TYPE OF WORK:

**MATERIAL ONLY: HYDRAULIC CEMENT**

**MMC 6384-61-001**

**SH 21**

SAN AUGUSTINE COUNTY MAINTENANCE SECTION  
(DELIVERY TO YARD)

SEE SHEET #2 FOR LOCATION MAP

©2021



RECOMMENDED FOR LETTING:

DocuSigned by:  
Jeremy King, P.E.  
DISTRICT MAINTENANCE ENGINEER  
5135292FE4184A4...


6/4/2021  
DATE

APPROVED FOR LETTING:


DocuSigned by:  
[Signature]  
DIRECTOR OF OPERATIONS

6/4/2021  
DATE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.



SAN AUGUSTINE COUNTY  
 MAINTENANCE YARD (SITE 1)  
 US 96 SOUTH AT SH 21  
 SAN AUGUSTINE, TX 75972

SITE MAP			
©2021 			
CONT	SECT	JOB	HIGHWAY
6384	61	001	SH 21
DIST	COUNTY		SHEET NO.
LFK	SAN AUGUSTINE		2

**Project Number: MMC 6384-61-001****Control: 6384-61-001****County: San Augustine****Highway: SH 21****GENERAL NOTES:**

**PROJECT DESCRIPTION:** Delivery of Hydraulic Cement Bags to the San Augustine County Maintenance Yard for use on state-maintained roadways within the San Augustine County Maintenance Section.

Jeremy King                      [Jeremy.King@txdot.gov](mailto:Jeremy.King@txdot.gov)  
 Tammy Gibson                    [Tamara.Gibson@txdot.gov](mailto:Tamara.Gibson@txdot.gov)

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

[http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/](http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/)

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

**TXDOT PROJECT SUPERVISORS:** All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
San Augustine	Scott Duffey	Us 96 South at SH 21 San Augustine, TX 75972	(936) 275-9671

**CONTRACT PROSECUTION:** Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

**ITEM 2: INSTRUCTIONS TO BIDDERS**

View plans on-line or download from the web at:  
[http://www.txdot.gov/business/contractors\\_consultants/plans\\_online.htm](http://www.txdot.gov/business/contractors_consultants/plans_online.htm)

**Project Number: MMC 6384-61-001****Control: 6384-61-001****County: San Augustine****Highway: SH 21**

Order plans from any of the plan reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

**ITEM 4: SCOPE OF WORK**

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

**ITEM 8: PROSECUTION AND PROGRESS**

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready for delivery with 24 hours' notice. Notify the San Augustine County Maintenance Supervisor when encountering any unforeseen delays.

**ITEM 500: MOBILIZATION**

Mobilization does not apply to this materials contract.

**ITEM 8012: HYDRAULIC CEMENT (MATERIALS ONLY)**

Delivery cost for each bulk delivery site will be calculated and included in the per ton cost. Delivery cost for bagged cement will be calculated and included in the per bag cost.

This contract is for small quantities only. A work order will be issued to the contractor a minimum of 24 hours' in advance and the contractor shall be able to provide agreed upon amounts as needed.

Contact the San Augustine County Maintenance Supervisor at least 1 hour prior to delivery.

**Project Number: MMC 6384-61-001**

**Control: 6384-61-001**

**County: San Augustine**

**Highway: SH 21**

The Contractor's driver shall report to the San Augustine County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

The site locations are as follows:

- Site 1 - San Augustine County Maintenance Yard - (Bagged Cement)  
US 96 South at SH 21  
San Augustine, Texas 75972

For Delivery Operations:

- Make all yard deliveries between the hours of 7:00 am and 3:30 pm CST unless prior arrangements have been made with the San Augustine County Maintenance Supervisor.



**CONTROLLING PROJECT ID** 6384-61-001

**DISTRICT** Lurkin  
**HIGHWAY** SH0021

**COUNTY** San Augustine

# QUANTITY SHEET

CONTROL SECTION JOB		6384-61-001					
PROJECT ID		A00179284					
COUNTY		San Augustine					
HIGHWAY		SH0021					
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL	TOTAL EST.	TOTAL FINAL
	8012-5018	HYDRAULIC CEMENT(TYP)(47LB)	BAG	8,064,000		8,064,000	




Report Generated By: txdotconnect\_internal\_ext

Report Created On: May 28, 2021 11:09:35

DISTRICT	COUNTY	COSJ	SHEET
Lurkin	San Augustine	6384-61-001	4

SUMMARY OF MATERIALS ITEMS			
		ITEM NO.	8012
COUNTY	HIGHWAY NO.	HYDRAULIC CEMENT(DELIVERY)	
		BAG	
		HYDRAULIC CEMENT (TY I) (47LB)	
SAN AUGUSTINE	SITE 1: US 96 SOUTH AT SH 21, SAN AUGUSTINE, TX 75972	8,064	
<b>PROJECT TOTALS</b>		<b>8,064</b>	

QUANTITY SUMMARIES			
©2021			
 Texas Department of Transportation®			
CONT	SECT	JOB	HIGHWAY
6384	61	001	SH 21
DIST	COUNTY		SHEET NO.
LFK	SAN AUGUSTINE		5