

FHWA TEXAS DIVISION	PROJECT NO.		SHEET NO.
	MMC 6387-60-001		1
STATE	DISTRICT	COUNTY	
TEXAS	LFK	TRINITY	
CONTROL	SECTION	JOB	HIGHWAY NO.
6387	60	001	US 287

INDEX OF SHEETS

SHEET NO.	DESCRIPTION GENERAL
1	TITLE SHEET
2	SITE MAP
3,3A-3B	GENERAL NOTES
4	ESTIMATE & QUANTITY SHEET
5	QUANTITY SUMMARIES

**STATE OF TEXAS
DEPARTMENT OF TRANSPORTATION**



**PLANS OF PROPOSED
STATE HIGHWAY IMPROVEMENT**

TYPE OF WORK:

MATERIAL ONLY: AGGREGATE (GRADE 4 & 5)

MMC 6387-60-001

US 287

TRINITY COUNTY MAINTENANCE SECTION
(DELIVERY TO YARD)

SEE SHEET #2 FOR LOCATION MAP



RECOMMENDED FOR LETTING:

DocuSigned by:

 DISTRICT MAINTENANCE ENGINEER
 5135292FE4184A4...
 DATE 7/16/2021

APPROVED FOR LETTING:

DocuSigned by:

 DIRECTOR OF OPERATIONS
 DATE 7/16/2021

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

Project Number: MMC 6387-60-001**Control: 6387-60-001****County: Trinity****Highway: US 287****GENERAL NOTES:**

PROJECT DESCRIPTION: Deliver Aggregate Grade 4 & 5 (material only) to the Trinity County Maintenance Yard for use on state-maintained roadways within the Trinity County Maintenance Section.

Jeremy King Jeremy.King@txdot.gov
 Tammy Gibson Tamara.Gibson@txdot.gov

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

TXDOT PROJECT SUPERVISORS: All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Trinity	David Wars	844 W. 1st Street Groveton, TX 75845	(936) 642-1132

CONTRACT PROSECUTION: Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

ITEM 2: INSTRUCTIONS TO BIDDERS

View plans on-line or download from the web at:

http://www.txdot.gov/business/contractors_consultants/plans_online.htm

Project Number: MMC 6387-60-001**Control: 6387-60-001****County: Trinity****Highway: US 287**

Order plans from any of the plan reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

ITEM 4: SCOPE OF WORK

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

ITEM 8: PROSECUTION AND PROGRESS

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready for delivery with a 24 hours' notice. Notify the Trinity County Maintenance Supervisor when encountering any unforeseen delays.

ITEM 500: MOBILIZATION

Mobilization does not apply to this materials contract.

ITEM 520: WEIGHING AND MEASURING

A daily summary spreadsheet will be required for all material delivered.

ITEM 8039: AGGREGATES FOR SURFACE TREATMENTS (MATERIALS ONLY)

Use aggregate that meets the SAC requirement of Class A. Previously tested aggregates delivered to the locations, which are found to contain excessive quantities of dust (more than 0.5 percent passing the no. 40 sieve) during pre-coating, stockpiling or hauling operations, will be rejected. Use test method Tex-200-F, Part II, for testing.

Project Number: MMC 6387-60-001

Control: 6387-60-001

County: Trinity

Highway: US 287

This contract is for small quantities only. A work order will be issued to the contractor with a minimum of 24 hours' notice. The contractor shall be able to provide agreed upon amounts as needed.

Contact the Trinity County Maintenance Supervisor at least 1 hour prior to delivery.

The Contractor's driver shall report to the Trinity County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

Table 3 Los Angeles Abrasion, % Max, is lowered from 35 to 30 and is applicable to all aggregates.

Table 3 Magnesium Sulfate Soundness, % Max, is lowered from 25 to 20 and is applicable to all aggregates.

Site location for deliveries is as follows:

- Site 1 Trinity County Maintenance Yard
 844 W. 1st Street
 Groveton, Texas 75845

For Delivery Operations:

- Make all deliveries between the hours of 8:00 am and 4:00 pm CST unless prior arrangements have been made with the Trinity County Maintenance Supervisor.



CONTROLLING PROJECT ID 6387-60-001

DISTRICT Lufkin
HIGHWAY US0287

COUNTY Trinity

Estimate & Quantity Sheet

CONTROL SECTION JOB		6387-60-001					
PROJECT ID		A00180772					
COUNTY		Trinity					
HIGHWAY		US0287					
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL	TOTAL EST.	TOTAL FINAL
	8039-6197	AGGR (TY L GR 4) (DEL) (ST1)	TON	1,000,000		1,000,000	
	8039-6211	AGGR (TY L GR 5) (DEL) (ST1)	TON	100,000		100,000	




Report Generated By: txdotconnect_internal_ext

Report Created On: Jul 27, 2022 3:15:49 PM

DISTRICT	COUNTY	COSJ	SHEET
Lufkin	Trinity	6387-60-001	4

SUMMARY OF MATERIALS ITEMS			
ITEM NO.		8039	
COUNTY	HIGHWAY NO.	TON	
		AGGR (TY L GR-4) (DEL) (ST 1)	AGGR (TY L GR-5) (DEL) (ST 1)
TRINITY	SITE 1: 844 W. FIRST STREET GROVETON, TX 75845	1,000	
TRINITY	SITE 1: 844 W. FIRST STREET GROVETON, TX 75845		100
PROJECT TOTALS		1,000	100

QUANTITY SUMMARIES			
©2021  Texas Department of Transportation®			
CONT	SECT	JOB	HIGHWAY
6387	60	001	US 287
DIST	COUNTY		SHEET NO.
LFK	TRINITY		5