

INDEX OF SHEETS

SHEET NO.	DESCRIPTION GENERAL
1	TITLE SHEET
2	SITE MAP
3,3A-3B	GENERAL NOTES
4	ESTIMATE & QUANTITY SHEET
5	QUANTITY SUMMARIES

**STATE OF TEXAS
DEPARTMENT OF TRANSPORTATION**



FHWA TEXAS DIVISION	PROJECT NO.		SHEET NO.
	MMC 6389-31-001		1
STATE	DISTRICT	COUNTY	
TEXAS	LFK	SABINE	
CONTROL	SECTION	JOB	HIGHWAY NO.
6389	31	001	FM 83

**PLANS OF PROPOSED
STATE HIGHWAY IMPROVEMENT**

TYPE OF WORK:

MATERIAL ONLY: CUTBACK ASPHALT RC250


MMC 6389-31-001

FM 83

SABINE COUNTY MAINTENANCE SECTION
(YARD DELIVERY)

SEE SHEET #2 FOR LOCATION MAP

©2021



RECOMMENDED FOR LETTING:

DocuSigned by:

Jeremy King, P.E.

 DISTRICT MAINTENANCE ENGINEER
 5135292FE4184A4...

8/19/2021

DATE

APPROVED FOR LETTING:

DocuSigned by:

[Signature]

 DIRECTOR OF OPERATIONS

8/19/2021

DATE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

Project Number: MMC 6389-31-001**Control: 6389-31-001****County: Sabine****Highway: FM 83****GENERAL NOTES:**

PROJECT DESCRIPTION: Deliver Emulsion RC250 Asphalt Cutback (materials only) to the Sabine County Maintenance Yard for use on state-maintained roadways within the Sabine County Maintenance Section.

Jeremy King Jeremy.King@txdot.gov
 Tammy Gibson Tamara.Gibson@txdot.gov

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

[http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/](http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/)

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

TXDOT PROJECT SUPERVISORS: All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Sabine	Kenneth Courville	300 FM 83 Hemphill, TX 75949	(409) 787-1751

CONTRACT PROSECUTION: Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

ITEM 2: INSTRUCTIONS TO BIDDERS

View plans on-line or download from the web at:

http://www.txdot.gov/business/contractors_consultants/plans_online.htm

Project Number: MMC 6389-31-001**Control: 6389-31-001****County: Sabine****Highway: FM 83**

Order plans from any of the plan reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

ITEM 4: SCOPE OF WORK

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

ITEM 8: PROSECUTION AND PROGRESS

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready with a 24 hours' notice. Notify the Sabine County Maintenance Supervisor when encountering any unforeseen delays.

ITEM 500: MOBILIZATION

Mobilization does not apply to this materials contract.

ITEM 8010: EMULSIONS (MATERIALS ONLY)

Delivery cost for each delivery will be calculated and included in the per gallon cost.

A transport truck shall be equipped with a transfer pump and required hoses to transfer material from the transport to the TxDOT storage tanks at the Sabine County Maintenance Yard. Hose shall be compatible with a 3-inch cam lock type connection.

Failure to provide the required pump and hoses may result in rejection of the transported load.

Project Number: MMC 6389-31-001

Control: 6389-31-001

County: Sabine

Highway: FM 83

This contract is for small quantities only. A work order will be issued to the contractor with a minimum of a 24 hours' notice. The contractor shall be able to provide agreed upon amounts as needed.

Contact the Sabine County Maintenance Supervisor at least 1 hour prior to delivery.

The Contractor's driver shall report to the Sabine County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.


Site location for deliveries is as follows:

- Site 1: Sabine County Maintenance Yard
300 FM 83
Hemphill, TX 75949
12,000 gallons needed
(6,000 gallons per load - 2 trips)

For Delivery Operations

- Make all deliveries between the hours of 8:00 am and 3:00 pm CST unless prior arrangements have been made with the Sabine County Maintenance Supervisor.

**SABINE COUNTY
MAINTENANCE YARD
(SITE 1)
300 FM 83
HEMPHILL, TX 75949**



SITE MAP			
©2021 Texas Department of Transportation®			
CONT	SECT	JOB	HIGHWAY
6389	31	001	FM 83
DIST	COUNTY		SHEET NO.
LFK	SABINE		2



CONTROLLING PROJECT ID 6389-31-001

DISTRICT Lurkin
HIGHWAY FM0083

COUNTY Sabine

Estimate & Quantity Sheet

CONTROL SECTION JOB		6389-31-001	
PROJECT ID	A00181510	TOTAL EST.	
COUNTY	Sabine	TOTAL FINAL	
HIGHWAY	FM0083		
DESCRIPTION	UNIT	EST.	FINAL
CUTBACK ASPHALT (RC-250)(DELIVERY)	GAL	12,000.000	12,000.000




Report Generated By: txdotconnect_internal_ext

Report Created On: Aug 16, 2021 9:54:49 AM

DISTRICT	COUNTY	COSJ	SHEET
Lurkin	Sabine	6389-31-001	4

SUMMARY OF MATERIALS ITEMS		
		ITEM NO.
		8010
COUNTY	HIGHWAY NO.	CUTBACK ASPHALT RC250 (DELIVERY)
		GAL
SABINE	300 FM 83 HEMPHILL, TX 75949	12,000
PROJECT TOTALS		12,000

QUANTITY SUMMARIES			
©2021			
 Texas Department of Transportation®			
CONT	SECT	JOB	HIGHWAY
6389	31	001	FM 83
DIST	COUNTY		SHEET NO.
LFK	SABINE		5