

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT


PROJECT NO. MMC 639383001
 CSJ: 6393-83-001
 HIGHWAY: LOOP 338, ETC.
 LIMITS OF WORK: ODEASSA AREA OFFICE

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: LIMESTONE ROCK & ASPHALT

SUBMITTED FOR
 LETTING: 11/30/2021
 Date

APPROVED FOR
 LETTING: 11/30/2021
 Date


Sergio Miranda
 CONTRACT SPECIALIST

DocuSigned by:

 BD08607F6E9645C...
 DIRECTOR OF OPERATIONS

INDEX OF SHEETS

1	TITLE SHEET
2A-2C	GENERAL NOTES
3	ESTIMATE & QUANTITY SHEET
4	LOCATION MAP

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2021		 Texas Department of Transportation	
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 639383001	1	
STATE	DISTRICT	COUNTY	
TEXAS	ODESSA	ECTOR, ETC.	
CONTROL	SECTION	JOB	HWY NO.
6393	83	001	LOOP 338, ETC.
FILENAME			DATE
MMC 639383001			11/1/2021

GENERAL NOTES:

General:

Plans may be obtained from one of the plan companies listed in the “Special Notice to Contractors”, or viewed at Texas Department of Transportation’s (TxDOT’s) Internet site at <https://www.txdot.gov/business/letting-bids/plans-online.html>

Contractor questions will be accepted through email, phone, and in person by the following individuals.

Sergio Miranda
Hope Lopez

Sergio.Miranda@txdot.gov
Hope.Lopez@txdot.gov

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT’s Public FTP at the following Address:

<https://ftp.txdot.gov/pub/txdot-info/Pre-Letting%20Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, and CCSJ/Project Name.

Contract Prosecution: Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process and/or execute all contracts at the same time.

Project Description – This project shall consist of the purchase and delivery of Limestone Rock Asphalt: LRA (TY I)(GR-AA), LRA (TY I)(GR-D), LRA (TY I)(GR-B), and LRA (TY II)(GR-DS) for the Odessa Area. Materials shall be delivered to TxDOT offices listed below.

- Site 1 = Crane Maintenance Office
996 US 385 N., Crane, TX 79731
Contact: Juan Galan (432) 558-2711
- Site 2 = Kermit Maintenance Office
417 W. Hwy 302, Kermit, TX 79745
Contact: David Dingle (432) 586-3393
- Site 3 = Monahans Maintenance Office
3411 S. Stockton (Sh-118), Monahans, TX 79756
Contact: George Salcido (432) 943-3271

- Site 4 = Odessa Maintenance Office
2201 NE Loop 338, Odessa, TX 79761
Contact: Zane Honeyfield (432) 552-6767

Item 2 – Instructions to Bidders

View the plans on-line or download from the web at:

<http://www.dot.state.tx.us/business/plansonline/plansonline.htm>

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

By signing this proposal, a bidder acknowledges that he/she has a copy of the “Standard Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

ITEM 3 Award and Execution of Contract

Material requests shall be issued by work order. Each work order shall specify items, quantity, and location for material to be delivered.

ITEM 4 Scope of Work

This contract may be extended per special provision 004-004.

ITEM 6 Control of Materials

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website:

<https://www.txdot.gov/business/resources/producer-list.html>

ITEM 8 Prosecution and Progress

Contract time charges shall begin upon issuance of “Authorization to Begin Work” letter. One hundred and twenty (120) working days have been designated for this contract. Working days shall be computed and charged in accordance with Article 8.3.1.5 “Calendar Day.”

Individual work order charge days shall run concurrently with contract time charges.

In accordance with Article 8.6 “Failure to Complete Work on Time,” liquidated damages shall be charged each day for failure to deliver the material within the specified timeframe. For this contract, the vendor will have a maximum of 2 weeks (14 calendar days) from the date of the

Project Number: MMC 639383001

County: Ector, Etc.

Highway: Loop 338, Etc.

Sheet 2


Control: 6393-83-001

work order to deliver the material. The amount assessed per day for liquidated damages shall be 5% of the estimated cost of the Work Order, not to be less than \$250 per day and not to exceed \$1000 per day.

ITEM 9 Measurement and Progress

In accordance with Article 9.2 “Plans Quantity Measurement,” plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery. Maintenance Sections may request quantities varying from those shown in the plans to meet their needs.

ODESSA AREA



SITE #	SECTION	COUNTY	MAINT OFFICES ADDRESS	GPS COORDINATES	
			ADDRESS	LAT	LONG
1	CRANE	CRANE	P.O. BOX 308 CRANE, 79731 (996 N. US 385)	31.444983	-102.360354
2	KERMIT	WINKLER/ LOVING	P.O. BOX 996 KERMIT, 79745 (417 W. SH 302)	31.848758	-103.093610
3	MONAHANS	WARD	3411 S. SH 118 MONAHANS, 79756	31.560980	-102.893675
4	ODESSA	ECTOR	3901 E. HWY 80 ODESSA, 79761 (2201 NE LP 338)	31.875951	-102.312109

* INDICATES OFFICE LOCATION

LOCATION MAP



Texas Department of Transportation

© 2021

FED. RD. DIV. NO.	MAINTENANCE PROJECT NO.	SHEET NO.
6	MMC 639383001	4
STATE	DISTRICT	COUNTY
TEXAS	ODA	ECTOR, ETC.
CONTROL	SECTION	JOB
6393	83	001
		SL 338, ETC.