

INDEX OF SHEETS

SHEET NO.	DESCRIPTION GENERAL
1	TITLE SHEET
2	SITE MAP
3, 3A	GENERAL NOTES
4	ESTIMATE & QUANTITY SHEET
5	QUANTITY SUMMARIES

STATE OF TEXAS  
DEPARTMENT OF TRANSPORTATION



PLANS OF PROPOSED  
STATE HIGHWAY IMPROVEMENT  
TYPE OF WORK:

**MATERIAL ONLY: EMULSION CRS2P**

MMC 6395-62-001

**FM 3187**

HOUSTON COUNTY MAINTENANCE SECTION  
(SITE DELIVERY)

SEE SHEET #2 FOR SITE MAP

FHWA TEXAS DIVISION	PROJECT NO.		SHEET NO.
	MMC 6395-62-001		1
STATE	DISTRICT	COUNTY	
TEXAS	LFK	Houston	
CONTROL	SECTION	JOB	HIGHWAY O.
6395	62	001	FM 3187



DocuSigned by:  
*Jeremy King, P.E.* 12/16/2021  
DISTRICT MAINTENANCE ENGINEER DATE  
5135292FE4184A4...

APPROVED FOR LETTING:

DocuSigned by:  
*[Signature]* 12/16/2021  
DA6ECD29BC5C492... DATE  
DIRECTOR OF OPERATIONS

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.



**Project Number: MMC 6395-62-001****Control: 6395-62-001****County: Houston****Highway: FM 3187****GENERAL NOTES:**

**PROJECT DESCRIPTION:** Deliver Asphalt Emulsion CRS2P (material only) to state-maintained roadways within the Houston County Maintenance Section.

Jeremy King                      [Jeremy.King@txdot.gov](mailto:Jeremy.King@txdot.gov)  
 Misty Raney                      [Misty.Raney@txdot.gov](mailto:Misty.Raney@txdot.gov)

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

[http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/](http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/)

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

**TXDOT PROJECT SUPERVISORS:** All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Houston	Danny Luna	1123 East Loop 304 Crockett, TX 75835	(936) 544-2264

**CONTRACT PROSECUTION:** Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

**ITEM 2: INSTRUCTIONS TO BIDDERS**

View plans on-line or download from the web at:

[http://www.txdot.gov/business/contractors\\_consultants/plans\\_online.htm](http://www.txdot.gov/business/contractors_consultants/plans_online.htm)

Order plans from any of the plan reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

**Project Number: MMC 6395-62-001****Control: 6395-62-001****County: Houston****Highway: FM 3187**

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

**ITEM 4: SCOPE OF WORK**

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

**ITEM 8: PROSECUTION AND PROGRESS**

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready with a 24 hours' notice. Notify the Houston County Maintenance Supervisor when encountering any unforeseen delays.

**ITEM 500: MOBILIZATION**

Mobilization does not apply to this materials contract.

**ITEM 8004: EMULSION (MATERIALS ONLY)**

Delivery cost for each delivery will be calculated and included in the per gallon cost.

A transport truck shall be equipped with a transfer pump and required hoses to transfer material from the transport to the TxDOT storage tanks. Hose shall be compatible with a 3-inch cam lock type connection.

Failure to provide the required pump and hoses may result in rejection of the transported load.

This contract is for small quantities only. A work order will be issued to the contractor with a minimum of 24 hours' notice. The contractor shall be able to provide agreed upon amounts as needed.

**Project Number: MMC 6395-62-001**

**Control: 6395-62-001**

**County: Houston**

**Highway: FM 3187**

Contact the Houston County Maintenance Supervisor at least 1 hour prior to delivery.

The Contractor's driver shall report to the Houston County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

The site locations are as follows:

- Site 1 = FM 3187 (1 mile east of intersection FM 3187 & SH 21E)  
30,000 gallons of Emulsion CRS2P  
5,000 gallons per load  
2 transports a day for 3 days (6 trips)

For Hauling Operations

- Roadway delivery times will be scheduled by the Houston County Maintenance Supervisor.



# Estimate & Quantity Sheet

COUNTY Houston


CONTROLLING PROJECT ID 6395-62-001

DISTRICT Lufkin  
HIGHWAY FM3187

CONTROL SECTION JOB		6395-62-001		TOTAL EST.	TOTAL FINAL
PROJECT ID	A00184057				
COUNTY	Houston				
HIGHWAY	FM3187				
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL
	8010-6214	EMULSION (CRS-2P) (DEL) (SITE 1)	GAL	30,000.000	
				30,000.000	

DISTRICT	Lufkin	COUNTY	Houston	CCSJ	6395-62-001	SHEET	4
----------	--------	--------	---------	------	-------------	-------	---

SUMMARY OF MATERIALS ITEMS		
ITEM NO.		8010
		Emulsion (CRS-2P) (DEL)
<b>COUNTY</b>	<b>HIGHWAY NO.</b>	<b>GAL</b>
Houston	Site 1: FM 3187 1 mile East of Intersection FM 3187 & SH 21E	30,000
<b>PROJECT TOTALS</b>		<b>30,000</b>

QUANTITY SUMMARIES			
©2021  Texas Department of Transportation			
CONT	SECT	JOB	HIGHWAY
6395	62	001	FM 3187
DIST	COUNTY		SHEET NO
LFK	HOUSTON		5