

INDEX OF SHEETS

SHEET NO.	DESCRIPTION GENERAL
1	TITLE SHEET
2	SITE MAP
3, 3A-3B	GENERAL NOTES
4	ESTIMATE & QUANTITY SHEET
5	QUANTITY SUMMARIES

STATE OF TEXAS
DEPARTMENT OF TRANSPORTATION



PLANS OF PROPOSED
STATE HIGHWAY IMPROVEMENT
TYPE OF WORK:

MATERIAL ONLY: HMCL

MMC 6396-13-001

SL 304

HOUSTON COUNTY MAINTENANCE SECTION
(YARD DELIVERY)

SEE SHEET #2 FOR SITE MAP


FHWA TEXAS DIVISION	PROJECT NO.		SHEET NO.
	MMC 6396-13-001		1
STATE	DISTRICT	COUNTY	
TEXAS	LFK	Houston	
CONTROL	SECTION	JOB	HIGHWAY O.
6396	13	001	SL 304




DocuSigned by:
Jeremy King, P.E.
DISTRICT MAINTENANCE ENGINEER
5135292FE4184A4...
12/16/2021
DATE

APPROVED FOR LETTING:
DocuSigned by:
[Signature]
DA6ECD29BC5C492...
DIRECTOR OF OPERATIONS
12/16/2021
DATE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT
OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL
SPECIFICATION ITEMS INCLUDED IN THE CONTRACT
SHALL GOVERN ON THIS PROJECT.



HOUSTON COUNTY MAINTENANCE YARD (SITE 1)
1123 EAST LOOP 304
CROCKETT, TX 75835

SITE MAP			
			
CONT	SECT	JOB	HIGHWAY
6396	13	001	SL 304
DIST	COUNTY		SHEET NO
LFK	HOUSTON		2

Project Number: MMC 6396-13-001**Control: 6396-13-001****County: Houston****Highway: SL 304****GENERAL NOTES:**

PROJECT DESCRIPTION: Deliver Hot Mix Cold Laid (material only) to the Houston County Maintenance Yard to use on state-maintained roadways within the Houston County Maintenance Section.

Jeremy King Jeremy.King@txdot.gov
 Misty Raney Misty.Raney@txdot.gov

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

TXDOT PROJECT SUPERVISORS: All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Houston	Danny Luna	1123 East Loop 304 Crockett, TX 75835	(936) 544-2264

CONTRACT PROSECUTION: Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

ITEM 2: INSTRUCTIONS TO BIDDERS

View plans on-line or download from the web at:

http://www.txdot.gov/business/contractors_consultants/plans_online.htm

Project Number: MMC 6396-13-001**Control: 6396-13-001****County: Houston****Highway: SL 304**

Order plans from any of the plan reproduction companies shown on the web at:
<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

ITEM 4: SCOPE OF WORK

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

ITEM 8: PROSECUTION AND PROGRESS

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready with a 24 hours' notice. Notify the Houston County Maintenance Supervisor when encountering any unforeseen delays.

ITEM 500: MOBILIZATION

Mobilization does not apply to this materials contract.

ITEM 8013: HOT-MIX COLD-LAID ASPHALT (SMALL QUANTITY) (MATERIALS ONLY)

Deliver Hot Mix Cold Laid to the yard for stockpile unless otherwise directed by the Houston County Maintenance Supervisor.

Delivery cost for each bulk delivery will be calculated and included in the per ton cost.

Project Number: MMC 6396-13-001

Control: 6396-13-001

County: Houston

Highway: SL 304

This contract is for small quantities only. A work order will be issued to the contractor with a minimum of a 24 hours' notice and the contractor shall be able to provide agreed upon amounts as needed.

Contact the Houston County Maintenance Supervisor at least 1 hour prior to delivery.

The Contractor's driver shall report to the Houston County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

For Hauling Operations

- Make all deliveries to the Houston County Maintenance Yard located at 1123 East Loop 304, Crockett, Texas, 75835.
- Make all deliveries between the hours of 7:00 am and 3:00 pm CST unless prior arrangements have been made with the Houston County Maintenance Supervisor.



Estimate & Quantity Sheet

COUNTY Houston


CONTROLLING PROJECT ID 6396-13-001

DISTRICT Lufkin
HIGHWAY SL0304

CONTROL SECTION JOB		6396-13-001		TOTAL EST.	TOTAL FINAL
PROJECT ID	A00184286				
COUNTY	Houston				
HIGHWAY	SL0304				
UNIT	EST. FINAL				
ALT BID CODE	8013-6002				
DESCRIPTION	HMCL ACP TYPE D SAC-B AC-0.6 (DELIVERY)				
		EST.	FINAL	1,000.000	1,000.000

DISTRICT	Lufkin	COUNTY	Houston	CCSJ	6396-13-001	SHEET	4
----------	--------	--------	---------	------	-------------	-------	---

SUMMARY OF MATERIALS ITEMS		
ITEM NO.		ITEM #
COUNTY	HIGHWAY NO.	HMCL ACP TYPE D SAC-B AC-0.6 (DELIVERY)
		TON
Houston	1123 East Loop 304 Crockett, TX 75835	1,000
PROJECT TOTALS		1,000

QUANTITY SUMMARIES			
©2021  Texas Department of Transportation			
CONT	SECT	JOB	HIGHWAY
6396	13	001	SL 304
DIST	COUNTY		SHEET NO
LFK	HOUSTON		5