DEPARTMENT OF T	RANSI	POR		JN
MATERIALS MAINTE	NANCE	CON	TRAC	г
PROJECT: MMC6 CSJ: 6394-8 HIGHWAY: US 80 LIMITS OF WORK: GREG0 TYLER	38-001	OUNTIES		
FOR PURCHASE AND DELIVE MATERIAL: LIQU		RIALS ON	LY	
SUBMITTED FOR LETTING: 12/16/2021 DATE	APPROVED LETTING:			2/2021 DATE
A5223B51EF44408INTENANCE ENGINEER	Stuart A	. Withfor , P.	E. DF MAINTEN	IANCE
INDEX OF SHEETS	©2022		® kas Departmen	t of Transportation
1 TITLE SHEET 2A-2C GENERAL NOTES	FED RD DIV NO.	-	ECT NO.	SHEET NO.
3 ESTIMATE & QUANTITY SHEET	6		-88-001	1
4 PLAN SHEET & SUMMARY	STATE	DISTRICT		COUNTY
	TEXAS	TYLER		GREGG, ETC.
SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT	CONTROL	SECTION	JOB	HIGHWAY NO.
OF TRANSPORTATION, NOVEMBER 1, 2014 AND	6394	88	1	US 80
SPECIAL SPECIFICATIONS ITEMS INCLUDED IN THE		FILENAME		DATE
CONTRACT SHALL GOVERN ON THIS PROJECT.	N	IMC_639488	001	11/18/2021

County: GREGG, ETC...

Highway: US 80

GENERAL NOTES: Liquid Asphalt

GENERAL.

Contractor questions on this project are to be emailed to the following individual(s):

Eduardo Castaneda, P.E.	Maintenance Engineer	Eduardo.Castaneda@txdot.gov
Will Buskell, P.E.	Longview Area Engineer	Paul.Schneider@txdot.gov

Contractor questions will only be accepted through email, phone, and in person to the above individuals. All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address: <u>https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/</u>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

The intent of this contract is to provide liquid asphalt for plant pickup and/or delivery within Gregg and Rusk Counties.

A map of Gregg and Rusk Counties are included in this contract.

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surface used in hauling operations free of dirt or other materials.

Department-approved safety hats and safety vests will be worn by all workers and visitors when:

Workers are outside of the vehicles at all outdoor worksites. This includes those who occasionally visit worksites either on the highway surface or right-of-way.

Control: 6394-88-001

County: GREGG, ETC...

Highway: US 80

Working in areas where there is a danger of head injury from impact, from falling or flying objects, or from electrical shock or burns.

Non-compliance with this requirement will be grounds for suspension of work.

ASPHALT, OILS AND EMULSIONS

This project shall consist of the purchase and delivery of materials only for the Tyler District, consisting of various locations for delivery within the counties listed below.

Site 1: Gregg County

Dustin Morgan	Maintenance Supervisor	903-234-2504
Arnold Gonzales	Assistant Maintenance Supervisor	903-234-2504

Site 2: Rusk County

Ben Jarrett	Maintenance Supervisor	903-657-4521
Mark Hall	Assistant Maintenance Supervisor	903-657-4521

All work on this contract will be scheduled and directed by the Maintenance Supervisor or the Assistant Maintenance Supervisor or their designee.

ITEM 2: INSTRUCTIONS TO BIDDERS

This project includes plan sheets that are not part of the bid proposal. View plans on-line or download from the web at: <u>https://www.txdot.gov/business/letting-bids/plans-online.html</u>. Order plans from any of the plan reproduction companies shown on the web at: <u>http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm</u>.

ITEM 8. PROSECUTION AND PROGRESS

Working days will be computed and charged in accordance with Section 8.3.1.5., "Calendar Day."

In accordance with Article 8.6 "Failure to Complete Work on Time," Liquidated damages will be charged for failure to complete each Work Order as specified. The amount assessed per day for liquidated damages will be 5% of the estimated cost of the Work Order, but not to be less than \$250 per day and not to exceed \$1000 per day.

Time requirements for each of the Work Orders will be indicated on each individual Work Order. Contractor will be given 48 hours' notice for delivery to successfully complete each Work Order.

Highway: US 80

Notify the Maintenance Supervisor or Assistant when encountering any unforeseen delays.

ITEM 500. MOBILIZATION

Mobilization does not apply to materials contract.

ITEM 502. BARRICADES, SIGNS, AND TRAFFIC HANDLING

TxDOT will provide any traffic control needs.

Use strobe lights or rotating beacons on all motorized equipment, operating on or adjacent to the road surface.


ITEM 8010. ASPHALTS, OILS, AND EMULSIONS (MATERIALS ONLY)

Provide asphalt cements, cutback and emulsified asphalts, performance-graded asphalt binders, and other miscellaneous asphalt materials as specified on the plans.

Minimum Delivery Quantities will be 4,000 gallons.

ITEM CODE		SP	DESCRIPTION	U N I T	TOTAL	
NO	CODE	NO			EST.	FINAL
8010	6014		ASPHALT (AC20-5TR)(PICKUP)	GAL	25000.000	
8010	6232		ASPH (AC20-5TR) (DEL) SITE 1	GAL	25000.000	
8010	6233		ASPH (AC20-5TR) (DEL) SITE 2	GAL	25000.000	
			ESTIMATE & QU	JANTITY	Y SHEET	,

STATE DISTRICT	COUNTY	HIGHWAY	PROJECT NO.	SHEET NO.
10	GREGG	US 80	6394-88-001	1



Site	Maintenance Office	County
1	Longview MO	Gregg
2	Henderson MO	Rusk

	©2022	Texas Department of Transportation		
	FED RD DIV NO.	PROJECT NO. 6394-88-001		SHEET NO.
	6			1
	STATE	DISTRICT	COUNTY	
	TEXAS	TYLER	GREGG, ETC.	
	CONTROL	SECTION	JOB	HIGHWAY NO.
UMMARY	6394	88	1	US 80
	FILENAME			DATE
	9488001		11/18/2021	

PLAN SHEET SUMMARY