# STATE OF TEXAS DEPARTMENT OF TRANSPORTATION

## MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 6395-42-001

HIGHWAY: SH 36, ETC LIMITS OF WORK: WASHINGTON, ETC.

FOR PURCHASE AND DELIVERY:
AGGREGATES FOR SURFACE TREATMENTS (STOCKPILE) (MATERIALS ONLY)

SUBMITTED FOR LETTING:	12/6/2021	APPROVED FOR LETTING:	12/6/2021	
	Date		Date	
DocuSigned by:  Paul M. Ray  D5649C5D0971432		DocuSigned by:		
CONTRACT SPECIALIST		DIRECTOR OF	MAINTENANCE	

#### **INDEX OF SHEETS**

1 TITLE SHEET

2A-2D GENERAL NOTES

- 3 ESTIMATE & QUANTITY SHEET
- 4 LOCATION MAP

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2021	Texas Department of Transportation					
FED.RD. DIV. NO.	PROJE	SHEET NO.				
6	MMC 6395-42-001		1			
STATE	DISTRICT	COL	COUNTY			
TEXAS	BRY	WASHING	WASHINGTON, ETC.			
CONTROL	SECTION	JOB	HWY NO.			
			SH 36, ETC.			
FILENAME			DATE			
	MMC_639542001					

County: Washington, ETC. Control: 6395-42-001

Highway: SH 36, ETC.

#### **GENERAL NOTES:**

**General Project Description** – This is a MATERIALS ONLY Contract for the purchase and delivery of AGGREGATE FOR SURFACE TREATMENTS (STOCKPILE) to the specified locations in this Contract.

Pre-Bid Contractor questions on this project are to be addressed to the following individual:

Paul Ray, P.E., Paul.Ray@txdot.gov

Contractor questions will be accepted through email by the above individual.

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, MMC/Project Name.

#### General Requirements and Covenants - Items 1 thru 9

A Work Order will specify which of the following office(s) the materials in this Contract are to be delivered:

#### **Washington County Maintenance Supervisor (Site 1)**

Brett Sander 1821 Highway 105 Brenham, Texas 77833 979-836-9350

**Burleson County Maintenance Supervisor (Site 2)** 

Joel Withem 2157 SH 36 South Caldwell, Texas 77836 979-567-7862

County: Washington, ETC. Control: 6395-42-001

Highway: SH 36, ETC.

Milam County Maintenance Supervisor (Site 3) Robert Talafuse 3303 N Travis Cameron, Texas 76520

254-697-6629

#### Item 2 – Instructions to Bidders

View the plans on-line or download from the web at: http://www.dot.state.tx.us/business/plansonline/plansonline.htm

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors consultants/repro companies.htm

Attention Material Providers: Below is a link to TxDOT's website that explains the State's new bidding process for roadway material contracts and the steps for prospective bidders to follow in preparation of a bid: <a href="https://www.txdot.gov/business/letting-bids/attention-vendors.html">https://www.txdot.gov/business/letting-bids/attention-vendors.html</a>

By signing this proposal, a bidder acknowledges that he/she has a copy of the "Standard Specifications for Construction of Highways, Streets and Bridges", adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

#### Item 3 – Award and Execution of Contract

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Material requests shall be issued by Work Order. Each Work Order shall be scheduled by the assigned TxDOT representative and will specify items, quantities and location to be delivered.

From the time a Work Order is issued, Contractor has ten (10) working days to deliver materials. After this period, liquidated damages as explained in Item 8 of this Contract.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor to discuss execution of the Contract.

County: Washington, ETC. Control: 6395-42-001

Highway: SH 36, ETC.

### Item 4 – Scope of Work

This contract allows for two (2) four-month extensions as allowed by Special Provision 004-004 provided both the Contractor and TxDOT agree.

#### Item 6 - Control of Materials

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website: https://www.txdot.gov/business/resources/producer-list.html.

#### **Item 8 - Prosecution and Progress**

Contract time charges shall begin upon issuance of "Authorization to Begin Work" letter. This Contract is for one-hundred and twenty (120) days and shall be computed and charged in accordance with Article 8.3.1.5 "Calendar Day."

Individual Work Order charge days shall run concurrently with Contract time charges.

The delivery hours will be Monday through Thursday from 7:00AM to 5:00PM.

Contractor's driver shall report to the State's representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time on the haul ticket which will include the Work Order number.

Notify the Maintenance Supervisor when encountering any unforeseen delays.

In accordance with Article 8.6 "Failure to Complete Work on Time," liquidated damages shall be charged for failure to complete each Work Order for the number of days specified in the Work Order.

#### Item 9 – Measurement and Payment

In accordance with Article 9.2 "Plans Quantity Measurement," plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TXDOT does not guarantee that all or only the quantities shown in plans will be requested for delivery may be requested (under-run / over-run). Contractor should expect to provide materials in the quantity and type requested in the Work Order (s). Material quantities less or more than those listed in the contract estimate (under-run / over-run) may be requested

County: Washington, ETC. Control: 6395-42-001

Highway: SH 36, ETC.

based upon TXDOT needs and requirements and shall be provided at the same cost per unit of measure as per the original bid price.

The acceptance of this contract also does not guarantee that any materials may be purchased (zero-run) by TXDOT during the time period for which the contract is active.

Contractor is responsible for obtaining annual overweight tolerance permit if hauling material which exceeds the legal road weight.

#### <u>Item 8039 – Aggregate for Surface Treatments</u>

Type-B, Grade-5 aggregate shall meet material testing requirements for SAC-A classifications specified in Special Specification 8039 "AGGREGATES FOR SURFACE TREATMENTS (MATERIALS ONLY)".

Delivery cost is subsidiary to Item 8039 materials found in this Contract.

Minimum order per office will be twenty-five (25) tons.

ESTIMATE & QUANTITY SHEET						
	SP		U N	TOTAL		
	NO.	BESSIAI TION	I T	EST.	FINAL	
8039	6113		AGGR (TY B GR 5) (DEL) (ST1)	TON	500.00	
8039	6114		AGGR (TY B GR 5) (DEL) (ST2)	TON	500.00	
8039	6115		AGGR (TY B GR 5) (DEL) (ST3)	TON	500.00	
					-	
						•
STAT	E DIST	NO	COUNTY	DI	ROJECT NO.	SHEET NO.
SIAI	17	. 140.	WASHINGTON, ETC.		IC 6395-42-001	3 3
	- ''		I WASHINGTON, LTG.	14114		J

# MAP OF BRENHAM AREA OFFICE SECTION BOUNDARIES

