



**GENERAL NOTES:**

**General:**

Plans may be obtained from one of the plan companies listed in the "Special Notice to Contractors", or viewed at Texas Department of Transportation's (TxDOT's) Internet site at <http://www.dot.state.tx.us/business/plansonline.htm>.

Contractor questions on this project are to be addressed to the following individual(s):

Sergio Reyna [sergio.reyna@txdot.gov](mailto:sergio.reyna@txdot.gov)  
 Angel Alejo [angel.alejo@txdot.gov](mailto:angel.alejo@txdot.gov)

Contractor questions will be accepted through email by the above individuals.

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

[http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting\\_Responses/](http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting_Responses/)

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, and CCSJ/Project Name.

Questions concerning the specifications, work requirements, etc. of this contract should be directed to Luis Castillo Jr, P.E., Transportation Engineer at [luis.castillo@txdot.gov](mailto:luis.castillo@txdot.gov).

Contract Prosecution: Each contract awarded by the Department stands on its own and has such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently processes and/or execute all contracts at the same time.

**Project Description** - This project shall consist of the purchase and delivery of Limestone Rock Asphalt, (Material Only), to TxDOT maintenance yards or specified locations within Duval County. Request for material will be made through independent work orders.

**ITEM 4: SCOPE OF WORK**

This contract may be extended per special provision 004-004

**ITEM 8: PROSECUTION AND PROGRESS**

Material requests shall be issued by work order. Each work order shall specify items, quantity, and location for material to be delivered.

Contract time charges shall begin upon issuance of "Authorization to Begin Work" letter.

One hundred and twenty (120) working days have been designated for this contract. Working days shall be computed and charged in accordance with Article 8.3.1.5 "Calendar Day."

Individual work order charge days shall run concurrently with contract time charges.

In accordance with Article 8.6 "Failure to Complete Work on Time," liquidated damages shall be charged each day for failure to deliver the material within the specified timeframe. For this contract, the vendor will have a maximum of 30 calendar days from the date of the work order to deliver the material.

The amount assessed per day for liquidated damages shall be as specified in accordance with Special Provision 000-658.

Various bid items and their associated quantities have been provided within this Contract to establish bid prices for the proposed work. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

**ITEM 8040: LIMESTONE ROCK ASPHALT (MATERIALS ONLY)**

This is a contract for supplying Limestone Rock Asphalt material on an as needed basis. Refer to plan sheet page 4 Location Map for the proposed initial site locations, this may include other various locations within Duval county.

For this contract the roadway maintenance supervisor in charge is:


Duval County  
 Servando Casas Jr.  
 5143 S. SH 16  
 Freer, TX 78357  
 361-394-6771

A 24-hour notice is required prior to delivery of the material.

The maintenance supervisor will make the arrangement for the materials to be delivered. An email will be sent by the TxDOT Maintenance office to the vendor's point of contact to verify the date and time of the order.

The contractor is responsible for furnishing and delivering the Limestone Rock Asphalt to the County Maintenance yard or locations indicated in the above table. The delivery hours will be Monday through Friday for 7:00AM to 5:00PM. The maintenance section will stockpile the material.

2/3/2022 05:20:05 T:\LRDDST\MT\FY 2022\MT Contracts\Mater.ial Maintenance Contracts\LRRA For Duval\Microstation\General Notes.dgn

 <p>TEXAS DEPARTMENT OF TRANSPORTATION © 2022</p> <p style="text-align: center;">GENERAL NOTES</p>									
DRY	O. S.	DRY	O. S.	STATE	SHEET NUMBER		SHEET NO.		
CR.	L. C.	CR.	L. C.	TEXAS					
FED. RD. DIST. NO.	STATE	COUNTY	CONTR.	SECTION	JOB	HIGHWAY NO.			
6	22	DUVAL	6398	01	001	VARIOUS			



# Estimate & Quantity Sheet


**CONTROLLING PROJECT ID** 6398-01-001

**DISTRICT** Laredo  
**HIGHWAY** SH0359

**COUNTY** Duval

<b>CONTROL SECTION JOB</b>		<b>6398-01-001</b>		TOTAL EST.	TOTAL FINAL
<b>PROJECT ID</b>		<b>A00185511</b>			
<b>COUNTY</b>		<b>Duval</b>			
<b>HIGHWAY</b>		<b>SH0359</b>			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL
	8040-6093	LRA (TY II GR CS) (DEL) (ST1)	TON	2,800.000	
				2,800.000	


DISTRICT	COUNTY	CCSJ	SHEET
Laredo	Duval	6398-01-001	



2/3/2022 OSANTOS T:\LRDDST\MT\FY 2022\WMT Contracts\Water\i.o. Maintenance Contracts\LRA For Duval\Microstation\Locations Map.dgn

#	COUNTY	ADDRESS/HIGHWAY	GPS COORDINATES		ITEM 8040-6093
			LAT	LONG	LRA (TY II) (GR-CS) (DELIVERY) (SITE 1)
1	DUVAL	FM 250 2.8 MILES SOUTH OF US 59 (BRUNI)	27.735847	-98.836408	*
2	DUVAL	FM 2050 8.2 MILES SOUTH OF US 59 (BRUNI)	27.656200	-98.837455	*
3	DUVAL	FM 1329 INTERSECTION OF FM1329 AND FM2295 SOUTH (PREMONT)	27.372279	-98.272912	*
4	DUVAL	FM 1329 3.0 MILES SOUTH OF FM1329 AND FM716 INTERSECTION (PREMONT)	27.329221	-98.273264	*
5	DUVAL	FM 1329 INTERSECTION OF FM1329 AND SH285 (FALFURRIAS)	27.262988	-98.272635	*
6	DUVAL	LOCATIONS WITHIN DUVAL COUNTY	-	-	*
			TOTAL		2,800.00

\* QUANTITIES TO BE DISTRIBUTED AS REQUIRED BY THE MAINTENANCE SUPERVISOR.



**TEXAS DEPARTMENT OF TRANSPORTATION**  
© 2022

**DUVAL COUNTY  
LOCATION MAP**

DR: O. S.	DR: O. S.	STATE	SHEET NUMBER	SHEET NO.
CR: L. C.	CR: L. C.	TEXAS		
FED. RD. DIST. NO.	STATE DIST. NO.	COUNTY	CONTR. SECTION	JOB HIGHWAY NO.
6	22	DUVAL	6398 01	001 VARIOUS