

INDEX OF SHEETS

STATE OF TEXAS  
DEPARTMENT OF TRANSPORTATION

FHWA TEXAS DIVISION	PROJECT NO. MMC 6399-80-001		SHEET NO. 1
STATE TEXAS	DISTRICT LFK	COUNTY Angelina	
CONTROL 6399	SECTION 80	JOB 001	HIGHWAY NO. BU 69J, ETC.

SHEET NO.    DESCRIPTION GENERAL

- 1    TITLE SHEET
- 2    SITE MAP
- 3, 3A-3B    GENERAL NOTES
- 4    ESTIMATE & QUANTITY SHEET
- 5    QUANTITY SUMMARIES

PLANS OF PROPOSED  
STATE HIGHWAY IMPROVEMENT  
TYPE OF WORK:

**HYDRAULIC CEMENT: BULK/BAGS (MATERIALS ONLY)**  
**MMC 6399-80-001**  
**BU 69J, ETC.**

ANGELINA COUNTY MAINTENANCE SECTION  
(DELIVERY TO YARD AND SITE)

SEE SHEET #2 FOR SITE MAP

©2022



DocuSigned by:  
*Jeremy King, P.E.*  
DISTRICT MAINTENANCE ENGINEER  
5135292FE4184A4...  
APPROVED FOR LETTING:

3/10/2022


DATE

DocuSigned by:  
*Zoe Boyer, P.E.*  
DA6ECD29BC5C492...  
DIRECTOR OF OPERATIONS

3/10/2022


DATE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.



SITE 1  
 ANGELINA COUNTY MAINTENACE YARD  
 1410 KIRTH DRIVE  
 LUFKIN, TX 75901

SITE 2  
 INTERSECTION OF  
 FM 1818 AND FM 58

SITE MAP			
© 2022  Texas Department of Transportation®			
<b>CONT</b>	<b>SECT</b>	<b>JOB</b>	<b>HIGHWAY</b>
6399	80	001	BU 69J, ETC.
<b>DIST</b>	<b>COUNTY</b>		<b>SHEET NO.</b>
LFK	ANGELINA		2

**Project Number: MMC 6399-80-001****Control: 6399-80-001****County: Angelina****Highway: BU 69J, ETC.****GENERAL NOTES:**

**PROJECT DESCRIPTION:** Delivery of Hydraulic Cement Bags (material only) to the Angelina County Maintenance Yard and Bulk Hydraulic Cement (material only) to state-maintained roadways within the Angelina County Maintenance Section.

Jeremy King                      [Jeremy.King@txdot.gov](mailto:Jeremy.King@txdot.gov)  
 Misty Raney                      [Misty.Raney@txdot.gov](mailto:Misty.Raney@txdot.gov)

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

**TXDOT PROJECT SUPERVISORS:** All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Angelina	Josh Bobbitt	1410 Kurth Drive Lufkin, TX 75901	(936) 634-3414

**CONTRACT PROSECUTION:** Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

**ITEM 2: INSTRUCTIONS TO BIDDERS**

View plans on-line or download from the web at:

<https://www.txdot.gov/business/letting-bids/plans-online.html>

**Project Number: MMC 6399-80-001**

**Control: 6399-80-001**

**County: Angelina**

**Highway: BU 69J, ETC.**

Order plans from any of the plan reproduction companies shown on the web at:

[http://www.dot.state.tx.us/business/contractors\\_consultants/repro\\_companies.htm](http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm)

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

#### **ITEM 4: SCOPE OF WORK**

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

#### **ITEM 8: PROSECUTION AND PROGRESS**

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready for delivery with a 24 hours' notice. Notify the Angelina County Maintenance Supervisor when encountering any unforeseen delays.

#### **ITEM 500: MOBILIZATION**

Mobilization does not apply to this materials contract.

#### **ITEM 8012: HYDRAULIC CEMENT (MATERIALS ONLY)**

Delivery cost for each bulk delivery site will be calculated and included in the per ton cost.

Delivery cost for bagged cement will be calculated and included in the per bag cost.

This contract is for small quantities only. A work order will be issued to the contractor a minimum of 24 hours' notice. The contractor shall be able to provide agreed upon amounts as needed.

**Project Number: MMC 6399-80-001**

**Control: 6399-80-001**

**County: Angelina**

**Highway: BU 69J, ETC.**

Contact the Angelina County Maintenance Supervisor at least 1 hour prior to delivery. The Contractor's driver shall report to the Angelina County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

**For Bulk Cement Delivery Operations**

- Provide a spreader bar, or equivalent equipment, capable of evenly spreading cement across the area to be treated.

The site locations are as follows:

- Site 1 - Angelina County Maintenance Yard - (10,000 Bags of Bagged Cement)  
1410 Kurth Drive  
Lufkin, Texas 75901
- Site 2 - Intersection of FM 1818 and FM 58  
100 tons of Bulk Hydraulic Cement needed  
Minimum - 50 tons used per day

**For Hauling Operations**

- Make all deliveries to the maintenance yard between the hours of 8:00 a.m. and 4:00 p.m. CST unless prior arrangements have been made with the Angelina County Maintenance Supervisor.
- Roadway delivery times will be scheduled by the Angelina County Maintenance Supervisor.



# Estimate & Quantity Sheet

COUNTY Angelina


CONTROLLING PROJECT ID 6399-80-001

DISTRICT Lufkin  
HIGHWAY BU0069J

CONTROL SECTION JOB		6399-80-001		TOTAL EST.	TOTAL FINAL
PROJECT ID	A00186410				
COUNTY	Angelina <th colspan="2"></th> <th colspan="2"></th>				
HIGHWAY	BU0069J <th colspan="2"></th> <th colspan="2"></th>				
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL
	8012-6002	HYDRAULIC CEMENT(TY I)(DEL)(SITE 2)	TON	100.000	100.000
	8012-6018	HYDRAULIC CEMENT(TY I)(47LB)	BAG	10,000.000	10,000.000

DISTRICT	COUNTY	CCSJ	SHEET
Lufkin	Angelina	6399-80-001	4

SUMMARY OF MATERIALS ITEMS			
ITEM NO.		8012-6018	8012-6002
COUNTY	HIGHWAY NO.	HYDRAULIC CEMENT (TY I)(47 LB)	HYDRAULIC CEMENT (TY I)(DEL) (SITE 2)
		BAGS	TONS
ANGELINA	SITE 1 ANGELINA COUNTY MAINTENACE YARD 1410 KIRTH DRIVE LUFKIN, TX 75901	10,000	
ANGELINA	SITE 2 INTERSECTION OF FM 1818 AND FM 58		100
PROJECT TOTALS		10,000	100

QUANTITY SUMMARIES			
© 2022  Texas Department of Transportation <sup>®</sup>			
CONT	SECT	JOB	HIGHWAY
6399	80	001	BU 69J, ETC.
DIST	COUNTY	SHEET NO.	
LFK	ANGELINA	5	