

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 639928001
 CSJ: 6399-28-001
 HIGHWAY: US0084
 LIMITS OF WORK: LITTLEFIELD AREA OFFICE


FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: LIMESTONE ROCK ASPHALT

SUBMITTED FOR
 LETTING: 2/28/2022
 Date

APPROVED FOR
 LETTING: 3/1/2022
 Date

DocuSigned by:


 EF7CC9091205430... SPECIALIST

DocuSigned by:

 C0CB990D620C4DD... ENANCE

INDEX OF SHEETS

1	TITLE SHEET
2A-2C	GENERAL NOTES
3	ESTIMATE & QUANTITY SHEET
4	PLAN SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2022		 Texas Department of Transportation	
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 639928001	1	
STATE	DISTRICT	COUNTY	
TEXAS	LUBBOCK	LAMB	
CONTROL	SECTION	JOB	HWY NO.
6399	28	001	US0084
FILENAME			DATE
MMC_639928001			2/28/2022

Project Number: MMC 639928001**Sheet 2****County:** Lamb**Control:** 6399-28-001**Highway:** US 84

GENERAL NOTES:

Contractor questions on this project are to be emailed to the following individual(s):

Mike Stroope, P.E., Director of Maintenance
mike.stroope@txdot.gov

Contractor questions will only be accepted through email to the above individual(s).

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

General Requirements and Covenants - Items 1 thru 9

Project Description – This project shall consist of the purchase and delivery of materials only, Limestone Rock Asphalt: LRA (TY I GR-AA) and LRA (TY II GR-DS) for the Littlefield Area. Materials shall be delivered to TxDOT offices listed below or **any roadway within the section boundaries.**

Parmer County Maintenance Supervisor (Site 1)

Paul Gonzalez
1101 SH 86 West
Bovina, TX 79316
PH (806) 238-1216

Bailey County Maintenance Supervisor (Site 2)

Bobby Philips
2401 W American Blvd
Muleshoe, TX 79347
PH (806) 272-4230

Lamb County Maintenance Supervisor (Site 3)

Curt Masters
1600 W Delano Ave

Project Number: MMC 639928001

Sheet 2

County: Lamb

Control: 6399-28-001

Highway: US 84

Littlefield, TX 79339
PH (806) 385-3361

Cochran County Maintenance Supervisor (Site 4)

Roper Fulcher
680 N SH 214
Morton, TX 79346
PH (806) 266-8686

Hockley County Maintenance Supervisor (Site 5)

Adrian Mendoza
1501 E SH 114
Levelland, TX 79336
PH (806) 894-4323

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Item 2 – Instructions to Bidders

View the plans on-line or download from the web at:

<http://www.dot.state.tx.us/business/plansonline/plansonline.htm>

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

By signing this proposal, a bidder acknowledges that he/she has a copy of the “Standard Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

Item 3 – Award and Execution of Contract

Material requests shall be issued by Work Order. Each Work Order shall specify items and quantities to be delivered as well as days to complete Work Order.

Item 4 – Scope of Work

This contract may be extended per Special Provision 004-004.

Project Number: MMC 639928001

Sheet 2

County: Lamb

Control: 6399-28-001

Highway: US 84

Item 6 – Control of Materials

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website:

<https://www.txdot.gov/business/resources/producer-list.html>

Item 8 - Prosecution and Progress

Contract time charges shall begin upon issuance of “Authorization to Begin Work” letter. One hundred and twenty (120) Working Days have been designated for this contract. Working Days shall be computed and charged in accordance with Article 8.3.1.5 “Calendar Day.”


Individual Work Order charge days shall run concurrently with Contract time charges.

Item 9 – Measurement and Payment

In accordance with Article 9.2 “Plans Quantity Measurement,” plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery. Maintenance Sections may request quantities varying from those shown in the plans to meet their needs.

MAINTENANCE OFFICES				8040-60XX LRA (TY I GR-AA)(DEL) TON	8040-60XX LRA (TY I GR-DS)(DEL) TON
Site	Section	County	Address		
1	Bovina	Parmer	1101 SH 86 West Bovina, TX 79009	50	50
2	Muleshoe	Bailey	2401 W American Blvd Muleshoe, TX 79347	50	200
3	Littlefield	Lamb	1600 W Delano Ave Littlefield, TX 79339	50	50
4	Morton	Cochran	680 N SH 214 Morton, TX 79346	50	200
5	Levelland	Hockley	1501 E SH 114 Levelland, TX 79336	50	200
Total				250	700

Note: Estimated quantities in table are for bidding purposes only. They represent an average quantity by section for a given 120 day period. Each section may choose to order more or less of each type of material based on changing conditions and plans.



LITTLEFIELD AREA



PLAN SUMMARY

FED. RD. DIV. NO.	MAINTENANCE PROJECT NO.	SHEET NO.	
06	MMC 639928001	4	
STATE	STATE DIST. NO.	COUNTY	
TX	05	LAMB	
CONT.	SECT.	JOB	HIGHWAY NO.
6399	28	001	US0084