

PROJECT NO.			
MMC 640079001			
CONT	SECT	JOB	HIGHWAY
6400	79	001	US 287
DIST	COUNTY		SHEET NO.
BMT	TYLER		1

STATE OF TEXAS
DEPARTMENT OF TRANSPORTATION

—————) o (—————
PLANS OF PROPOSED
STATE HIGHWAY IMPROVEMENT

TYPE OF WORK:

MATERIAL ONLY: LIMESTONE ROCK ASPHALT

MMC 6400-79-001

US 287

WOODVILLE MAINTENANCE
(DELIVERIES)

SEE SHEET # 2 FOR LOCATION MAP

INDEX OF SHEETS

<u>SHEET NO.</u>	<u>DESCRIPTION</u>
1	TITLE SHEET
2	SITE MAP
3A-D	GENERAL NOTES
4	ESTIMATE AND QUANTITY SHEET
5	QUANTITY SUMMARIES



RECOMMENDED FOR LETTING: 3/16/2022

Keith Alan, P.E.

DISTRICT MAINTENANCE ENGINEER

APPROVED FOR LETTING: 3/18/2022

DocuSigned by:


Chris C. Henry, P.E.

7AE2ECC9AFE84DD...

DIRECTOR OF MAINTENANCE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

WOODVILLE MAINTENANCE YARD
 SITE 1
 807 PINE STREET
 WOODVILLE, TX 75979



SITE LOCATIONS
 WOODVILLE MAINTENANCE

SCALE: NTS

		STATE	PROJECT NO.		HIGHWAY
		TX	MMC 640079001		US 287
DISTRICT	COUNTY	CONTROL	SECT	JOB	SHEET
BEAUMONT	TYLER	6400	79	001	2

Project Number: MMC 640079001

Control: 6400-79-001

County: Tyler
Highway: US 287

GENERAL NOTES:

PROJECT DESCRIPTION: Deliver Limestone Rock Asphalt (TY II) (GR-DS) (material only) to the Woodville Maintenance Yard.

Contractor questions on this project are to be emailed to the following individuals:

Keith Horn, P.E. – Beaumont District Maintenance Engineer
Keith.Horn@txdot.gov

Tiffany McCray – Contract Specialist
Tiffany.McCray@txdot.gov

Contractor questions will only be accepted through email, phone and in person by the above individuals.

Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

TXDOT PROJECT SUPERVISORS: All work on this Contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the Maintenance Section Supervisor listed below.

<u>SECTION</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Woodville	Jay Castleberry	807 Pine Street Woodville, TX 75979	(409) 283-2451

CONTRACT PROSECUTION: Each Contract awarded by the Department stands on its own and, as such, is separate from other Contracts. A Contractor awarded multiple Contracts must be capable and sufficiently staffed to concurrently process any or all Contracts at the same time.

County: Tyler
Highway: US 287

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent Items regarding the work will also be discussed.

ITEM 2: INSTRUCTIONS TO BIDDERS

View plans on-line or download from the web at:

http://www.txdot.gov/business/contractors_consultants/plans_online.htm

Order plans from any of the plans reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid Items on this Contract are listed to establish a unit price for each Item. Certain Items listed in the proposal may not be used if it is determined that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

ITEM 3: AWARD AND EXECUTION OF CONTRACT

Material requests will be issued by Work Order. Each Work Order will specify Items and quantities to be delivered as well as days to complete the Work Order.

ITEM 4: SCOPE OF WORK

The Contract may be extended twice if, in the judgment of the Engineer, the Contractor has satisfactorily fulfilled the terms and conditions of the Contract. The extension must be agreed upon in writing by both parties to the Contract and may be extended for an additional period of time not to exceed the original Contract time period. The extended Contract may be for additional quantities up to the original bid quantities plus and quantities added by an approved change order. The extensions will meet the terms and conditions of the original Contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based on the time needed to re-let and award a new Contract if no extension is agreed upon.

Project Number: MMC 640079001

Control: 6400-79-001

County: Tyler

Highway: US 287

ITEM 8: PROSECUTION AND PROGRESS

Contract Time- The number of calendar days for this project will be 120 days or until Contract funds are expended

Time charges will be in accordance with Section 8.3.1.5 “Calendar Day”

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready for delivery with 24 hours’ notice. Notify the Maintenance Section Supervisor when encountering any unforeseen delays.

ITEM 9: MEASUREMENT AND PAYMENT

In accordance with Article 9.2 “Plans Quantity Measurement”, plans quantity measurement requirements are not applicable for this Contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery.

ITEM 500: MOBILIZATION

Mobilization does not apply to this materials Contract.

ITEM 8040: LIMESTONE ROCK ASPHALT (MATERIALS ONLY)

Deliver Limestone Rock Asphalt (TY II) (GR-DS) (material only) to the Woodville Maintenance Yard unless otherwise directed by the Woodville Maintenance Section Supervisor, Maintenance Section Assistant, Assistant Area Engineer or Area Engineer.

Delivery cost for each bulk delivery will be calculated and included in the per ton cost.

This Contract is for small quantities only. A work order will be issued to the Contractor with a minimum of 24 hours’ notice and the Contractor will be able to provide the agreed upon amounts as needed.

Contact the Maintenance Section Supervisor at least 1 hour before delivery.

Project Number: MMC 640079001

Control: 6400-79-001

County: Tyler

Highway: US 287

The Contractor's driver will report to the Maintenance Section Supervisor, or the Maintenance Section Supervisor's representative, at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

There is one site location for the delivery of the material on this Contract. The site locations are:

- Site 1: Woodville Maintenance Yard
807 Pine Street
Woodville, Texas 75979
Contact: Jay Castleberry
Phone #: (409)283-2451
350 tons needed Limestone Rock Asphalt

For Hauling Operations:

Deliveries will be made between the hours of 7:00 AM and 4:00 PM CST Monday through Thursday unless prior arrangements have been made with the Woodville Maintenance Section Supervisor.

QUANTITY SUMMARY

ITEM		DESCRIPTION	QUANTITY	UNIT
8040	6107	LRA TY II GR DS DELIVERY SITE 1	350	TON
PROJECT TOTAL			350	TON

© 2020 by Texas Department of Transportation
 All Rights Reserved

DISTRICT	COUNTY	PROJECT	SHEET
BMT	TYLER	MMC 640079001	5