STATE OF TEXAS DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 6395-24-001

HIGHWAY: IH 45, ETC LIMITS OF WORK: WALKER ETC

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: LIGHTWEIGHT AGGREGATE

SUBMITTED FOR LETTING:	12/1/2021	APPROVED FOR LETTING:	12/1/2021
	Date		Date
DocuSigned by: Park M. Ray P. E.		DocuSigned by:	
MAINTENANCE ENGINEED			MAINTENANCE

INDEX OF SHEETS

1 TITLE SHEET

2A-2D GENERAL NOTES

3 ESTIMATE & QUANTITY SHEET

4-5 LOCATION MAP & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2021	Texas Department of Transportation			
FED.RD. DIV. NO.	PROJECT NO.		SHEET NO.	
6	MMC 6395-24-001		1	
STATE	DISTRICT	COUNTY		
TEXAS	BRYAN	WALKER, ETC		
CONTROL	SECTION	JOB	HWY NO.	
n/a	n/a	n/a	IH 45, ETC	
FILENAME			DATE	
WALKER 6395-24-001				

County: Walker, ETC. Control: 6395-24-001

Highway: IH 45, ETC.

GENERAL NOTES:

General Project Description – This is a MATERIALS ONLY Contract for the purchase and delivery of AGGREGATE FOR SURFACE TREATMENTS (STOCKPILE) to the location specified.

Pre-Bid Contractor questions on this project are to be addressed to the following individual:

Paul Ray, P.E., Paul.Ray@txdot.gov

Contractor questions will be accepted through email by the above individual.

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, MMC/Project Name.

General Requirements and Covenants - Items 1 thru 9

A Work Order will specify which of the following office(s) the materials in this Contract are to be delivered:

Walker County Maintenance Supervisor (Site 1)

Will Ray 580 IH 45 N Huntsville, Texas 77320 936-295-7491

Madison County Maintenance Supervisor (Site 2)

William Connor 910 N. May St. Madisonville, Texas 77864 936-348-2759

County: Walker, ETC. Control: 6395-24-001

Highway: IH 45, ETC.

Item 2 - Instructions to Bidders

View the plans on-line or download from the web at: http://www.dot.state.tx.us/business/plansonline/plansonline.htm

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors consultants/repro companies.htm

Attention Material Providers: Below is a link to TxDOT's website that explains the State's new bidding process for roadway material contracts and the steps for prospective bidders to follow in preparation of a bid: https://www.txdot.gov/business/letting-bids/attention-vendors.html

By signing this proposal, a bidder acknowledges that he/she has a copy of the "Standard Specifications for Construction of Highways, Streets and Bridges", adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

Item 3 – Award and Execution of Contract

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Material requests shall be issued by Work Order. Each Work Order shall be scheduled by the assigned TxDOT representative and will specify items, quantities and location to be delivered.

From the time a Work Order is issued, Contractor has ten (10) working days to deliver materials. After this period, liquidated damages as explained in Item 8 of this Contract shall be incurred.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor to discuss execution of the Contract.

Item 4 – Scope of Work

This contract allows for two (2) four-month extensions as allowed by Special Provision 004-

County: Walker, ETC. Control: 6395-24-001

Highway: IH 45, ETC.

004 provided both the Contractor and TxDOT agree.

Item 6 - Control of Materials

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website: https://www.txdot.gov/business/resources/producer-list.html.

Item 8 - Prosecution and Progress

Contract time charges shall begin upon issuance of "Authorization to Begin Work" letter. This Contract is for one-hundred and twenty (120) days and shall be computed and charged in accordance with Article 8.3.1.5 "Calendar Day."

Individual Work Order charge days shall run concurrently with Contract time charges.

The delivery hours will be Monday through Thursday from 7:00AM to 5:00PM.

Contractor's driver shall report to the State's representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time on the haul ticket which will include the Work Order number.

Notify the Maintenance Supervisor when encountering any unforeseen delays.

In accordance with Article 8.6 "Failure to Complete Work on Time," liquidated damages shall be charged for failure to complete each Work Order for the number of days specified in the Work Order.

Item 9 – Measurement and Payment

In accordance with Article 9.2 "Plans Quantity Measurement," plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TXDOT does not guarantee that all or only the quantities shown in plans will be requested for delivery may be requested (under-run / over-run). Contractor should expect to provide materials in the quantity and type requested in the Work Order (s). Material quantities less or more than those listed in the contract estimate (under-run / over-run) may be requested based upon TXDOT needs and requirements and shall be provided at the same cost per unit of measure as per the original bid price.

County: Walker, ETC. Control: 6395-24-001

Highway: IH 45, ETC.

The acceptance of this contract also does not guarantee that any materials may be purchased (zero-run) by TXDOT during the time period for which the contract is active.

Contractor is responsible for obtaining annual overweight tolerance permit if hauling material which exceeds the legal road weight.

Item 8039 – Aggregate for Surface Treatments

Aggregate shall meet material testing requirements for SAC-A classifications specified in Special Specification 8039 "AGGREGATES FOR SURFACE TREATMENTS (MATERIALS ONLY)".


Delivery cost is subsidiary to Item 8039 materials found in this Contract.

Minimum order will be twenty-five (25) tons.

When haul ticket lists the load measured in cubic yards, the vendor shall specifically define the conversion factor to tons per the bid item unit.


	ESTIMATE & QUANTITY SHEET						
ITEM- CODE			DESCRIPTION	U N I	ТО	TOTAL	
ITEM NO	DESC CODE	SP NO		T	EST.	FINAL	
8039	6197		AGGR (TY L GR 4) (DEL) (ST1)	TON	400.000		
	6198		AGGR (TY L GR 4) (DEL) (ST2)	TON	400.000		
	6211		AGGR (TY L GR 5) (DEL) (ST1)	TON	250.000		
8039	6212		AGGR (TY L GR 5) (DEL) (ST2)	TON	250.000		
-							
-							
-							
-							
-							
-							
				-			
				1			
				1			
				1			
				1			
				1			
ST	ATE DIST. N	10.	COUNTY	PF	ROJECT NO.	SHEET NO.	
	17		WALKER, ETC	MM	C 6395-24-001	3	

MAP OF WALKER CO. MAINTENANCE SECTION BOUNDARIES



DISTRICT	COUNTY	PROJECT	SHEET NO	
BRY - 17	WALKER. ETC	MMC - 6395-24-001	4	

MAP OF MADISON CO. MAINTENANCE SECTION BOUNDARIES



DISTRICT	COUNTY	PROJECT	SHEET NO	
BRY - 17	WALKER, ETC	MMC - 6395-24-001	5	