

PROJECT NO.			
MMC 641349001			
CONT	SECT	JOB	HIGHWAY
6413	49	001	SH 347, ETC
DIST	COUNTY		SHEET NO.
BMT	JEFFERSON, ETC.		1

**STATE OF TEXAS**  
**DEPARTMENT OF TRANSPORTATION**  


---

**PLANS OF PROPOSED**  
**STATE HIGHWAY IMPROVEMENT**

TYPE OF WORK:

MATERIAL ONLY: ASPHALTIC PATCHING MATERIAL  
 (ASPPM)

MMC 6413-49-001

SH 347, ETC.

PORT ARTHUR, LIBERTY, & ORANGE MAINTENANCE YARD  
 (DELIVERIES)

SEE SHEET # 2-4 FOR LOCATION MAP

INDEX OF SHEETS

SHEET NO.	DESCRIPTION
1	TITLE SHEET
2-4	SITE MAP
5A-D	GENERAL NOTES
6	ESTIMATE AND QUANTITY SHEET
7	QUANTITY SUMMARIES



RECOMMENDED FOR LETTING: 6/23/2022

*Keith Ham, P.E.*


DISTRICT MAINTENANCE ENGINEER

APPROVED FOR LETTING: 7/8/2022

*Chris C. Key, P.E.*


DIRECTOR OF MAINTENANCE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.



SCALE: NTS

<b>SITE 1</b>					
<b>PORT ARTHUR MAINTENANCE YARD</b>					
		STATE	PROJECT NO.		HIGHWAY
		TX			SH 347, ETC.
DISTRICT	COUNTY	CONTROL	SECT	JOB	SHEET
BMT	JEFFERSON, ETC.	6413	49	001	2



LIBERTY MAINTENANCE YARD  
 SITE 2  
 209 LAYL DRIVE  
 LIBERTY, TX 77575




**SITE 2  
 LIBERTY MAINTENANCE YARD**

SCALE: NTS

		STATE	PROJECT NO.		HIGHWAY
		TX			SH 347, ETC.
DISTRICT	COUNTY	CONTROL	SECT	JOB	SHEET
BMT	JEFFERSON, ETC.	6413	49	001	3



ORANGE MAINTENANCE YARD  
 SITE 3  
 3128 HIGHWAY 62 NORTH  
 ORANGE, TX 77632



Texas Department of Transportation

**SITE 3  
 ORANGE MAINTENANCE YARD**

SCALE: NTS

		STATE	PROJECT NO.		HIGHWAY
		TX			SH 347, ETC.
DISTRICT	COUNTY	CONTROL	SECT	JOB	SHEET
BMT	JEFFERSON, ETC.	6413	49	001	4

**Project Number: MMC 641349001**

**Control: 6413-49-001**

**County: Jefferson, ETC.**

**Highway: SH 347, ETC.**

**GENERAL NOTES:**

**PROJECT DESCRIPTION:** Deliver Asphalt Patching Material (ASPPM) Grade 4 (material only) to the Port Arthur Maintenance Yard, Liberty Maintenance Yard, and Orange Maintenance Yard.

Contractor questions on this project are to be emailed to the following individuals:

Keith Horn, P.E. – Beaumont District Maintenance Engineer

[Keith.Horn@txdot.gov](mailto:Keith.Horn@txdot.gov)

Tiffany McCray – Contract Specialist

[Tiffany.McCray@txdot.gov](mailto:Tiffany.McCray@txdot.gov)

Contractor questions will only be accepted through email, phone and in person by the above individuals.

Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

**TXDOT PROJECT SUPERVISORS:** All work on this Contract will be scheduled and directed by the Maintenance Section Supervisors listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the Maintenance Section Supervisors listed below.

<u>SECTION</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Liberty	Tyrone Alexander	209 Layl DR Liberty, TX 77575	(936) 336-5669
Port Arthur	Carl Ray	6101 Twin City Hwy Port Arthur, TX 77642	(409) 722-4694
Orange	James Hand	3128 HWY 62 North Orange, TX 77632	(409) 883-3476

**Project Number: MMC 641349001**

**Control: 6413-49-001**

**County: Jefferson, ETC.**

**Highway: SH 347, ETC.**

**CONTRACT PROSECUTION:** Each Contract awarded by the Department stands on its own and, as such, is separate from other Contracts. A Contractor awarded multiple Contracts must be capable and sufficiently staffed to concurrently process any or all Contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent Items regarding the work will also be discussed.

## **ITEM 2: INSTRUCTIONS TO BIDDERS**

View plans on-line or download from the web at:

[http://www.txdot.gov/business/contractors\\_consultants/plans\\_online.htm](http://www.txdot.gov/business/contractors_consultants/plans_online.htm)

Order plans from any of the plans reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid Items on this Contract are listed to establish a unit price for each Item. Certain Items listed in the proposal may not be used if it is determined that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

## **ITEM 3: AWARD AND EXECUTION OF CONTRACT**

Material requests will be issued by Work Order. Each Work Order will specify Items and quantities to be delivered as well as days to complete the Work Order.

## **ITEM 4: SCOPE OF WORK**

The Contract may be extended twice if, in the judgment of the Engineer, the Contractor has satisfactorily fulfilled the terms and conditions of the Contract. The extension must be agreed upon in writing by both parties to the Contract and may be extended for an additional period of time not to exceed the original Contract time period. The extended Contract may be for additional quantities up to the original bid quantities plus and quantities added by an approved change order. The extensions will meet the terms and conditions of the original Contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative

**Project Number: MMC 641349001**

**Control: 6413-49-001**

**County: Jefferson, ETC.**

**Highway: SH 347, ETC.**

change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based on the time needed to re-let and award a new Contract if no extension is agreed upon.

#### **ITEM 8: PROSECUTION AND PROGRESS**

Contract Time- The number of calendar days for this project will be 120 days or until Contract funds are expended

Time charges will be in accordance with Section 8.3.1.5 “Calendar Day”

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if requested materials are not ready for delivery with 24 hours’ notice. Notify the Maintenance Section Supervisor when encountering any unforeseen delays.

#### **ITEM 9: MEASUREMENT AND PAYMENT**

In accordance with Article 9.2 “Plans Quantity Measurement”, plans quantity measurement requirements are not applicable for this Contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery.

#### **ITEM 500: MOBILIZATION**

Mobilization does not apply to this materials Contract.

#### **ITEM 8019: ASPHALTIC CONCRETE PATCHING MATERIAL (STOCKPILE STORAGE OR BAGGED) (MATERIALS ONLY)**

Deliver Asphalt Patching Material (ASPPM) Grade 4 to the Port Arthur Maintenance Yard, Liberty Maintenance Yard, and Orange Maintenance Yard unless otherwise directed by the Port Arthur, Liberty, or Orange Maintenance Section Supervisor, Maintenance Section Assistant, Assistant Area Engineer or Area Engineer.

Delivery cost for each bulk delivery will be calculated and included in the per ton cost.

**Project Number: MMC 641349001**

**Control: 6413-49-001**

**County: Jefferson, ETC.**

**Highway: SH 347, ETC.**

This Contract is for small quantities only. A work order will be issued to the Contractor with a minimum of 24 hours' notice and the Contractor will be able to provide the agreed upon amounts as needed.

Contact the Maintenance Section Supervisor at least 1 hour before delivery.

The Contractor's driver will report to the Maintenance Section Supervisor, or the Maintenance Section Supervisor's representative, at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

The site locations for the delivery of the materials on this Contract:

- Site 1: Port Arthur Maintenance Yard  
6101 Twin City Hwy  
Port Arthur, TX 77642  
Contact: Carl Ray  
Phone #: (409) 722-4694  
50 tons needed
  
- Site 2: Liberty Maintenance Yard  
209 Layl Drive  
Liberty, Texas 77575  
Contact: Tyrone Alexander  
Phone #: (936) 336-5669  
50 tons needed
  
- Site 3: Orange Maintenance Yard  
3128 HWY 62 North  
Orange, TX 77632  
Contact: James Hand  
Phone #: (409) 883-3476  
50 tons needed

For Hauling Operations:

Deliveries will be made between the hours of 7:00 AM and 4:00 PM CST Monday through Thursday unless prior arrangements have been made with the Maintenance Section Supervisor.



**ESTIMATE SUMMARY**

ROADWAY		ALT	ITEM CODE			DESCRIPTION	UNIT	TOTAL	
EST	FINAL		ITEM NO	DESC CODE	SP NO			EST	FINAL
			8019	6023		ASPH CONC PAT MAT(ASPPM)(DEL)(SITE 1)	TON	50.000	
			8019	6024		ASPH CONC PAT MAT(ASPPM)(DEL)(SITE 2)	TON	50.000	
			8019	6025		ASPH CONC PAT MAT(ASPPM)(DEL)(SITE 3)	TON	50.000	

**ESTIMATE & QUANTITY SHEET**

DISTRICT	COUNTY	PROJECT	SHEET NO
BMT	JEFFERSON	MMC 641349001	6

## QUANTITY SUMMARY

ITEM		DESCRIPTION	QUANTITY	UNIT
8019	6023	ASPH CONC PAT MAT(ASPPM)(DEL)(SITE 1)	50	TON
8019	6024	ASPH CONC PAT MAT(ASPPM)(DEL)(SITE 2)	50	TON
8019	6025	ASPH CONC PAT MAT(ASPPM)(DEL)(SITE 3)	50	TON
<b>PROJECT TOTALS:</b>			<b>150</b>	<b>TON</b>

© 2020 by Texas Department of Transportation  
 All Rights Reserved

DISTRICT	COUNTY	PROJECT	SHEET
BMT	JEFFERSON	MMC 641349001	7