

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT: MMC 6414-33-001
 CSJ: 6414-33-001
 HIGHWAY: US0080
 LIMITS OF WORK: Van Zandt County
 Canton Maintenance Section


FOR PURCHASE AND DELIVERY OF MATERIALS ONLY
 MATERIAL: Bulk Hydraulic Cement

SUBMITTED FOR
 LETTING: 7/6/2022
 DATE

APPROVED FOR
 LETTING: 7/6/2022
 DATE

DocuSigned by:


 A5223B51E744B5 TRANSPORTATION ENGINEER

DocuSigned by:

 0C37D6E640 DIRECTOR OF MAINTENANCE

INDEX OF SHEETS

- 1 TITLE SHEET
- 2A-2C GENERAL NOTES
- 3 ESTIMATE & QUANTITY SHEET
- 4 PLAN SHEET & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATIONS ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

©2022			
FED RD DIV NO.	PROJECT NO.	SHEET NO.	
6	6414-33-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	TYLER	VAN ZANDT	
CONTROL	SECTION	JOB	HIGHWAY NO.
6414	33	1	US0080
FILENAME			DATE
MMC_641433001			7/1/2022

County: VAN ZANDT

Control: 6414-33-001

Highway: US0080

GENERAL NOTES: Hydraulic Cement (Bulk) Materials Only

GENERAL.

Contractor questions on this project are to be emailed to the following individual(s):

Sarah Hatley	Canton Maintenance Supervisor	Sarah.Hatley@txdot.gov
Preston Friend, P.E.	Mineola Area Engineer	Preston.Friend@txdot.gov

Contractor questions will only be accepted through email, phone, and in person to the above individuals. All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT’s Public FTP at the following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

.....
The intent of this contract is to provide Hydraulic Cement at the Canton Maintenance Section.

Site 1 Canton Maintenance Section, Van Zandt County
15500 FM 1255, Canton, Tx., 75103
Sarah Hatley- Maintenance Section Supervisor
Jeremy Reid- Assistant Maintenance Section Supervisor
Office Phone: 903-829-5092

Map of the afore mentioned county is included in this contract.

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surface used in hauling operations free of dirt or other materials.

Department-approved safety hats and safety vests will be worn by all workers and visitors when:

Workers are outside of the vehicles at all outdoor worksites. This includes those who occasionally visit worksites either on the highway surface or right-of-way.
Working in areas where there is a danger of head injury from impact, from falling or flying objects, or from electrical shock or burns.

Non-compliance with this requirement will be grounds for suspension of work.

All work on this contract will be scheduled and directed by the Maintenance Supervisor.

ITEM 2: INSTRUCTIONS TO BIDDERS

This project includes plan sheets that are not part of the bid proposal. View plans on-line or download from the web at: <https://www.txdot.gov/business/letting-bids/plans-online.html>.
Order plans from any of the plan reproduction companies shown on the web at: http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm.

ITEM 8. PROSECUTION AND PROGRESS

Working days will be computed and charged in accordance with Section 8.3.1.5., “Calendar Day.”

In accordance with Article 8.6 “Failure to Complete Work on Time,” Liquidated damages will be charged for failure to complete each Work Order as specified. The amount assessed per day for liquidated damages will be 5% of the estimated cost of the Work Order, but not to be less than \$250 per day and not to exceed \$1000 per day.

Time requirements for each of the Work Orders will be indicated on each individual Work Order. Contractor will be given 48 hours’ notice for concrete delivery to successfully complete each Work Order.

Notify the Maintenance Supervisor when encountering any unforeseen delays.

ITEM 500. MOBILIZATION

Mobilization does not apply to this non-site specific materials contract.

ITEM 502. BARRICADES, SIGNS, AND TRAFFIC HANDLING

TxDOT will provide any traffic control needs.

Project Number: 6414-33-001

Sheet

County: VAN ZANDT


Control: 6414-33-001

Highway: US0080

Use strobe lights or rotating beacons on all motorized equipment, operating on or adjacent to the road surface.


ITEM 8012. PORTLAND CEMENT (MATERIALS ONLY)

Hydraulic Cement- Furnish hydraulic cement that meets the requirements of DMS-4600, “Hydraulic Cement”, and the Department’s Hydraulic Cement Quality Monitoring Program (HCQMP). Sources not on the HCQMP will require testing and approval before use.



Site	Maintenance Office	County	Address
1	Canton MO	Van Zandt	15500 FM 1255, Canton, TX, 75103

PLAN SHEET SUMMARY

©2022		 Texas Department of Transportation	
FED RD DIV NO.	PROJECT NO.	SHEET NO.	
6	6414-33-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	TYLER	VAN ZANDT	
CONTROL	SECTION	JOB	HIGHWAY NO.
6414	33	1	US0080
FILENAME			DATE
MMC_641433001			7/1/2022