

# STATE OF TEXAS

## DEPARTMENT OF TRANSPORTATION

### MATERIALS MAINTENANCE CONTRACT


PROJECT NO. MMC 6416-56-001


HIGHWAY: SH 6, ETC.  
LIMITS OF WORK: BRAZOS COUNTY, ETC.

FOR PURCHASE AND DELIVERY OF:  
ASPHALTIC PATCHING MATERIAL (MATERIALS ONLY)

SUBMITTED FOR LETTING: 7/25/2022  
Date

APPROVED FOR LETTING: 7/19/2022  
Date


DocuSigned by:  
  
D5649C5D0971432...  
CONTRACT SPECIALIST

DocuSigned by:  
  
275CD3AF332445F...  
DIRECTOR OF MAINTENANCE

#### INDEX OF SHEETS

1	TITLE SHEET
2A-2D	GENERAL NOTES
3	ESTIMATE & QUANTITY SHEET
4	LOCATION MAP

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2022			
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 6416-56-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	BRYAN	BRAZOS, ETC.	
CONTROL	SECTION	JOB	HWY NO.
N/A	N/A	N/A	SH 6, ETC.
FILENAME			DATE



**County:** Brazos, ETC.

**Highway:** SH 6, ETC.

Attention Material Providers: Below is a link to TxDOT's website that explains the State's new bidding process for roadway material contracts and the steps for prospective bidders to follow in preparation of a bid: <https://www.txdot.gov/business/letting-bids/attention-vendors.html>

By signing this proposal, a bidder acknowledges that he/she has a copy of the "Standard Specifications for Construction of Highways, Streets and Bridges", adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

**ITEM 3 – AWARD AND EXECUTION OF CONTRACT:**

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Material requests shall be issued by Work Order. Each Work Order shall be scheduled by the assigned TXDOT representative and will specify items, quantities, and delivery location.

Each Work Order sent by the Department is independent and separate from other Work Orders held by the Contractor. If the Contractor is sent multiple Work Orders, they must be equipped to provide, possess, or acquire the necessary material and be sufficiently staffed to fulfill all Work Orders at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor to discuss execution of the Contract.

From the time a Work Order is issued, Contractor has five (5) working days to deliver materials. After this period, liquidated damages shall be applied as explained in Item 8 of this Contract.

**ITEM 4 – SCOPE OF WORK:**

This contract allows for two (2) four-month extensions as allowed by Special Provision 004-004 provided both the Contractor and TXDOT agree.

**ITEM 6 – CONTROL OF MATERIALS:**

Contractor shall furnish all material in accordance with applicable specifications, test methods and general notes in this Contract and as directed by the Engineer.

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TXDOT) can be found at the following website: <https://www.txdot.gov/business/resources/producer-list.html>

**County:** Brazos, ETC.

**Highway:** SH 6, ETC.

**ITEM 8 – PROSECUTION AND PROGRESS:**

Contract time charges shall begin upon issuance of “Authorization to Begin Work” letter. This Contract is for one-hundred and twenty (120) days and shall be computed and charged in accordance with Article 8.3.1.5 “Calendar Day.”

Individual Work Order charge days shall run concurrently with Contract time charges.

The delivery hours will be Monday through Thursday from 7:00AM to 5:00PM.

Contractor’s driver shall report to the State’s representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time on the haul ticket which will include the Work Order number.

Notify the Maintenance Supervisor when encountering any unforeseen delays.

From the time a Work Order is issued, Contractor will have the number of days specified in ITEM 3 for the Work Order to deliver requested materials. After that time period, in accordance with Article 8.6 “Failure to Complete Work on Time,” liquidated damages shall be charged for each day the Contractor fails to complete delivery on each Work Order unless approved by the Engineer in writing.

**ITEM 9 – MEASUREMENT AND PAYMENT:**

In accordance with Article 9.2 “Plans Quantity Measurement,” plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only.

TXDOT does not guarantee that all or only the quantities shown in plans for delivery may be requested (under-run / over-run). Contractor should expect to provide materials in the quantity and type requested in the Work Order(s). Material quantities less or more than those listed in the contract estimate (under-run / over-run) may be requested based upon TXDOT needs and requirements and shall be provided at the same cost per unit of measure as per the original bid price.

The acceptance of this contract also does not guarantee that any materials may be purchased (zero-run) by TXDOT during the time period for which the contract is active.

Contractor is responsible for obtaining annual overweight tolerance permit if hauling material which exceeds the legal road weight.

**County:** Brazos, ETC.

**Highway:** SH 6, ETC.

**ITEM 8019 – ASPHALT PATCH MATERIAL (MATERIALS ONLY):**


Patch material for this contract shall be All Season Pre-Coated Patching Mixture (ASPPM), produced in accordance with DMS-9202. ASPPM shall meet requirements as specified in Special Specification SS8019.

Delivery cost is subsidiary to Item 8019 materials found in this Contract.

Minimum order per office will be 25 tons.



# MAP OF BRYAN AREA OFFICE SECTION BOUNDARIES



SITE 1 - BRAZOS CO.

SITE 3 - ROBERTSON CO.

SITE 2  
GRIMES CO.

DISTRICT	COUNTY	PROJECT	SHEET NO
BRY - 17	BRYAN, ETC	MMC - 6416-56-001	4