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 General Notes Sheet A 
 

GENERAL NOTES: 
 
General Project Description – This is a MATERIALS ONLY, CALL-OUT Contract for the 
purchase and delivery of Type II Brine Salt meeting the material specifications as stated in 
Section 2.3 “Type II Brine Salt” found in Special Specification SS8032 “WINTER WEATHER 
MATERIALS (MATERIAL ONLY)”.   
 
Pre-Bid Contractor questions on this project are to be addressed to the following individual:  
 
Paul M. Ray, P.E. – District Maintenance –  Paul.Ray@txdot.gov 
 
Contractor questions will be accepted through email by the above individual. 
 
All contractor questions will be reviewed by the Engineer. Once a response is developed, it will 
be posted to TXDOT’s Public FTP at the following Address:  
 
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/ 
 
All questions submitted that generate a response will be posted through this site. The site is 
organized by District, Project Type (Construction or Maintenance), Letting Date, MMC/Project 
Name. 
 
 
GENERAL REQUIREMENTS AND COVENANTS – ITEMS 1 THRU 9: 
 
A Work Order, issued by one of the following offices, will specify the offices(s) to receive 
delivery of materials requested in this Contract.  
 
Washington County Maintenance Supervisor (Site 1)  
Brett Sander    979-836-9350 
1821 SH 105    Brenham, TX 77833 
 
Burleson County Maintenance Supervisor (Site 2) 
Joel Withem    979-567-7862 
2157 SH 36 South   Caldwell, Texas 77836 
 
Milam County Maintenance Supervisor (Site 3) 
Robert Talafuse   254-697-6629 
3303 North Travis   Cameron, Texas 76520 
 
 
 
 
 
 

mailto:Paul.Ray@txdot.gov
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/
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ITEM 2 –  INSTRUCTIONS TO BIDDERS: 
 
View the plans on-line or download from the web at: 
 
http://www.dot.state.tx.us/business/plansonline/plansonline.htm 
 
Order plans from any of the plan reproduction companies shown on the web at: 
 
http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm  
 
Attention Material Providers:  Below is a link to TxDOT’s website that explains the State’s new 
bidding process for roadway material contracts and the steps for prospective bidders to follow 
in preparation of a bid:  
https://www.txdot.gov/business/letting-bids/attention-vendors.html  
 
By signing this proposal, a bidder acknowledges that they have a copy of the “Standard 
Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas 
Department of Transportation, November 1, 2014.  This specification book may be purchased 
from the Department. 
 
 
ITEM 3 – AWARD AND EXECUTION OF CONTRACT: 
 
Each contract awarded by the Department stands on its own and as such, is separate from other 
contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to 
concurrently process any or all contracts at the same time. 
 
Material requests shall be issued by Work Order.  Each Work Order shall be scheduled by the 
assigned TXDOT representative and will specify items, quantities, and delivery location.    
 
Each Work Order sent by the Department is independent and separate from other Work Orders 
held by the Contractor.  If the Contractor is sent multiple Work Orders, they must be equipped to 
provide, possess, or acquire the necessary material and be sufficiently staffed to fulfill all Work 
Orders at the same time. 
 
Prior to beginning operations, the Department will arrange a preconstruction conference between 
representatives of the Department and the Contractor to discuss execution of the Contract. 
 
From the time a Regular (non-expedited) Work Order is issued, Contractor has fourteen (14) 
calendar days to deliver materials; Expedited Material Request (EMR) Work Orders shall be 
required to be delivered within twenty-four (24) hours of receiving the EMR Work Order.  
 
The Contractor shall provide and maintain a dedicated email address for receipt of work orders 
and correspondence throughout the term of this contract. Acknowledgement of emailed work 
orders / callouts is required to be sent no later than 12 hours from notification. Additionally, 

http://www.dot.state.tx.us/business/plansonline/plansonline.htm
http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm
https://www.txdot.gov/business/letting-bids/attention-vendors.html
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provide at least two phone contact numbers with individuals who are authorized and responsible 
to enact EMR Work Orders.  
 
 
ITEM 4 – SCOPE OF WORK: 
 
This contract allows for two (2) four-month extensions as allowed by Special Provision 004-004 
provided both the Contractor and TXDOT agree. 
 
 
ITEM 6 – CONTROL OF MATERIALS: 
 
Contractor shall furnish all material in accordance with applicable specifications, test methods 
and general notes in this Contract and as directed by the Engineer. 
 
Use materials from pre-qualified producers.  A list of material producers pre-qualified by the 
Construction Division (CST) of the Texas Department of Transportation (TXDOT) can be found 
at the following website: https://www.txdot.gov/business/resources/producer-list.html 
 
 
ITEM 8 – PROSECUTION AND PROGRESS: 
 
Contract time charges shall begin upon issuance of “Authorization to Begin Work” letter. Th i s  
C o n t r act  i s  f o r o n e-hundred and twenty (120) days and shall be computed and charged in 
accordance with Article 8.3.1.5 “Calendar Day.” 
 
Individual Work Order charge days shall run concurrently with Contract time charges. 
 
The delivery hours will be Monday through Thursday from 7:00AM to 5:00PM. 
 
Contractor’s driver shall report to the State’s representative at the time of arrival at the final 
delivery location and obtain a signature documenting the date and time on the haul ticket which 
will include the Work Order number. 
 
Notify the Maintenance Supervisor when encountering any unforeseen delays. 
 
From the time a Work Order is issued, Contractor will have the number of days specified in 
ITEM 3 for the type of Work Order (Regular or EMR) to deliver requested materials. After that 
time period, in accordance with Article 8.6 “Failure to Complete Work on Time,” liquidated 
damages shall be charged for each day the Contractor fails to complete delivery on each Work 
Order unless approved by the Engineer in writing.  
 
 
 
 

https://www.txdot.gov/business/resources/producer-list.html
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ITEM 9 – MEASUREMENT AND PAYMENT: 
 
In accordance with Article 9.2 “Plans Quantity Measurement,” plans quantity measurement 
requirements are not applicable for this contract.  Quantities shown in the plans are for bidding 
purposes only.   
 
TXDOT does not guarantee that all or only the quantities shown in plans for delivery may be 
requested (under-run / over-run). Contractor should expect to provide materials in the quantity 
and type requested in the Work Order(s). Material quantities less or more than those listed in the 
contract estimate (under-run / over-run) may be requested based upon TXDOT needs and 
requirements and shall be provided at the same cost per unit of measure as per the original bid 
price.  
 
The acceptance of this contract also does not guarantee that any materials may be purchased 
(zero-run) by TXDOT during the time period for which the contract is active.  
 
Contractor is responsible for obtaining annual overweight tolerance permit if hauling material 
which exceeds the legal road weight. 
 
 
Item 8032 – Winter Weather Material (Materials Only) 
 
Washington Co. (Site 1), Burleson Co. (Site 2), and Milam Co. (Site 3) will take delivery of TY-
II Brine Salt in Supersack bags.  Work Order minimum delivery will be sixteen (16) bags to any 
location. 
 
Emergency Operations - Washington Co. (Site 1-EMR), Burleson Co. (Site 2-EMR), and Milam 
Co. (Site 3-EMR) will take delivery of TY-II Brine Salt in Supersack bags.  Work Order 
minimum delivery will be sixteen (16) bags to any location. 
 
Delivery cost is subsidiary to Item 8032 materials noted in this Contract. 
 
Type II Brine Salt shall be clean and free of debris. 
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8032 6314 TY II BRINE SALT (DEL)(SUPERSACK)(SITE 1) BAG 100
8032 6315 TY II BRINE SALT (DEL)(SUPERSACK)(SITE 2) BAG 100
8032 6316 TY II BRINE SALT (DEL)(SUPERSACK)(SITE 3) BAG 100
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