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Project Number: MMC 6420-25-001 Sheet 2 
 
County:  Milam Highway:  SH 36, ETC.  
 

 General Notes Sheet A 

GENERAL NOTES: 
 
General Project Description – This is a MATERIALS ONLY, CALL-OUT Contract for the 
purchase and delivery of DENSE-GRADED HOT-MIX ASPALT (SMALL QUANTITY) 
(MATERIALS ONLY) to the location(s) specified. 
 
Pre-Bid Contractor questions on this project are to be addressed to the following individual:  
 
Paul M. Ray, P.E. – District Maintenance –  Paul.Ray@txdot.gov 
 
Contractor questions will be accepted through email by the above individual. 
 
All contractor questions will be reviewed by the Engineer. Once a response is developed, it will 
be posted to TXDOT’s Public FTP at the following Address:  
 
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/ 
 
All questions submitted that generate a response will be posted through this site. The site is 
organized by District, Project Type (Construction or Maintenance), Letting Date, MMC/Project 
Name. 
 
 
GENERAL REQUIREMENTS AND COVENANTS – ITEMS 1 THRU 9: 
 
Materials acquisitions shall be performed by the following methods: 
 

• Picked up by the Department or Department contracted trucks at the Contractor’s hot mix 
plant 

• Delivered by the Contractor to a designated location as defined in the Work order 
produced by the Maintenance Supervisor or assigned representative. 
 

A Work Order, issued by the following office, will specify the location(s) to receive delivery of 
materials requested in this Contract.  
 
Milam County Maintenance Supervisor  -  Robert Talafuse  254-697-6629 
Milam County Maintenance Section Assistant -  Jason Tomek   254-482-1007 
Milam County Maintenance Office -   3303 N Travis,         Cameron, Texas 76520 
 
The Maintenance Supervisor or designated representative will notify the Contractor by email no 
later than 5:00PM the day before to cancel either a delivery by Contractor or a pickup by the 
State with a revised Work Order reflecting this change attached to the email.   
 
 
 
 

mailto:Paul.Ray@txdot.gov
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/


Project Number: MMC 6420-25-001 Sheet 2 
 
County:  Milam Highway:  SH 36, ETC.  
 

 General Notes Sheet B 

ITEM 2 – INSTRUCTIONS TO BIDDERS: 
 
View the plans on-line or download from the web at: 
http://www.txdot.gov/business/letting-bids/plans-online.html 
 
Order plans from any of the plan reproduction companies shown on the web at: 
http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm 
 
Attention Material Providers:  Below is a link to TXDOT’s website that explains the State’s 
new bidding process for roadway material contracts and the steps for prospective bidders to 
follow in preparation of a bid: https://www.txdot.gov/business/letting-bids/attention-
vendors.html 
 
By signing this proposal, a bidder acknowledges that he/she has a copy of the “Standard 
Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas 
Department of Transportation, November 1, 2014.  This specification book may be purchased 
from the Department. 
 
 
ITEM 3 – AWARD AND EXECUTION OF CONTRACT: 
 
Each contract awarded by the Department stands on its own and as such, is separate from other 
contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to 
concurrently process any or all contracts at the same time. 
 
Material requests shall be issued by Work Order.  Each Work Order shall be scheduled by the 
assigned TXDOT  representative and will specify items, quantities and location to be delivered.    
 
Each Work Order sent by the Department is independent and separate from other Work Orders 
held by the Contractor.  If the Contractor is sent multiple Work Orders, they must be equipped to 
provide, possess, or acquire the necessary material and be sufficiently staffed to fulfill all Work 
Orders at the same time. 
 
Prior to beginning operations, the Department will arrange a preconstruction conference between 
representatives of the Department and the Contractor to discuss execution of the Contract. 
 
 
ITEM 4 – SCOPE OF WORK: 
 
This contract allows for two (2) four-month extensions as allowed by Special Provision 004-004 
provided both the Contractor and TXDOT  agree. 
 
 
 
 
 

http://www.txdot.gov/business/letting-bids/plans-online.html
http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm
https://www.txdot.gov/business/letting-bids/attention-vendors.html
https://www.txdot.gov/business/letting-bids/attention-vendors.html
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 General Notes Sheet C 

ITEM 6 – CONTROL OF MATERIALS: 
 
Contractor shall furnish all material in accordance with applicable specifications, test methods 
and general notes in this Contract or as directed by the Engineer. 
 
Use materials from pre-qualified producers.  A list of material producers pre-qualified by the 
Construction Division (CST) of the Texas Department of Transportation (TXDOT) can be found 
at the following website: https://www.txdot.gov/business/resources/producer-list.html 
 
 
ITEM 8 – PROSECTION AND PROGRESS: 
 
Contract time charges shall begin upon issuance of “Authorization to Begin Work” letter. Th i s  
C o n t r act  i s  f o r o n e-hundred and twenty (120) days and shall be computed and charged in 
accordance with Article 8.3.1.5 “Calendar Day.” 
 
Material requests shall be issued by Work Order.  Each Work Order shall specify quantities in 
tons/day, specify if Work Order is for Contractor delivery or State pickup, location for 
Contractor delivery, days to complete Work Order and type of haul vehicle to use for Contractor 
deliveries.  Contractor shall have the capability to deliver material using belly dumps, end dumps 
and flow boys as haul vehicles. 
 
Individual Work Order charge days shall run concurrently with Contract time charges. 
 
Contractor deliveries and State pickups will typically occur between the hours of 7:00AM and 
4:00PM.  Prior arrangements will be made with the Maintenance Supervisor or assigned 
representative if deliveries or pickups are outside these hours. 
 
Contractor’s driver shall report to the State’s representative at the time of arrival at the final 
delivery location and obtain a signature documenting the date and time on the haul ticket which 
will include the Work Order number. 
 
Notify the Maintenance Supervisor when encountering any unforeseen delays. 
 
The time of issuance of the Work Order shall provide the Contractor a minimum of 24 hours’ 
notice prior to the expected time / timeframe of delivery to provide materials requested, at the 
requested quantity, delivered to the location assigned in the Work Order. 
 
The hot mix plant supplying both contractor delivery and TXDOT pickup shall be no further 
than 50 miles from the TXDOT Maintenance office in this contract as routed by a mapping 
service mutually agreed upon by the Contractor and TXDOT representative at the pre-
construction meeting. 
 
In accordance with Article 8.6 “Failure to Complete Work on Time,” liquidated damages shall be 
charged for each day the Contractor fails to complete delivery on each Work Order unless 
approved by the Engineer in writing. 

https://www.txdot.gov/business/resources/producer-list.html
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 General Notes Sheet D 

ITEM 9 – MEASUREMENT AND PAYMENT: 
 
In accordance with Article 9.2 “Plans Quantity Measurement,” plans quantity measurement 
requirements are not applicable for this contract.  Quantities shown in the plans are for bidding 
purposes only.   
 
TXDOT  does not guarantee that all or only the quantities shown in plans for delivery may be 
requested (under-run / over-run). Contractor should expect to provide materials in the quantity 
and type requested in the Work Order(s). Material quantities less or more than those listed in the 
contract estimate (under-run / over-run) may be requested based upon TXDOT  needs and 
requirements and shall be provided at the same cost per unit of measure as per the original bid 
price.  
 
The acceptance of this contract also does not guarantee that any materials may be purchased 
(zero-run) by TXDOT  during the time period for which the contract is active.  
 
Contractor is responsible for obtaining annual overweight tolerance permit if hauling material 
which exceeds the legal road weight. 
 
The Contract defines a Work Order as “Small Quantity” when it is in the range from fifty (50) 
tons per day up to or equal to five-hundred (≤500) tons per day.  The Contractor will be notified 
a minimum of twenty-four (24) hours in advance of “Small Quantity” Work Orders.  
 
The Contract defines a Work Order as “Large Quantity” when it is greater than five-hundred 
(>500) tons per day.  The Contractor will be notified a minimum of one (1) week in advance of 
“Large Quantity” Work Orders.   
 
 
ITEM 301 –  ASPHALT ANTISTRIPPING AGENT: 
 
When the Contractor adds lime as an anti-stripping agent (or an equivalent anti-stripping agent) 
the lime or equivalent shall be added to the asphaltic concrete in the methods specified in this 
item unless otherwise approved by the Bryan District Pavement Engineer. If an alternate method 
is proposed, the Bryan District Pavement Engineer’s approval will be based on test method Tex-
242-F performed on the asphaltic concrete produced through the plant. 
 
 
ITEM 500 – MOBILIZATION: 
 
Mobilization does not apply to this non-site-specific materials Contract. 
 
 
ITEM 502 – BARRICADES, SIGNS AND TRAFFIC HANDLING: 
 
The State will provide any traffic control needed. 
 



Project Number: MMC 6420-25-001 Sheet 2 
 
County:  Milam Highway:  SH 36, ETC.  
 

 General Notes Sheet E 

Use strobe lights or rotating beacons on all motorized equipment, operating on or adjacent to the 
road surface. 
 
 
ITEM 8011 – DENSE-GRADED HOT-MIX ASPALT (SMALL QUANTITY) 
(MATERIALS ONLY): 
 
Delivery cost incurred by the Contractor are subsidiary to this bid item. 
 
The use of Recycled Asphalt Shingles (RAS) will not be permitted on this contract.   
 
No grade substitution or blending will be permitted on this contract.  
 
Warm-mix asphalt (WMA) is not permitted on this contract. 
 
Use aggregate that meets minimum SAC requirement of Class B.   
 
Use a Texas Gyratory Compactor (TGC) to design the mixture. 
 
Add one (1.0) percent hydrated lime, commercial lime slurry, or an equivalent anti-stripping 
agent, based on the total aggregate weight, as mix enhancer for all mixture types unless 
otherwise approved by the Maintenance Supervisor or assigned representative. Provide hydrated 
lime or commercial lime slurry in accordance with DMS-6350, “Lime and Lime Slurry”. Add 
hydrated lime, commercial lime slurry, or an equivalent anti-stripping agent in accordance with 
Section 301.4.2. 
 
The Plant of material origin is the designated aggregate sampling location, unless otherwise 
approved by the Bryan District Pavement Engineer.  Material deliveries shall be covered by a 
tarp during transport. 
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