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Project Number: MMC 6422-77-001 Sheet 2 
 
County:  Walker, ETC. Highway:  IH 45, ETC.  
 
 

 General Notes Sheet A 
 

GENERAL NOTES: 
 
General Project Description – This is a MATERIALS ONLY, CALL-OUT Contract for the 
purchase and delivery of RIPRAP (STONE) to the location(s) specified. 
  
Pre-Bid Contractor questions on this project are to be addressed to the following individual:  
 
Paul M. Ray, P.E. – District Maintenance –  Paul.Ray@txdot.gov 
Michael Estillette – District Maintenance – Michael.Estillette@txdot.gov 
 
Contractor questions will be accepted through email by the above individual. 
 
All contractor questions will be reviewed by the Engineer. Once a response is developed, it will 
be posted to TXDOT’s Public FTP at the following Address:  
 
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/ 
 
All questions submitted that generate a response will be posted through this site. The site is 
organized by District, Project Type (Construction or Maintenance), Letting Date, MMC/Project 
Name. 
 
A Work Order, issued by one of the following offices, will specify the location(s) to receive 
delivery of materials requested in this Contract. 
 
All Locations in Walker County (Site 1) 
Contact: 
Walker County Maintenance Supervisor 
Will Ray   936-295-7491 
580 IH 45 N   Huntsville, Texas 77320 
 
All Locations in Madison County (Site 2) 
Contact: 
Madison County Maintenance Supervisor 
William Connor  936-348-2759 
910 N May St.   Madisonville, Texas 77864 
 
 
SECTION 10.2 –  INSTRUCTIONS TO BIDDERS: 
 
View the plans on-line or download from the web at:  
https://www.txdot.gov/business/letting-bids/plans-online.html 
 
Order plans from any of the plan reproduction companies shown on the web at:   
http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm 
 

mailto:Paul.Ray@txdot.gov
mailto:Michael.Estillette@txdot.gov
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/
https://www.txdot.gov/business/letting-bids/plans-online.html
http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm
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 General Notes Sheet B 
 

Attention Material Providers:  Below is a link to TXDOT’s website that explains the State’s 
new bidding process for roadway material contracts, including the Material Supplier’s 
Questionnaire, and the steps for prospective bidders to follow in preparation of a bid :  
https://www.txdot.gov/business/road-bridge-maintenance/contract-letting/contractor-
prequalification.html  (NOTE: Download questionnaires and open using Adobe Acrobat or 
other PDF viewer; otherwise, Internet Explorer is the only browser which can open as PDF.) 
 
By signing this proposal, a bidder acknowledges that he/she has a copy of the “Standard 
Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas 
Department of Transportation, November 1, 2014.  This specification book may be purchased 
from the Department. 
 
 
SECTION 10.3 – AWARD AND EXECUTION OF CONTRACT: 
 
Each contract awarded by the Department stands on its own and as such, is separate from other 
contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to 
concurrently process any or all contracts at the same time. 
 
Material requests shall be issued by Work Order.  Each Work Order shall be scheduled by the 
assigned TXDOT representative and will specify items, quantities, and delivery location.    
 
Each Work Order sent by the Department is independent and separate from other Work Orders 
held by the Contractor.  If the Contractor is sent multiple Work Orders, they must be equipped to 
provide, possess, or acquire the necessary material and be sufficiently staffed to fulfill all Work 
Orders at the same time. 
 
 
SECTION 10.4 – SCOPE OF WORK: 
 
Prior to beginning operations, per Article 10.4.2, the Contractor will arrange a coordination call 
between representatives of the Department and the Contractor.  
 
In accordance with Article 10.4.3, TXDOT does not guarantee that all or only the quantities 
shown in plans for delivery may be requested (under-run / over-run). Contractor should expect to 
provide materials in the quantity and type requested in the Work Order(s).  
The acceptance of this contract also does not guarantee that any materials may be purchased 
(zero-run) by TXDOT during the time period for which the contract is active. 
 
In accordance with Article 10.4.3.1, this contract may be extended twice not to exceed 540 
calendar days for the entire contract term if mutually agreed. 
 
 
 
 

https://www.txdot.gov/business/road-bridge-maintenance/contract-letting/contractor-prequalification.html
https://www.txdot.gov/business/road-bridge-maintenance/contract-letting/contractor-prequalification.html
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SECTION 10.6 – CONTROL OF MATERIALS: 
 
Contractor shall furnish all material in accordance with applicable specifications, test methods 
and general notes in this Contract and as directed by the Engineer. 
 
Use materials from pre-qualified producers.  A list of material producers pre-qualified by the 
Construction Division (CST) of the Texas Department of Transportation (TXDOT) can be found 
at the following website: https://www.txdot.gov/business/resources/producer-list.html. 
 
 
SECTION 10.8 – PROSECUTION AND PROGRESS: 
 
Contract time charges shall begin upon issuance of “Authorization to Begin Work” letter. Th i s  
C o n t r act  i s  f o r o n e-hundred and eighty (180) days and shall be computed and charged in 
accordance with Article 10.8.2, “Contract Term”. 
 
All material delivery tickets must include the Work Order number and be signed, dated, and list 
the arrival/departure times by the Department representative upon arrival at final delivery 
location.    
 
In the event of a delay in delivery of materials, notify the Maintenance Supervisor for the work 
order immediately by phone and provide documentation, in writing, to the office of record upon 
completion of delivery. 
 
Failure to complete a work order will incur damages in accordance with Article 10.8.6.  Actual 
damages incurred will be deducted from the work order payment and calculations will be 
provided upon request. 
 
Providing material that does not meet the requirements of the specification does not constitute 
delivery and the Contractor may be required to remove all failed materials from the site.  
Applicable damages may continue to accrue until the Contractor delivers materials in full 
compliance to the designated site. 
 
 
SECTION 10.9 – MEASUREMENT AND PAYMENT: 
 
Contractor is responsible for obtaining annual overweight tolerance permit if hauling material 
which exceeds the legal road weight. 
 
Trucks may be held for up to 2 hr. at the jobsite at no additional expense to the Department.  
Written documentation of arrival will be used when calculating demurrage charges and included 
on an invoice submitted to the managing office.  The Department will specify the arrival time 
and delivery frequency on the work order provided to the Contractor.  If the Contractor arrives 
prior to the specified delivery time, the 2 hr hold will not begin until the arrival time specified on 
the work order.   

https://www.txdot.gov/business/resources/producer-list.html
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Contractor will provide demurrage rate per truck, per 15-min increment, at the Coordination call 
prior to beginning work on the Contract. 
 
Demurrage charges will be invoiced in 15-min increments, rounded down to the nearest whole 
increment.  Contractor will be required to provide documentation for the demurrage per truck. 
 
 
Item 8020 – RIPRAP 
 
Riprap shall meet applicable requirements to bid items in this Contract as stated in Special 
Specification SS8020 “RIPRAP (MATERIALS ONLY)”. 
 
Under Special Specification 8020.3 Measurement, Riprap will be measured by CUBIC YARDS.  
For materials delivered in plan units of TONS, provide a volumetric conversion factor from 
TONS to CUBIC YARDS which maintains the gradation, weight and sizing requirements 
according to SS8020. 
 
Minimum order per office will be fifteen (15) cubic yards. 
 
Material for this contract must be delivered in seven (7) calendar days from the issuance of the 
work order. 
 



ITEM             
NO

DESC    
CODE

SP                       
NO EST. FINAL

8020 6034 RIPRAP(STNCMN)DRY)(3"-5")(DEL)(SITE 1) CY 200
8020 6035 RIPRAP(STNCMN)DRY)(3"-5")(DEL)(SITE 2) CY 200
8020 6045 RIPRAP (STONE PROT)(12 IN)(SITE 1) CY 300
8020 6046 RIPRAP (STONE PROT)(12 IN)(SITE 2) CY 300
8020 6005 RIPRAP (STONE PROT)(18 IN)(SITE 1) CY 500
8020 6006 RIPRAP (STONE PROT)(18 IN)(SITE 2) CY 500
8020 6031 RIPRAP (STONE PROT)(24 IN)(SITE 1) CY 100
8020 6032 RIPRAP (STONE PROT)(24 IN)(SITE 2) CY 100
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