

INDEX OF SHEETS

SHEET NO.	DESCRIPTION
1	<u>GENERAL</u> TITLE SHEET
2	GENERAL NOTES
3	ESTIMATE & QUANTITY SHEET
4	QUANTITY SUMMARIES

STATE OF TEXAS  
DEPARTMENT OF TRANSPORTATION

FHWA TEXAS DIVISION	PROJECT NO.	SHEET NO.	
	MMC 6422-18-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	LFK	ANGELINA	
CONTROL	SECTION	JOB	HIGHWAY NO.
6422	18	001	BU 69J


PLANS OF PROPOSED  
STATE HIGHWAY IMPROVEMENT  
TYPE OF WORK:

**CUTBACK ASPHALT: RC-250 (Materials Only)**

MMC 6422-18-001

**BU 69J**

ANGELINA COUNTY MAINTENANCE SECTION  
(YARD DELIVERY)



NOT TO SCALE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

RECOMMENDED FOR LETTING: District Maintenance Engineer 5135292FE4184A4...	11/18/2022
APPROVED FOR LETTING: District Engineer of Operations	11/18/2022

**Project Number: MMC 6422-18-001****Control: 6422-18-001****County: Angelina****Highway: BU69J****GENERAL NOTES:**

**PROJECT DESCRIPTION:** Deliver Cutback Asphalt: RC250 (material only) to the Angelina County Maintenance Yard. This is for use on state-maintained roadways within the Angelina County Maintenance Section.

Jeremy King [Jeremy.King@txdot.gov](mailto:Jeremy.King@txdot.gov)  
 Jenna Lenderman [Jenna.Lenderman@txdot.gov](mailto:Jenna.Lenderman@txdot.gov)

Contractor questions will only be accepted through email to the above individual(s). All contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

**TXDOT PROJECT SUPERVISORS:** All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Angelina	Josh Bobbitt	1410 Kurth Drive Angelina, TX 75901	(936) 634-3414

**CONTRACT PROSECUTION:** Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

**ITEM 2: INSTRUCTIONS TO BIDDERS**

View plans on-line or download from the web at:

<https://www.txdot.gov/business/letting-bids/plans-online.html>

**Project Number: MMC 6422-18-001****Control: 6422-18-001****County: Angelina****Highway: BU69J**

Order plans from any of the plan reproduction companies shown on the web at:

[http://www.dot.state.tx.us/business/contractors\\_consultants/repro\\_companies.htm](http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm)

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

**ITEM 4: SCOPE OF WORK**

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

**ITEM 8: PROSECUTION AND PROGRESS**

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

For "pick-up" operations, have materials ready within a 48 hour's notice, and for "delivery" operations, have the materials ready within 7 calendar days, unless otherwise approved by the Engineer. Notify the Angelina County Maintenance Supervisor when encountering any unforeseen delays.

**ITEM 500: MOBILIZATION**

Mobilization does not apply to this materials contract.

**ITEM 8010: EMULSIONS (MATERIALS ONLY)**

Delivery cost for each delivery will be calculated and included in the per gallon cost.

**Project Number: MMC 6422-18-001**

**Control: 6422-18-001**

**County: Angelina**

**Highway: BU69J**

A transport truck shall be equipped with a transfer pump and required hoses to transfer material from the transport to the TxDOT storage tanks at the Angelina County Maintenance Yard. Hose shall be compatible with a 3-inch cam lock type connection.

Failure to provide the required pump and hoses may result in rejection of the transported load.

This contract is for small quantities only. The contractor shall be able to provide agreed upon amounts as needed.

Contact the Angelina County Maintenance Supervisor at least 1 hour prior to delivery.

The Contractor's driver shall report to the Angelina County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

Unless otherwise specified, all delivery quantities ordered will be for the maximum quantity able to be received for storage.

The site location for delivery is as follows:

- Site 1- Angelina County Maintenance Yard  
1410 Kurth Drive  
Lufkin, Texas 75901  
12,000 Gallons Needed  
2 transport

For Delivery Operations

- Make all deliveries to the maintenance yard between the hours of 8:00 a.m. and 4:00 p.m. CST unless prior arrangements have been made with the Angelina County Maintenance Supervisor.



**CONTROLLING PROJECT ID** 6422-18-001

**DISTRICT** Lufkin  
**HIGHWAY** SL0287

**COUNTY** Angelina

# Estimate & Quantity Sheet

<b>CONTROL SECTION JOB</b>				<b>6422-18-001</b>		TOTAL EST.	TOTAL FINAL
<b>PROJECT ID</b>				<b>A00191120</b>			
<b>COUNTY</b>				<b>Angelina</b>			
<b>HIGHWAY</b>				<b>SL0287</b>			
<b>ALT</b>	<b>BID CODE</b>	<b>DESCRIPTION</b>	<b>UNIT</b>	EST.	FINAL		
	8010-6196	CUTBACK ASPHALT (RC-250)(DEL)(SITE 1)	GAL	12,000.000		12,000.000	

SUMMARY OF MATERIAL ITEMS		
ITEM NO.		8010-6196
COUNTY	HIGHWAY NO.	CUTBACK ASPHALT (RC-250)(DEL)(SITE 1)
		GALLONS
ANGELINA	SITE 1: ANGELINA COUNTY MAINTENANCE YARD 1410 KURTH DRIVE LUFKIN, TX 75901	12,000
PROJECT TOTALS		12,000

QUANTITY  
SUMMARY



CONT	SECT	JOB	HIGHWAY
6422	18	001	BU 69J
DIST	COUNTY		SHEET NO.
LFK	ANGELINA		4