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Project Number: MMC-643960001
County: BROWN Control: 6439-60-001

Highway: US0377

GENERAL NOTES

The Engineer will specify the number of WORKING DAYS granted for each WORK ORDER based on
appropriate production and delivery rates.

The Engineer will notify the Contractor by email no later than 5:00PM the day before to cancel either a
delivery by the Contractor or to cancel a pickup by TxDOT, along with a revised WORK ORDER reflecting
this change.

Each Contract awarded by the Department stands on its own and as such, is separate from other
Contracts. A Contractor awarded multiple Contracts, must be capable and sufficiently staffed to
concurrently process any or all Contracts at the same time.

Contractor questions on this project are to be addressed to the following individual(s):

Name Email Address

Blake Stembridge, P.E. blake.stembridge@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q&A webpage. This webpage can be accessed from
the Notice to Contractors dashboard located at the following address:

https://tableau.txdot.gov/views/ProjectInformationDashboard/Noticeto Contractors

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses
that are generated will be posted through the same Letting Pre-Bid Q&A webpage.

The Letting Pre-Bid Q&A webpage for each project can be accessed by using the dashboard to navigate to
the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hoover
over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that

pops up.

SECTION 10.2 - INSTRUCTIONS TO BIDDERS

This project includes plan sheets that are not part of the bid proposal. View plan sheets on-line or
download from the web at:

https://www.txdot.gov/business/letting-bids/plans-online.html

General Notes Sheet A



DocuSign Envelope ID: A7758C12-D66B-439A-8524-563561B14F 16

Project Number: MMC-643960001
County: BROWN Control: 6439-60-001

Highway: US0377

SECTION 10.4 - SCOPE OF WORK

This Contract requires the Contractor to provide Materials in accordance with ITEM 8010 ASPHALTS,
OILS, AND EMULSIONS (MATERIALS ONLY) by the following method(s):

1. Delivered by the Contractor to a designated location as defined in each WORK ORDER issued by
TxDOT or the assigned representative.

In accordance with Article 10.4.3.1, this Contract may be extended twice not to exceed 540 Calendar Days
for the entire contract term if mutually agreed.

SECTION 10.8 - PROSECUTION AND PROGRESS

Section 10.8.2, Contract Term will be 6 months (180 Calendar Days). Calendar Days will be charged in
accordance with Article 10.8.2., “Contract Term”.

Section 10.8.3., Work Orders issued will specify the following:

1. The type and quantity of material to be delivered and/or picked-up each day,
2. The Contractor’s delivery location(s),

3. The number of WORKING DAYS to complete the WORK ORDER,

4. The type of haul vehicle the Contractor shall use in the delivery.

Contractor deliveries and TxDOT pickups will typically occur between the hours of 7:00AM and 4:00 PM
CST. Prior arrangements will be made with the Engineer if deliveries or pickups are outside these hours.

Contractor’s driver shall report to the Engineer or representative at the time of arrival at the delivery location

and obtain a signature documenting the date and time on the material ticket which shall include the WORK
ORDER number.

ITEM 8010 ASPHALTS, OILS, AND EMULSIONS (MATERIALS ONLY)

Delivery costs incurred by the Contractor are subsidiary to this ltem.

Minimum delivery quantity for Emulsion (CSS-1H) (GAL) will be a transport load.

Minimum delivery quantity for Emulsion (CRS-2) (GAL) will be a transport load.

Transport trucks shall be equipped with transfer pump and required hoses to transfer material from the

transport to TxDOT storage tanks or distributors. Hoses shall be compatible with 3 inch cam lock type
connections.

General Notes Sheet B
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Project Number: MMC-643960001
County: BROWN Control: 6439-60-001

Highway: US0377

Failure to provide required pump and hoses may result in rejection of the transported load.

All transports must have a seal attached to the draining device and other openings.

Monitor the temperature of the material in the truck before shipping to ensure that it does not exceed 140°F
and is not lower than 120°F at delivery. The Department will not accept or pay for delivery of any mixture

produced above 140°F.

The Plant is the designated sampling location unless otherwise approved by the Engineer.

General Notes Sheet C
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ESTIMATE SUMMARY

ITEM- U
N

CODE DESCR'PT'ON | TOTAL

ITEM DESC SP
At et A T EST. FINAL

8010 | 6090 | 000 EMULSION(CSS-1H)(DEL)(GAL)(SITE 3) GAL | 12,000.000
8010 | 6142 | 000 EMULSION (CRS-2) (DEL) SITE 1 GAL | 12,000.000
8010 | 6143 | 000 EMULSION (CRS-2) (DEL) SITE 2 GAL | 12,000.000
8010 | 6144 | 000 EMULSION (CRS-2) (DEL) SITE 3 GAL | 12,000.000
8010 | 6145 | 000 EMULSION (CRS-2) (DEL) SITE 4 GAL | 12,000.000

ESTIMATE & QUANTITY SHEET
STATE DIST. NO. COUNTY PROJECT NO. SHEET NO.
23 BROWN MMC - 643960001 5
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SITE ITEM DESCRIPTION UNIT| QTY of Transportation
1 8010-6142 | EMULSION(CRS-2)(DEL) SITE 1 GAL |12,000
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2 8010-6143 | EMULSION(CRS-2)(DEL) SITE 2 GAL 12,000
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SITE ITEM DESCRIPTION UNIT| QTY of Transportation
3 8010-6090 | EMULSION(CSS-1H)(DEL)(GAL)(SITE 3) GAL |12,000 —
FED-RE: MATNTENANCE PROJECT NO. SE%FT
3 8010-6144 | EMULSION(CRS-2)(DEL)SITE 3 GAL |12,000 6 MMC - 643960001 8
STATE DIST. COUNTY
TEXAS 23 BROWN
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SITE ITEM DESCRIPTION UNIT| QTY of Transportation
4 8010-6145 | EMULSION(CRS-2)(DEL) SITE 4 GAL |12,000
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