

**INDEX OF SHEETS**

SHEET NO.	DESCRIPTION
1	<b>GENERAL</b> TITLE SHEET
2, 2A-2B	GENERAL NOTES
3	ESTIMATE & QUANTITY SHEET
4	QUANTITY SUMMARIES

STATE OF TEXAS  
DEPARTMENT OF TRANSPORTATION

PLANS OF PROPOSED  
STATE HIGHWAY IMPROVEMENT  
TYPE OF WORK:


**CUTBACK ASPHALT: RC-250 (MATERIALS ONLY)**

MMC 6438-70-001

**FM 343**

NACOGDOCHES COUNTY MAINTENANCE SECTION  
(DELIVER TO YARD)

FHWA TEXAS DIVISION	PROJECT NO.	SHEET NO.	
	MMC 6438-70-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	LFK	NACOGDOCHES	
CONTROL	SECTION	JOB	HIGHWAY NO.
6438	70	001	FM 343



NACOGDOCHES COUNTY  
MAINTENANCE YARD  
918 INDUSTRIAL BLVD  
(FM 343)



RECOMMENDED FOR LETTING:  
 Submitted by: Jeremy King, P.E. 3/16/2023  
 DISTRICT MAINTENANCE ENGINEER 5135292FE4184A4. DATE  
 APPROVED FOR LETTING: [Signature] 3/16/2023  
 DIRECTOR OF OPERATIONS DATE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

NOT TO SCALE

**Project Number: MMC 6438-70-001****Control: 6438-70-001****County: Nacogdoches****Highway: FM 343****GENERAL NOTES:**

**PROJECT DESCRIPTION:** This project consists of delivery of Cutback Asphalt: RC250 (materials only) to the Nacogdoches County Maintenance Yard for use on state-maintained roadways within the Nacogdoches County Maintenance Section.

Jeremy King [Jeremy.King@txdot.gov](mailto:Jeremy.King@txdot.gov)  
 Jenna Lenderman [Jenna.Lenderman@txdot.gov](mailto:Jenna.Lenderman@txdot.gov)

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

**TXDOT PROJECT SUPERVISORS:** All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Nacogdoches	Jack Smith	918 Industrial Blvd. Nacogdoches, TX 75961	(936) 585-7041

**CONTRACT PROSECUTION:** Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures, and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

**ITEM 2: INSTRUCTIONS TO BIDDERS**

View plans on-line or download from the web at:

<https://www.txdot.gov/business/letting-bids/plans-online.html>

Order plans from any of the plan reproduction companies shown on the web at:

**Project Number: MMC 6438-70-001****Control: 6438-70-001****County: Nacogdoches****Highway: FM 343**

[http://www.dot.state.tx.us/business/contractors\\_consultants/repro\\_companies.htm](http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm)

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

**ITEM 4: SCOPE OF WORK**

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

**ITEM 8: PROSECUTION AND PROGRESS**

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

For "pick-up" operations, have materials ready within a 48 hours' notice, and for "delivery" operations, have the materials ready within 7 calendar days, unless otherwise approved by the Engineer. Notify the Nacogdoches County Maintenance Supervisor when encountering any unforeseen delays.

Demurrage rates and terms will be discussed during the preconstruction meeting.

**ITEM 500: MOBILIZATION**

Mobilization does not apply to this materials contract.

**Project Number: MMC 6438-70-001**

**Control: 6438-70-001**

**Project Number: MMC 6438-70-001**

**Control: 6438-70-001**

**County: Nacogdoches**

**Highway: FM 343**

**County: Nacogdoches**

**Highway: FM 343**

**ITEM 8010: ASPHALTS, OILS, AND EMULSIONS (MATERIALS ONLY)**

Delivery cost for each delivery will be calculated and included in the per gallon cost.

A transport truck shall be equipped with a transfer pump and required hoses to transfer material from the transport to the TxDOT storage tanks at the Nacogdoches County Maintenance Yard. Hose shall be compatible with a 3-inch cam lock type connection.

Failure to provide the required pump and hoses may result in rejection of the transported load.

This contract is for small quantities only. A work order will be issued to the contractor with a minimum of a 48 hours' notice. The contractor shall be able to provide agreed upon amounts as needed.

Contact the Nacogdoches County Maintenance Supervisor at least 1 hour prior to delivery.

The Contractor's driver shall report to the Nacogdoches County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

Unless otherwise specified, all delivery quantities ordered will be for the maximum quantity able to be received for storage.

Site location for deliveries is as follows:

- Nacogdoches County Maintenance Yard  
918 Industrial Blvd  
Nacogdoches, TX 75961  
12,000 gallons needed  
(6,000 gallons per load - 2 trips)

For Hauling Operations

- Make all deliveries between the hours of 7:00 am and 3:30 pm CST unless prior arrangements have been made with the Nacogdoches County Maintenance Supervisor.



# Estimate & Quantity Sheet


CONTROLLING PROJECT ID 6438-70-001

DISTRICT Lufkin  
HIGHWAY FM0343

COUNTY Nacogdoches

CONTROL SECTION JOB		6438-70-001		TOTAL EST.	TOTAL FINAL
PROJECT ID		A00195175			
COUNTY		Nacogdoches			
HIGHWAY		FM0343			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL
	8010-6001	CUTBACK ASPHALT (RC-250)(DELIVERY)	GAL	12,000.000	
				12,000.000	

SUMMARY OF MATERIALS ITEMS		
ITEM NO.		8010-6001
COUNTY	HIGHWAY NO.	CUTBACK ASPHALT RC250 (DELIVERY)
		GAL
NACOGDOCHES	SITE 1 918 INDUSTRIAL BLVD (FM 343) NACOGDOCHES, TX 75961	12,000
PROJECT TOTALS		12,000

<b>QUANTITY SUMMARY</b>			
© 2023			
 <b>Texas Department of Transportation</b> ®			
CONT	SECT	JOB	HIGHWAY
643B	70	001	FM 343
DIST		COUNTY	SHEET NO.
LFK		NACOGDOCHES	4