

INDEX OF SHEETS

<u>SHEET NO.</u>	<u>DESCRIPTION</u>
1	<u>GENERAL</u> TITLE SHEET
2, 2A	GENERAL NOTES
3	ESTIMATE & QUANTITY SHEET
4	QUANTITY SUMMARIES

STATE OF TEXAS
DEPARTMENT OF TRANSPORTATION


PLANS OF PROPOSED
STATE HIGHWAY IMPROVEMENT
TYPE OF WORK:

HYDRAULIC CEMENT: (MATERIALS ONLY)

MMC 6440-10-001

SH 150

SAN JACINTO COUNTY MAINTENANCE SECTION
(DELIVERY TO YARD AND SITE)



RECOMMENDED FOR LETTING:

DocuSigned by:
Jenny King, P.E.
DISTRICT MAINTENANCE ENGINEER
5135292FE41844...
APPROVED FOR LETTING:

3/28/2023
DATE

DocuSigned by:
Z. King, P.E.
DIRECTOR OF OPERATIONS
5135292FE41844...
APPROVED FOR LETTING:

3/28/2023
DATE

NOT TO SCALE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION
NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE
CONTRACT SHALL GOVERN ON THIS PROJECT.

Project Number: MMC 6440-10-001**Control: 6440-10-001****County: San Jacinto****Highway: SH 150, ETC.****GENERAL NOTES:**

PROJECT DESCRIPTION: Delivery of Hydraulic Cement Bags to the San Jacinto County Maintenance Yard and Bulk Hydraulic Cement to state-maintained roadways within the San Jacinto County Maintenance Section.

Jeremy King Jeremy.King@txdot.gov
 Jenna Lenderman Jenna.Lenderman@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

TXDOT PROJECT SUPERVISORS: All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
San Jacinto	Chester Dixon	8066 SH 150 Shepherd, TX 77371	(936) 628-3328

CONTRACT PROSECUTION: Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

Project Number: MMC 6440-10-001**Control: 6440-10-001****County: San Jacinto****Highway: SH 150, ETC.****ITEM 2: INSTRUCTIONS TO BIDDERS**

View plans on-line or download from the web at:
http://www.txdot.gov/business/contractors_consultants/plans_online.htm

Order plans from any of the plan reproduction companies shown on the web at:
<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

ITEM 4: SCOPE OF WORK

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

ITEM 8: PROSECUTION AND PROGRESS

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

For "pick-up" operations, have materials ready within a 48 hours' notice, and for "delivery" operations, have the materials ready within 7 calendar days, unless otherwise approved by the Engineer. Notify the San Jacinto County Maintenance Supervisor when encountering any unforeseen delays.

Demurrage rates and terms will be discussed during the preconstruction meeting.

ITEM 500: MOBILIZATION

Mobilization does not apply to this materials contract.

Project Number: MMC 6440-10-001

Control: 6440-10-001

Project Number: MMC 6440-10-001

Control: 6440-10-001

County: San Jacinto

Highway: SH 150, ETC.

County: San Jacinto

Highway: SH 150, ETC.

ITEM 8012: HYDRAULIC CEMENT (MATERIALS ONLY)

Delivery cost for each bulk delivery site will be calculated and included in the per ton cost. Delivery cost for bagged cement will be calculated and included in the per bag cost.

The minimum order will be one truck load (896 bags).

This contract is for small quantities only. The contractor shall be able to provide agreed upon amounts as needed.

Contact the San Jacinto County Maintenance Supervisor at least 1 hour prior to delivery.

The Contractor's driver shall report to the San Jacinto County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

For Bulk Cement Delivery Operations:

- Provide a spreader bar, or equivalent equipment, capable of evenly spreading cement across the area to be treated.

The site locations are as follows:

- Site 1 = San Jacinto County Maintenance Yard - (Bagged Cement)
8066 SH 150
Shepherd, Texas 77371
3,584 bags of cement needed (4 truckloads)
- Site 2 = US 190 (RM 764 – RM 768)
150 tons of Bulk Hydraulic Cement needed
Minimum - 25 tons used per day

For Bagged Cement Delivery Operations:

- Make all yard deliveries between the hours of 8:00 am and 4:30 pm CST and roadway delivery times will be scheduled by the San Jacinto County Maintenance Supervisor.



Estimate & Quantity Sheet


CONTROLLING PROJECT ID 6440-10-001

DISTRICT Lufkin
HIGHWAY SH0150

COUNTY San Jacinto

CONTROL SECTION JOB		6440-10-001		TOTAL EST.	TOTAL FINAL
PROJECT ID		A00195539			
COUNTY		San Jacinto			
HIGHWAY		SH0150			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL
	8012-6002	HYDRAULIC CEMENT(TY I)(DEL)(SITE 2)	TON	150.000	
	8012-6020	HYDRAULIC CEMENT(TY I)(DEL)(47LBS)(ST1)	BAG	3,584.000	
				150.000	
				3,584.000	

SUMMARY OF MATERIAL ITEMS			
ITEM NO.		8012-6020	8012-6002
COUNTY	HIGHWAY NO.	HYDRAULIC CEMENT(TY 1)(DEL)(47LBS)(ST 1)	HYDRAULIC CEMENT(TY 1)(DEL)(SITE 2)
		BAG	TON
SAN JACINTO	8066 SH 150 (SITE 1) SHEPHERD, TX 77371	3,584	
SAN JACINTO	US 190 (SITE 2) (RM 764 - RM 768)		150
PROJECT TOTALS		3,584	150

QUANTITY SUMMARY			
			
CONT	SECT	JOB	HIGHWAY
6440	10	001	SH 150
DIST	COUNTY		SHEET NO.
LFK	SAN JACINTO		4