

INDEX OF SHEETS

<u>SHEET NO.</u>	<u>DESCRIPTION</u>
1	<u>GENERAL</u> TITLE SHEET
2, 2A	GENERAL NOTES
3	ESTIMATE & QUANTITY SHEET
4	QUANTITY SUMMARIES

STATE OF TEXAS
DEPARTMENT OF TRANSPORTATION


PLANS OF PROPOSED
STATE HIGHWAY IMPROVEMENT
TYPE OF WORK:
**HYDRAULIC CEMENT: BULK & BAGS
(MATERIALS ONLY)**

MMC 6444-06-001
US 59, ETC.
POLK COUNTY MAINTENANCE SECTION
(DELIVERY TO YARD AND SITE)

FHWA TEXAS DIVISION	PROJECT NO.	SHEET NO.
	MMC 6444-06-001	1
STATE	DISTRICT	COUNTY
TEXAS	LFK	POLK
CONTROL SECTION	JOB	HIGHWAY NO.
6444	06	001 US 59, ETC.

SITE 1:
POLK COUNTY MAINTENANCE YARD
3161 US HIGHWAY 59 NORTH
LIVINGSTON, TX 77351

SITE 2:
INTERSECTION OF
FM 942 & FM 350



NOT TO SCALE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION
NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE
CONTRACT SHALL GOVERN ON THIS PROJECT.



RECOMMENDED FOR LETTING:

DocuSigned by:
Jeremy King, P.E.
DISTRICT MAINTENANCE ENGINEER
5135292FE4184A4...

5/11/2023
DATE

APPROVED FOR LETTING:

DocuSigned by:
[Signature]
DIRECTOR OF OPERATIONS

5/11/2023
DATE

Control: 6444-06-001

Project Number: MMC 6444-06-001

Control: 6444-06-001

County: Polk

Highway: US 59, ETC.

County: Polk

Highway: US 59, ETC.

GENERAL NOTES:

PROJECT DESCRIPTION: Delivery of Hydraulic Cement Bags (material only) to the Polk County Maintenance Yard and Bulk Hydraulic Cement (material only) to state-maintained roadways within the Polk County Maintenance Section.

Contractor questions on this project are to be addressed to the following individual(s):

Jeremy King Jeremy.King@txdot.gov
Jenna Lenderman Jenna.Lenderman@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address: <https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

TXDOT PROJECT SUPERVISORS: All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

COUNTY	SUPERVISOR	ADDRESS	CONTACT #
Polk	James Henegan	3161 US Highway 59 North Livingston, TX 77351	(936) 327-8914

CONTRACT PROSECUTION: Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

ITEM 2: INSTRUCTIONS TO BIDDERS

View plans on-line or download from the web at: <https://www.txdot.gov/business/letting-bids/plans-online.html>

Order plans from any of the plan reproduction companies shown on the web at: http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

ITEM 4: SCOPE OF WORK

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

ITEM 8: PROSECUTION AND PROGRESS

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

For "pick-up" or "delivery" operations, have materials ready within a 48 hours' notice, unless otherwise approved by the Engineer. Notify the Polk County Maintenance Supervisor when encountering any unforeseen delays.

Contractors will receive work orders for any needed quantities. These work orders will outline the quantities either being picked up at the plant or delivered to a designated work location. Each time work is requested on this contract, a work order will be completed.

If a TxDOT road crew is unable to complete the work or is delayed in completing the work due to a late delivery/allowable pickup, actual damages may be computed using labor and equipment rates for hours of downtime and return visits to the job site. If TxDOT has immediate need for material, it may be purchased from another vendor under separate contract and additional costs to purchase material beyond what would have been paid under the original MMC may be charged to the contractor.

Demurrage rates and terms will be discussed during the preconstruction meeting.

ITEM 500: MOBILIZATION

Mobilization does not apply to this materials contract.

Project Number: MMC 6444-06-001

Control: 6444-06-001

Project Number: MMC 6444-06-001

Control: 6444-06-001

County: Polk

Highway: US 59, ETC.

County: Polk

Highway: US 59, ETC.

ITEM 8012: HYDRAULIC CEMENT (MATERIALS ONLY)

Delivery cost for each bulk delivery site will be calculated and included in the per ton cost.

Delivery cost for bagged cement will be calculated and included in the per bag cost.

This contract is for small quantities only. The contractor shall be able to provide agreed upon amounts as needed. Contact the Polk County Maintenance Supervisor at least 1 hour prior to delivery. The Contractor's driver shall report to the Polk County Maintenance Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

For Bulk Cement Delivery Operations

- Provide a spreader bar, or equivalent equipment, capable of evenly spreading cement across the area to be treated.

The site locations are as follows:

- Site 1 Polk County Maintenance Yard - (2,700 Bags of Bagged Cement)
3161 US Highway 59 North
Livingston, TX 77351
- Site 2 Intersection of FM 942 and FM 350
350 tons of Bulk Hydraulic Cement Needed
Minimum – 50 tons used per day

For Hauling Operations

- Make all deliveries to the maintenance yard between the hours of 7:00 a.m. and 3:00 p.m. CST unless prior arrangements have been made with the Polk County Maintenance Supervisor.
- Roadway delivery times will be scheduled by the Polk County Maintenance Supervisor.



Estimate & Quantity Sheet


CONTROLLING PROJECT ID 6444-06-001

DISTRICT Lufkin
HIGHWAY US0059

COUNTY Polk

CONTROL SECTION JOB				6444-06-001		TOTAL EST.	TOTAL FINAL
PROJECT ID				A00197111			
COUNTY				Polk			
HIGHWAY				US0059			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	8012-6002	HYDRAULIC CEMENT(TY I)(DEL)(SITE 2)	TON	350.000		350.000	
	8012-6018	HYDRAULIC CEMENT(TY I)(47LB)	BAG	2,700.000		2,700.000	

SUMMARY OF MATERIAL ITEMS			
ITEM NO.		8012-6018	8012-6002
COUNTY	HIGHWAY NO.	HYDRAULIC CEMENT (TY I)(47 LB)	HYDRAULIC CEMENT (TY I)(DEL) (SITE 2)
		BAG	TON
POLK	SITE 1 POLK COUNTY MAINTENANCE YARD 3161 US HIGHWAY 59 NORTH LIVINGSTON, TX 77351	2,700	
POLK	SITE 2 INTERSECTION OF FM 942 & FM 350		350
PROJECT TOTALS		2,700	350

QUANTITY SUMMARY			
© 2023  Texas Department of Transportation®			
CONT	SECT	JOB	HIGHWAY
6444	06	001	US 59, ETC.
DIST		COUNTY	SHEET NO.
LFK		POLK	4