

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION


MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 6450-73-001
 CSJ: 6450-73-001
 HIGHWAY: US 67
 LIMITS OF WORK: VARIOUS LOCATIONS IN SAN ANGELO DISTRICT


FOR PURCHASE AND DELIVERY OF MATERIALS ONLY:
 WINTER WEATHER MATERIALS (Materials only)

SUBMITTED FOR
 LETTING: 8/15/2023
 Date

APPROVED FOR
 LETTING: 8/15/2023
 Date

DocuSigned by:


 F08D7F53E78F492...


DocuSigned by:


 419BB3F968D54CF...RATIONS

INDEX OF SHEETS

- | | |
|-------|---------------------------|
| 1 | TITLE SHEET |
| 2A-2C | GENERAL NOTES |
| 3 | ESTIMATE & QUANTITY SHEET |

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2019			
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
	MMC 6450-73-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	SAN ANGELO	IRION	
CONTROL	SECTION	JOB	HWY NO.
6450	73	1	US 67
FILENAME			DATE
MMC 6450-73-001			7/13/2023

Project Number: MMC 6450-73-001

SHEET: 2

County: IRION

CONTROL: 6450-73-001

Highway: US 67

GENERAL NOTES

Contractor questions on this project are to be addressed to the following individuals:

William McLane, P.E.	William.McLane@txdot.gov	(325) 947-9211
Roy Wright, P.E.	Roy.Wright@txdot.gov	(325) 947-9236

Contractor questions will be accepted through email, phone, and in person by the above individuals.

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All questions submitted that generate a response will be posted through this website. The site is organized by the District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

Project Description: This is a contract for the purchase and delivery of Winter Weather Material Roadway Salt, (TY I), Brine Solution and Complex Chloride, (Material Only), to TxDOT maintenance yards or locations located within the San Angelo District. Request for material will be made through independent work orders.

ITEM 4: SCOPE OF WORK

This contract will be a 180-day, (6 month), contract and may be extended per Special Provision 010-001, section 10.4.3.1, Contract Extensions.

ITEM 8: PROSECUTION AND PROGRESS

Materials requested shall be issued by work order. Each work order shall specify items, quantity, and location for materials to be delivered. The Type I Roadway Salt shall be delivered in Bulk or in approximately 2000 lbs. bags as specified in the work order. Minimum order will be one truck load. The Complex Chloride shall be delivered in approximately 2000 lbs. bags. Minimum order will be one truck load.

A Pre-Work meeting will be scheduled by the District Maintenance office prior to any material being delivered.

Contract time charges shall begin on the date specified for delivery in each individual Work Order letter.

Once an order for material has been placed, the contractor will have ten (10), calendar days, from the delivery date specified, to provide the material.

Various bid items and their associated quantities have been provided within this Contract to establish bid prices for the proposed work. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

Project Number: MMC 6450-73-001

SHEET: 2

County: IRION

CONTROL: 6450-73-001

Highway: US 67

ITEM 8032: WINTER WEATHER MATERIALS (Materials Only)

This is a contract for supplying Winter Weather Materials, Roadway Salt TY I, Brine Solution or Complex Chloride on an as needed basis.

Refer to the table below for material, site locations and contacts.

Roadway Salt (TY 1)					
Item #	Site #	County	Supervisor	Address	Phone
8032-6007	Site 1	Kimble	Michael Van Winkle	30°31'24.83"N 99°46'3.63"W Materials Yard US 83 North and IH 10 at US 290 Lat = 30.292554° Long = -99.527724°	(325) 446-2251
8032-6008	Site 2	Tom Green	Evan Jones	2802 Armstrong, San Angelo, Texas. 76903	(325) 653-1780
8032-6009	Site 3	Tom Green	Christopher Wagner	4502 Knickerbocker Rd., San Angelo TX, 76904	(325) 947-9343
8032-6010	Site 4	Sutton	Billy Jordan	708 N US 277, Sonora, Texas 76950	(325) 387-2848
8032-6011	Site 5	Sterling	Paul Morales	6302 N US 87, Sterling City, Texas. 76951	(325) 378-2021
8032-6012	Site 6	Crockett	Alan Kellogg	230 N SH 163, Ozona, Texas 76943 and IH 10 at SH 290 Lat = 30.727284° Long = -101.554857°	(325) 392-2505

Brine Solution					
Item #	Site #	County	Supervisor	Address	Phone
8032-6061	Site 1	Runnels	Fred Schmidt	630 FM 2887, Ballinger, Texas. 76821	(325) 365-2218
8032-6062	Site 2	Irion	Richard De La Rosa	814 RM 2469, Mertzon, Texas 76941	(325) 884-2339
8032-6063	Site 3	Reagan	Richard De La Rosa	312 W US 67, Big Lake, Texas. 76932	(325) 884-2339
8032-6064	Site 4	Concho	Israel Ortegon	1418 W Broadway, Eden, Texas 76837	(325) 869-2521
8032-6065	Site 5	Kimble	Michael Van Winkle	2126 N Main, Junction, Texas 76849 IH 10 at US 290 Lat = 30.292554° Long = -99.527724°	(325) 446-2251
8032-6066	Site 6	Crockett	Alan Kellogg	230 N SH 163, Ozona, Texas 76943 and IH 10 at SH 290 Lat = 30.727284° Long = -101.554857°	(325) 392-2505
8032-6067	Site 7	Tom Green	Evan Jones	2802 Armstrong, San Angelo, Texas. 76903	(325) 653-1780

Project Number: MMC 6450-73-001

SHEET: 2

County: IRION

CONTROL: 6450-73-001

Highway: US 67

8032-6068	Site 8	Sutton	Billy Jordan	708 N US 277, Sonora, Texas 76950 FM 3130 at IH 10 Lat = 30.444230° Long = -100.207186°	(325) 387-2848
8032-6069	Site 9	Sterling	Paul Morales	6302 N US 87, Sterling City, Texas. 76951	(325) 378-2021
8032-6070	Site 10	Coke	Keith "Jake" Smith	7785 E SH 158, Robert Lee, Texas, 76945	(325) 453-2890
8032-6071	Site 11	Real	Joshua Schexnider	913 N US 83, Leakey, Texas 78873	(325) 232-5356
8032-6072	Site 12	Edwards	Jeffrey Yeaman	1107 SW Main, Rocksprings, Texas 78880	(830) 683-2188

Complex Chloride					
Item #	Site #	County	Supervisor	Address	Phone
8032-6043	Site 1	Tom Green	Christopher Wagner	4502 Knickerbocker Rd., San Angelo TX, 76904	(325) 947-9343
8032-6042	Site 2	Kimble	Michael Van Winkle	30°31'24.83"N 99°46'3.63"W Materials Yard US 83 North	(325) 446-2251

A 24-hour notice is required prior to delivery of the material.

The maintenance supervisor will make the arrangement for the materials to be delivered. An email will be sent by the TxDOT Maintenance Office to the vendor's point of contact to verify the date and time of the order.

The contractor is responsible for furnishing and delivering the Winter Weather Material, TY I, Roadway Salt, Brine Solution or Complex Chloride to the County Maintenance yards or locations indicated in the above table. The delivery hours will be Monday through Thursday from 7:00AM to 5:00PM. The estimate cut-off date will be the 28th of every month. If the 28th is on a weekend or Holiday, then the date will be the first business day prior to the 28th.

