

INDEX OF SHEETS

<u>SHEET NO.</u>	<u>DESCRIPTION</u>
1	<u>GENERAL</u> TITLE SHEET
2-3	SITE MAPS
4, 4A	GENERAL NOTES
5	ESTIMATE & QUANTITY SHEET
6	QUANTITY SUMMARIES

STATE OF TEXAS
DEPARTMENT OF TRANSPORTATION

PLANS OF PROPOSED
STATE HIGHWAY IMPROVEMENT
TYPE OF WORK:

EMULSION CRS-2P: (MATERIALS ONLY)

MMC 6458-34-001

SH 7, ETC.

SABINE & SHELBY COUNTY MAINTENANCE SECTIONS
(YARD & SITE DELIVERIES)

FHWA TEXAS DIVISION		PROJECT NO.	SHEET NO.
		MMC 6458-34-001	1
STATE	DISTRICT	COUNTY	
TEXAS	LFK	SHELBY, ETC.	
CONTROL	SECTION	JOB	HIGHWAY NO.
6458	34	001	SH 7, ETC.

SEE SHEET NO. 2-3 FOR SITE MAPS

© 2023



RECOMMENDED FOR LETTING:


DocuSigned by:
Jeremy King, P.E.
DISTRICT MAINTENANCE ENGINEER
5135292FE4184A4...
9/28/2023
DATE

APPROVED FOR LETTING:

DocuSigned by:
[Signature]
DIRECTOR OF MAINTENANCE
DABEC0298C5C492...
9/28/2023
DATE


SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION
NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE
CONTRACT SHALL GOVERN ON THIS PROJECT.

SITE 1:
 SABINE COUNTY
 BRONSON YARD
 SH 184 & FM 1
 BRONSON, TX 75930



NOT TO SCALE

SITE MAPS



CONT	SECT	JOB	HIGHWAY
6458	34	001	SH 7, ETC.
DIST	COUNTY		SHEET NO.
LFK	SHELBY, ETC.		2

Project Number: MMC 6458-34-001**Control: 6458-34-001****County: SHELBY, ETC.****Highway: SH 7, ETC.****GENERAL NOTES:**

PROJECT DESCRIPTION: Deliver Emulsion CRS-2P (material only) to state-maintained roadways and Maintenance Yards of the supervisors listed below.

Contractor questions on this project are to be addressed to the following individual(s):

Jeremy King Jeremy.King@txdot.gov
 Jenna Lenderman Jenna.Lenderman@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

TXDOT PROJECT SUPERVISORS: All work on this contract will be scheduled and directed by the Site Maintenance Section Supervisors listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Sabine	Kenneth Courville	300 FM 83 Hemphill, TX 75949	(409) 787-1751
Shelby	Clint Norton	638 State Hwy 7 East Center, TX 75935	(936) 598-4113

CONTRACT PROSECUTION: Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

Project Number: MMC 6458-34-001**Control: 6458-34-001****County: SHELBY, ETC.****Highway: SH 7, ETC.****ITEM 2: INSTRUCTIONS TO BIDDERS**

View plans on-line or download from the web at:

http://www.txdot.gov/business/contractors_consultants/plans_online.htm

Order plans from any of the plan reproduction companies shown on the web at:

<http://www.txdot.gov/business/letting-bids/repro-companies.html>

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

ITEM 8: PROSECUTION AND PROGRESS

Contract Time - The number of calendar days for this project shall be 120 days or until contract funds are expended.

Time charges will be in accordance with Article 8.3.1.5 "Calendar Day".

For "pick-up" or "delivery" operations, have materials ready within a 48 hours' notice, unless otherwise approved by the Engineer. Notify the Maintenance Section Supervisor when encountering any unforeseen delays.

Contractors will receive work orders for any needed quantities. These work orders will outline the quantities either being picked up at the plant or delivered to a designated work location. Each time work is requested on this contract, a work order will be completed.

If a TxDOT road crew is unable to complete the work or is delayed in completing the work due to a late delivery/allowable pickup, actual damages may be computed using labor and equipment rates for hours of downtime and return visits to the job site. If TxDOT has immediate need for material, it may be purchased from another vendor under separate contract and additional costs to purchase material beyond what would have been paid under the original MMC may be charged to the contractor.

Demurrage rates and terms will be discussed during the preconstruction meeting.

ITEM 500: MOBILIZATION

Mobilization does not apply to this materials contract.

Project Number: MMC 6458-34-001

Control: 6458-34-001

County: SHELBY, ETC.

Highway: SH 7, ETC.

ITEM 8010: EMULSIONS (MATERIALS ONLY)

Delivery cost for each delivery will be calculated and included in the per gallon cost.

Failure to provide the required pump and hoses may result in rejection of the transported load. This contract is for small quantities only and the contractor shall be able to provide agreed upon amounts as needed. Contact the Maintenance Section Supervisor at least 1 hour prior to delivery.

The Contractor's driver shall report to the Maintenance Section Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

There are 5 site locations for the delivery of the material on this contract. The site locations are as follows:

- Site 1: Sabine County Bronson Yard
SH 184 & FM 1
Bronson, Texas 75930
Contact: Kenneth Courville (409) 787-1751
40,000 gallons of CRS-2P (8 trips)
- Site 2: Shelby County Maintenance Yard
638 State Hwy 7 East
Center, Texas 75935
Contact: Clint Norton (936) 598-4113
10,000 gallons of CRS-2P (2 trips)
- Site 3: Intersection of FM 2140 & US 96
(31.671065, -94.162696)
Contact: Clint Norton (936) 598-4113
10,000 gallons of CRS-2P (2 trips)
- Site 4: Intersection of US 96 & LP 157
(31.934831, -94.237700)
Contact: Clint Norton (936) 598-4113
10,000 gallons of CRS-2P (2 trips)
- Site 5: Intersection of FM 3471 & FM 2694
(31.770901, -93.982303)
Contact: Clint Norton (936) 598-4113
10,000 gallons of CRS-2P (2 trips)

Project Number: MMC 6458-34-001

Control: 6458-34-001

County: SHELBY, ETC.

Highway: SH 7, ETC.

For Delivery Operations:

- Sabine County deliveries will be made between the hours of 8:00 am and 3:00 pm CST unless prior arrangements have been made with the Sabine County Maintenance Supervisor.
- Shelby County deliveries will be made between the hours of 8:00 am and 4:00 pm CST unless prior arrangements have been made with the Shelby County Maintenance Supervisor.



Estimate & Quantity Sheet

CONTROLLING PROJECT ID 6458-34-001


DISTRICT Lufkin
HIGHWAY SH0007

COUNTY Shelby

CONTROL SECTION JOB				6458-34-001		TOTAL EST.	TOTAL FINAL
PROJECT ID				A00205465			
COUNTY				Shelby			
HIGHWAY				SH0007			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	8010-6252	CRS2P (DEL) (SITE 1)	GAL	40,000.000		40,000.000	
	8010-6253	CRS2P (DEL) (SITE 2)	GAL	10,000.000		10,000.000	
	8010-6254	CRS2P (DEL) (SITE 3)	GAL	10,000.000		10,000.000	
	8010-6255	CRS2P (DEL) (SITE 4)	GAL	10,000.000		10,000.000	
	8010-6256	CRS2P (DEL) (SITE 5)	GAL	10,000.000		10,000.000	

DISTRICT	COUNTY	CCSJ	SHEET
Lufkin	Shelby	6458-34-001	5

SUMMARY OF MATERIAL ITEMS						
ITEM NO.		8010-6252	8010-6253	8010-6254	8010-6255	8010-6256
COUNTY	HIGHWAY NO.	CRS2P (DEL) (SITE 1)	CRS2P (DEL) (SITE 2)	CRS2P (DEL) (SITE 3)	CRS2P (DEL) (SITE 4)	CRS2P (DEL) (SITE 5)
		GAL				
SABINE	SITE 1: SH 184 & FM 1 BRONSON, TX 75930	40,000				
SHELBY	SITE 2: 638 STATEHWY 7 EAST CENTER, TX 75935		10,000			
	SITE 3: INTERSECTION OF FM 2140 & US 96 (31.671065, -94.162696)			10,000		
	SITE 4: INTERSECTION OF US 96 & LP 157 (31.934831, -94.237700)				10,000	
	SITE 5: INTERSECTION OF FM 3471 & FM 2694 (31.770901, -93.982303)					10,000
PROJECT TOTALS		40,000	10,000	10,000	10,000	10,000

QUANTITY SUMMARY			
			
CONT	SECT	JOB	HIGHWAY
6458	34	001	SH 7, ETC.
DIST	COUNTY		SHEET NO.
LFK	SHELBY, ETC.		6