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General Notes Sheet A 

GENERAL NOTES: 

GENERAL.  

Contractor questions on this project are to be addressed to the following individuals: 

Juanita Daniels-West, P.E. Juanita.DanielsWest@txdot.gov 

Steven Swindell, P.E. Steven.Swindell@txdot.gov 

Contractor questions will be accepted through email, phone, and in person by the above 
individuals. 

All Contractor questions will be reviewed by the Engineer. Once a response is developed, it will 
be posted to TxDOT’s Public FTP at the following Address: 

 https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/ 

All questions submitted that generate a response will be posted through this site. The site is 
organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project 
Name. 

For this Contract, the following standard sheets have been modified: 

 PM(4)-22 (MOD) 

ITEM 5. CONTROL OF THE WORK 

If utility lines need adjustments during construction operations, modify operations and continue 
the work in a manner that will allow others to make the utility adjustments. Additional working 
time may be allowed for delays caused by these utility adjustments. 

Utility locations shown on the plans are approximate. Contact utilities in accordance with 
Article 5.6., “Cooperating With Utilities.” 

Verify survey control for accuracy before beginning construction. 

Notify the Engineer if there are conflicts with survey control accuracy. 
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ITEM 7. LEGAL RELATIONS AND RESPONSIBILITIES  

Concrete truck drivers and concrete pump operators are required to wash out only in designated 
areas specifically constructed for eliminating run-off. Dispose of materials in accordance with 
federal, state, and local requirements. 

Maintain positive drainage for permanent and temporary work for the duration of the project.  
The Contractor will be responsible for any items associated with the temporary or interim 
drainage and all related maintenance. This work will be subsidiary to various bid items.  

The total disturbed area for this project is 0.08 acres.  The disturbed area in this project and the 
Contractor Project Specific Locations (PSL’s) within 1 mile of the project limits for the Contract 
will further establish the authorization requirements for storm water discharges.  The Department 
will obtain an authorization to discharge storm water from the Texas Commission on 
Environmental Quality (TCEQ) for the construction activities shown on the plans.  Obtain any 
required authorization from the TCEQ for any Contractor PSL for construction support activities 
on or off the ROW.  When the total area disturbed for all projects in the Contract and PSLs 
within 1 mile of the project limits exceed 5 acres, before disturbance, provide a copy of the 
Contractor NOI for PSLs on the ROW and within 1 mile of the project limits to the Engineer and 
to any local government that operates a Municipal Separate Storm Sewer System (MSSS). 

No significant traffic generator events identified. 

ITEM 8. PROSECUTION AND PROGRESS 

Nighttime work is only allowed on this project with prior approval. 

Prepare the progress schedule as a bar chart. 

Special Provision 008-003 is included in this Contract. This is to allow for the manufacturer’s 
delay in providing the traffic signal poles. 

ITEM 9. MEASUREMENT & PAYMENT 

In accordance with Article 9.1., “Measurement of Quantities,” furnish the tare and maximum 
gross weights as well as the volume capacity of all vehicles, trucks, truck-tractors, trailers, semi-
trailers, or combination of such vehicles used to deliver materials for this Contract. Also, furnish 
calculations supporting these weights and capacities. Provide all measurements required for pay 
a minimum of 2 days before the trucks are used. 
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ITEM 104. REMOVING CONCRETE 

Before removing existing curb & gutter or laydown curb, saw cut between the gutter pan and the 
roadbed to eliminate the possibility of damage to the pavement structure. When the existing 
pavement edge has to be removed to facilitate the curb & gutter transition from existing to the 
proposed ramp landing, remove the old and replace the new pavement structure the same day 
unless otherwise directed. The use of temporary material may be allowed as approved. This work 
will be subsidiary to Item 104. 

ITEM 416. DRILLED SHAFT FOUNDATIONS 

Provide a low clearance drilling rig to avoid overhead transmission line. 

ITEM 465. JUNCTION BOXES, MANHOLES, AND INLETS 

Paint all iron manhole rings and covers with galvanized paint. 

ITEM 502. BARRICADES, SIGNS, AND TRAFFIC HANDLING 

The traffic control plan for this Contract consists of: the installation and maintenance of warning 
signs and other traffic control devices shown on the plans; specification data, which may be 
included in the general notes; applicable provisions of the Texas Manual on Uniform Traffic 
Control Devices (TMUTCD); traffic control plan sheets included on the plans; standard BC 
sheets; Compliant Work Zone Traffic Control Device List, and Item 502 of the standard 
specifications. 

Use ground-mounted sign mounts with two posts for all temporary work zone signs unless 
otherwise directed. 

Inspect and correct deficiencies each day throughout the duration of the Contract. In accordance 
with Article 502.4., “Payment,” no payment will be made for the month if the Contractor fails to 
provide or properly maintain signs and devices in compliance with Contract requirements. 
Temporary warning signs that are visible when conditions do not apply will be considered 
improper maintenance of signs. 

Provide at least one employee on call nights and weekends (or any other time that work is not in 
progress) for maintenance of signs and traffic control devices. This employee must have an 
address and telephone number near the project, as approved. Notify the Engineer in writing of 
the name, address, and telephone number of this employee. The Engineer will furnish this 
information to local law enforcement officials. 
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In addition to providing a Contractor’s Responsible Person and a phone number for emergency 
contact, have an employee available to respond on the project for emergencies and for taking 
corrective measures within 30 minutes. 

Sign all roads intersecting the project in accordance with current BC standards. 

Refer to the traffic control plan sheets for traffic handling through the work area. Contractor may 
vary the signing arrangement and spacing as necessary to fit field conditions; however, any 
proposed changes in the traffic control plan must be approved before implementation. 

When the sequence of work is shown on the plans, the Contractor may submit an alternate 
proposal for approval. Submit in writing all proposed variations and revisions. 

High-visibility safety apparel is required for workers in accordance with the General Notes on 
current BC standards. 

Place and maintain signs, channelizing devices, and flaggers to direct and route traffic at any 
location and for any period of time as may be required or directed. 

When operations require a lane closure, provide cones, vertical panels, drums, signs, flaggers, 
and flashing arrow panels as necessary to route traffic around the closed lane as shown on the 
plans and as directed. Lane closures will be limited to one specific lane as directed.  

Lane closures will not be allowed before 8:30 A.M. unless otherwise directed.  

Unless otherwise approved, construction operations will not be allowed on Good Friday, Easter 
weekend, the Friday before Memorial Day thru Memorial Day, July 4th, the Friday before Labor 
Day thru Labor Day, the Wednesday before Thanksgiving Day thru Sunday, Christmas Eve, 
Christmas Day, New Year’s Eve, New Year’s Day, or on any other high traffic days or holidays 
as determined by the Engineer. 

Erect R4-1 (Do Not Pass) and R4-2 (Pass With Care) signs to mark existing no-passing zones as 
directed. (These signs will not be required if these zones will not be eliminated during 
construction.) 

Maintain existing roadside signs within this project’s limits during this Contract. In order to 
accommodate the grading or other operations, temporarily relocate these signs in accordance 
with the TMUTCD as directed. Use ground-mounted sign mounts with two posts for all 
relocated signs unless otherwise directed.  This work will not be paid for directly, but will be 
subsidiary to Item 502. 
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Provide truck-mounted attenuators (TMA) as shown on the appropriate traffic control plan 
sheets. Provide a letter certifying that all TMA used on this project meet NCHRP 350 or 
AASHTO Manual for Assessing Safety Hardware (MASH) requirements. 

Regulate all construction activities and equipment to minimize inconvenience to the traveling 
public. At points where it is necessary for trucks to stop, load, or unload, provide warning signs 
and flaggers to protect the traveling public. 

The pavement must be entirely open to traffic each night. Remove or clearly barricade all 
material stockpiles, equipment left overnight, or any obstruction within 30 ft. of a travelway as 
approved.  

The Contractor Force Account “Safety Contingency” is intended to be used for work zone 
enhancements that could not be foreseen in the project planning and design stage for the purpose 
of improving the effectiveness of the Traffic Control Plan. These enhancements will be mutually 
agreed upon by the Engineer and the Contractor’s Responsible Person based on weekly or more 
frequent traffic management reviews on the project. The Engineer may choose to use existing bid 
items if it does not slow the implementation of enhancement. 

Provide flaggers at county roads, commercial driveways, and other intersecting roadways 
deemed necessary by the Engineer to maintain control of the work zone during one-lane two-way 
operations.  Provide communication radios to each flagger in the work zone and the pilot vehicle 
operator. 

The use of Law Enforcement Officers (LEOs) will be required for this project. Before the 
preconstruction meeting, coordinate with local agencies to be prepared for staffing needs. 

Provide uniformed LEOs with marked vehicles during work zone activities. The officer in 
marked vehicle will be located as approved to monitor or direct traffic during the closure. The 
Engineer will approve the method used to direct traffic at signalized intersections. Additional 
officers and vehicles may be provided when directed. 

Complete the daily tracking form provided by the Department and submit invoices that agree 
with the tracking form for payment at the end of each month approved services were provided. 
Minimums, scheduling fees, etc. will not be paid; TxDOT will consider paying cancellation fees 
on a case-by-case basis.  

All law enforcement personnel used in work zone traffic control must be trained for performing 
duties in work zones and are required to take “Safe and Effective Use of Law Enforcement 
Personnel in Work Zones” (Course #133119) which can be found online at the following site:  
www.nhi.fhwa.dot.gov.   
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Certificates of completion should be available to all who finish the course. These should be kept 
by the officers to verify completion when reporting to the work site.  

With prior approval, provide uniformed law enforcement officers for traffic control during 
construction operations at the signalized intersections unless other traffic control measures are 
approved. The law enforcement officer’s intersection control force account is under control 
0910-16-165. 

Prior to beginning work, the Contractor and Engineer must agree on the allowable length of lane 
closure. 

Provide at least 1 person to be on the project and on duty at all times during the 1-lane detour 
operations for maintenance of the temporary traffic signals and other traffic control devices 
through the bridge construction area. Notify the Engineer in writing of the name, address and 
telephone number of this employee, or these employees. The Engineer will furnish this 
information to local law enforcement officials. 

Place Type 3 barricades and road closed signs as shown on current BC standards across the 
closed roadway or the new location at each road, street, closed bridge, and along the closed 
roadway or new location at 3/4-mi. intervals. 

Restrict movement of construction equipment and haul trucks to all paved surfaces. Do not allow 
construction equipment and haul trucks to cross the median unless specifically authorized. Use 
entrance and exit ramps for ingress and egress to the main lanes. 

When operations require a sidewalk closure, use traffic control devices that control pedestrian 
flow as necessary to route pedestrians around the closed sidewalk as shown on sidewalk closures 
and bypass walkway sheet as directed.  

All work required by these general notes, except as provided for by Item 502, will not be paid for 
directly, but will be subsidiary to Item 502 unless otherwise shown on the plans. 

ITEM 506. TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL 
CONTROLS  

Remove dirt, silt, rocks, debris, and other foreign matter that accumulates in all structures due to 
project erosion and Contractor’s operations. Keep stream channels open at all times. This work 
will not be paid for directly but will be subsidiary to this Item. 

The Engineer will provide copies of documents to meet TxDOT’s posting requirements. 
Laminate, post, and maintain these documents at the project limits and at major roadways 
intersecting the project as directed. Post required Contractor documents in the same manner and 
location. This work will be subsidiary to Item 506. 
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ITEM 529. CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER 

Provide steel reinforcement for all curb and curb and gutter unless otherwise directed. 

ITEM 531. SIDEWALKS 

Provide steel reinforcement for all sidewalks unless otherwise directed. 

ITEM 618. CONDUIT 

Conduit placed on the underside of the bridge slab overhang must be anchored with conduit 
straps at 5 ft. maximum intervals as shown on standard sheets ED(1) and (2)-14. Conduit hangers 
will not be allowed in this location.  

Where conduit is to be placed under existing riprap, cut the existing riprap to neat lines as 
directed and replace to match original condition after conduit placement. 

The Contractor may, at his option, substitute high-density polyethylene (HDPE) conduit meeting 
the specifications of Item 622 for all bores requiring PVC schedule 40 conduit and, when 
approved by the Engineer, may substitute HDPE for schedule 80 bored conduit. HDPE must be 
the same size as the PVC conduit shown on the plans. HDPE must be terminated with UL listed 
fittings. HDPE may be threaded and used with threaded PVC connectors or couplings. HDPE 
should be extended through the bore in one continuous piece and should be coupled to RMC 
elbows or to PVC conduit at the bore pits prior to entering ground boxes (if ground boxes are 
required by the plans). HDPE should not contain conductors during installation in this manner. 
No additional compensation will be paid to the Contractor when HDPE is substituted for this 
purpose. 

Do not use cast iron junction boxes in concrete traffic barriers and single slope traffic barriers. 
Use polymer concrete junction boxes instead of the cast iron junction boxes shown on standard 
sheets CSB(3), CSB(4), and SSCB(4). Mount the junction boxes flush (+ 0 in., - 1/2 in.) with 
concrete surface of concrete barrier. 

The polymer concrete barrier box will not be paid for separately, but will be subsidiary to Item 
618, “Conduit.” 

Use materials from prequalified material producers list as shown on the Material Producer List 
found on the TxDOT web site. Category is “Roadway Illumination and Electrical Supplies.”  
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ITEMS 618, 624, 680 & 684. CONDT, GRND BX, INSTL HWY TRF SIG & TRF SIG 
CBL 

The location of the controller, conductors, conduits, junction boxes and ground boxes are 
diagrammatic only and may be shifted by the Engineer to accommodate field conditions. 

ITEM 624. GROUND BOXES 

All ground boxes will be precast polymer concrete of the size and type specified on the plans. 

ITEM 636. SIGNS 

Install signs in accordance with the Department of Transportation’s “Sign Crew Field Book,” 
latest edition, or as directed.  

ITEM 644. SMALL ROADSIDE SIGN ASSEMBLIES 

Sign types for which details are not shown on the plans must conform to “Standard Highway 
Sign Designs for Texas,” latest edition. 

Before construction begins, locate all Texas Reference Marker (TRM) signs and Adopt-a-
Highway signs using survey control methods for accuracy.  Provide the survey data to the 
Engineer. If either type of sign is relocated during construction activities, survey the sign 
location and notify the Engineer before placement of the permanent sign. 
Stake all sign locations for approval prior to placement. 

ITEM 656. FOUNDATIONS FOR TRAFFIC CONTROL DEVICES 

The Contractor may reduce the size of the traffic signal controller slab as shown on standard 
sheet TS-CF in order to accommodate site conditions as approved by the Engineer. 

ITEM 666. RETROREFLECTORIZED PAVEMENT MARKINGS 

Use the spray method for application of the thermoplastic compound for lane lines, barrier lines, 
edge lines and channelizing lines. 

In high traffic volume areas, do not begin work before 9 A.M. and do not continue work after 
4 P.M. unless otherwise approved. In other areas, the Engineer will approve and direct the time 
of work. 

Extrude hot to the pavement surface thermoplastic compound for arrows, stop lines, yield 
triangles, transverse lines, crosswalk lines, words and symbols. 
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For lengths greater than 300-ft, provide guide markings that will not leave a permanent mark on 
the roadway.  Have the guide marking material and equipment used for placement approved 
prior to use.  Provide adequate notification for approval of the guide markings prior to placement 
of the permanent pavement markings. 

Provide a crew experienced in the work of installing pilot guideline markings and in the 
necessary traffic control. Supply all the equipment, personnel, traffic control, and materials 
necessary for the placement of pilot guideline markings as directed. All work will be in 
conformance with Part 6 of the TMUTCD. 

Correct deficiencies in the alignment of pavement markings at Contractor’s expense, as directed.  
Use a strip seal with aggregate and asphalt types and rates as directed to eliminate the deficient 
pavement markings.  

ITEM 672. RAISED PAVEMENT MARKERS 

Provide dispensing equipment such that the bituminous material can be directly applied from the 
melting pot to the pavement surface without secondary handling. Dispensing material from the 
melting pot into a separate container and then to the pavement surface will not be permitted.  

Intermittent agitation of the bituminous material will be by a method approved by the Engineer 
to ensure even heat distribution and must be such that the adhesive is agitated at approved and 
consistent intervals. 

ITEM 677. ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS 

Unless otherwise directed, utilize Surface Treatment Method for removal on asphaltic surfaces. 
The Engineer will approve materials and rates prior to use.  

Furnish a high-pressure water blasting system for removing paint, thermoplastic, epoxy and 
preformed tape material from the following surfaces without causing any grooves or trenching of 
the surface:  asphalt, concrete, permeable friction course, grooved asphalt and grooved concrete. 

Use a high-pressure water blasting system that consists of a vacuum recovery system that must 
provide for a nearly dry surface eliminating the possibility of uncontained run-off blasting water 
or debris, or the need for any secondary clean-up vehicles or operations. 

All components required for the complete operation of the water blasting system 
 (ultra-high-pressure pump, vacuum system, clean water supply, vacuum recovery storage, 
primary truck-mounted and optional secondary tractor-mounted blasting components)    
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must be mounted and transported on a single, fully self-contained and supporting single truck 
chassis, thereby eliminating the need for any additional water, vacuum or other transport 
vehicles.   

ITEM 680. INSTALLATION OF HIGHWAY TRAFFIC SIGNALS 

A manufacturer’s representative must be present when the signal lights are placed in operation.  

Provide a uniformed law enforcement officer to maintain traffic control when the signal lights 
are placed in operation and at any time the normal signal operation is interrupted due to failure of 
Contractor supplied materials or workmanship.  

The Contractor’s maintenance responsibility begins on the day work is authorized and continues 
until final acceptance. Designate in writing an IMSA certified signal technician who is available 
to perform repair work within a 2-hour response time at all times. This work will not be paid for 
directly but will be subsidiary to Item 680. 

Furnish, install, and test Cellular Router – Applied Information AI-500-085-02 Glance Peempt & 
Priority or equivalent Cellular Router with power supply and power cable assembly. Furnish 
equipment with 10-year cellular data subscription service with passthrough & video, and Glance 
Software Configuration. 

Install Cellular Router in equipment cabinets in accordance with this Item and details and 
dimensions as shown on the plans or as directed. Maintain safe construction practices. 
Equipment will be installed in a neat and workmanlike manner. Adjustments or additions of 
attachment hardware, support brackets, and appurtenances may be necessary for compatibility, as 
shown on the plans, or as directed. 

Prevent damage to all components. Any unused or removed material deemed salvageable by the 
Engineer will remain the property of the respective agency and must be delivered to a designated 
site. Accept ownership of unsalvageable materials and dispose of in accordance with federal, 
state, and local regulations. Stockpile all materials designated for reuse or to be retained by the 
respective agency within the project limits or at a designated location as directed.  

Equipment to be installed at signal cabinet shown on the plans may include, but not be limited to, 
the following: 

• Cellular Router (provided by the Contractor),
• Cabling and connectors from power source to Cellular Router connection point as

specified by the manufacturer (provided by the Contractor),
• Cabling and connectors from telecommunications source to Cellular Router connection

point as specified by the Cellular Router manufacturer when required (provided by the
Contractor), and
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• External Antennas for communications as shown on the plans.

Make all arrangements for connection to the power supply and telecommunications source 
including any required permits. Supply and install any required materials not provided by the 
utility companies (power or communications service provider). 

Cellular Routers and all related accessories will be assembled on an equipment rack. All items 
need to be tied to the rack. Screw the equipment rack in the suitable location in the cabinet. 
Cabinet adjustments or additions of attachment hardware, support racks or brackets may be 
necessary. All adjustments or additional materials will not be paid for directly but will be 
subsidiary to this Item.  

Install external antennas of the router on the top of the cabinet at optimum location as 
recommended by the manufacturer. Please follow the manufacturer instruction carefully to water 
seal the antenna to prevent water leaking. Each Cellular Router will be provided with 20 ft. of 
coax cable with weather resistant connectors installed to connect the antenna to the Cellular 
Router. 

The work performed, and materials furnished in accordance with this Item will be paid for as 
subsidiary to Item 680. This price is full compensation for furnishing and installation of Cellular 
Router, procurement of 10-year cellular data subscription service with passthrough & video, and 
Glance Software Configuration, and installing any new mounting hardware; storing the Cellular 
Router when required; testing the Cellular Router; replacement or repair of damaged 
components; disposal of unsalvageable material and for all manipulations, labor, tools, working 
drawings, equipment and incidentals.  

ITEM 682. VEHICLE AND PEDESTRIAN SIGNAL HEADS 

Fabricate the traffic signal heads using polycarbonate. Cover the traffic signal heads with 
factory-made signal head covers until placed in operation.  

ITEM 684. TRAFFIC SIGNAL CABLES 

An extra length of 5 ft. for each cable run must remain in each steel signal pole. For each 
conductor that terminates in the controller cabinet, an extra 5-ft. length must be provided. Wire 
nuts will not be permitted. 

ITEM 686.  TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) 

All poles must be round and powder-coated black. 
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ITEM 688. PEDESTRIAN DETECTORS & VEHICLE LOOP DETECTORS 

When installing traffic signal detectors, close only one lane of a roadway at a time. Conduct 
construction operations to provide the least possible interference to traffic as provided in the 
specifications or as directed.  

ITEM 6001. PORTABLE CHANGEABLE MESSAGE SIGN 

Provide a non-erodible, stable surface to place the Portable Changeable Message Sign (PCMS) 
units adjacent to the roadway as directed.  Payment for this surface is incidental to Item 6001. 

ITEM 6185. TRUCK MOUNTED ATTENUATOR (TMA)  

Shadow vehicles with truck mounted attenuator (TMA) are required on the traffic control plan 
and TCP standards for this project. The Contractor will be responsible for determining if one or 
more of these traffic control operations will be ongoing at the same time to determine the total 
number of TMAs needed for the project. Additional truck mounted attenuators (TMAs) may be 
required as deemed necessary by the Engineer. 

ITEM 6306. VIDEO IMAGING DETECTION SYSTEM 

Each VIVDS must include all necessary hardware and software to adjust all detection zone 
features. 

All VIVDS processors and cameras must be from same manufacturers for the duration of this 
Contract.  

All camera cables must be inside the camera support arm. 

Use coaxial cable meeting the requirements of Special Specification 6306 for the field 
communications link. 

All software must be windows 10 compatible.   

Deliver all system setup disks, including the original operating system setup disks, to the Tyler 
District Signal Shop at 2709 West Front Street.  
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COUNTY
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0910-16-165

TOTAL EST. TOTAL
FINAL

A00177655

Smith

MLK JR BLVD

EST. FINAL

104-6001 REMOVING CONC (PAV) SY 5.000 5.000
162-6002 BLOCK SODDING SY 10.000 10.000
500-6001 MOBILIZATION LS 1.000 1.000
502-6001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 2.000 2.000
506-6040 BIODEG EROSN CONT LOGS (INSTL) (8") LF 120.000 120.000
506-6043 BIODEG EROSN CONT LOGS (REMOVE) LF 120.000 120.000
529-6002 CONC CURB (TY II) LF 15.000 15.000
531-6003 CONC SIDEWALKS (6") SY 32.000 32.000
531-6008 CURB RAMPS (TY 5) EA 1.000 1.000
531-6010 CURB RAMPS (TY 7) EA 6.000 6.000
618-6046 CONDT (PVC) (SCH 80) (2") LF 70.000 70.000
618-6059 CONDT (PVC) (SCH 80) (4") (BORE) LF 360.000 360.000
620-6009 ELEC CONDR (NO.6) BARE LF 430.000 430.000
624-6010 GROUND BOX TY D (162922)W/APRON EA 4.000 4.000
624-6028 REMOVE GROUND BOX EA 4.000 4.000
666-6036 REFL PAV MRK TY I (W)8"(SLD)(100MIL) LF 390.000 390.000
666-6048 REFL PAV MRK TY I (W)24"(SLD)(100MIL) LF 530.000 530.000
666-6224 PAVEMENT SEALER 4" LF 1,640.000 1,640.000
666-6226 PAVEMENT SEALER 8" LF 390.000 390.000
666-6230 PAVEMENT SEALER 24" LF 530.000 530.000
666-6231 PAVEMENT SEALER (ARROW) EA 3.000 3.000
666-6232 PAVEMENT SEALER (WORD) EA 3.000 3.000
666-6300 RE PM W/RET REQ TY I (W)4"(BRK)(100MIL) LF 290.000 290.000
666-6303 RE PM W/RET REQ TY I (W)4"(SLD)(100MIL) LF 150.000 150.000
666-6315 RE PM W/RET REQ TY I (Y)4"(SLD)(100MIL) LF 1,200.000 1,200.000
668-6077 PREFAB PAV MRK TY C (W) (ARROW) EA 3.000 3.000
668-6085 PREFAB PAV MRK TY C (W) (WORD) EA 3.000 3.000
672-6007 REFL PAV MRKR TY I-C EA 80.000 80.000
672-6009 REFL PAV MRKR TY II-A-A EA 30.000 30.000
677-6001 ELIM EXT PAV MRK & MRKS (4") LF 1,640.000 1,640.000
677-6003 ELIM EXT PAV MRK & MRKS (8") LF 390.000 390.000
677-6007 ELIM EXT PAV MRK & MRKS (24") LF 530.000 530.000
677-6008 ELIM EXT PAV MRK & MRKS (ARROW) EA 6.000 6.000
678-6001 PAV SURF PREP FOR MRK (4") LF 1,640.000 1,640.000
678-6004 PAV SURF PREP FOR MRK (8") LF 390.000 390.000
678-6008 PAV SURF PREP FOR MRK (24") LF 530.000 530.000
678-6009 PAV SURF PREP FOR MRK (ARROW) EA 3.000 3.000

DISTRICT COUNTY
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COUNTY

HIGHWAY

ALT      BID CODE DESCRIPTION UNIT

0910-16-165
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678-6016 PAV SURF PREP FOR MRK (WORD) EA 3.000 3.000
680-6011 INSTALL HWY TRF SIG (UPGRADE) EA 2.000 2.000
682-6018 PED SIG SEC (LED)(COUNTDOWN) EA 8.000 8.000
684-6031 TRF SIG CBL (TY A)(14 AWG)(5 CONDR) LF 80.000 80.000
684-6036 TRF SIG CBL (TY A)(14 AWG)(10 CONDR) LF 490.000 490.000
684-6079 TRF SIG CBL (TY C)(12 AWG)(2 CONDR) LF 970.000 970.000
687-6001 PED POLE ASSEMBLY EA 5.000 5.000
688-6001 PED DETECT PUSH BUTTON (APS) EA 8.000 8.000
688-6003 PED DETECTOR CONTROLLER UNIT EA 1.000 1.000

6001-6001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 20.000 20.000
6027-6003 CONDUIT (PREPARE) LF 115.000 115.000
6185-6002 TMA (STATIONARY) DAY 7.000 7.000
6185-6005 TMA (MOBILE OPERATION) DAY 2.000 2.000
6306-6001 VIVDS PROSR SYS EA 1.000 1.000
6306-6002 VIVDS CAM ASSY FXD LNS EA 4.000 4.000
6306-6005 VIVDS CNTRL SOFTWARE EA 1.000 1.000
6306-6007 VIVDS CABLING LF 710.000 710.000

18 SAFETY CONTINGENCY: CONTRACTOR FORCE
ACCOUNT WORK (PARTICIPATING)

LS 1.000 1.000

EROSION CONTROL MAINTENANCE:
CONTRACTOR FORCE ACCOUNT WORK (PART)

LS 1.000 1.000

LAW ENFORCEMENT: CONTRACTOR FORCE
ACCOUNT WORK (PARTICIPATING)

LS 1.000 1.000
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