
STATE OF TEXAS DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 639777001 CSJ: 6397-77-001 HIGHWAY: IH0027 LIMITS OF WORK: SPECIAL JOBS

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY:



INDEX OF SHEETS

1 TITLE SHEET

2A-2G GENERAL NOTES

3 ESTIMATE & QUANTITY SHEET

PLAN SHEET & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2019	Texas Department of Transportation			
FED.RD. DIV. NO.	PROJE	SHEET NO.		
6	MMC 639	1		
STATE	DISTRICT	COUNTY		
TEXAS	AMARILLO	RANDALL		
CONTROL	SECTION	JOB	JOB HWY NO.	
6397	77	001	IH0027	
	DATE			
	1/5/2023			

County: RANDALL Control: 6397-77-001

Highway: IH0027

GENERAL NOTES:

This project includes plan sheets that are not part of the bid proposal. Plans can be viewed online or downloaded from the web at:

http://www.txdot.gov/business/letting-bids/plans-online.html

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors consultants/repro companies.htm

Information concerning the project, plans, limits and locations may also obtained by contacting Gail Ramsay at (806) 356-3221 or the Supervisor in charge of this project. Plans, limits, and locations may be viewed at Contract Administration, Texas Department of Transportation District Office, 5715 Canyon Drive, Bldg. B, Amarillo, Texas 79110.

All Contractor pre-bid questions on this project are to be addressed to the following individual(s):

Director of Operations Wes Kimmell, P.E. Wes.Kimmell@txdot.gov
Contract Specialist Brad Buchanan
Contract Specialist Gail Ramsay

Gail.Ramsay@txdot.gov

Gail.Ramsay@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q & A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following address:

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q & A web page.

The Letting Pre-Bid Q & A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q & A for and click on the link in the window that pops up.

Questions will not be accepted 48 hours prior to letting date and time.

County: RANDALL Control: 6397-77-001

Highway: IH0027

Prior to beginning operations, a meeting will be held at the contract administration building to include material supplier and maintenance section supervisors listed in this contract.

If several contracts are awarded to the same contractor, the contractor shall be sufficiently equipped to concurrently supply each contract.

Each contract awarded by the Department stands on its own and as such, is separate from other contracts.

All work on this contract will be issued by work order via email. A work order will include the location, the bid item, and the quantity of material to deliver. Callout work orders will be issued based on priorities.

Provide and maintain a dedicated email address for receipt of work orders and correspondence throughout the term of this contract. Respond to all correspondence within 1 business day.

General Requirements and Covenants – Item 10

Project Description – This project shall consist of the purchase and delivery of materials only, Traffic Paint (W), Traffic Paint (Y), Glass Beads TY II and Glass Beads TY III for Amarillo Special Jobs. Contact information for the TxDOT Special Jobs office is listed below. See plan sheet for quantity of materials. Material should be delivered to Amarillo District Warehouse 5715 Canyon Drive Amarillo, TX 79114.

Special Jobs Supervisor

Harold Cave 5715 Canyon Drive Amarillo, TX 79114 PH (806) 356-3361

Special Jobs Office Manager

Tangi Hernandez 5715 Canyon Drive Amarillo, TX 79114 PH (806) 356-3209

County: RANDALL Control: 6397-77-001

Highway: IH0027

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Section 10.2 – Instructions to Bidders

By signing this proposal, a bidder acknowledges that he/she has a copy of the "Standard Specifications for Construction of Highways, Streets and Bridges", adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

<u>Section 10.3 – Award and Execution of Contract</u>

Material requests shall be issued by Work Order. Each Work Order shall specify items and quantities to be delivered as well as days to complete Work Order.

Section 10.4 – Scope of Work

In accordance with Article 10.4.3.1 when mutually agreed upon in writing by both parties to the contract, the Engineer may extend the contract by change order, up to two times, for an additional period not to exceed the original contract time period.

The extended contract may be for additional quantities up to the original bid quantities, plus any quantities added by previously approved change orders.

The extension will meet the terms and conditions of the original contract, plus any approved terms and conditions made by previously approved change orders.

<u>Section 10.6 – Control of Materials</u>

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website:

https://www.txdot.gov/business/resources/producer-list.html

Section 10.8 - Prosecution and Progress

Contract time charges shall begin upon issuance of "Authorization to Begin Work" letter. One hundred twenty (120) Calendar days have been designated for this contract. Calendar Days shall be computed and charged in accordance with Article 10.8.2, "Contract Term".

County: RANDALL Control: 6397-77-001

Highway: IH0027

Individual Work Order charge days shall run concurrently with Contract time charges.

Notify the Maintenance Section Supervisor when encountering any unforeseen delays.

Section 10.9 – Measurement and Payment

In accordance with Article 9.2 "Scope of Payment," plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery. Maintenance Sections may request quantities varying from those shown in the plans to meet their needs.

Contractor is responsible for obtaining annual overweight tolerance permit if hauling materials that exceed the legal road weight.

<u>Item 8003 – Traffic Paint and Glass Beads (Materials Only)</u>

Traffic Paint shall be delivered in 275 gallon totes. Unit of measurement "Each" is defined as one (1) tote.

Glass beads shall be delivered in 2000 pound palletized boxes. Unit of Measurement "Each" is defined as one (1) box.

Contractor is required to pick up empty totes from the Amarillo District facility.



Estimate & Quantity Sheet

CONTROLLING PROJECT ID 6397-77-001

DISTRICT Amarillo
HIGHWAY IH0027

COUNTY Randall

CONTROL SECTION JOB		6397-77-001					
PROJECT ID		A00185377					
	COUNTY		Randall		TOTAL EST.	TOTAL FINAL	
		н	GHWAY	IH0027			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	8003-6001	TRAFFIC PAINT (W)	EA	100.000		100.000	
	8003-6002	TRAFFIC PAINT (Y)	EA	75.000		75.000	
	8003-6003	GLASS BEADS (TY III)	EA	175.000		175.000	
	8003-6004	GLASS BEADS (TY II)	EA	175.000		175.000	



 DISTRICT
 COUNTY
 CCSJ
 SHEET

 Amarillo
 Randall
 6397-77-001
 3

Plan Sheet & Summary				
Bid Code	Site Description	Quantity		
80036001	Traffic Paint (W)	100 Totes		
80036002	Traffic Paint (Y)	75 Totes		
80036003	Glass Beads (TY III)	175 Totes		
80036004	Glass Beads (TY II)	175 Totes		