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GENERAL NOTES:  
 
 
General: 
 
This project consists of performing “Flexible Pavement Structure Repair” on various roadways in 
the Navarro County Maintenance Section. 
 
Sequence of work will be approved. 
 
The Department reserves the right to revise schedule as it deems necessary.  
 
Provide and maintain a dedicated email address for receipt of work orders and correspondence 
throughout the term of this contract.  Acknowledgement of emailed work order/callouts is required 
no more than 12 hr. from notification. 
 
Contractor’s attention is called to the fact that all adjoining pavement sections will be protected 
during all phases of construction and any damages incurred due to Contractor’s operation will be 
repaired and replaced at the Contractor’s expense. 
 
Each contract awarded by the Department stands on its own as such, is separate from other 
contracts.  A Contractor awarded multiple contracts, must be capable and sufficiently staffed to 
concurrently process any or all contracts at the same time. 
 
Coordinate work through: 
 

Joseph Lanoue 
100 SW CR 1000 
Corsicana, Texas 75110 
903-874-5361 

 
Contractor questions on this project are to be addressed to the following individual(s): 
 
Juan A. Paredes, P.E.    Juan.Paredes@txdot.gov 
Joseph Lanoue              Joseph.Lanoue@txdot.gov 
 
Questions may be submitted via the Letting Pre-Bid Q&A web page.  This webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address: 
 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.   
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The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 
 
Attention is directed to the possible presence of underground utilities owned by the Texas 
Department of Transportation (irrigation, signal, illumination and surveillance, communication, 
and control) on the right of way.  Call the Department for locates at 214-320-6682 and 214-320-
6205 48 hr. in advance of excavation. Contact the appropriate department of the local city or town 
a minimum of 48 hr. in advance of excavation. 
 
If overhead or underground power lines need to be de-energized, contact the electrical service 
provider to perform this work.  Cost associated with de-energizing the power lines or other 
protective measures required are at no expense to the Department. 
 
If working near power lines, comply with the appropriate sections of Texas State Law and Federal 
Regulations relating to the type of work involved. 
 
 
Item 2 – Instructions to Bidders: 
 
This project includes plan sheets that are not part of the bid proposal. 
 
Order plans from any Reproduction Company listed at: 
 
http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm 
 
View or download plans at: 
 
http://www.dot.state.tx.us/business/plansonline/plansonline.htm 
 
 
Item 3 – Award and Execution of Contract: 
 
This contract is Site Specific. 
 
After written notification, work will be continuously prosecuted to completion.   
 
The work order letter will include all roadways contained on the Summary Sheet. 
 
Notification to perform “Non-Site Specific” work at locations not presented on the Summary Sheet 
will be in writing.   
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Item 7 – Legal Relations and Responsibilities: 
 
Pre-construction safety meeting will be conducted with Contractor’s personnel prior to work 
beginning on a continuously prosecuted contract or before each callout work request.   
 
Attendance of this meeting will not be paid directly but considered subsidiary to the various bid 
items.   
 
Holiday restrictions – the Engineer may decide that no lane closures or construction operations 
will be allowed during the restricted periods listed in the following holiday schedule.  TxDOT has 
the right to lengthen, shorten, or otherwise modify these restricted periods as actual, or expected, 
traffic conditions may warrant.  Working days will not be charged for these restricted periods.  No 
additional compensation will be allowed for these restricted closures (i.e., overhead, delays, stand-
by, barricades or any other associated cost impacts).  
 

 New Year’s Eve and Day (noon on December 31 thru 10 P.M. January 1) 
 Easter Holiday weekend (noon on Friday thru 10 P.M. Sunday) 
 Memorial Day weekend (noon on Friday thru 10 P.M. Monday) 
 Independence Day (noon on July 3 thru 10 P.M. on July 5) 
 Labor Day weekend (noon on Friday thru 10 P.M. Monday) 
 Thanksgiving Holiday (noon on Wednesday thru 10 P.M. Sunday) 
 Christmas Holiday (noon on December 23 thru 10 P.M. December 26) 

 
Holiday restrictions for Independence Day, Thanksgiving Holiday, and the Christmas Holiday may 
be extended for the “week of” due to the nature of work being performed and the work location at 
the discretion of the Engineer for safety of the traveling public.   
 
Roadway closures during the following key dates and/or special events are prohibited. 
 

 The University of Texas vs. University of Oklahoma football game (no lane closures 
beginning 4 hr. prior to the event and ending 3 hr. following event completion 

 
 
Item 8 – Prosecution and Progress: 
 
Working days will be charged in accordance with Section 8.3.1.4, “Standard Workweek”. 
 
Liquidated damages will be charged for each working day exceeding the time allowed in the work 
order letter.  
 
Contractor will submit a bar chart or CPM chart for progress of schedule.  Present work to begin 
no later than 7 calendar days from the work order letter unless otherwise approved.  
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Perform work during the shaded months presented in the "Schedule of Work" Table. 
 

TABLE 1 
SCHEDULE OF WORK 

 
For Non-Site-Specific items, Contractor may prosecute work at any time only if locations are 
known and approved by the Engineer.  Otherwise, work for Non-Site-Specific locations is 
expected to take place within the identified timeline shown on this “Schedule of Work” Table and 
the call-out work request. 
 
 
Item 354 – Planing and Texturing Pavement: 
 
Separate the asphalt pavement from the base material.  Stockpile the asphalt pavement at 0.5 
miles East of FM 2555 and SH 31 Bypass (32.048242 N, -96.484715 W).  Place the asphalt 
pavement material in a stockpile that meets the dimensions and requirements designated by the 
engineer.    
 
Stockpile materials in uniform piles up to 15 feet in height unless otherwise instructed.  Furnish 
adequate equipment at the stockpile to keep and leave the materials in a neat and orderly manner.   
 
Properly dispose of unsalvageable material at your own expense. 
 
During the planing operation, maintain the existing centerline stripe for overnight traffic operations 
unless full width planing is accomplished in one day.  Plane all vertical longitudinal faces with a 
3:1 slope to meet Edge Condition I as shown on sheet “Treatment for Various Edge Conditions”. 
 
Maintain the surface of planed surfaces prior to HMAC operations. 
 
The planing operation will be followed closely by the hot-mix asphalt (HMA) overlay operation.  
Vacuum loose fines immediately after the milling operation and prior to overlaying with HMA.  If 
inclement weather or other unexpected factors do not allow planed areas to be overlaid as described 
above, warning signs per Standard Sheet WZ(UL)-13 will be maintained until the hot-mix asphalt 
overlay operation is completed. 
 

 JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC 
Site- 
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Work 
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If unstable material is observed after initial milling, plane additional material to a depth that will 
support traffic. 
 
Use a minimum 30 ft. ski on the planing machine.  
 
 
Item 500 – Mobilization: 
 
Mobilization is lump sum.   
 
 
Item 502 – Barricades, Signs, and Traffic Handling: 
 
Provide traffic control in compliance with the latest edition of the “Texas Manual on Uniform 
Traffic Control Devices” (TMUTCD), the “Traffic Control Standard Sheets” (TCSS), and as 
directed. 
 
Perform work Monday through Friday during daylight hours. Do not begin work until 30 minutes 
after sunrise and cease operations 30 minutes before sunset.   
  
If closing a lane is necessary, closure times will be Monday through Friday, 9 A.M. to 3:30 P.M.  
Close no more than one lane at a time, unless otherwise approved. Provide proposed lane closure 
information to the Engineer by 1 P.M. on the day prior to the proposed closures.  Furnish 
information for Monday closures or closures following a national or state holiday on the last office 
workday prior to the closures.  Do not close lanes if the above reporting requirements have not 
been met. 
 
Nighttime and weekend work will be allowed with prior approval.   
 
Maximum length of lane closure will be 2 miles. 
 
Traffic Control Plans with a lane closure causing backups of 10 minutes or greater in duration will 
be modified by the Engineer. 
 
Erect barricades and signs in locations not obstructing the traveling public’s view of the normal 
roadway signing or necessary sight distance. 
 
Provide sufficient and qualified staff and equipment to revise the traffic control as directed.  
 
Trailer all slow-moving vehicles (designed to operate 25 mph or less) crossing freeway main lanes. 
 
When moving unlicensed equipment on or across any pavement or public highways, protect the 
pavement from all damage using an acceptable method. 
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Equipment and materials will not be left within 30 ft. of the travel lane during non-working hours. 
 
The work performed, materials furnished and all labor, tools, and equipment necessary to complete 
the work for Non-Site-Specific locations under this Item will not be measured or paid for directly 
but will be considered subsidiary to the various bid items of this contract.  
 
The “Force Account – Safety Contingency” has been established for this project and is intended 
to be utilized for work zone enhancements to improve the effectiveness of the Traffic Control Plan 
that could not be foreseen in the project planning and design stage.  These enhancements will be 
mutually agreed upon by the Engineer and the Contractor’s Responsible Person based on weekly 
or more frequent traffic management reviews on the project.  The Engineer may choose to use 
existing bid items if it does not slow the implementation of enhancement. 
 
 
Item 585 – Ride Quality for Pavement Surfaces: 
 
Provide a 10-ft. straightedge at all times.  Measure and evaluate ride quality of repairs as directed 
by using Surface Test Type A.  Correct surface areas as required. 
 
 
Item 3077 – Superpave Mixtures:  
 
Design and produce the mixture with a gradation that passes below the reference zone as shown 
in Table 9 for Item 3077.   
 
Engineer will determine length of overlay in the field.  Unless otherwise approved, depth will be 
2 in. 
 
Tack coat is required.  Dilution of tack is not allowed. Tack Rate 0.11 Gal/SY.  
 
Use aggregate that meets the Surface Aggregate Classification (SAC) requirement Class B of SP-
C PG 70-22. 
 
Asphalt edges will be beveled to eliminate pavement drop offs. 
An approved anti-stripping agent will be required. 
 
All mixing, placing, and compacting will be completed during daylight hours only.  Unless 
otherwise approved, dumping of the asphalt mixture in a windrow and then placing the mixture in 
the finishing machine will not be permitted. 
 
Storing the completed mix on the ground will not be permitted at the mixing plant or the job site.  
Any mix that comes in contact with the earth or other objectionable foreign matter will be rejected. 
 
Provide Short Term Work Zone Pavement Markings where striping is eliminated.   
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Item 6001 – Portable Changeable Message Sign: 
 
Provide Portable Changeable Message Signs (PCMS) units as approved. 
 
PCMS will be placed as directed. 
 
 
Item 6185 – Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA): 
 
The total number of truck mounted attenuators (TMA) required when utilizing the traffic control 
standards are shown in the tables below. 
 

TCP 1 Series Scenario Required 
TMA/TA 

(1-1)-18 / (1-2)-18  1 
(1-3)-18 A B 1 2 

 
(1-4)-18 / (1-5)-18  

  
1 

   
 

TCP 3 Series Scenario Required TMA/TA 
(3-1)-13 All 2 
(3-2)-13 All 3 

(3-3)-14 
A B D 2 

C 3 
 

TCP 5 Series Scenario Required 
TMA/TA 

(5-1)-18 A B 1 
    

 

TCP 6 Series Scenario Required 
TMA/TA 

(6-1)-12 A B 1 2 
(6-2)-12 / (6-3)-12 All 1 

(6-4)-12 A B 1 2 
(6-5)-12 A B 1 2 

 
Shadow vehicles equipped for truck mounted attenuators (TMA) for mobile and stationary 
operations must be available for use at any time as determined by the Engineer. 
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The Contractor will be responsible for determining if one or more of these operations will be 
ongoing at the same time to determine the total number of TMA needed for the project for those 
times per plan requirements.  Additional TMAs used that are not specified in the plans in which 
the Contractor expects compensation will require prior approval from the Engineer.   
 
When TMA’s are paid by the hour or day, “ready for operation” is defined as all equipment, 
material, personnel, etc. are present on the project ready to begin work. 
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