

STATE OF TEXAS DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT: MMC 6453-85-001

COUNTY: NOLAN, Etc

HIGHWAY: IH 20, Etc.

WEST TXDOT REGION

FOR THE PURCHASE AND DELIVERY OF MATERIALS ONLY, TYPE I and TYPE II SALT

I HEREBY CERTIFY THAT THE CONSTRUCTION WORK ON THIS PROJECT WAS PERFORMED IN SUBSTANTIAL COMPLIANCE WITH THE CONTRACT

Note: See Project Summary Sheets for complete listing of limits, lengths, equations and exceptions.

Index of Sheets:

- 2 General Notes
- 3 Estimate & Quantity Sheet

CONTRACTOR NAME:
CONTRACTOR ADDRESS:

DATE WORK BEGAN:

DATE WORK COMPLETED:

DATE WORK ACCEPTED:

RECOMMENDED FOR LETTING:

APPROVED FOR LETTING:

Mark Johnson

DocuSigned by:
Mark Johnson
C6E3A921602648E

8/14/2023

Contracts & MMS Section Director

Frances Fletcher

DocuSigned by:
Frances Fletcher
CAR223E9ADE2491

8/14/2023

Materials Management Section Director

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

Division	COUNTY	HIGHWAY	CONTROL
MNT	NOLAN	IH 20, Etc	6453-85-001

© 2023 by Texas Department of Transportation
All Rights Reserved.

Project Number: MMC – 6453-85-001**Sheet 2****County:** Nolan, Etc**Control:** 6453-85-001**Highway:** IH 20, Etc**General:**

The purpose of this contract is to provide Type I and Type II Salt for deicing to the following 4 locations in west Texas:

Bid Code	Salt Shed	County	GPS	Address
8042-6002, 8042-6021, 8042-6116, 8042-6135	(SITE 1) Happy	Swisher	34.728217, -101.848978	Happy Salt Shed Building #058251 Happy, TX 79042
8042-6003, 8042-6022, 8042-6117, 8042-6136	(SITE 2) Shallowater	Lubbock	33.700000, -102.010556	Shallowater Salt Shed Clovis Rd & N CR1400 Shallowater, TX 79363
8042-6004, 8042-6023, 8042-6118, 8042-6137	(SITE 3) Sweetwater	Nolan	32.460184, -100.38716	Sweetwater Salt Shed 7526 N IH 20 Sweetwater, TX 79556
8042-6005, 8042-6024, 8042-6119, 8042-6138	(SITE 4) Kent	Culberson	31.064361, -104.184778	Kent Salt Shed IH 10 @ MM 179 WB, 2 miles east of Kent, TX Kent, TX 79734

Each contract awarded by the Department stands on its own as such, is separate from other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Coordinate work through:

Ms. Frances Fletcher
Support Services Division
6230 E. Stassney Ln.
Austin, TX 78744
903-900-8555

Deliveries will only be accepted between the hours of 8AM – 4PM.

Project Number: MMC – 6453-85-001

Sheet 3

County: Nolan, Etc

Control: 6453-85-001

Highway: IH 20, Etc

Contractor questions on this project are to be emailed to the following individual:

Frances Fletcher – Materials Management Section Director

Frances.Fletcher@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

Questions regarding the plans and/or the project after the contract has been awarded should be referred to the Managing Administrator:

Ms. Frances Fletcher
Support Services Division
6230 E. Stassney Ln.
Austin, TX 78744
903-900-8555

Department-approved safety hats and safety vests will be worn by all workers and visitors when:

Workers are outside of vehicles at all outdoor worksites. This includes those who occasionally visit worksites either on the highway surface or right-of-way.

Working in areas where there is a danger of head injury from impact, from falling or flying objects, or from electrical shock or burns.

Non-compliance with this requirement will be grounds for suspension of work.

Project Number: MMC – 6453-85-001

Sheet 4

County: Nolan, Etc

Control: 6453-85-001

Highway: IH 20, Etc

Section 10.2: Instructions to Bidders

This project includes plan sheets that are not part of the bid proposal. View plans on-line or download from the web at:

<https://www.txdot.gov/business/letting-bids/plans-online.html>.

Section 10.4: Scope of Work

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended once not to exceed 730 calendar days for the entire contract term if mutually agreed.

Section 10.8: Prosecution and Progress

There are 365 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

In accordance with Article 10.8.5 "Issuance of An Expedited Work Order", an Expedited Work Order (EWO) will only contain bid items identified as "expedited" in the Contract. An EWO completion time will be 24 hours.

In accordance with Article 10.8.6 "Late Delivery Damages", actual damages may be charged for late deliveries.

Individual Work Order charge days shall run concurrently with contract time charges.

Unless otherwise directed, prosecute the work continuously to completion of the contract.

Materials will be ordered upon issuance of a Work Order by TxDOT. Contractors will be given no more than 30 calendar days for delivery.

Multiple Work Orders should be expected, and the contractor must be capable and sufficiently staffed to concurrently process all open work orders.

Project Number: MMC – 6453-85-001**Sheet 5****County:** Nolan, Etc**Control:** 6453-85-001**Highway:** IH 20, Etc

Each Work Order may contain 1 or multiple items. The minimum quantity ordered per item on a Work Order is:

Description	Minimum Quantity (CY)
Type I Salt	20 CY
Type II Salt	20 CY

Article 10.9: Measurement & Payment

Contractor is responsible for obtaining annual overweight tolerance permit if hauling material exceeds the legal road weight.

Item 8042: Winter Weather Materials (Materials Only)

Product may be shipped or delivered in 25 CY live belly or end dump trailers. Individual bid code locations under this item are as shown in the table above.

