




CONTROL: 6454-87-001  
 
COUNTY: EL PASO, ETC.  
 
HIGHWAY: IH 10, ETC. 

GENERAL NOTES: 

General Project Description � This routine maintenance contract is for barricades, signs, and 
traffic control on various roadways in El Paso and Hudspeth Counties.  

The Contract will be managed by the East Area Office with participating Area Engineer (AE) 
and Maintenance Section Supervisor (MSS) listed below: 

Rene Romero, P.E., East AE 
1430 Joe Battle Blvd. 
El Paso, Texas 79936 
(915) 757-5910                                          

Manuel Molina, East MSS 
1430 Joe Battle Blvd.  
El Paso, Texas 79936 
(915) 849-5554 

 
Each Contract awarded by the Department stands on its own and as such, is separate from 
other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently 
staffed to concurrently process all contracts at the same time. 
 
General Requirements 

Various bid items and their associated quantities have been provided within this Contract to 
establish unit bid prices for the proposed work. The bid items and quantities provided are based 
on historical data and are not guaranteed. Actual quantities of work to be performed and paid 
will be determined in the field by the Engineer and will be paid utilizing these unit bid prices with 
no further compensation made regardless of the final quantities.  

Where nighttime work is approved, provide adequate lighting for the entire work site, as 
directed. This will be subsidiary to the various bid items. 

Obtain Engineer approval for all equipment and vehicles prior to use. 

Maintain the entire project area in a neat and orderly manner throughout the duration of the 
work. This work will be subsidiary to the various bid items.  

Always provide vehicular and pedestrian access, including Saturdays, Sundays, and holidays.  
This access includes, but is not limited to, driveways, streets, parking areas, and walkways. This 
will be considered subsidiary to the various bid items. 

Clear and remove from all work sites, surplus and waste materials and leave the site in a neat 
and aesthetically pleasing condition. 

Schedule and perform all work to ensure proper drainage during operations. All labor, tools, 
equipment and supervision required, to ensure drainage, removal, and handling of water shall 
be considered incidental work. 

Repair any existing pavement, utilities, structures, etc., damaged by the Contractor�s operations, 
at no additional cost to the Department. 
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ITEM 2 � INSTRUCTIONS TO BIDDERS 

This Contract includes plan sheets that are not part of the bid proposal. 

View plans on-line or download from the web at: 
https://www.txdot.gov/business/letting-bids/plans-online.html 

Order plans from any of the plan reproduction companies shown on the web at: 
http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

Questions may be submitted via the Letting Pre-Bid Q&A web page.  This webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 

All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page. 

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 

Request a proposal electronically from the Department�s website: 
http://www.txdot.gov/business-cq/pr.htm 

Or use the electronic bidding site: 
http://www.txdot.gov/business/letting-bids/ebs.html 

A bid summation will be available on-line at:
http://www.txdot.gov/business/bt.html 

ITEM 3 � AWARD AND EXECUTION  

This Contract includes non-site specific work and as-needed work. The type of work identified in 
the Contract is for locations that have not yet been determined.  

Time charges and work will start on the day stated on the Work Authorization letter. The 
Contract will be in effect until the work on the last callout is completed. 

ITEM 5 �  CONTROL OF WORK 

Arrange the operations so that no consecutive exit or entrance ramps will be closed at the same 
time, unless directed. 

Maintain all operations, including equipment and personnel, within TxDOT right-of-way at all 
times. 
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ITEM 7 � LEGAL RELATIONS AND RESPONSIBILITIES 

No significant traffic generator events identified. 

Abide by Section 7.2.5. Use of Blue Warning Lights related to vehicle lighting. Vehicles 
equipped with unauthorized lighting will not be permitted to operate on Department highways. 

Do not discharge any liquid pollutant from vehicles onto the roadside.  Immediately clean spills 
and dispose in compliance with local, state, and federal regulations to the satisfaction of the 
Engineer at no additional cost to the Department. 

Occupational Safety & Health Administration (OSHA) regulations prohibit operations that bring 
people or equipment within 10 ft. of an energized electrical line.  Where workers and/or 
equipment may be close to an energized electrical line, notify the electrical power company and 
make all necessary adjustments to ensure the safety of workers near the energized line. 

Provide notification two weeks prior to beginning of construction to the City of El Paso � Streets 
and Maintenance Department at tcp@elpasotexas.gov when traffic control devices encroach 
City ROW or traffic control setup impacts City streets. 

ITEM 8 � PROSECUTION AND PROGRESS 

This project is to be completed in 365 calendar days in accordance with Section 8.3.1.5, 
�Calendar Day.�  

Provide enough manpower and equipment to accomplish the required work under this contract 
during the hours agreed upon by the Contractor and Engineer. Failure to do so will constitute 
grounds for a Noncompliance Penalty.  

Work must start within 72 hours of notification or by the time agreed upon with the Engineer. 

A Noncompliance Penalty will be assessed for each instance the Contractor is in 
noncompliance. A noncompliance instance is defined by any of the following:   

1. Contractor fails to begin work at the specified time or location(s);
2. Contractor fails to complete work by the time agreed upon with the Engineer;
3. Contractor does not have all the necessary resources (i.e. personnel, equipment, and

material) to fulfill the requirement of the Item(s) called out at the specified time or
location(s).

4. Contractor fails to submit proper material documentation for material sources by the time
agreed upon with the Engineer.

The Noncompliance Penalty will be deducted from any money due or to become due for any 
completed Item(s) or work. The Noncompliance Penalty will be assessed as follows:  $1,000 per 
instance, per location. 
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Work activities will be limited to the allowed lane closure times defined as daytime hours of 9 
A.M. to 4 P.M. Monday through Friday or nighttime hours of 9 P.M. to 6 A.M. Sunday through
Thursday, unless otherwise directed by the Engineer.

ITEM 500 � MOBILIZATION 

Mobilization will be paid in accordance with the associated Item based on work performed.  This 
will fully compensate for all associated activities. 

ITEM 502 � BARRICADES, SIGNS AND TRAFFIC HANDLING 

The Contractor and his employees will wear fluorescent orange safety vests, safety 
shoes/boots, eye protection and hard hats while outside vehicles within the Department�s right 
of way and will comply with Item 7.2.4. Public Safety and Convenience, and Item 7.2.6. 
Barricades, Signs, and Traffic Handling. 

The Contractor must have enough manpower and equipment to perform any revised traffic 
control as directed by the Engineer. 

The Contractor may be required to furnish and place additional TMAs, Flaggers, Pilot Cars, or 
Truck Mounted forward facing arrow boards, not shown on the TCP plan sheets, as directed by 
the Engineer. 

Rumble strips will be required as shown on standard WZ (RS) � 22 when directed by the 
Engineer and shall be subsidiary to the various bid items.  

In addition to providing a Contractor�s Responsible Person and a phone number for emergency 
contact, have an employee(s) available to respond to emergencies on the project and for taking 
corrective measures within 30 minutes. 

Additional signs and barricades placed as directed, will be considered subsidiary to this Item. 

In accordance with Section 7.2.6.1, designate, in writing, a Contractor Responsible Person 
(CRP) and a CRP alternate to take full responsibility for the set-up, maintenance, and necessary 
corrective measures of the traffic control plan. The CRP or CRP alternate must be present at 
site and implement the initial set up of every traffic control phase/stage, at each location, and/or 
each call out, for the entire duration of the project.  

At the written request of the Engineer, immediately remove the CRP or CRP alternate from the 
project if, in the opinion of the Engineer, is not competent, not present at initial TCP set-ups, or 
does not perform in a proper, skillful, or safe manner. These individuals shall not be reinstated 
without written consent of the Engineer. 

CRP and CRP alternate must be trained using Department approved training. Provide a copy of 
the certificate of completion to the Engineer for project records. Refer to Table 1 for Department 
approved Training. 

Table 1 
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Contractor Responsible Person and Alternate 

Provider 
Course 
Number

Course Title Duration Notes 

American Traffic Safety 
Services Association 

TCS Traffic Control Supervisor 2 days 
ATSSA: (540) 368-
1701 

 National Highway 
Institute 

 133112 

 133113 

Design and Operation of 
Work Zone Traffic Control 

Work Zone Traffic Control 
for Maintenance 

Operations 

1 day 

1 day 

Both courses are 
required to meet 
minimum required 
training. 

National Highway 
Institute (NHI) 

133112A 
Design and Operation of 

Work Zone Traffic Control 
3 days 

Contact NHI: (877) 
558-6873

Texas A&M Engineering 
Extension Service 

HWS 410 
Contractor�s Responsible 

Person for Temporary 
Traffic Control 

16 hours TEEX: (800) 723-3811 

University of Texas 
Arlington Division for 
Enterprise Development 

WKZ421 Traffic Control Supervisor 16 hours 

Contact UTA for 
training needs. 

All contractor workers involved with the traffic control implementation and maintenance must 
participate and complete a Department approved training course. Provide a copy of the 
certificate of completion to the Engineer for project records. Refer to Table 2 for Department 
approved training. 
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      Table 2 
Other Work Zone Personnel 

Provider 
Course 
Number 

Course Title Duration Notes 

American Traffic Safety 
Services Association 

TCT Traffic Control Technician 1 day 

Texas Engineering 
Extension Services 

HWS002 Work Zone Traffic Control 16 hours 
Identical to HWS-410. 
Counts for 3 years 
CRP requirement. 

National Highway 
Institute 

133116 
Maintenance of Traffic for 

Technicians 
5 hours Web based 

National Highway 
Institute 

134109-I 
Maintenance Training 
Series: Basics of Work 

Zone Traffic Control 
1 hour Free, Web based 

University of Texas at 
Arlington, Division for 
Enterprise Development 

WKZ100 
Work Zone Safety: 

Temporary Traffic Control 
4 hours 

Note name change. 
Free, Web based 

TxDOT/AGC Joint 
Development 

N/A 

Safe Workers Awareness 

Highway Construction 
Work Zone Hazards 

16 
minutes 

18 
minutes 

Videos available 
through AGC of Texas 
offices. English & 
Spanish 

AGC America N/A 
Highway Work Zone 

Safety Training 
1 day 

Texas Engineering 
Extension Service 

HWS400 
Temporary Traffic Control 

Worker 
4 hours 

Contact TEEX, if 
interested in course 

TxDOT/AGC Joint 
Development 

N/A Work Zone Fundamentals 
10 

minutes 

Videos available 
through ACT of Texas 
offices. English & 
Spanish 

Contractor may choose to train workers involved with the traffic control implementation and 
maintenance with a contractor developed training in lieu of Department approved training. 
Contractor developed training must be equivalent to the Department approved training shown in 
Table 2. Provide the Engineer a copy of the course curriculum for pre-approval, prior to 
conducting the contractor developed training. Provide the Engineer a copy of the log of 
attendees after training completion for project records.  
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Notify the Department officials when major traffic changes are to be made, such as detours. 
Coordinate with the Department on all traffic changes.  Advance notification for the following 
week�s work must be made by 5 P.M. on Wednesdays. 

Any approved change to the sequence of work or TCP, must be signed and sealed by a 
Contractor�s Licensed Professional Engineer assuming full responsibility for any additional 
barricade signs and devices needed. 

Use flashing arrow boards on all tapers for each lane closure. 

Some signs, barricades, and channelization devices may not be shown at the precise or 
measured position. Place the barricades, devices, or signs, with approval, in positions to meet 
field conditions. 

Remove signs that do not apply to current conditions at the end of each day�s work. 

Contractor to use sign IM 1-1, �INCIDENT AHEAD�, for lane closures regarding incidents. 

Safety Contingency 
The contractor Force Account �Safety Contingency� that has been established for this project is 
intended to be utilized for work zone enhancement, to improve the effectiveness of the TCP that 
could not be foreseen in the project planning and design stage. These enhancements will be 
mutually agreed upon by the Engineer and the Contractor�s Responsible Person based on 
weekly or more frequent traffic management reviews on the project. The Engineer may choose 
to use existing bid items if it does not slow the implementation of enhancement. 

ITEM 512 � PORTABLE CONCRETE TRAFFIC BARRIER (PCTB) 

Portable Concrete Traffic Barrier (PCTB) will be provided by the Department.  The PCTB will 
remain property of the Department upon termination for its need.  Provide necessary joint 
connections, as needed, or as directed, subsidiary to this item.  Connections will become 
property of the Department. 

Coordinate with the Engineer in advance to schedule pick-up of PCTB from the designated 
Department stockpile location to transport to the project.  Upon completion of its use, 
disassemble, deliver, and neatly stack PCTB at the designated Department stockpile location, 
or as directed.  The work performed will not be measured or paid for directly but will be 
subsidiary to pertinent bid items. 

This Item will be paid per linear feet if supplied within a 20 mile radius of any PCTB locations in 
accordance with Item 512.5., �Payment,� Sections 5.1, 5.2, and 5.4. 

If this Item is used outside of the 20 mile radius of any PCTB location, additional payment will be 
made in accordance with Article 9.7, �Payment for Extra Work and Force Account Method.� 

Table 3 is for clarification on how and what will be paid as part of this work.  
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Table 3 
Types of Payments 

Within a 20 mile radius of any 
PCTB location 

Outside of a 20 mile 
radius of any PCTB 

location 

Payment per linear feet of 
PCTB 

Payment by linear feet of 
PCTB and payment for 
extra hauling distance by a 
force account method 

Clean and/or surface treat any section of the PCTB furnished by the Department or by the 
Contractor before use, as directed, and will be subsidiary to this pay item. Surface treatment 
shall be Concrete Paint (match concrete gray color# 35630 with the Federal Standard 595C 
color swatch) as per Item 427.2.1.1. 

ITEM 545 � CRASH CUSHION ATTENUATORS 

The contractor must have an additional crush cushion attenuator on standby at all times, any 
damaged crash cushion attenuator must be replaced within 7 days. 

ITEM 6158 � TRAILER MOUNTED SOLAR POWERED RADAR SPEED CONTROL 
MONITOR 

Provide units meeting or exceeding this special specification. Contractor is cautioned to read the 
specification carefully, as there may be special requirements not commonly offered by the 
equipment manufacturer. The following is a list of models that meet this special specification: 

Kustom Signal, SMART Model II
McCoy�s Law Line, Speedtrak SST
MPH Speed Monitor, Speed Advisory Trailer
Might Mover Trailers
Or TxDOT approved equal

ITEM 6185 � TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER 
ATTENUATOR (TA) 

The contractor will be responsible for determining if one or more operations will be ongoing at 
the same time to determine the total number of TMAs needed for the project. TMAs will be used 
and positioned per the applicable Traffic Control Plan standard or as directed by the Engineer. 
Additional TMAs required by the Engineer will be provided by the contractor. 

All Truck Mounted Attenuator (TMA) Operators must participate in a TMA workshop to be 
conducted by the El Paso District Safety Office, on the proper use of TMAs, prior to working on 
Department Right of Way (ROW). A certificate of completion will be issued to TMA Operators 
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that successfully complete the TMA workshop. The certificate of completion must be carried by 
TMA Operators at all times while working on Department ROW.  

Acquire the TCP and TMA Operator�s certificates of completion prior to the authorization to 
begin work. No time suspension will be granted and no traffic control work will be allowed 
without certificates of completion.  

The supporting vehicle for the TMA shall have a minimum gross (i.e. ballasted) vehicular weight 
of 19,000 pounds. 

ITEM 7148 � LANE CLOSURES 

Time charges begin when the contractor arrives at the location and time as directed by the 
Engineer.  Time charges end when the last traffic control device is removed from the roadway. 

The Department will notify the Contractor in advance of any conflicting scheduled lane closures 
for roadway routine maintenance or repair.  Lane closures identified by the Department as 
emergencies shall be accomplished within one hour from verbal notification. 

The closure of turn bays will be required to properly control traffic during closures, this work will 
be considered subsidiary to pertinent items. 
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