


STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT


PROJECT NO. MMC 646156001
 CSJ: 6461-56-001
 HIGHWAY: US 0087
 LIMITS OF WORK: Amarillo Area Maintenance Sections


**FOR PURCHASE AND DELIVERY OF MATERIALS ONLY:
 Type E Grade 4 & Type E Grade 5 Aggregate**



SUBMITTED FOR LETTING: 11/15/2023
 Date

APPROVED FOR LETTING: 11/15/2023
 Date


DocuSigned by:

 8774AAE0C9C4423...
 CONTRACT SPECIALIST
 Gail D. Ramsay

DocuSigned by:

 4091D73729A34DC...
 DIRECTOR OF OPERATIONS
 Wesley D. Kimmell, P.E.

INDEX OF SHEETS

1	TITLE SHEET
2A-2D	GENERAL NOTES
3	ESTIMATE & QUANTITY SHEET
4	PLAN SHEET & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2019		 Texas Department of Transportation	
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 6461-56-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	AMARILLO	MOORE	
CONTROL	SECTION	JOB	HWY NO.
6461	56	001	US0087
FILENAME			DATE
MMC646156001			11/15/2023

Project Number: MMC 646156001**Sheet 2****County:** MOORE**Control:** 6461-56-001**Highway:** US0087**GENERAL NOTES:**

This project includes plan sheets that are not part of the bid proposal. Plans can be viewed online or downloaded from the web at:

<http://www.txdot.gov/business/letting-bids/plans-online.html>

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

Information concerning the project, plans, limits, and locations may also be obtained by contacting Gail Ramsay at (806) 356-3221 or the Supervisor in charge of this project. Plans, limits, and locations may be viewed at Contract Administration, Texas Department of Transportation District Office, 5715 Canyon Drive, Bldg. B, Amarillo, Texas 79110.

All Contractor pre-bid questions on this project are to be addressed to the following individual(s):

Director of Operations	Wes Kimmell, P.E.	Wes.Kimmell@txdot.gov
Contract Specialist	Brad Buchanan	Brad.Buchanan@txdot.gov
Contract Specialist	Gail Ramsay	Gail.Ramsay@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q & A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q & A web page.

The Letting Pre-Bid Q & A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q & A for and click on the link in the window that pops up.

Questions will not be accepted 48 hours prior to letting date and time.

Project Number: MMC 646156001**Sheet 2****County:** MOORE**Control:** 6461-56-001**Highway:** US0087

Prior to beginning operations, a meeting will be held at the contract administration building to include material supplier and maintenance section supervisors listed in this contract.

If several contracts are awarded to the same contractor, the contractor shall be sufficiently equipped to concurrently supply each contract.

Each contract awarded by the Department stands on its own and as such, is separate from other contracts.

All work on this contract will be issued by work order via email. A work order will include the location, the bid item, and the quantity of material to deliver. Callout work orders will be issued based on priorities.

Provide and maintain a dedicated email address for receipt of work orders and correspondence throughout the term of this contract. Respond to all correspondence within 1 business day.

General Requirements and Covenants – Item 10

Project Description – This project shall consist of the purchase and delivery of materials only; Ty E Gr 4 Aggregate & Ty E Gr 5 Aggregate for the Amarillo Area Maintenance Sections consisting of Loop, E-Way, Canyon, Claude, Hereford and Vega maintenance sections. Materials shall be delivered within the counties listed below.

Area Engineer	Address	Contact Person
Joe Chappell, P.E.	8401 S. FM 1541 Amarillo, Texas 79118	(806)378-0071
Maintenance Section	Address	Maintenance Supervisor
Armstrong County	801 Hurley Street Claude, Texas 79109	Kevin Kerlee (806)226-2321
Deaf Smith County	3869 US HWY 385 Hereford, Texas 79045	Robert "Sean" Mays (806)364-2262
Oldham County	606 W. Vega Blvd Vega, Texas 79092	Justin Lawrence (806)267-2219
Potter County	7700 E. Loop 335 North Amarillo, Texas 79114	Kevin Allison (806)383-1661
Randall County (1)E-Way	8401 S. FM 1541 Amarillo, Texas 79118	Cody Harris (806)378-0073
Randall County (2)Canyon	305 W. US 60 Canyon, Texas 79015	Devin White (806)655-4372

Project Number: MMC 646156001**Sheet 2****County:** MOORE**Control:** 6461-56-001**Highway:** US0087

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Section 10.2 – Instructions to Bidders

By signing this proposal, a bidder acknowledges that he/she has a copy of the “Standard Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

Section 10.3 – Award and Execution of Contract

Material requests shall be issued by Work Order. Each Work Order shall specify delivery location, items and quantities to be delivered as well as days to complete Work Order.

Section 10.4 – Scope of Work

In accordance with Article 10.4.3.1 when mutually agreed upon in writing by both parties to the contract, the Engineer may extend the contract by change order, up to two times, for an additional period not to exceed the original contract time period.

The extended contract may be for additional quantities up to the original bid quantities, plus any quantities added by previously approved change orders.

The extension will meet the terms and conditions of the original contract, plus any approved terms and conditions made by previously approved change orders.

Section 10.6 – Control of Materials

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website:

<https://www.txdot.gov/business/resources/producer-list.html>

Section 10.8 - Prosecution and Progress

Project Number: MMC 646156001**Sheet 2****County:** MOORE**Control:** 6461-56-001**Highway:** US0087

Contract time charges shall begin upon issuance of "Authorization to Begin Work" letter. One hundred twenty (120) Calendar days have been designated for this contract. Calendar Days shall be computed and charged in accordance with Article 10.8.2, "Contract Term".

Individual Work Order charge days shall run concurrently with Contract time charges.

Notify the Maintenance Section Supervisor when encountering any unforeseen delays.

Section 10.9 – Measurement and Payment

In accordance with Article 9.2 "Scope of Payment," plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery. Maintenance Sections may request quantities varying from those shown in the plans to meet their needs.

Contractor is responsible for obtaining annual overweight tolerance permit if hauling materials that exceed the legal road weight.

Item 8039 – Aggregates (Materials Only)

There are 6 site descriptions shown on the plans. Each site will represent a maintenance section in the Amarillo Area. Specific delivery locations within the maintenance section will be designated in the work orders. Each maintenance section will have a separate bid item.

Minimum delivery quantity shall be 25 TONS.

Contact the receiving Maintenance Section Supervisor at least 24 hours prior to delivery.

Deliver Monday through Thursday during business hours only. Deliveries outside of these times may be allowed at the sole discretion of the Maintenance Section Supervisor.

The Contractors driver shall report to the Maintenance Section Supervisor, or his representative, at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.



Estimate & Quantity Sheet

CONTROLLING PROJECT ID 6461-56-001

DISTRICT Amarillo
HIGHWAY US0087

COUNTY Moore

CONTROL SECTION JOB				6461-56-001		TOTAL EST.	TOTAL FINAL
PROJECT ID				A00206044			
COUNTY				Moore			
HIGHWAY				US0087			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	8039-6141	AGGR (TY E GR 4) (DEL) (ST1)	TON	600.000		600.000	
	8039-6142	AGGR (TY E GR 4) (DEL) (ST2)	TON	1,000.000		1,000.000	
	8039-6145	AGGR (TY E GR 4) (DEL) (ST5)	TON	200.000		200.000	
	8039-6147	AGGR (TY E GR 4) (DEL) (ST7)	TON	200.000		200.000	
	8039-6151	AGGR (TY E GR 4) (DEL) (ST11)	TON	200.000		200.000	
	8039-6154	AGGR (TY E GR 4) (DEL) (ST14)	TON	200.000		200.000	
	8039-6173	AGGR (TY E GR 5) (DEL) (ST5)	TON	200.000		200.000	



Report Generated By: txdotconnect_internal_ext

Report Created On: Nov 14, 2023 8:45:17 AM

DISTRICT	COUNTY	CCSJ	SHEET
Amarillo	Moore	6461-56-001	3

Plan Sheet & Summary			
Bid Code	Material	Site #	Site Description
80396141	Ty E Gr 4 Aggregate	1	Loop Maintenance 7700 E. Loop 335 North Amarillo, TX 79114
80396142	Ty E Gr 4 Aggregate	2	E-Way Maintenance 8401 S. FM 1541 Amarillo, TX 79118
80396145	Ty E Gr 4 Aggregate	5	Canyon Maintenance 305 W. US 60 Canyon, TX 79015
80396147	Ty E Gr 4 Aggregate	7	Claude Maintenance 801 Hurley Street Claude, TX 79109
80396151	Ty E Gr 4 Aggregate	11	Hereford Maintenance 3869 US 385 Hereford, TX 79109
80396154	Ty E Gr 4 Aggregate	14	Vega Maintenance 606 W. Vega Blvd Vega, TX 79092
80396173	Ty E Gr 5 Aggregate	5	Canyon Maintenance 305 W. US 60 Canyon, TX 79015