

STATE OF TEXAS DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 646499001
CSJ: 6464-99-001
HIGHWAY: IH0027
LIMITS OF WORK: LUBBOCK AREA OFFICE

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: LIMESTONE ROCK ASPHALT

SUBMITTED FOR
LETTING: 2/26/2024
Date

APPROVED FOR
LETTING: 2/26/2024
Date


DocuSigned by:
Anthony Strickland
FF17A82762034A6...
MATERIALIST

DocuSigned by:
Michael Stapp, P.E.
C0CB990D620C4DD...
FINANCE

INDEX OF SHEETS

- 1 TITLE SHEET
- 2A-2B GENERAL NOTES
- 3 ESTIMATE & QUANTITY SHEET
- 4 PLAN SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

| | | | |
|------------------|---------------|---|-----------|
| © 2024 | |  | |
| FED.RD. DIV. NO. | PROJECT NO. | SHEET NO. | |
| 6 | MMC 646499001 | 1 | |
| STATE | DISTRICT | COUNTY | |
| TEXAS | LUBBOCK | LUBBOCK | |
| CONTROL | SECTION | JOB | HWY NO. |
| 6464 | 99 | 001 | IH0027 |
| FILENAME | | | DATE |
| MMC_646499001 | | | 2/26/2024 |

Project Number: MMC 646499001**Sheet 2****County:** Lubbock**Control:** 6464-99-001**Highway:** IH 27**GENERAL NOTES:**

Contractor questions on this project are to be addressed to the following individual(s):

Michael P. Stroope, P.E. – mike.stroope@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

General Requirements and Covenants

Project Description – This project shall consist of the purchase and delivery of materials only, Limestone Rock Asphalt: LRA (TY I GR-AA) and LRA (TY II GR-DS) for the Lubbock Area. Materials shall be delivered to TxDOT offices listed below or **any roadway within the section boundaries.**

Lubbock NE Maintenance Supervisor (Site 1)

Manuel DeLaCruz
2710 E Municipal Dr.
Lubbock, TX 79403
PH (806) 763-8137

Lubbock SE Maintenance Supervisor (Site 2)

Martin Garza
2720 E Slaton Hwy
Lubbock, TX 79404
PH (806) 745-4688

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Project Number: MMC 646499001

Sheet 2

County: Lubbock

Control: 6464-99-001

Highway: IH 27

Section 10.2 - Instructions to Bidders:

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

Section 10.4 – Scope of Work:


Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended once not to exceed 360 calendar days for the entire contract term if mutually agreed.

Section 10.8 - Prosecution and Progress:

There are 180 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Each work order will specify a delivery site by the bid item in the contract and quantity to be supplied. There are 7 working days allowed to complete each work order. Additional days for work order completion may be granted by the receiving office if agreed to and documented in the work order at time work order request.



LUBBOCK AREA

| MAINTENANCE OFFICES | | | | 8040-60XX LRA (TY I GR-AA)(DEL) TON | 8040-60XX LRA (TY I GR-DS)(DEL) TON |
|---------------------|---------|---------|--|--|--|
| Site | Section | County | Address | | |
| 1 | LBB NE | Lubbock | 2710 E Municipal Dr Lubbock, TX 79403 | 500 | 500 |
| 2 | LBB SE | Lubbock | 2720 E Slaton Hwy Lubbock, TX 79404 | 500 | 500 |
| Total | | | | 1000 | 1000 |

Note: Estimated quantities in table are for bidding purposes only. They represent an average quantity by section for a given 180 day period. Each section may choose to order more or less of each type of material based on changing conditions and plans.

PLAN SUMMARY

| | | | |
|---------------|-------------------------|---------|-------------|
| FED. DIV. NO. | MAINTENANCE PROJECT NO. | | SHEET NO. |
| 06 | MNC 646499001 | | 4 |
| STATE | STATE DIST. NO. | COUNTY | |
| TX | 05 | LUBBOCK | |
| CONT. | SECT. | JOB | HIGHWAY NO. |
| 6464 | 99 | 001 | 1H0027 |