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FORT WORTH DISTRICT MAINTENANCE GENERAL NOTES 

2014 SPECIFICATIONS 
 

Special Notes: 
Contractor questions on this project are to be addressed to the following individual(s): 
Area Engineer:  Edrean Cheng Edren.Cheng@txdot.gov  
Asst. Area Engineer: Oscar Chavez Oscar.Chavez@txdot.gov   
Design Manager: Jana Robinson Jana.Robinson@txdot.gov  
 
Questions may be submitted via the Letting Pre-Bid Q&A web page.  The webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
All contractor questions will be reviewed by the Engineer.  All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page. 
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left.  Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 
 
 
General Notes: 
 
Plans are required for this project. Plans may be obtained from one of the plan companies listed in 
the “Special Notice to Contractors”, or viewed at Texas Department of Transportation’s 
(TxDOT’s) Internet site at https://www.txdot.gov/business/letting-bids/plans-online.html. 
 
Contract Prosecution: Each contract awarded by the Department stands on its own and as such, is 
separate from other contracts. A Contractor awarded multiple contracts must be capable and 
sufficiently staffed to concurrently process and/or execute all contracts and work orders at the 
same time. 
 
Furnish crew(s) and equipment capable of maintaining work in a continuous manner for the 
completion of the work listed on the work order. 
 
Personnel will be experienced in items of work in the contract which they will be performing.  
Safety vests and hard hats will be pre-approved and worn at all times outside vehicles within the 
work area. Safety vests shall be Class III. 
 
Provide and maintain a dedicated email address for receipt of work orders and correspondence 
throughout the term of this contract.  
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Project Description - This project consists of DEBRIS REMOVAL on sections of highway 
within WISE AND JACK COUNTIES as shown in the contract and defined in these general 
notes and specifications.  Coordinate all work through the Maintenance Office listed below: 
 
 
Prior to mobilizing equipment into the Fort Worth District, all equipment will be clean and free 
of any debris from prior use in other districts or counties.  
 
Contractor will be responsible for notifying a “one call” center when necessary.  It will also be 
the Contractor’s responsibility to notify the City and State for any utility and line locations.  
Telephone numbers are listed below: 
 

TxDOT Traffic Operations Center (817)-370-3661  
City of Fort Worth (Illumination) – (817)-392-8100 

DIG TESS 1-(800)-344-8377 
 
 
This is not to be considered a complete list of contacts.  Contractor may need to contact 
additional agencies for utilities and line locations.  Provide TxDOT with confirmation tickets of 
utility and line locates. 
 
Item 4.4 Changes In The Work.  This contract may be extended in accordance with Special 
Provision 004---001. 
 
Item 7.2.4. Public Safety and Convenience.  Personal vehicles will not be parked within the 
right-of-way at any time, including any section closed to the traveling public.    
  
Operations will be curtailed or halted during special events that may result in delays or 
congestion to the traveling public.   
 
No work that restricts or interferes with traffic shall be allowed from 3:00 pm on the day preceding 
the Holiday or Event to 9:00 am on the day after the Holiday or Event.  The following 
Holiday/Event lane closure restriction requirements apply to this project: 
 

Holiday Lane Closure Restrictions 
New Year’s Eve and New Year’s Day 
(December 31 through January 1) 

3 PM December 30 through 9 AM January 2 
 

Easter Holiday Weekend (Friday through 
Sunday) 

3PM Thursday through 9 AM Monday 
 

Memorial Day Weekend (Friday through 
Monday) 

3 PM Thursday through 9 AM Tuesday 
 

Independence Day (July 3 through July 5) 
 

3 PM July 2 through 9 AM July 6  
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Labor Day Weekend (Friday through 
Monday) 
 

3 PM Thursday through 9 AM Tuesday 

Thanksgiving Holiday (Wednesday through 
Sunday) 
 

3 PM Tuesday through 9 AM Monday 

Christmas Holiday (December 23 through 
December 26) 
 

3 PM December 22 through 9 AM December 
27 

 
No lane closures within approximately 1 mile proximity (based on potential impact) of major 
retail traffic generators (i.e. malls) (Thanksgiving Day through January 2). This includes the 
events listed below: 
 

Event Lane Closure Restrictions 
3 PM the day preceding Event to 9 AM the day after the Event 

NASCAR Nationwide and Sprint Cup Series 
(Held in late March/early April & Late 
October/early November) 

Indy Series Racing and NASCAR 
Truck Series (Held in June) 
 

 
 
The above list of events is not all inclusive and should be added to or adjusted as needed.   When 
deemed necessary, the Engineer will modify the list of major events when new events develop, 
existing events are rescheduled, or when warranted. 
 
Modifications to Lane Closure / Work Restrictions: 
 
Submit a request in writing for approval by the Engineer a minimum of 10 days in advance of 
implementing a change to lane closure restrictions. 
 
When deemed necessary, the Engineer will lengthen, shorten, or otherwise modify lane closure 
restrictions as traffic conditions warrant. 
 
Item 8.1.  Prosecution of Work. Notification of work will be executed by work order on a callout 
basis. This contract has non-site-specific work. The locations shown in the plans are for 
contractor’s information only.  
 
Notify section supervisor twenty-four (24) hours in advance of the date and time the Contractor 
plans to commence work.  
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Notification of the non-site-specific work will be executed by a call-out work order.  This contract 
will have multiple and concurrent work orders.  No more than four (4) work orders will be issued 
to be performed at the same time.  
 
Work will begin no later than 7 calendar days from issuance of the work order letter and 
continuously processed to completion unless otherwise approved by the Engineer. 
 
Upon issuance of the initial work order all work orders thereafter shall begin operations within 
seventy-two (72) hours after verbal and/or written notification.  
 
Item 8.3. Computation of Contract Time for Completion.  Time will be charged in accordance 
with Item 8.3.1.5 Calendar Day in the Standard Specifications For Construction And Maintenance 
Of Highways, Streets, And Bridges.   
 
Working days for work orders will be calculated by dividing quantities by production rate.  A 
fraction of the day will be rounded up to the next whole number.  If the total number of working 
days is not used during the completion of the work order the working days will not be carried 
forward to a subsequent work order.  Each work order will define the total number of working 
days for that work order as defined in Section 8.3.1.4. Standard Work Week in the Standard 
Specifications For Construction And Maintenance Of Highways, Streets, And Bridges. 
 
The Engineer has the right to grant additional time or terminate a work order if inordinate amounts 
of adverse weather conditions occur.  These conditions may be roadway icing, excessive rainfall, 
or any other weather condition that could prevent the contractor from completing a work order in 
the time specified.  If a work order is terminated, the Contractor will only be paid for the work that 
has been satisfactorily completed on the work order. 
 
Item 8.3.2. Restricted Work Hours.  Perform work as shown below, unless otherwise approved:    
 

Daytime Work
Sunrise to Sunset 
Monday – Friday 

 Saturday-Optional 
 

Excluding National Holidays 

 
The contractor has the option of working on Saturdays or State holidays with forty-eight (48) 
hour advance notice. Work on Sundays or National holidays will not be permitted without 
written permission from the Engineer. 
 
Item 8.5.  Project Schedules.  Prepare the schedules as a Bar Chart. Schedules must be submitted 
by the twentieth (20th) day of every month. 
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Item 8.6. Failure to Complete Work on Time. The response time specified in the contract is an 
essential element. Liquidated damages will be assessed when the Contractor fails to begin work 
within the specified response times for any Item(s). The dollar amount specified in this contract 
will be deducted from any money due or to become due for any Items(s) and will continue to be 
deducted for each day until work begins. This amount will be assessed not as a penalty, but as 
liquidated damages.  
 
Failure to complete a project in the working days specified in the work order, time charges will 
continue for each working day until work is completed for that work order.  The amount assessed 
for liquidated damages will be based on the total value of the original contract, in accordance with 
Special Provision 000-1243, not the estimated amount on individual work orders. 
 
When a minimum production rate is shown in the plans, liquidated damages will be charged for 
each working day the minimum production rate is not met. 
 
Item 500.  Mobilization.   
Mobilization for callout work will be paid for each callout work request. 
 
Item 502. Barricades, Signs, and Traffic Handling.   
Provide equipment such as trucks, trailers, autos, etc., with highly visible omni-directional warning 
flashing lights.  These lights will be used within the work zone at all times.  Provide forward facing 
arrow panel on lead vehicles when working in a continuous turn lanes.  The Engineer will approve 
all equipment and vehicles prior to use. 
 
All traffic control, with the exception of Special Specification 6185 Truck Mounted Attenuator 
(TMA) and Trailer Attenuator (TA), is subsidiary to the various bid items in accordance with 
Section 502.4.1.6 Contracts with Callout Work Orders.  
 
Mount signs on their own stands.  Attach two (2) brightly colored safety flags to each sign.  Do 
not hang or lean signs on or against any other sign post or delineator post.  Erect signs in such a 
manner that they will not obstruct the traveling public’s view of normal roadway signing or 
obstruct sight distance at intersections or curves. 
 
Shadow vehicles equipped with Truck-Mounted Attenuators (TMA’s) are required as shown on 
all Traffic Control Plan (TCP) Standards.  Striping will be required on the back panel of truck 
mounted attenuators, and will be 8 inches of red and white stripes placed on an inverted “V” 
design.  Sheeting will conform to departmental material Specification D-9-8300, Type “C”.  
  
Provide signing and traffic control in compliance with the Texas Manual on Uniform Traffic 
Control Devices (TMUTCD), latest edition, and the appropriate traffic control method as outlined 
in the TMUTCD, and elsewhere in the plans. 
 
Portable Changeable Message Signs (PCMS) shown on the Traffic Control Plan (TCP) Standards 
as “optional” will be required on this contract.  Additional PCMS may be required and will be paid 
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for under the appropriate bid item.  PCMS shall be placed a minimum of 48 hours in advance of 
work on all roadways, and 7 days in advance of work on Tier 1 roadways. 
 
Lane closures will be required on roadways as indicated in the plans and will be a maximum of 
two (2) miles from beginning of taper to end of closure.  Lane closures will also be required on 
roadways allowing mobile operations in areas with inadequate field of view as determined by the 
Engineer. 
 
Provide a Department Approved Truck Mounted Attenuator (TMA) behind all equipment 
overhanging roadway travel lanes and shoulder.  Trailer all slow moving vehicles (designed to 
operate 25mph or less) crossing freeway main lanes. 
 
Dedicated personnel must be on duty to maintain barricades. 
 
Equipment and materials will not be left within thirty feet (30’) of the travel lane during non-
working hours. 
 
Item 502.4.2. Law Enforcement Personnel.  If off-duty uniformed police officers are to be used 
during daytime hours, obtain prior approval from the Engineer.  Nighttime closures will require 
off-duty uniformed police officer(s).  All off-duty uniformed police officers will have marked 
police vehicle(s) with jurisdiction and full police power in the city or county where the work is 
being performed.  Determine and agree upon the number of off-duty uniformed police officers in 
advance of the work.  Off-duty police officers will be paid for through force account.  Fill out 
Form 318 “Daily Report on Law Enforcement” to check against invoice for officers. 
 
Item 735. Debris Removal.   
Prior to Bidding:  Contractor is responsible for inspecting the roadways within the limits of this 
contract where work will be performed and more specifically to identify areas that require 
handwork such as but not limited to landscape areas, weep holes, and attenuators/TRACC systems. 
 
TxDOT will determine the sequence of work for the types of debris listed below:   

Debris  
735.3.1 - Center Medians & Main Lanes 
735.3.3 - Entrance & Exit Ramps 
 

Remove all debris from the designated areas. The size of debris will 
be defined as: 

(1) larger than a cigarette package in any dimension, or 
(2) an object of any dimension that may pose a hazard to the travelling public. 

 
Complete debris removal within the designated areas of the roadway before moving to the next 
roadway, unless otherwise directed by the Engineer. 
 
Prior to beginning work each day, the contractor shall notify the Maintenance Section of when and 
where work will begin.  
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The minimum production rate required per normal working day will be 25 centerline miles. 

Animal remains shall be disposed of at an approved sanitary landfill or municipal solid waste 
facility. Appropriate documentation shall be sent to the Maintenance Section. 

Fill out and e-mail the provided form to the Maintenance Section each morning by 7:00 a.m. 
showing the roadway limits of work performed and/or completed the previous day. 

735.3.6.  Spot Debris Removal.  Spot Debris Removal will be performed on any roadway in Wise 
or Jack Counties as deemed necessary.  

Begin removing Spot Debris within 2 hr. of each written notification or as directed. 

Item 6185. Truck Mounted Attenuators (TMA).  
TxDOT maintains the right to provide its own TMAs in an effort to be financially efficient for the 
interest of the public. 

The total number of truck mounted attenuators (TMA) required when utilizing the traffic control 
standards are shown in the tables below. 

TCP 3 Series Scenario Required TMA 
(3-1)-13 All 2 
(3-2)-13 All 3 

Shadow vehicles equipped for truck mounted attenuators (TMA) for mobile and stationary 
operations must be available for use at any time as determined by the Engineer. 

The Contractor will be responsible for determining if one or more of these operations will be 
ongoing at the same time to determine the total number of TMA needed for the project for those 
times per plan requirements.  Additional TMAs used that are not specified in the plans in which 
the Contractor expects compensation will require prior approval from the Engineer.   




































