

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION


MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 6467-82-001
 CSJ: 6467-82-001
 HIGHWAY: US 277
 LIMITS OF WORK: VARIOUS LOCATIONS IN SAN ANGELO DISTRICT

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY:
 SAND (Materials only)

SUBMITTED FOR LETTING: 4/25/2024
 Date

APPROVED FOR LETTING: 4/25/2024
 Date

DocuSigned by:

 F08D7F53E78F492...


DocuSigned by:

 BC10B17EA709437
 DIRECTOR OF MAINTENANCE

INDEX OF SHEETS

- 1 TITLE SHEET
- 2A-2B GENERAL NOTES
- 3 ESTIMATE & QUANTITY SHEET

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2019		 Texas Department of Transportation	
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
	MMC 6467-82-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	SAN ANGELO	SUTTON	
CONTROL	SECTION	JOB	HWY NO.
6467	82	1	US 277
FILENAME			DATE
MMC 6467-82-001			4/25/2024

Project Number: MMC 6467-82-001

SHEET: 2

County: SUTTON

CONTROL: 6467-82-001

Highway: US 277

GENERAL NOTES

Contractor questions on this project are to be addressed to the following individuals:

Chris Cowen, P.E.	chris.cowen@txdot.gov	(325) 947-9200
Roy Wright, P.E.	Roy.Wright@txdot.gov	(325) 947-9236

Contractor questions will be accepted through email, phone, and in person by the above individuals.

All contractor questions will be reviewed by the engineer. Once a response is developed, it will be posted to the TxDOT's Public FTP at the following address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses>

All questions submitted that generate a response will be posted through this website. The site is organized by the District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

Project Description: This is a contract for the purchase and delivery of Sand, (Material Only), to TxDOT maintenance yards or locations located within the San Angelo District. Request for material will be made through independent work orders. Bid price should reflect material and delivery cost to any location within the specified county.

ITEM 10.4: SCOPE OF WORK

This contract will be a 180-day, (6 month), contract and may be extended per Special Provision 010-001, section 10.4.3.1, Contract Extensions.

ITEM 10.8: PROSECUTION AND PROGRESS

Materials requested shall be issued by work order. Each work order shall specify items, quantity, and location for materials to be delivered.

A Pre-Work meeting will be scheduled by the District Maintenance office prior to any material being delivered.

Contract time charges shall begin on the date specified for delivery in each individual Work Order letter.

Once an order for material has been placed, the contractor will have twenty-one, (21), calendar days, from the delivery date specified, to provide the material.

Various bid items and their associated quantities have been provided within this Contract to establish bid prices for the proposed work. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

Project Number: MMC 6467-82-001

SHEET: 2

County: SUTTON

CONTROL: 6467-82-001

Highway: US 277

ITEM 8027: SAND (Materials Only)

This is a contract for supplying Sand on an as needed basis.

Refer to the table below for site locations and contacts.

SAND (Material Only)					
Item #	Site #	County	Supervisor	Maintenance Supervisor's Address	Phone
8027-6003	Site 1	Concho	Israel Ortegon	1418 W Broadway, Eden, Texas 76837	(325) 869-2521
8027-6004	Site 2	Crockett	Alan Kellogg	230 N SH 163, Ozona, Texas 76943	(325) 226-4790
8027-6005	Site 3	Sutton	Billy Jordan	708 N US 277, Sonora, Texas 76950	(432)788-0187
8027-6006	Site 4	Kimble	Chris Baker	Maint. Yard US 83 N, Junction Tx	(325) 446-2251
8027-6008	Site 5	Edwards	Troy Walker	1107 SW Main, Rocksprings, Texas 78880	(830) 683-2188
8027-6009	Site 6	Real	Troy Walker	913 N US 83, Leakey, Texas 78873	(830) 232-5356

A 24-hour notice is required prior to delivery of the material.

The maintenance supervisor will make the arrangement for the materials to be delivered. An email will be sent by the TxDOT Maintenance Office to the vendor's point of contact to verify the date and time of the order.

The contractor is responsible for furnishing and delivering the Sand to the County Maintenance yards or locations indicated in the above table. The delivery hours will be Monday through Thursday from 7:00AM to 5:00PM. The maintenance section will stockpile the material as needed.

The Engineer reserves the right to waive testing.

