

FHWA		PROJECT NO.		SHEET NO.
TEXAS		MMC 6467-70-001		1
DIVISION				
STATE	DISTRICT	COUNTY		
TEXAS	LFK	SHELBY, ETC.		
CONTROL	SECTION	JOB	HIGHWAY NO.	
6467	70	001	FM 2913, ETC.	

INDEX OF SHEETS

SHEET NO.	DESCRIPTION
<u>GENERAL</u>	
1	TITLE SHEET
2-4	SITE MAPS
5, 5A	GENERAL NOTES
6	ESTIMATE & QUANTITY SHEET
7	QUANTITY SUMMARY

STATE OF TEXAS  
DEPARTMENT OF TRANSPORTATION

PLANS OF PROPOSED  
STATE HIGHWAY IMPROVEMENT  
TYPE OF WORK:

**FLEXIBLE BASE (MATERIALS ONLY)**

MMC 6467-70-001

**FM 2913, ETC.**

SHELBY, NACOGDOCHES & SAN AUGUSTINE COUNTY MAINTENANCE SECTIONS  
(YARD & SITE DELIVERY)



SEE SHEET NO. 2-4 FOR SITE MAPS


RECOMMENDED FOR LETTING:

DocuSigned by:  
*Jeremy King, P.E.* 5/2/2024  
5135292FE4184A4... DATE  
DISTRICT MAINTENANCE ENGINEER

APPROVED FOR LETTING:

DocuSigned by:  
*Kevin Buranakitipinyo* 5/2/2024  
DAB8CD29BC5C492... DATE  
DIRECTOR OF MAINTENANCE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION  
NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE  
CONTRACT SHALL GOVERN ON THIS PROJECT.




SITE 1:  
FM 2913  
(RM 334-336)

NOT TO SCALE

**SITE MAP**

© 2024  
Texas Department of Transportation


CONT	SECT	JOB	HIGHWAY
6467	70	001	FM 2913, ETC.
DIST	COUNTY		SHEET NO.
LFK	SHELBY, ETC.		2



SITE 2:  
 NACOGDOCHES COUNTY  
 MAINTENANCE YARD  
 918 INDUSTRIAL BLVD  
 (FM 343)


SITE MAP

NOT TO SCALE




CONT	SECT	JOB	HIGHWAY
6467	70	001	FM 2913, ETC.
DIST		COUNTY	SHEET NO.
LFK		SHELBY, ETC.	3

SITE 3:  
 SAN AUGUSTINE COUNTY  
 MAINTENANCE YARD  
 US 96 SOUTH AT SH 21  
 SAN AUGUSTINE, TX 75972



NOT TO SCALE

SITE MAP

© 2024  
 Texas Department of Transportation®

CONT	SECT	JOB	HIGHWAY
6467	70	001	FM 2913, ETC.
DIST	COUNTY	SHEET NO.	
LFK	SHELBY, ETC.	4	

**Project Number: MMC 6467-70-001****Control: 6467-70-001****County: Shelby, ETC.****Highway: FM 2913, ETC.****GENERAL NOTES:**

**PROJECT DESCRIPTION:** This project consists of delivering Flexible Base (material only) to specified sites for use on state-maintained roadway within the Shelby, Nacogdoches and San Augustine County Maintenance Sections.

Jeremy King [Jeremy.King@txdot.gov](mailto:Jeremy.King@txdot.gov)  
 Jenna Hopper [Jenna.Lenderman@txdot.gov](mailto:Jenna.Lenderman@txdot.gov)

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

**TXDOT PROJECT SUPERVISORS:** All work on this contract will be scheduled and directed by the Maintenance Section Supervisor listed below. Payment will be made monthly for work completed and accepted according to specifications. All payment requests should be directed to the following Maintenance Section Supervisor listed below.

<u>COUNTY</u>	<u>SUPERVISOR</u>	<u>ADDRESS</u>	<u>CONTACT #</u>
Shelby	Milton Kelley	638 State Hwy 7 East Center, TX 75935	(936) 598-4113
Nacogdoches	Clint Norton	918 Industrial Blvd. Nacogdoches, TX 75961	(936) 585-7041
San Augustine	Scott Duffey	US 96 South at SH 21 San Augustine, TX 75972	(936) 275-9671

**CONTRACT PROSECUTION:** Each contract awarded by the Department stands on its own and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the contract, proposed procedures and the plans for performing the work while providing for safe passage of traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed.

**SECTION 10.2 - INSTRUCTIONS TO BIDDERS:**

View plans on-line or download from the web at:

<https://www.txdot.gov/business/letting-bids/plans-online.html>

**Project Number: MMC 6467-70-001****Control: 6467-70-001****County: Shelby, ETC.****Highway: FM 2913, ETC.**

Order plans from any of the plan reproduction companies shown on the web at:

[http://www.dot.state.tx.us/business/contractors\\_consultants/repro\\_companies.htm](http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm)

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in the proposal may not be used if it is determined by the Engineer that the work will not be required. Actual work performed as directed will be paid utilizing these prices with no further compensation made regardless of the final quantities.

**SECTION 10.4 - SCOPE OF WORK:**

The contract may be extended twice if in the judgment of the Engineer, the contractor has satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed upon in writing by both parties to the contract and may be extended for an additional period of time not to exceed the original contract time period. The extended contract may be for additional quantities up to the original bid quantities plus any quantities added by an approved change order. The extensions shall meet the terms and conditions of the original contract or any mutually agreed modifications to the said terms and conditions by one or more cumulative change orders. The Engineer will set a deadline for completing the agreements. This deadline will be based in the time needed to re-let and award a new contract if no extension is agreed upon.

**SECTION 10.8 - PROSECUTION AND PROGRESS:**

**Contract Time** - The number of calendar days for this project shall be 180 days or until contract funds are expended. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

For "delivery" operations, have materials ready within the time frame listed on the work order, unless otherwise approved by the Engineer. Notify the Maintenance Section Supervisor when encountering any unforeseen delays.

Contractors will receive work orders for any needed quantities. These work orders will outline the quantities either being picked up at the plant or delivered to a designated work location. Each time work is requested on this contract, a work order will be completed. All material delivery tickets must include the Work Order number and be signed, dated, and list the arrival/departure times by the Department representative upon arrival at final delivery location. Failure to complete a work order will incur damages in accordance with Article 10.8.6. Actual damages incurred will be deducted from the work order payment and calculations will be provided upon request.

Providing material that does not meet the requirements of the specification does not constitute delivery and the Contractor may be required to remove all failed materials from the site. Applicable damages may continue to accrue until the Contractor delivers materials in full compliance to the designated site.

**Project Number: MMC 6467-70-001**

**Control: 6467-70-001**

**County: Shelby, ETC.**

**Highway: FM 2913, ETC.**

**SECTION 10.9 – MEASUREMENT AND PAYMENT:**

Contractor is responsible for obtaining annual overweight tolerance permit if hauling material which exceeds the legal road weight.

Trucks may be held for up to 2 hr at the jobsite at no additional expense to the Department. Written documentation of arrival will be used when calculating demurrage charges and included on an invoice submitted to the managing office. The Department will specify the arrival time and delivery frequency on the work order provided to the Contractor. If the Contractor arrives prior to the specified delivery time, the 2 hr hold will not begin until the arrival time specified on the work order.

Contractor will provide demurrage rate per truck, per 15-min increment, at the Coordination call prior to beginning work on the Contract.

Demurrage charges will be invoiced in 15-min increments, rounded down to the nearest whole increment. Contractor will be required to provide documentation for the demurrage per truck.

**ITEM 500: MOBILIZATION**

Mobilization does not apply to this materials contract.

**ITEM 8007: Flexible Base (MATERIALS ONLY)**

Delivery cost for each delivery will be calculated and included in the per ton cost.

For Type E material, furnish crushed limestone produced and graded from oversize quarried aggregate that originates from a single, naturally occurring source. Do not use caliche, iron ore, gravel, or multiple sources.

Flexible Base will not contain more than 1% by weight of clay balls.

Flexible Base will be provided with a minimum PI of 2. Flexible Base will be provided with a minimum bar linear shrinkage of 2%.

This contract is for small quantities only. A work order will be issued to the contractor a minimum of a 48 hours' notice and the contractor shall be able to provide agreed upon amounts as needed.

Contact the Maintenance Section Supervisor at least 1 hour prior to delivery.

The Contractor's driver shall report to the Maintenance Section Supervisor or their representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

**Project Number: MMC 6467-70-001**

**Control: 6467-70-001**

**County: Shelby, ETC.**

**Highway: FM 2913, ETC.**

The site locations for delivery are as follows:

- Site 1 - FM 2913  
(RM 334-336)  
2,000 Tons Needed
- Site 2 - Nacogdoches Maintenance Yard  
918 Industrial Blvd.  
Nacogdoches, TX 75961  
1,000 Tons Needed
- Site 3 - San Augustine Maintenance Yard  
US 96 South at SH 21  
San Augustine, TX 75972  
1,000 Tons Needed

For Delivery Operations

- Roadway delivery times will be scheduled by the Maintenance Section Supervisor.



# Estimate & Quantity Sheet


CONTROLLING PROJECT ID 6467-70-001

DISTRICT Lufkin  
HIGHWAY FM2913

COUNTY Shelby

CONTROL SECTION JOB				6467-70-001		TOTAL EST.	TOTAL FINAL
PROJECT ID				A00209892			
COUNTY				Shelby			
HIGHWAY				FM2913			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	8007-6063	FL BS (SITE DEL) (TY E GR 2) (SITE 1)	TON	2,000.000		2,000.000	
	8007-6065	FL BS (SITE DEL) (TY E GR 2) (SITE 2)	TON	1,000.000		1,000.000	
	8007-6118	FL BS (SITE DEL) (TY E GR 2) (SITE 3)	TON	1,000.000		1,000.000	

SUMMARY OF MATERIAL ITEMS				
ITEM NO.		8007-6063	8007-6065	8007-6118
COUNTY	HIGHWAY NO.	FL BS (SITE DEL) (TY E GR 2) (SITE 1)	FL BS (SITE DEL) (TY E GR 2) (SITE 2)	FL BS (SITE DEL) (TY E GR 2) (SITE 3)
		TON		
SHELBY	SITE 1: FM 2913 (RM 334-336)	2,000		
NACOGDOCHES	SITE 2: Nacogdoches Maintenance Yard 918 Industrial Blvd. Nacogdoches, TX 75961		1,000	
SAN AUGUSTINE	SITE 3: San Augustine Maintenance Yard US 96 South at SH 21 San Augustine, TX 75972			1,000
<b>PROJECT TOTALS</b>		<b>2,000</b>	<b>1,000</b>	<b>1,000</b>

<b>QUANTITY SUMMARY</b>			
© 2024  Texas Department of Transportation®			
CONT	SECT	JOB	HIGHWAY
6467	70	001	FM 2913, ETC
DIST		COUNTY	SHEET NO.
LFK		SHELBY, ETC.	7