

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 646785001
CSJ: 6467-85-001
HIGHWAY: IH 0020
LIMITS OF WORK: ABILENE DISTRICT

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: HOT MIX COLD LAID ASPHALT CONCRETE PAVEMENT

SUBMITTED FOR
LETTING: 4/24/2024
Date

APPROVED FOR
LETTING: 4/25/2024
Date

DocuSigned by:
Ernest Piske Jr

Ernest Piske
CONTRACT SPECIALIST

DocuSigned by:
Paul N Norman, P.E.

Paul N Norman P.E.
Director of Maintenance

INDEX OF SHEETS

- | | |
|-------|---------------------------|
| 1 | TITLE SHEET |
| 2A-2B | GENERAL NOTES |
| 3 | ESTIMATE & QUANTITY SHEET |
| 4 | PLAN SHEET & SUMMARY |

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2024



Project Number: MMC: 6467-85-001**County:** Taylor County**Control:** 6467-85-001**Highway:** IH 0020**GENERAL NOTES:****General:**

This purpose of this contract is to supply **HMCL** at the following locations:

Site 1	Taylor County Maintenance Section
Site 2	Shackelford County Maintenance Section
Site 3	Jones County Maintenance Section
Site 4	Stonewall County Maintenance Section
Site 5	Callahan County Maintenance Section
Site 6	Howard County Maintenance Section
Site 7	Mitchell County Maintenance Section
Site 8	Borden County Maintenance Section
Site 9	Haskell County Maintenance Section
Site 10	Kent County Maintenance Section
Site 11	Fisher County Maintenance Section
Site 12	Scurry County Maintenance Section
Site 13	Nolan County Maintenance Section

This contract is non-site specific. Material should be bid assuming delivery to any point in the county specified. Material requests shall be issued by Work Order. Each Work Order shall specify items and quantities to be delivered to designated location as well as number of days to complete.

Each contract awarded by the Department stands on its own as such, is separate from other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Contractor questions on this project are to be emailed to the following individuals:

Paul Norman, P.E.
 Director of Maintenance
 4250 N. Clack St.
 Abilene, Texas 79601
 Phone (325) 676-6870
paul.norman@txdot.gov

Cal Hays, P.E.
 Maintenance Engineer
 4250 North Clack
 Abilene, TX 79601
 Phone (325) 676-6858
cal.hays@txdot.gov

All Contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

Project Number: MMC: 6467-85-001
County: Taylor County

Control: 6467-85-001
Highway: IH 0020

Section 10.2 - Instructions to Bidders:

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

Section 10.3 – Award and Execution of Contract

Material requests shall be issued by work order. Each work order shall specify item, quantity, and location for material to be delivered.

Section 10.4 – Scope of Work:

Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended **twice** not to exceed **549** calendar days for the entire contract term if mutually agreed.

Section 10.6 – Control of Materials

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website:

http://www.txdot.gov/business/contractors_consultants/producer_list.htm

Section 10.8 - Prosecution and Progress:

There are **183** calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Contract time charges shall begin upon issuance of "Authorization to Begin Work" Letter. One hundred and eighty-three (183) working days has been designated for this contract. Working days shall be computed and charged in accordance with Article 8.3.1.5 "Calendar Day."

Individual work order charge days shall run concurrently with contract time charges.

In accordance with Article 8.6 "Late Delivery Damages," actual damages shall be charged each day for failure to deliver the material with the specified time frame. For this contract, the vendor will have a maximum of 2 weeks (14 calendar days) from the date of the work order to deliver the material. The amount assessed per day for actual damages shall be not to exceed \$1,000 per day.

Section 10.9 – Measurement and Payment:

Project Number: MMC: 6467-85-001

County: Taylor County

Control: 6467-85-001

Highway: IH 0020

Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery.


Payment will not be made until vendor provides to TxDOT personnel, in writing, the material conversion rate used by vendor to calculate amount due.

Demurrage charges being added to cover contractor's miscellaneous costs such as demurrage, diversion fees, additional mileage, and overnight fees. These costs will be paid upon receipt of a written invoice provided by the contractor.

Item 8013– Hot-Mix Cold-Laid Asphalt Concrete Pavement (Small Quantity) (Materials Only)

Minimum daily order quantity shall be one truckload.

Transport truck shall deliver material at location specified with the trailer type specified in the work order.



Taylor, Shackelford, Jones, Stonewall, Callahan, Howard, Mitchell, Borden, Haskell, Kent, Fisher, Scurry, Nolan Counties

SITE	COUNTY
1	Taylor
2	Shackelford
3	Jones
4	Stonewall
5	Callahan
6	Howard
7	Mitchell
8	Borden
9	Haskell
10	Kent
11	Fisher
12	Scurry
13	Nolan

PLAN SHEET SUMMARY

© 2024	
SHEET 4	