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Estimate & Quantity Sheet
CONTROLLING PROJECT ID 6464-19-001 DISTRICT Corpus Christi COUNTY Karnes

HIGHWAY BU0181F

CONTROL SECTION JOB

PROJECT ID

COUNTY

HIGHWAY

ALT      BID CODE DESCRIPTION UNIT

6464-19-001

TOTAL EST. TOTAL
FINAL

A00207541

Karnes

BU0181F

EST. FINAL

500-6001 MOBILIZATION LS 1.000 1.000
502-6001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 2.000 2.000
712-6008 JT / CRCK SEAL (RUBBER - ASPHALT) LMI 313.000 313.000

6185-6005 TMA (MOBILE OPERATION) DAY 70.000 70.000

DISTRICT COUNTY
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County: Karnes, etc.  Control: 6464-19-001 
 
Highway: BU0181F, etc. 
 

 General Notes  

GENERAL NOTES: 
 
General 
 
This contract shall commence upon the issuance of a work order by the Director of Maintenance 
or his representative and shall continue for 35 working days. A work order shall not be issued 
for a start date earlier than December 1st, 2024. This project consists of described work defined 
with Item 712 “Cleaning & Sealing Joints and Cracks (Asphalt Concrete)”, the 2014 Texas 
Standard Specifications, General Notes and Plans. 
 
The Contractor is to visit the site(s), and make his/her own examination of the site(s) where work 
is to be performed.  The Contractor shall carefully examine these specifications and secure from 
the State any additional information that may be essential for a clear and full understanding of 
the work. 
 
All work will be scheduled and directed by the following named Area Engineer or their pre-
authorized representative:  

 
Nick Novosad, P.E., Karnes Area Engineer 
Roberto Jimenez, P.E., Karnes Assistant Area Engineer 

 
The Contractor shall contact the following named Maintenance Supervisors when commencing 
work within their respective area: 
 

Kevin Butler (Interim)   (Bee Maintenance Office) 
Kevin.Butler@txdot.gov 
Kevin Butler     (Karnes Maintenance Office) 
Kevin.Butler@txdot.gov 
Ernest Perry     (Goliad Maintenance Office) 
Ernest.Perry@txdot.gov 

 
The late start date for this contract shall be January 27th, 2025. Time charges shall begin no 
later than this date. 
 
In the event of a called evacuation, emergencies, impending adverse weather or as directed, do 
not perform any work without written authorization. The State reserves the right to suspend all 
work in support of evacuations or emergencies occurring from other parts of the state. Any work 
performed, other than work directed by the State, is unauthorized in accordance with Item 5.   
 
The Contractor must realize that each contract is separate from other contracts.  In the event the 
Contractor is awarded multiple contracts, they shall be sufficiently staffed to concurrently pursue 
required operations on any or all contracts they may have at the same time. 
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If contract completion has been achieved by the contract completion dates specified below, then 
the associated incentive will be credited to the Contractor.  If the contract has not been 
completed by March 14th, 2025, then a road-user cost liquidated damage amount of $5,000 will 
be assessed to the Contractor in addition to the daily liquidated damage amount incurred. 
 
 

Contract Completion Date Lump Sum Incentive 
February 20st, 2025 $11,794 
February28th, 2025 $4,718 

 
 
ITEM 2: Instructions to Bidders 
 
It is recommended that prospective bidders examine the specified work locations with the 
Engineer to view the nature of the work, the need for close coordination with the various utilities, 
traffic control considerations, and other factors influencing the prosecution of the work. 
 
Contractor questions on this project are to be emailed to the following individual(s): 
 

Nick.Novosad@txdot.gov 
Roberto.A.Jimenez@txdot.gov 

 
Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address: 
 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.  
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 
 
This project includes plan sheets that are not part of the bid proposal. 
 
View plans on-line or download from the web at:  
 
http://www.dot.state.tx.us/business/plansonline/plansonline.htm. 
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ITEM 8: Prosecution and Progress 
 
Prepare the progress schedule using a bar chart. Submit (2) two 11” x 17” hard copies and an 
electronic file of the original or updated progress schedule.  Submit the original progress 
schedule seven (7) days before the Preconstruction Conference.  
 
Working days will be computed and charged in accordance with Article 8.3.1.4, “Standard-Day 
Workweek”.   
 
Work above traffic/night time work shall not be allowed.  Notify the Engineer at least 48 hours 
in advance of weekend work, if allowed by the Engineer.  
 
 
ITEM 502: Barricades, Signs, and Traffic Handling 
 
Lane closures will be required for all highways on this contract unless otherwise approved by 
the Engineer.  Use TCP (1-1) thru (1-5)-18 and TCP (6-1) thru (6-5)-12 for lane closures. 
 
Traffic Control Plan (TCP) items listed in standard sheets as optional, such as arrow panels and 
TMAs, are required. 
 
Any changes to the TCP shall require two (2) weeks advanced notice in writing.  It is the 
responsibility of the Contractor to procure a written approval from the Engineer prior to making 
any changes to the TCP. 
 
Project limit barricades will not be required for this project. 
 
Furnish additional barricades, signs, and traffic handling as directed.  The work performed will 
not be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
When advanced warning flashing arrow panels are specified, furnish one (1) standby unit in 
good condition at the job site for immediate use. 
 
In certain areas near school or other high-volume traffic generators, working hours may be 
restricted by the Engineer to ensure the safety of both the Contractor and traveling public.   
 
The Contractor’s Responsible Person (CRP) or his representative(s) shall be located within one 
hour of traveling time to the project site(s). The Contractor shall notify the Engineer in writing of 
the name, physical address, and telephone number of this employee or these employees. The 
Engineer shall furnish this information to local law enforcement officials.   
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ITEM 712: Cleaning & Sealing Joints and Cracks (Asphalt Concrete) 
 
The Contractor shall furnish all materials, except for TxDOT provided GR 5 aggregate.  The 
Contractor shall use a Class A or B sealer in accordance with Item 300, “Asphalts, Oils, and 
Emulsions.” 
 
Any cracks wider than ½ in. shall be filled with TxDOT provided aggregate only prior to 
sealing the crack.  No other material will be allowed for use as filler.  This work and material 
will not be paid for directly, but will be considered subsidiary to Item 712. 
 
Cracks shall be cleaned with air blasting or other approved method to at least twice the crack 
width.  Cracks shall be free of moisture prior to sealing. 
 
Joint and crack routing will not be required. 
 
Measurement will be by the lane mile.  On and off ramps, regardless of width, will not be paid 
for directly, but will be subsidiary to work on the adjacent travel lanes.  The length of the on and 
off ramps is considered to be the entire length of the connection between the main lanes and 
frontage roads. Crossovers and turn lanes at crossovers will also be considered subsidiary to Item 
712. 
 
In areas with concrete curb & gutter, if the asphalt has pulled away from the concrete leaving an 
opening of 1/8” or greater, this will also be considered a crack and shall be sealed. 
 
The Contractor shall notify Engineer or TxDOT representative upon completion of each tract 
prior to mobilizing to next tract. 
 
Failure to complete tract and notify Engineer or TxDOT representative will require The 
Contractor to remobilize and complete work as outlined in the plans. 
 
The contractor shall immediately contact the Area Engineer upon completion of all identified 
tracts in plans for concurrence and all contract obligations have been completed to his/her 
satisfaction. The contractor shall not be paid for any remobilization costs for work deemed 
unsatisfactory and needing to be redone or replaced. The Engineer shall have 24 hours to notify 
the contractor if work has been completed to his/her satisfaction. 
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