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 General Notes Sheet A 

GENERAL NOTES: 
 
Contractor questions on this project are to be addressed to the following individual(s): 
 
Michael P. Stroope, P.E. – mike.stroope@txdot.gov  
 
Questions may be submitted via the Letting Pre-Bid Q&A web page.  This webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.   
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 
 
General  Requirements and Covenants - Items 1 thru 9 

 
Project Description – This project shall consist of crack seal of various roadways in the 
Brownfield Area consisting of Yoakum, Terry, Gaines, Lynn, Garza and Dawson County 
Maintenance Sections.  

 
Brownfield Area Engineer  
Seve Sisneros, P.E.  
800 W Webb St. 
Brownfield, TX 79316 
PH (806) 637-4503 
 
Yoakum County Maintenance Supervisor 
George Deleon 
1411 SH 214 
Plains, TX 79355 
PH (806) 456-7456 
 
Terry County Maintenance Supervisor  
Jaime Cortez 
800 W Webb St. 
Brownfield, TX 79316 
PH (806) 637-8913 
 
 

Project Number:     RMC 646888001                             Sheet 2 
 
County:    TERRY                  Control: 6468-88-001                         
 
Highway:  VARIOUS                                         
 
 

 General Notes Sheet B 

Lynn County Maintenance Supervisor  
Ryan Brown 
1611 US 87 
Tahoka, TX 79373 
PH (806) 998-4004 

 
  Garza County Maintenance Supervisor  
Robert Hansen 
705 S Broadway 
Post, TX 79356 
PH (806) 495-2245 

 
Gaines County Maintenance Supervisor 
George Deleon 
175 E US 180 
Seminole, TX 79360 
PH (806) 758-3632 

 
Dawson County Maintenance Supervisor  
Shi Dotson 
1613A N Hwy 87 
Lamesa, TX 79331 

  PH (806) 872-2175 
 
Designate in writing the "On the Job Superintendent" authorized to act on behalf of the 
Contractor.  Perform contract work only when the "On the Job Superintendent" is on the job site. 
  
Each contract awarded by the Department stands on its own and as such, is separate from other 
contracts.  A contractor awarded multiple contracts, must be capable and sufficiently staffed to 
concurrently process any or all contracts at the same time.   
 
Item 2 –  Instructions to Bidders 
 
View the plans on-line or download from the web at: 
http://www.dot.state.tx.us/business/plansonline/agreement.htm 
Choose “I Agree” then, “Click here”, then “State-Let-Construction”, pick the letting month, then 
“Plans” and then choose the plans set. 
 
Order plans from any of the plan reproduction companies shown on the web at: 
http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.h
tm  
 
By signing this proposal, a bidder acknowledges that he/she has a copy of the “Standard 
Specifications for Construction and Maintenance of Highways, Streets and Bridges”, adopted by 
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the Texas Department of Transportation, November 1, 2014.  This specification book may be 
purchased from the Department or downloaded at: 
http://www.txdot.gov/business/resources/txdot-specifications.html 
 
Item 3 – Award and Execution of Contract 
 
This contract shall commence upon issuance of a work order and shall continue for a period of 
40 working days.  Time charges shall begin no later than January 28, 2025 (40 working days plus 
5 weather days).  This contract will end on or before March 31, 2025.  No further work will be 
performed after this date, unless mutually agreed between the Contractor and the department. 
 
The time allowed for the work order is based on a production rate of 20 lane miles per day. 
 
Item 6 – Control of Materials 
 
Use materials from pre-qualified producers.  A list of material producers pre-qualified by the 
Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found 
at the following website: 
http://www.txdot.gov/business/contractors_consultants/producer_list.htm 
 
Article 6.6   
 
Store material off TxDOT property or Right of Way unless approved by the project supervisor. 
 
Article 6.11 
 
Repair damage to the Right of Way to the satisfaction of the project supervisor.    
 
Item 7 – Legal Relations and Responsibilities  
 
Coordinate street closures with the local fire, police, and other emergency personnel. 
 
Maintain access to adjacent property at all times. 
 
Dispose of all waste materials in compliance with local, state, and federal regulations.  Submit a 
list of all approved waste sites to the Engineer for review. 
 
Item 8 – Prosecution and Progress 
 
Monthly schedule updates are a very important aspect of managing the progress of this project.  
The Engineer may withhold the monthly estimate if the schedule update has not been received. 
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Do not begin work before sunrise or end work after sunset unless authorized by the Engineer, 
and remove all equipment from the roadway before sundown. 
 
Item 9 - Measurement and Payment 
 
Submit material-on-hand payment requests at least three working days prior to the end of the 
month for payment on that month's estimate.   
 
Item 502 - Barricades, Signs And Traffic Handling 
 
Prior to beginning construction, the Engineer shall approve the routing of traffic and sequence of 
work. 
  
Additional signs and barricades as directed by the Engineer shall be considered subsidiary to 
Item 502. 
 
Provide flashing portable arrow panels for all lane closures. 
 
Wash the channelizing devices and barricades following each rainfall or snowfall event and at 
times deemed necessary by the Engineer. 
  
To ensure the safety and convenience of traffic, flaggers may be required when construction 
machinery is being operated along, across, or adjacent to lanes carrying traffic.  If considered 
necessary by the Engineer, supplemental signs and barricades may be required. 
 
Fill any holes left by barricade or sign supports and restore the area to its original condition. 
  
Barricades, Signs and Traffic Handling is a plan quantity item.  If time is suspended, no 
additional compensation will be made. 
 
Cones or chevrons may be used in lieu of vertical panels at the discretion of the Engineer.  Cones 
cannot be used to separate opposing traffic. 
 
The Contractor shall bid the traffic control plan shown in the plans.  Any proposed alterations to 
the TCP (combining work areas / phasing / etc.) shall be submitted to the Engineer at least 10 
days prior to anticipated changes.  Mobile operations shall not be permitted. 
 
Square tubing sign supports may be used for temporary construction signs.  Aluminum and wood 
signs may be mounted if the vertical supports are embedded into the ground.  Square tubing 
supports on skids which are typically held in place with sand bags can only support signs made 
of light weight fluted plastic. 
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During time suspension, all signs and barricades shall be removed and TxDOT forces will 
maintain the roadway.  When work resumes, the Contractor shall erect signs and barricades and 
begin maintenance of the roadway.    
 
Correct all noted deficiencies within 7 calendar days, otherwise, cease all operations until the 
noted deficiencies are corrected. 
 
Item 505 - Truck Mounted Attenuator and Trailer Attenuator 

Provide shadow vehicles equipped with Truck Mounted Attenuators (TMA) as shown on Traffic 
Control Plan (TCP) standards.   Estimate based on two (2) attenuators. 
 
TMAs used for this project shall comply with requirements found in the Complaint Work Zone 
Traffic Control Devices list, which can be found at the following website.  
http://www.txdot.gov/business/resources/materials/producer-list.html 
 
Item 712 – Cleaning and Sealing Joints and Cracks 
 
Class B Rubber-Asphalt Crack Sealer shall be used on this contract. 
 
Alligator cracks will not be sealed.  Alligator cracking is defined as interconnecting cracks which 
form small, irregular shapes that resemble patterns on an alligator’s skin.  The shapes are usually 
less than 1 foot and are usually in a wheel path. 
 
Cracks on regular intervals resembling small blocks will be sealed regardless of the dimension. 
 



EST. FINAL EST. FINAL EST. FINAL EST. FINAL EST. FINAL ITEM       
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DESC    
CODE

SP         
NO EST. FINAL

1.000 500 7001 MOBILIZATION LS 1.000
3.000 502 7001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 3.000

80.000 505 7001 TMA (STATIONARY) DAY 80.000
799.480 712 7001 JT / CRCK SEAL (RUBBER - ASPHALT) LMI 799.480
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