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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2014 SPECIFICATIONS

WORK CONSISTING OF HAZARD ELIMINATION & SAFETY
                                 JEFFERSON   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 112 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

TWENTY-ONE THOUSAND (Dollars) (      $21,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT F 2022(733) TxDOT
COUNTY  JEFFERSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

110 6001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 939.000 1

132 6007 EMBANKMENT (FINAL)(ORD COMP)(TY D)
DOLLARS

and CENTS

CY 1,300.000 2

164 6027 CELL FBR MLCH 
SEED(PERM)(URBAN)(CLAY)

DOLLARS
and CENTS

SY 13,233.000 3

164 6029 CELL FBR MLCH SEED(TEMP)(WARM)
DOLLARS

and CENTS

SY 13,233.000 4

168 6001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 111.120 5

400 6001 STRUCT EXCAV
DOLLARS

and CENTS

CY 963.000 6

400 6005 CEM STABIL BKFL
DOLLARS

and CENTS

CY 225.000 7

416 6029 DRILL SHAFT (RDWY ILL POLE) (30 IN)
DOLLARS

and CENTS

LF 160.000 8

450 6082 001 RAIL(PEDESTRIAN)(SPL)
DOLLARS

and CENTS

LF 40.000 9

462 6002 002 CONC BOX CULV (3 FT X 3 FT)
DOLLARS

and CENTS

LF 1,308.000 10

464 6008 001 RC PIPE (CL III)(36 IN)
DOLLARS

and CENTS

LF 124.000 11
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465 6126 001 INLET (COMPL)(PSL)(FG)(3FTX3FT-3FTX-
3FT)

DOLLARS
and CENTS

EA 8.000 12

466 6193 WINGWALL (PW - 2) (HW=4 FT)
DOLLARS

and CENTS

EA 1.000 13

467 6092 SET (TY I)(S=2 FT)(HW=3FT)(6:1)(P)
DOLLARS

and CENTS

EA 1.000 14

467 6454 SET (TY II) (36 IN) (RCP) (6: 1) (P)
DOLLARS

and CENTS

EA 1.000 15

471 6003 GRATE & FRAME
DOLLARS

and CENTS

EA 8.000 16

496 6004 REMOV STR (SET)
DOLLARS

and CENTS

EA 3.000 17

496 6007 REMOV STR (PIPE)
DOLLARS

and CENTS

LF 24.000 18

500 6001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 19

502 6001 008 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 8.000 20

506 6001 002 ROCK FILTER DAMS (INSTALL) (TY 1)
DOLLARS

and CENTS

LF 30.000 21

506 6011 002 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 30.000 22

506 6041 002 BIODEG EROSN CONT LOGS (INSTL) (12")
DOLLARS

and CENTS

LF 120.000 23

Proposal Sheet
PROJECT F 2022(733) TxDOT
COUNTY  JEFFERSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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506 6043 002 BIODEG EROSN CONT LOGS (REMOVE)
DOLLARS

and CENTS

LF 120.000 24

530 6004 DRIVEWAYS (CONC)
DOLLARS

and CENTS

SY 192.000 25

530 6005 DRIVEWAYS (ACP)
DOLLARS

and CENTS

SY 754.000 26

531 6001 CONC SIDEWALKS (4")
DOLLARS

and CENTS

SY 1,332.000 27

531 6004 CURB RAMPS (TY 1)
DOLLARS

and CENTS

EA 17.000 28

531 6029 CURB RAMPS (TY 20)
DOLLARS

and CENTS

SY 1.000 29

610 6214 IN RD IL (TY SA) 40T-8 (250W EQ) LED
DOLLARS

and CENTS

EA 16.000 30

618 6023 CONDT (PVC) (SCH 40) (2")
DOLLARS

and CENTS

LF 933.000 31

618 6024 CONDT (PVC) (SCH 40) (2") (BORE)
DOLLARS

and CENTS

LF 1,400.000 32

620 6004 ELEC CONDR (NO.12) INSULATED
DOLLARS

and CENTS

LF 4,666.000 33

620 6007 ELEC CONDR (NO.8) BARE
DOLLARS

and CENTS

LF 2,333.000 34

624 6002 GROUND BOX TY A (122311)W/APRON
DOLLARS

and CENTS

EA 18.000 35

Proposal Sheet
PROJECT F 2022(733) TxDOT
COUNTY  JEFFERSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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628 6054 ELC SRV TY A 240/480 060(SS)SS(E)SP(O)
DOLLARS

and CENTS

EA 2.000 36

6001 6001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 14.000 37

6185 6002 002 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 120.000 38

Proposal Sheet
PROJECT F 2022(733) TxDOT
COUNTY  JEFFERSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



1-1

CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



DISCLOSURE OF LOBBYING ACTIVITIES

 Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 (See reverse for public burden disclosure.)

1. Type of Federal Action:
a. contract
b. grant 
c. cooperative agreement 
d. loan
e. loan guarantee
f. loan insurance 

2. Status of Federal Action: 
a. bid/offer/application
b. initial award 
c. post-award

3. Report Type:
a. initial filing
b. grant

For material change only:
year _______    quarter _____
date of last report ___________

4. Name and Address of Reporting Entity: 

? Prime ? Subawardee

Tier __________, if known:
 Congressional District, if known:  

5.   If Reporting Entity in No. 4 is Subawardee, 
Enter Name and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency: 7. Federal Program Name/Description: 

CFDA Number, if applicable: _____________________________

8. Federal Action Number, if known:  9. Award Amount, if known:

$ __________________________________________________

10.   a. Name and Address of Lobbying Entity 
(if individual, last name, first name, MI):

b. Individuals Performing Services (including address if different 
from No. 10a) (last name, first name, MI):

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

11.  Amount of Payment (check all that apply):  

 $ ___________________________        actual            planned

13. Type of Payment (check all that apply):
a. retainer
b. one-time fee 
c. commission 
d. contingent fee
e. deferred
f. other; specify: _______________________________ 

12. Form of Payment (check all that apply)
a.  cash 
b.  in-kind; specify: nature ____________________

value  ____________________

14. Brief Description of Services Performed or to be Performed and Date(s) of Service, including
officer(s), employee(s), or Member(s) contacted, for Payment Indicated in Item 11:

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

 15. Continuation Sheet(s) SF-LLL-A attached: ? Yes ? No

16.  Information requested through this form is authorized by title 
31 U.S.C.  section 1352. This disclosure of lobbying activities is a 
material representation of fact upon which reliance was placed by 
the tier above when this transaction was made or entered into. This 
disclosure is required pursuant to 31 U.S.C. 1352. This information 
will be reported to the Congress semi-annually and will be available 
for public inspection. Any person who fails to file the required dis-
closure shall be subject to a civil penalty of not less than $10,000 
and not more than $100,000 for each such failure.

Signature:  __________________________________________

Print Name: _________________________________________

Title: ______________________________________________

Telephone No: _____________________  Date:  ___________

FEDERAL USE ONLY Authorized for Local Reproduction 
Standard Form - LLL



INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

    This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal
recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to
title 31 U.S.C section 1352. The filing of a form is required for each payment or agreement to make payment to any
lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal
action. Use the SF-LLL-A Continuation Sheet for additional information if the space on the form is inadequate. Com-
plete all items that apply for both the initial filing and material change report. Refer to the implementing guidance pub-
lished by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured  to influence 
the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.
3. Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to

the information previously reported, enter the year and quarter in which the change occurred. Enter the date of 
the last previously submitted report by this reporting entity or this covered Federal action.

4. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District, if 
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a 
prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the
1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks "Subawardee", then enter the full name, address, city, state
and zip code of the prime Federal recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one
organizational level below agency name, if known. For example, Department of Transportation, United States
 Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full 
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan 
commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., 
Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number, the 
contract, grant, or loan award number; the application/proposal control number assigned by the Federal 
agency). Include prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter
the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity 
identified in item 4 to influence the covered Federal action.
(b) Enter the full names of the individual(s) performing services, and include full address if different from 10(a). 
Enter Last Name, First Name, and Middle Initial (MI).

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the
lobbying entity (item 10). Indicate whether the payment has been made (actual) or will be made (planned). 
Check all boxes that apply. If this is a material change report, enter the cumulative amount of payment made 
or  planned to be made.

12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution, 
specify the nature and value of the in-kind payment.

13. Check the appropriate box(es). Check all boxes that apply. If other, specify nature.
14. Provide a specific and detailed description of the services that the lobbyist has performed, or will be expected 

to perform, and the date(s) of any services rendered. Include all preparatory and related activity, not just time
spent in actual contact with Federal officials. Identify the Federal official(s) or employee(s) contacted or the 
officer(s), employee(s), or Member(s) of Congress that were contacted.

15. Check whether or not a SF-LLL-A Continuation Sheet(s) is attached. 
16.           The certifying official shall sign and date the form, print his/her name, title, and telephone number.

          
                
                
               
               

Public reporting burdon for this collection of infromation is estimated to average 30 minutes per response, including time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
 reviewing the collection of information.  Send comments reguarding the burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burdon,  to the Office of Management and Budget, Paperwork Reduction
Project (0348-0046), Washington, D.C. 20503.



                   DISCLOSURE OF LOBBYING ACTIVITIES            Approved by OMB  
                                                                                                                                     0348-0046

CONTINUATION SHEET

Authorized for Local Reproduction
Standard Form - LLL-A

 

Reporting Entity: ____________________________________ Page ______ of ______



          
 

CONTRACTOR’S ASSURANCE
(Subcontracts-Federal Aid Projects)
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Special Provision

Special Provision

Special Provision

Form FHWA 1273

Certification of Nondiscrimination in Employment

Notice of Requirement for Affirmative Action to Ensure 
Equal Employment Opportunity (Executive Order 11246)

Standard Federal Equal Employment Opportunity 

Required Contract Provisions Federal-aid Construction 
Contracts (Form FHWA 1273 must also be physically 
attached to subcontracts and all lower-tier subcontracts)

By signing this proposal, the contractor is giving assurances that all subcontract 
agreements will incorporate the Standard Specification and Special Provisions to 
Section 9.9., Payment Provisions for Subcontractors, all subcontract agreements 
exceeding $2,000 will incorporate the applicable Wage Determination Decision, 
and all subcontract agreements will incorporate the following: 

 Construction Construction Specifications (Executive Order 11246)

Special Provision

Special Provision

Special Provision

 Nondiscrimination (Include provisions of Sections 3.1 – 
3.6 in all subcontracts and agreements for materials) 

Special Provision

Cargo Preference Act Requirements in Federal-Aid 
Contracts 

Disadvantaged Business Enterprise in Federal-Aid 
Contracts 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

0786-01-090, ETC.

F 2022(733)

FM 364

JEFFERSON

 Samantha Jo Harris

134616

Samantha Jo Harris, P.E.
   MAY 16, 2022



County: Jefferson  Sheet ______ 

 

Highway: FM 364  Control: 0786-01-090 
  

 General Notes Sheet A 

GENERAL NOTES: 

Contractor questions on this project are to be addressed to the following individual(s):  

Name Dave Collins 

Email Dave.Collins@txdot.gov 

Name Bryce Broussard  

Email Bryce.Broussard@txdot.gov 

Contractor questions will be accepted through email, phone and in person by the above 
individuals. 

All contractor questions will be reviewed by the Area Engineer or Assistant Area Engineer. 
Once a response is developed, it will be posted to TxDOT’s Public FTP at the following 
Address: https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/ 

All questions submitted that generate a response will be posted through this site. The site is 
organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project 
Name. 

Assume full responsibility for the preservation of all sod, shrubbery, and trees at the site during   
construction. Carefully preserve and replace, in their original position, all sod and shrubbery 
removed. Replace all Contractor damaged sod or shrubbery at the Contractor’s own expense. 

Maintain adequate drainage throughout the limits of the project during all construction phases. 
Provide a weekly a list of equipment, including idle equipment, used on the project each week. 

 

Item 000 Utilities 

Consider the locations of underground utilities depicted on the plans as approximate and employ 
responsible care to avoid damaging, or accommodate utility facilities. Depending upon scope and 
magnitude of planned construction activities, advanced field confirmation by the utility owner or 
operator may be prudent. Where possible, protect and preserve permanent signs, markers, and 
designations of underground facilities. If utility damage (breaks, leaks, nicks, dents, gouges, etc.) 
occurs, contact the utility facility owner or operator immediately. In the event utility lines needing 
unforeseen adjustments are encountered during construction operations, alter operations and 
continue to prosecute the contract in such a manner that will allow utility adjustments to be made 
by others. 

Certain utilities cannot be adjusted on this project until clearing operations are complete. The 
following utilities will require adjustment after clearing operations have been completed: 

 

 



County: Jefferson  Sheet ______ 

 

Highway: FM 364  Control: 0786-01-090 
  

 General Notes Sheet B 

Item 4 Scope of Work 

It is the Contractor’s responsibility to field verify all drainage structure’s shown in the plans.  

 

Item 5 Control of the Work 

Station the project before commencing work. Mark the stations every 100 feet. Maintain stationing 
throughout the duration of the project. Remove the station markings at the completion of the 
project. Consider this work to be subsidiary to the various bid items of the contract. 

Verify all horizontal and vertical control, approach grades to structures and driveways before 
beginning work. Notify the Engineer immediately if discrepancies are discovered. 

Furnish, to the Engineer, a list of the final centerline elevations based on the alignment stationing 
shown on the plans. 

When a precast or cast-in-place concrete element is included in the plans, a precast concrete 
alternate may be submitted in accordance with “Standard Operating Procedure for Alternate 
Precast Proposal Submission” found online at https://www.txdot.gov/inside-txdot/forms-
publications/consultants-contractors/publications/bridge.html#design. Acceptance or denial of an 
alternate is at the sole discretion of the Engineer. Impact to the project schedule and any additional 
costs resulting from the use of alternates are the sole responsibility of the Contractor. 

 

 

Item 6 Control of Materials 

Flammable/combustible materials must be stored at a designated location as approved. 

Do not store flammable/combustible materials under or adjacent to Bridge class structures. Daily 
removal of these materials will be considered incidental work. 

 

Item 7 Legal Relations and Responsibilities 

Furnish all materials, labor and incidentals required to provide for traffic across the highway and 
for temporary ingress and egress to private property in accordance with article 7.2.4 of the standard 
specifications at no additional cost to the state. Maintain ingress and egress to the adjacent property 
at all times. Consider this work to be subsidiary to the various bid items of the contract. 

The Contractor will be familiar with the right of way map and the location of all the right of way 
monumentation. Care will be taken by the Contractor and its subcontractors to protect and avoid 
disturbance to the right of way monumentation. Any monument disturbed by the Contractor will 
be repaired and/or replaced to the satisfaction of the Engineer. This work will be corrected at the 
contractor’s expense. 
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No significant traffic generator events have been identified in the project limits.  

 

Item 8 Prosecution and Progress 

Compute and charge working days in accordance with Section 8.3.1.4 Standard Workweek. 

Compute and charge working days in accordance with Section 8.3.1.5 Calendar Day. 

Adjoining projects may be in progress during the construction of a portion of this project. Plan and 
prosecute the sequence of construction and the traffic control plan with adjacent construction 
projects, if applicable. Manage construction of all phases to minimize disruption to traffic. 

Maintain one lane open to traffic during construction, unless otherwise approved. 

Schedule work so that all travel lanes are open during non-working hours, nights and weekends, 
unless otherwise approved. 

Work will not be permitted when impending bad weather or low temperatures may impair the 
quality of work. 

The construction sequence may be modified as directed and approved. 

Complete work on one side of one structure before beginning work on the other side of the 
structure or before beginning work on another structure, unless approved otherwise. 

Working days will be charged during the observed curing times, even if no other work is being 
performed. 

Where road closures or detours around structures are necessary to accomplish proposed work, the 
removal of existing structures and/or cutting of existing pavement will not be permitted until all 
pre-cast members for the proposed structure have been cast, tested and approved for use. 

HURRICANE 

In the event of the declaration of a hurricane watch, warning, other severe weather warning or 
national or state emergency that requires the roadways in the vicinity be used as evacuation routes, 
cease all work that requires the Contractor’s, sub-contractors’ or material suppliers’ vehicles to 
enter the stream of traffic on these primary or secondary evacuation routes. This work includes 
material hauling and delivery, and mobilization or demobilization of equipment. 

 

Item 100 Preparing Right of Way 

Heavy equipment rutting will be graded to the existing terrain profile. Consider this work to be 
subsidiary to the various bid items of the contract. 

The Contractor's attention is directed to potential regulations against burning within the project 
limits. Abide by all local ordinances and county imposed burn bans. When burning is prohibited, 



County: Jefferson  Sheet ______ 

 

Highway: FM 364  Control: 0786-01-090 
  

 General Notes Sheet D 

dispose of material in accordance with regulations set forth by other regulatory agencies including 
the Texas Commission for Environmental Quality. The cost of burning disposal of any product is 
subsidiary to various bid items. During burn bans obtain written approval from the Commissioners 
Court before burning brush. 

Do not burn trash, debris, etc. within the City limits. 

 

Item 110 Excavation 

Any earthwork cross-sections, computer printouts, data files and any other information provided 
is for non-construction purposes only and it is the responsibility of the prospective bidder to 
validate the data with the appropriate plans, specifications and estimates for the projects.  Contact 
the Area Office for information on availability. 

Do not windrow or stockpile material next to or along the roadway. Remove excess material from 
the project daily. 

Transition the ditch grades and channel bottom widths at structure locations. Use only approved 
channel  

 

Item 132 Embankment 

Compaction method specified as “density control” or “ordinary” compaction. 

It is the Contractor's responsibility to advise the Engineer of the location of the material source 
enough in advance to avoid delay due to testing requirements. 

Any earthwork cross-sections, computer printouts, data files and any other information provided 
is for non-construction purposes only and it is the responsibility of the prospective bidder to 
validate the data with the appropriate plans, specifications and estimates for the projects.  Contact 
the Area Office for information on availability. 

Embankment Type C will conform to the following specification requirements: 

1. Liquid Limit – 40 maximum 

2. Plasticity Index – 25 maximum, 8 minimum 

3. A cohesionless sand will not be permitted 

 

Item 162 Sodding for Erosion Control  

Furnish and place Bermudagrass sod. 

Furnish and place St. Augustine sod. 
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Item 164 Seeding for Erosion Control 

Final grading and stabilization (seeding) will be achieved as soon as possible and not scheduled 
only for the end of the project. Final grading and stabilization should be initiated as the overall 
work progresses. 

Multiple mobilizations of the seeding crews will be expected to comply with the Construction 
General Permit of the Texas Pollution Elimination Discharge System requirements for re- 
vegetating disturbed soils. 

Eliminate seeding in areas of natural growth determined to have enough cover. 

 

Item 166 Fertilizer 

Fertilize all the seeded or sodded areas of project. 

 

Item 168 Vegetative Watering 

Equip water trucks with sprinkler systems capable of covering the entire area to be seeded or 
sodded from the roadway. 

Water all newly placed sod or seeded areas the same day of installation. Thereafter, maintain the 
sod or seeded areas in a well-watered condition and at no time allow the areas to dry to the 
condition that water stress is evident. 

Mechanical watering may not be required during periods of adequate moisture as determined. 

Furnish and apply water at a rate of 6.788 Mega gallons per acre per cycle or as directed on the 
plans. 

Comply with stabilization requirements for 70% grass coverage; uniform vegetative coverage is 
required. During this period, meter and operate water equipment under pumping pressure capable 
of delivering the required quantities of water necessary. For Permanent seeding each cycle will be 
executed weekly for 12 weeks, unless directed otherwise. For Temporary seeding each cycle will 
be executed weekly for 6 weeks, unless directed otherwise. 

Provide a logbook showing daily water usage and receipts of water applied, in addition to metering 
the water equipment. 

 

Item 400 Excavation and Backfill for Structures 

Cut and restore pavement to the depth and dimensions shown on the plans with: (Specify 
material to be used). 

Structural Excavation is a Pay Item for the construction of the following elements: 
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Item 467 Safety End Treatment 

At driveway locations where the contract requires modifying pipe installations, provide a 6:1 
maximum embankment slope from the edge of the driveway to the top of the SET. 

Grading required for shaping driveways and side road turnouts, including embankment for pipe 
culverts at these access locations, will be considered subsidiary to various bid items. 

 

Item 502 Barricades, Signs, and Traffic Handling 

Construct all work zone signs, sign supports, and barricades from material other than wood unless 
approved otherwise. Metal posts, if used, are to be galvanized. Aluminum signs, if used, will meet 
the following minimum thickness requirements: 

Square Feet Minimum Thickness  

Less than 7.5  0.080 inches 

7.5 to 15 0.100 inches  

Greater than 15 0.125 inches 

The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be used for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The Engineer 
may choose to use existing bid items if it does not slow the implementation of enhancement. 

The following roadways have been determined to be low volume for the purpose identified in 
Note 2 of the “Typical Location of Crossroad Signs” on the BC(2) standard sheet: Windcastle 
Drive, Pindo Circle, Griffing Road, and Spurlock Road. 

Use drums as channelizing devices. 

Remove all traffic control devices from the right of way when they are not in use. Devices 
scheduled to be used within 3 days may be placed along the shoulder of the roadway or along the 
right of way when not in use, or stored in other approved areas on the project. Cover any 
construction signs that are not in effect and are installed in a fashion that will not allow them to be 
removed from the right of way easily. 

Provide all flaggers and pilot vehicle drivers with two-way radio communication capability. 
Provide flaggers at each side road intersection. 

 

Item 506 Temporary Erosion, Sedimentation, and Environmental Controls 
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Construct all side slopes on rock filter dams with 6:1 slopes. 

The Contractor is prohibited from removing grass vegetation throughout the entire project limits 
and then ceasing construction for long periods, typically over three weeks. The Contractor 
schedule will be developed based on staged vegetation removal, limiting disturbed soil to no more 
than 25 percent at one time, unless otherwise approved. Should the Contractor not be able to 
adequately control sediment and erosion for areas disturbed, the Department will substantially 
reduce the size of areas that the Contractor may disturb soil.  

Should the project be evaluated to have sediment control problems as a result of the Contractor 
disturbing excessive amounts of soil, the Contractor will be required to immediately re-vegetate 
(seed and water) those disturbed areas at no cost to the Department. 

The Contractor will designate a clean out area for concrete trucks. No other area will be allowed 
without approval of the Engineer. 

 

Item 530 Intersections, Driveways, and Turnouts 

Welded wire fabric will not be allowed for reinforcing concrete driveways. Use reinforcing steel 
consisting of No.4 bars meeting the requirements of grade 40 or 60 reinforcing steel. Place bars 
on 12 in. centers in each direction, supported on reinforcing chairs. 

Unless otherwise directed, install 1/2 in. pre-molded expansion joint material between existing 
concrete and new concrete. 

 

 

Item 531 Sidewalks 

Construct ¼-inch thick score joints at a maximum 6-foot spacing and expansion joints at a 
maximum 30-foot spacing. Construct a joint in the center of the sidewalk if it is over 15-feet wide. 
For steel reinforcement, use 6x6-inch spacing with #3 bars or 6x6 – D6 welded wire fabric. 

 

Item 618 Conduit 

Do not use cast iron junction boxes in concrete traffic barriers and single slope traffic barriers. 
Use polymer concrete junction boxes instead of the cast iron junction boxes shown on standard 
sheets CTBI (3), CTBI (4), AND SSCB (4). Mount the junction boxes flush (+ 0”, - ½”) with 
concrete surface of concrete barrier. 

The polymer concrete barrier box will not be paid for separately, but will be considered 
subsidiary to ITEM 618, “CONDUIT”. 



County: Jefferson  Sheet ______ 

 

Highway: FM 364  Control: 0786-01-090 
  

 General Notes Sheet H 

Where PVC, duct cable, and HDPE conduit 1” and larger is allowed and installed as per the 
Department standards, provide a PVC elbow in place of the galvanized rigid metal elbow 
required by the Electrical Detail standards. Ensure the PVC elbow is of the same schedule rating 
as the conduit to which it is connected. Ensure only a flat, high tensile strength polyester fiber 
pull tape is used for pulling conductors through the PVC conduit system. 

PVC Conduit systems that snap or lock together without glue and that are UL listed to be used 
for bored PVC electrical applications, will be allowed for PVC Schedule 40 and PVC schedule 
80 upon approval. 

Place conduit under existing roadways and/or driveways as directed and in accordance with Item 
476. 

Cap, do not glue, open ends of conduit. 

If casing is required to place bored conduit, consider the casing incidental and subsidiary to the 
conduit. 

Ensure open trenches and excavations are filled at the end of each work day. 

Leave a minimum length of 2 feet for each conductor cable in each ground box and in each pole. 

When backfilling bore pits, ensure that the conduit does not become damaged during installation 
or due to any settling of the backfill material. Compact select backfill (use Type SM or SC) in 
three equal lifts to the bottom of the conduit; or if sand is used, it must be placed to a point 2 
inches above the conduit. Backfill density will be equal to the existing soil. Exercise due care to 
prevent any material from entering the conduit. 

Place conduit under existing pavement by boring unless otherwise directed. Pits for boring will 
not be closer than 3 feet from edge of pavement unless otherwise approved. Water jetting will 
not be permitted. At the close of work each day, cover all open pits and barricade for safety. 

Use of a pneumatically driven device for punching holes beneath pavement (commonly known 
as a "missile") will not be permitted on this project. 

Remove all abandoned conductor and conduit to 1 foot below ground level. This work will not 
be paid for directly, but will be considered subsidiary to the pertinent bid items. 

After placement of cable and conduit, restore the natural ground to its original contour. Restore 
all driveways to their original condition. Consider this work subsidiary to this bid item. 

When conduit is laid in a trench or bored, minimum depth to the top of the conduit will be 3 feet. 
Where obstructions prevent laying conduit at this depth, place conduit at the maximum depth 
possible. 

Where a trench is cut through the pavement, surfaced shoulder, or median or driveways for 
laying conduit, replace the base and surfacing with similar material equal in appearance and 
quality to the original construction. Consider this work to be subsidiary to this bid item. 
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The polymer concrete barrier box will not be paid for separately, but will be considered 
subsidiary to ITEM 618, “CONDUIT.” 

Refer to plans and specifications for type of conduit. Waterproof and tighten all couplings and 
connections. Bring all proposed and existing conduit into a ground box and ‘elbow’ it unless 
otherwise shown on the plans. Provide a bushing to protect the wire from abrasion when a 
conduit run terminates. 

Replace sections of conduit with the size and type shown on the plans in the event the existing 
conduit proves unusable due to location or damage. 

Secure permission from the proper authority as directed before cutting into or removing any 
sidewalks or curbs for installation of this Item. 

The locations of conduit and ground boxes are diagrammatic and will be shifted, as directed, to 
accommodate field conditions. 

Install conduit in an area not exceeding 2 ft. in any direction from a straight line with the depth 
of the conduit at least 2 ft. unless otherwise shown on the plans. Installation of the conduit by 
jacking or boring method will be at a depth of at least 1 ft. below the bottom of the base material 
of the roadway. Evidence of damage to the roadway during the jacking or boring operation will 
be enough grounds to stop the method being used. 

Install conduit on a 2 in. sand cushion and backfill with at least 6 in. of sand. Backfill the 
remainder of the trench with flexible base, soil or two-sack concrete as required by the location 
of the conduit or as directed. 

Consider all conduit elbows and rigid metal extensions required to be installed on PVC conduit 
systems subsidiary. 

Install a non-metallic pull rope in conduit runs, which are longer than 50 ft. Installed pull ropes 
in conduit are for future use and will be capped using standard weather tight conduit caps as 
directed. Consider this work subsidiary to the pertinent Items. 

Install a continuous bare or green insulated copper wire No. 8 AWG or larger in every conduit 
throughout the electrical system including installed loop detectors and traffic signal cables which 
are in conformance with the Electrical Detail Standard Sheets and the latest edition of the 
National Electric Code. 

Placement of conduit under the existing pavement using the open trench method will not be 
allowed without prior approval. 

Consider all fittings, brackets, and junction boxes necessary to complete the installations 
subsidiary to the pertinent Items. 

 

Item 620 Electrical Conductors 
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For both transformer and shoe-base type illumination poles, provide double-pole breakaway fuse 
holder as shown on the Texas Department of Transportation (TxDOT) materials producers list. 
Category is “Roadway Illumination and Electrical Supplies”. Fuse holder is shown on list under 
Items 610 & 620. 

Provide 10 amp time delay fuses. 

For Flashing Beacons (Item 685) and Ped poles (Item 687) within the project, provide single- 
pole breakaway disconnects. Use Bussman HEBW, Littlefuse LEB, Ferraz-Shawmut FEB, or 
equal on ungrounded conductors. For all grounded conductors use Bussman HET, Littlefuse 
LET, Ferraz-Shawmut FEBN, or equal. These breakaway connectors have a white colored 
marking and a permanently installed solid neutral. 

Clearly and permanently, mark “Illumination” on the Illumination Conductors installed in a 
Signal Mast-Arm Pole or Strain Pole. Make the marks easily visible from the hand hole. 

Identify the conductors as shown on the Electrical Details Standard Sheets when two or more 
conductors are present in one conduit or enclosure. Use an identification tag with two plastic 
straps. Each tag will indicate circuit number, letter, or other identification as shown on the plans. 

Furnish 2- #12 XHHW stranded conductors in signal pole for luminaires. Insulated conductors 
are to have solid color insulation of black and white. 

Bond grounding conductors, which share the same conduit, junction box or structures, together 
at every accessible point in accordance with the Electrical Detail Standard Sheets and the latest 
edition of the National Electric Code. 

All wiring will be in accordance with the National Electric Code and the appropriate Department 
standard sheets. 

All conductors are to be continuous without splice from terminal point to terminal point or as 
otherwise directed. No aluminum conductors will be allowed on this project. 

When pulling cables or conductors through conduit, lubricate the cables or conductors with 
lubricant generally used for this purpose. 

Test each wire of each cable or conductor after installation. Any incomplete circuit or any 
damage to any wire or any cable is cause for immediate rejection of the entire cable being tested. 
Removal and replacement of the entire cable will not be paid for separately, but will be 
considered subsidiary to the various bid items. The replacement cable will also be tested after 
installation. 

Provide ends of wires to be attached to terminal posts with properly sized self-insulated 
crimping-type solderless terminals. Attach these terminals to wires with a ratchet type 
compression crimping tool properly sized to the wire. Place pre-numbered identification tags of 
plastic or tape around each wire adjacent to the wire ends in the controller, and terminal blocks. 
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Color code all insulated power conductors in accordance with the national electrical code and the 
Department standard ED sheets. White will be the neutral conductor and will not be used for any 
other conductor. The grounding conductor will be bare or green. Green will not be used for any 
other conductor. 

Do not use colored tape marking on conductors size 6 AWG or smaller. 

Bond together grounding conductors that share the same conduit, junction box, ground box or 
structure at every accessible point in accordance with the current national code and the 
Department standard ED sheets. 

Electrical certification for this project will be as per Item 7 of the current Texas Standard 
Specifications and any special provisions to Item 7. 

 

Item 622: Duct Cable 

Bury duct cable at a minimum depth of 3 feet unless otherwise directed. 

 

Item 624 Ground Boxes 

Place ground boxes 5 feet from the edge of shoulder or curb or as otherwise directed. Additional 
ground boxes may be required as determined by the Engineer. 

Location and estimated number of ground boxes are diagrammatic only and may vary to 
accommodate field conditions as directed. 

Provide ground boxes manufactured from reinforced polymer concrete (RPM) composed of 
borosilicate glass fiber, a catalyzed polyester resin and aggregate. 

Class A concrete will be considered miscellaneous. 

Provide all personnel and equipment necessary to remove ground box lids for inspection by the 
Engineer. Provide this assistance within 24 hours after notification from the Engineer. 

 

Item 628 Electrical Services 

Construct electrical services as shown on the ED sheets. Make all arrangements for electrical 
services and comply with local standards for proper installation. 

The traffic signal system will require 120/240 volt power service provided by the local electric 
utility company. Ensure to make all arrangements for power. 

Ensure the service closure is assembled by a Company shown on the prequalified Material 
Producers List for “Roadway Illumination and Electrical Supplies” located on the following web 
site: 
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http://www.txdot.gov/business/resources/producer-list.html 

Before any UL listed electrical service assembly can be purchased or installed an electrical 
service data chart will have to be furnished with accurate information for that electrical services 
specific location. This chart is to go to the UL 508A Listed Industrial Control Panel Shop 
building the service enclosure. 

The information to be shown on the chart will be as follows: electrical service description as per 
bid code, service number, service riser conduit size, service conductors number and size, main 
circuit breaker size, two-pole contactor size when required, panel board ampere rating (which 
will be a minimum of 100 amps), and branch circuit breakers identified and number of poles and 
size of branch circuit breakers provided. 

The location of the service poles as shown are approximate. Any and all cost associated with the 
installation and connection of the service poles to the electrical utility company with be 
considered incidental to the service pole. This includes conduit, conduit fittings and electrical 
conductors. 

Furnish and install service pole address numbers and letters. Provide type and size of letters and 
numbers as approved. 

Provide lockable service enclosures equipped with Master #2195 padlocks with two leys for 
each lock. 

Power provided to the locations shown for primary line extensions, connection and meter 
charges and other expenses by the utility company will be paid for under Force Account Work. 
Ensure the costs associated with these charges are approved before engaging the utility company 
to do the work. 

 

Item 6185 Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA) 

Shadow vehicles with TMA and high intensity rotating, flashing, oscillating or strobe lights are 
required. Use one TMA preceding every stationary work zone and two TMA’s for mobile 
operations. 

Therefore, 1 total shadow vehicles with TMA will be required for this type of work. The 
contractor will be responsible for determining if one or more of these operations will be ongoing 
at the same time to determine the total number of TMA’s needed for the project. 
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                                                    CONTROL :  0786-01-090, ETC         
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                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  NOVEMBER 1, 2014.            
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 110  EXCAVATION (132)                                             
                 ITEM 132  EMBANKMENT (100)(160)(204)(210)(216)(260)(400)               
                 ITEM 160  TOPSOIL (168)                                                
                 ITEM 162  SODDING FOR EROSION CONTROL (166)(168)                       
                 ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
                 ITEM 168  VEGETATIVE WATERING                                          
                 ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (110)(132)(401)       
                           (402)(403)(416)(420)(421)(423)                               
                 ITEM 416  DRILLED SHAFT FOUNDATIONS (405)(420)(421)(423)(440)(448)     
                 ITEM 432  RIPRAP (247)(420)(421)(431)(440)                             
                 ITEM 450  RAILING (420)(421)(422)(424)(440)(441)(442)(445)(446)        
                           (448)                                                        
                 ITEM 462  CONCRETE BOX CULVERTS AND DRAINS (400)(402)(403)(420)        
                           (421)(422)(424)(440)(464)(476)                               
                 ITEM 464  REINFORCED CONCRETE PIPE (400)(402)(403)(467)(476)           
                 ITEM 465  JUNCTION BOXES, MANHOLES, AND INLETS (400)(420)(421)(424)    
                           (440)(471)                                                   
                 ITEM 466  HEADWALLS AND WINGWALLS (400)(420)(421)(432)(440)(464)       
                 ITEM 467  SAFETY END TREATMENT (400)(420)(421)(432)(440)(442)(445)     
                           (460)(464)                                                   
                 ITEM 471  FRAMES, GRATES, RINGS, AND COVERS (441)(445)(448)(465)       
                 ITEM 496  REMOVING STRUCTURES                                          
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS (161)(432)(556)                                     
                 ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
                           (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)           
                 ITEM 531  SIDEWALKS (104)(360)(420)(421)(440)(530)                     
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                 ITEM 610  ROADWAY ILLUMINATION ASSEMBLIES (416)(421)(432)(441)(442)    
                           (445)(449)(614)(616)(618)(620)(622)(624)(628)                
                 ITEM 618  CONDUIT (400)(476)                                           
                 ITEM 620  ELECTRICAL CONDUCTORS (610)(628)                             
                 ITEM 624  GROUND BOXES (420)(421)(432)(440)(618)(620)                  
                 ITEM 628  ELECTRICAL SERVICES (441)(445)(449)(618)(620)(627)(656)      
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                      (FORM FHWA 1273, MAY, 2012)                       
                 WAGE RATES                                                             
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---002)                      
                 SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                      (000---003)                                       
                 SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                      ENSURE EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE    
                                      ORDER 11246" (000---004)                          
                 SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                      CONSTRUCTION CONTRACT SPECIFICATIONS" (000---005) 
                 SPECIAL PROVISION "ONTHEJOB TRAINING PROGRAM" (000---006)              
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000--1019)                                       
                 SPECIAL PROVISION "CARGO PREFERENCE ACT REQUIREMENTS IN FEDERAL AID    
                                      CONTRACTS" (000---241)                            
                 SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERALAID     
                                      CONTRACTS" (000---394)                            
                 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---658)         
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---659)                                       
                 SPECIAL PROVISIONS TO ITEM     2  (002---009)(002---011)(002---013)    
                 SPECIAL PROVISIONS TO ITEM     3  (003---011)(003---013)               
                 SPECIAL PROVISIONS TO ITEM     5  (005---002)(005---003)               
                 SPECIAL PROVISIONS TO ITEM     6  (006---001)(006---012)               
                 SPECIAL PROVISIONS TO ITEM     7  (007---004)(007---008)(007---010)    
                                                   (007---011)                          
                 SPECIAL PROVISIONS TO ITEM     8  (008---030)(008---033)               
                 SPECIAL PROVISIONS TO ITEM     9  (009---010)(009---011)               
                 SPECIAL PROVISION  TO ITEM   247  (247---003)                          
                 SPECIAL PROVISION  TO ITEM   316  (316---002)                          
                 SPECIAL PROVISION  TO ITEM   334  (334---003)                          
                 SPECIAL PROVISION  TO ITEM   340  (340---004)                          
                 SPECIAL PROVISIONS TO ITEM   421  (421---009)(421---010)               
                 SPECIAL PROVISION  TO ITEM   440  (440---004)                          
                 SPECIAL PROVISIONS TO ITEM   441  (441---003)(441---004)               
                 SPECIAL PROVISION  TO ITEM   442  (442---001)                          
                 SPECIAL PROVISION  TO ITEM   446  (446---005)                          
                 SPECIAL PROVISION  TO ITEM   448  (448---001)                          
                 SPECIAL PROVISION  TO ITEM   449  (449---002)                          
                 SPECIAL PROVISION  TO ITEM   450  (450---001)                          
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                 SPECIAL PROVISION  TO ITEM   462  (462---002)                          
                 SPECIAL PROVISION  TO ITEM   464  (464---001)                          
                 SPECIAL PROVISION  TO ITEM   465  (465---001)                          
                 SPECIAL PROVISION  TO ITEM   502  (502---008)                          
                 SPECIAL PROVISIONS TO ITEM   506  (506---002)(506---005)               
                 SPECIAL PROVISION  TO ITEM   656  (656---001)                          
                 SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6185  (6185--002)    
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 6185 TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
                                                                                        



 
          Control

          Project

          Highway

          County

The following goal for disadvantaged business enterprises is established: 

0786-01-090, ETC.

F 2022(733)

FM 364

JEFFERSON

      

JEFFERSON

DISADVANTAGED BUSINESS ENTERPRISE 
REQUIREMENTS

  DBE
2.5%

By signing the proposal, the Bidder certifies that the above DBE goal will be met 
by committing to DBE participation that meets or exceeds the goal or providing 
adequate documentation of good faith efforts (GFE) to achieve the goal.

The DBE participation or GFE must be submitted within five (5) calendar days 
after bid opening. If the fifth day falls on a weekend or a day when TxDOT offices 
are closed, the deadline moves to the next business day. 

The Department may impose remedies as defined by state or local law if a bidder 
fails to submit required documentation, including forfeiting the bid proposal 
guaranty and exclusion from rebidding on the contract if it is re-advertised.

Certification of DBE Goal Attainment
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 

http://www.fhwa.dot.gov/eforms/
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
 

https://www.epls.gov/
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 

https://www.epls.gov/
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 

 
 
 
 
 
  



12 

 

ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
 
 
 
 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20220002)

ZONE
TX03

*(TX20220003)

ZONE
TX04

*(TX20220004)

ZONE
TX05

*(TX20220005)

ZONE
TX06

*(TX20220006)

ZONE
TX07

*(TX20220007)

ZONE
TX08

*(TX20220008)

ZONE
 TX24

*(TX20220024)

ZONE
TX25

*(TX20220025)

ZONE
TX27

*(TX20220027)

ZONE
TX28

*(TX20220028)

ZONE
TX29

*(TX20220029)

ZONE
TX30

*(TX20220030)

ZONE
TX37

*(TX20220037)

ZONE
TX38

*(TX20220038)

ZONE
TX42

*(TX20220042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 Batching Plant Operator, Asphalt
1115 Batching Plant Operator, Concrete
1214 Blaster
1615 Boom Truck Operator $18.36
1444 Boring Machine Operator
1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 Communications Cable Installer

1124
Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318
Concrete Pavement Finishing Machine
Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315
Concrete Paving, Curing, Float, Texturing
Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 Concrete/Gunite Pump Operator

1344
Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345
Crane Operator, Hydraulic Over
80 Tons

1342
Crane Operator, Lattice Boom 80 Tons
or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343
Crane Operator, Lattice Boom Over
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 Crusher or Screen Plant Operator
1446 Directional Drilling Locator $11.67
1445 Directional Drilling Operator $20.32 $17.24
1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347
Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348
Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360
Foundation Drill Operator, Crawler
Mounted $17.99 $17.99 $17.43

1363
Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369
Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372
Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer
1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 02-24-2022 and are 
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided in 
the contract.  Any wage rate that is not listed herein and not in the USDOL's general decision, must be submitted to the Engineer for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the 
controlling wage rate zone applies to the contract. Effective 02-24-2022.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20220002)

ZONE
TX03

*(TX20220003)

ZONE
TX04

*(TX20220004)

ZONE
TX05

*(TX20220005)

ZONE
TX06

*(TX20220006)

ZONE
TX07

*(TX20220007)

ZONE
TX08

*(TX20220008)

ZONE
 TX24

*(TX20220024)

ZONE
TX25

*(TX20220025)

ZONE
TX27

*(TX20220027)

ZONE
TX28

*(TX20220028)

ZONE
TX29

*(TX20220029)

ZONE
TX30

*(TX202220030)

ZONE
TX37

*(TX20220037)

ZONE
TX38

*(TX20220038)

ZONE
TX42

*(TX20220042)

1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47
1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

1390
Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396
Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator
1202 Piledriver $14.95
1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 Self-Propelled Hammer Operator
1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 Sign Erector

1708
Slurry Seal or Micro-Surfacing Machine
Operator

1341 Small Slipform Machine Operator $15.96
1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 Structural Steel Welder $12.85
1509 Structural Steel Worker $19.29 $14.39
1339 Subgrade Trimmer
1143 Telecommunication Technician
1145 Traffic Signal/Light Pole Worker $16.00

1440
Trenching Machine Operator,
Heavy $18.48

1437
Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 Truck Driver Transit-Mix $14.14 $14.14
1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606
Truck Driver, Single or Tandem Axle
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607
Truck Driver, Tandem Axle Tractor with
Semi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441
Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light
1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:
*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.
For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in
Texas posted on the AGC's Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

02/24/2022
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws 
including Title VI of the Civil Rights Act of 1964, as amended, (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and 
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of 
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or 
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to 
discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is 
understood to include all parties to contracts or agreements with the Texas Department of Transportation.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this contract, the contractor agrees as follows: 

3.1. Compliance with Regulations. The Contractor shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”) 
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract. 

3.2. Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The contractor shall not participate either 
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations 
either by competitive bidding or negotiation made by the contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by the contractor of the contractor's obligations under this contract and the 
Regulations relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports: The contractor shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Recipient or the Texas 
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas 
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the 
information. 
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3.5. Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination 
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department 
of Transportation may determine to be appropriate, including, but not limited to: 

 withholding of payments to the contractor under the contract until the contractor complies, and/or 

 cancellation, termination or suspension of the contract, in whole or in part. 

3.6. Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in 
every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any 
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a 
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the 
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a 
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the 
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 
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Special Provision to Item 000 

Certification of Nondiscrimination in Employment 

1. GENERAL 

By signing this proposal, the Bidder certifies that he has participated in a previous contract or subcontract 
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or 11246, or if he 
has not participated in a previous contract of this type, or if he has had previous contract or subcontracts and 
has not filed, he will file with the Joint Reporting Committee, the Director of the Office of Federal Contract 
Compliance, a Federal Government contracting or administering agency, or the former President's 
Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements. 

Note—The above certification is required by the Equal Employment Opportunity Regulations of the Secretary 
of Labor (41 CFR 60-1.7(b)(1)), and must be submitted by Bidders and proposed subcontractors only in 
connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and 
subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally 
only contracts or subcontracts of $10,000 or under are exempt.) 

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their 
implementing regulations. 

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract 
subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b)(1) 
prevents the award of contracts and subcontracts unless such contractor submits a report covering the 
delinquent period or such other period specified by the Federal Highway Administration or by the Director, 
Office of Federal Contract Compliance, U.S. Department of Labor. 
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Special Provision to Item 000 

Notice of Requirement for Affirmative Action to Ensure 
Equal Employment Opportunity (Executive Order 11246) 

1. GENERAL 

In addition to the affirmative action requirements of the Special Provision titled “Standard Federal Equal 
Employment Opportunity Construction Contract Specifications” as set forth elsewhere in this proposal, the 
Bidder's attention is directed to the specific requirements for utilization of minorities and females as set forth 
below. 

2. GOALS 

2.1. Goals for minority and female participation are hereby established in accordance with 41 CFR 60-4. 

2.2. The goals for minority and female participation expressed in percentage terms for the Contractor’s aggregate 
work force in each trade on all construction work in the covered area are as follows: 

Goals for minority participation  
in each trade, %  

Goals for female participation  
in each trade, %  

See Table 1 6.9 

2.3. These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or federally 
assisted) performed in the covered area. If the Contractor performs construction work in a geographical area 
located outside of the covered area, it will apply the goals established for such geographical area where the 
work is actually performed. With regard to this second area, the Contractor also is subject to the goals for 
both its federally involved and non-federally involved construction. The Contractor’s compliance with the 
Executive Order and the regulations in 41 CFR Part 60-4 will be based on its implementation of the Standard 
Federal Equal Employment Opportunity Construction Contract Specifications Special Provision and its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the Contract, and in each trade, and the Contractor must make a good faith effort to 
employ minorities and women evenly on each of its projects. The transfer of minority and female employees 
or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the 
Contractor’s goals will be a violation of the Contract, the Executive Order and the regulations in 41 CFR Part 
60-4. Compliance with the goals will be measured against the total work hours performed. 

2.4. A Contractor or subcontractor will be considered in compliance with these provisions by participation in the 
Texas Highway-Heavy Branch, AGC, Statewide Training and Affirmative Action Plan. Provided that each 
Contractor or subcontractor participating in this plan must individually comply with the equal opportunity 
clause set forth in 41 CFR 60-1.4 and must make a good faith effort to achieve the goals set forth for each 
participating trade in the plan in which it has employees. The overall good performance of other Contractors 
and subcontractors toward a goal in an approved plan does not excuse any covered Contractor’s or 
subcontractor’s failure to make good faith efforts to achieve the goals contained in these provisions. 
Contractors or subcontractors participating in the plan must be able to demonstrate their participation and 
document their compliance with the provisions of this Plan. 

3. SUBCONTRACTING 

The Contractor must provide written notification to the Department within 10 working days of award of any 
construction subcontract in excess of $10,000 at any tier for construction work under the Contract resulting 
from this solicitation pending concurrence of the Department in the award. The notification will list the names, 
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address and telephone number of the subcontractor; employer identification number; estimated dollar 
amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical 
area in which the Contract is to be performed. 

4. COVERED AREA 

As used in this special provision, and in the Contract resulting from this solicitation, the geographical area 
covered by these goals for female participation is the State of Texas. The geographical area covered by 
these goals for other minorities are the counties in the State of Texas as indicated in Table 1. 

5. REPORTS 

The Contractor is hereby notified that he may be subject to the Office of Federal Contract Compliance 
Programs (OFCCP) reporting and record keeping requirements as provided for under Executive Order 11246 
as amended. OFCCP will provide direct notice to the Contractor as to the specific reporting requirements that 
he will be expected to fulfill. 

Table 1 
Goals for Minority Participation 

County Participation, % County Participation, % 

Anderson 22.5 Chambers 27.4 

Andrews 18.9 Cherokee 22.5 

Angelina 22.5 Childress 11.0 

Aransas 44.2 Clay 12.4 

Archer 11.0 Cochran 19.5 

Armstrong 11.0 Coke 20.0 

Atascosa 49.4 Coleman 10.9 

Austin 27.4 Collin 18.2 

Bailey 19.5 Collingsworth 11.0 

Bandera 49.4 Colorado 27.4 

Bastrop 24.2 Comal 47.8 

Baylor 11.0 Comanche 10.9 

Bee 44.2 Concho 20.0 

Bell 16.4 Cooke 17.2 

Bexar 47.8 Coryell 16.4 

Blanco 24.2 Cottle 11.0 

Borden 19.5 Crane 18.9 

Bosque 18.6 Crockett 20.0 

Bowie 19.7 Crosby 19.5 

Brazoria 27.3 Culberson 49.0 

Brazos 23.7 Dallam 11.0 

Brewster 49.0 Dallas 18.2 

Briscoe 11.0 Dawson 19.5 

Brooks 44.2 Deaf Smith 11.0 

Brown 10.9 Delta 17.2 

Burleson 27.4 Denton 18.2 

Burnet 24.2 DeWitt 27.4 

Caldwell 24.2 Dickens 19.5 

Calhoun 27.4 Dimmit 49.4 

Callahan 11.6 Donley 11.0 

Cameron 71.0 Duval 44.2 

Camp 20.2 Eastland 10.9 

Carson 11.0 Ector 15.1 

Cass 20.2 Edwards 49.4 

Castro 11.0 Ellis 18.2 
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County Participation, % County Participation, % 

El Paso 57.8 Kenedy 44.2 

Erath 17.2 Kent 10.9 

Falls 18.6 Kerr 49.4 

Fannin 17.2 Kimble 20.0 

Fayette 27.4 King 19.5 

Fisher 10.9 Kinney 49.4 

Floyd 19.5 Kleberg 44.2 

Foard 11.0 Knox 10.9 

Fort Bend 27.3 Lamar 20.2 

Franklin 17.2 Lamb 19.5 

Freestone 18.6 Lampasas 18.6 

Frio 49.4 LaSalle 49.4 

Gaines 19.5 Lavaca 27.4 

Galveston 28.9 Lee 24.2 

Garza 19.5 Leon 27.4 

Gillespie 49.4 Liberty 27.3 

Glasscock 18.9 Limestone 18.6 

Goliad 27.4 Lipscomb 11.0 

Gonzales 49.4 Live Oak 44.2 

Gray 11.0 Llano 24.2 

Grayson 9.4 Loving 18.9 

Gregg 22.8 Lubbock 19.6 

Grimes 27.4 Lynn 19.5 

Guadalupe 47.8 Madison 27.4 

Hale 19.5 Marion 22.5 

Hall 11.0 Martin 18.9 

Hamilton 18.6 Mason 20.0 

Hansford 11.0 Matagorda 27.4 

Hardeman 11.0 Maverick 49.4 

Hardin 22.6 McCulloch 20.0 

Harris 27.3 McLennan 20.7 

Harrison 22.8 McMullen 49.4 

Hartley 11.0 Medina 49.4 

Haskell 10.9 Menard 20.0 

Hays 24.1 Midland 19.1 

Hemphill 11.0 Milam 18.6 

Henderson 22.5 Mills 18.6 

Hidalgo 72.8 Mitchell 10.9 

Hill 18.6 Montague 17.2 

Hockley 19.5 Montgomery 27.3 

Hood 18.2 Moore 11.0 

Hopkins 17.2 Morris 20.2 

Houston 22.5 Motley 19.5 

Howard 18.9 Nacogdoches 22.5 

Hudspeth 49.0 Navarro 17.2 

Hunt 17.2 Newton 22.6 

Hutchinson 11.0 Nolan 10.9 

Irion 20.0 Nueces 41.7 

Jack 17.2 Ochiltree 11.0 

Jackson 27.4 Oldham 11.0 

Jasper 22.6 Orange 22.6 

Jeff Davis 49.0 Palo Pinto 17.2 

Jefferson 22.6 Panola 22.5 

Jim Hogg 49.4 Parker 18.2 

Jim Wells 44.2 Parmer 11.0 

Johnson 18.2 Pecos 18.9 

Jones 11.6 Polk 27.4 

Karnes 49.4 Potter 9.3 

Kaufman 18.2 Presidio 49.0 

Kendall 49.4 Randall 9.3 
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County Participation, % County Participation, % 

Rains 17.2 Reagan 20.0 

Real 49.4 Throckmorton 10.9 

Red River 20.2 Titus 20.2 

Reeves 18.9 Tom Green 19.2 

Refugio 44.2 Travis 24.1 

Roberts 11.0 Trinity 27.4 

Robertson 27.4 Tyler 22.6 

Rockwall 18.2 Upshur 22.5 

Runnels 20.0 Upton 18.9 

Rusk 22.5 Uvalde 49.4 

Sabine 22.6 Val Verde 49.4 

San Augustine 22.5 Van Zandt 17.2 

San Jacinto 27.4 Victoria 27.4 

San Patricio 41.7 Walker 27.4 

San Saba 20.0 Waller 27.3 

Schleicher 20.0 Ward 18.9 

Scurry 10.9 Washington 27.4 

Shackelford 10.9 Webb 87.3 

Shelby 22.5 Wharton 27.4 

Sherman 11.0 Wheeler 11.0 

Smith 23.5 Wichita 12.4 

Somervell 17.2 Wilbarger 11.0 

Starr 72.9 Willacy 72.9 

Stephens 10.9 Williamson 24.1 

Sterling 20.0 Wilson 49.4 

Stonewall 10.9 Winkler 18.9 

Sutton 20.0 Wise 18.2 

Swisher 11.0 Wood 22.5 

Tarrant 18.2 Yoakum 19.5 

Taylor 11.6 Young 11.0 

Terrell 20.0 Zapata 49.4 

Terry 19.5 Zavala 49.4 
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Special Provision to Item 000 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications  
(Executive Order 11246) 

1. GENERAL 

1.1. As used in these specifications: 

 “Covered area” means the geographical area described in the solicitation from which this Contract 

resulted; 

 “Director” means Director, Office of Federal Contract Compliance Programs, United States Department 

of Labor, or any person to whom the Director delegates authority; 

 “Employer identification number” means the Federal Social Security number used on the Employer's 

Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 “Minority” includes: 

 Black (all persons having origins in any of the Black African racial groups not of Hispanic origin); 

 Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other 
Spanish Culture or origin, regardless of race); 

 Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, 
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

 American Indian or Alaskan Native (all persons having origins in any of the original peoples of 
North American and maintaining identifiable tribal affiliations through membership and participation 
or community identification). 

1.2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any 
construction trade, it will physically include in each subcontract in excess of $10,000 the provisions of these 
specifications and the Notice which contains the applicable goals for minority and female participation and 
which is set forth in the solicitations from which this Contract resulted. 

1.3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U. S. 
Department of Labor in the covered area either individually or through an association, its affirmative action 
obligations on all work in the Plan area (including goals and timetables) will be in accordance with that plan 
for those trades which have unions participating in the Plan. Contractors must be able to demonstrate their 
participation in and compliance with the provisions of any such Hometown Plan. Each Contractor or 
Subcontractor participating in an approved Plan is individually required to comply with its obligations under 
the equal employment opportunity (EEO) clause, and to make a good faith effort to achieve each goal under 
the Plan in each trade in which it has employees. The overall good faith performance by other Contractors or 
Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor's or 
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables. 

1.4. The Contractor will implement the specific affirmative action standards provided in Section 1.7.1. through 
Section 1.7.16. of these specifications. The goals set forth in the solicitation from which this Contract resulted 
are expressed as percentages of the total hours of employment and training of minority and female utilization 
the Contractor should reasonably be able to achieve in each construction trade in which it has employees in 
the covered area. Covered construction Contractors performing Contracts in geographical areas where they 
do not have a Federal or federally assisted construction Contract will apply the minority and female goals 
established for the geographical area where the Contract is being performed. Goals are published 
periodically in the Federal Register in notice form and such notices may be obtained from any Office of 
Federal Contract Compliance Programs office or any Federal procurement contracting officer. The 
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Contractor is expected to make substantially uniform progress toward its goals in each craft during the period 
specified. 

1.5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the 
Contractor has a collective bargaining agreement, to refer either minorities or women will excuse the 
Contractor's obligations under these specifications, Executive Order 11246, or the regulations promulgated 
pursuant thereto. 

1.6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
such apprentices and trainees must be employed by the Contractor during the training period, and the 
Contractor must have made a commitment to employ the apprentices and trainees at the completion of their 
training, subject to the availability of employment opportunities. Trainees must be trained pursuant to training 
programs approved by the U. S. Department of Labor. 

1.7. The Contractor will take specific affirmative actions to ensure equal employment opportunity. The evaluation 
of the Contractor's compliance with these specifications will be based upon its effort to achieve maximum 
results from its actions. The Contractor will document these efforts fully, and will implement affirmative action 
steps at least as extensive as the following: 

1.7.1. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in 
all facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will 
assign two or more women to each construction project. The Contractor will specifically ensure that all 
foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the 
Contractor's obligation to maintain such a working environment, with specific attention to minority or female 
individuals working at such sites or in such facilities. 

1.7.2. Establish and maintain a current list of minority and female recruitment sources, provide written notification to 
minority and female recruitment sources and to community organizations when the Contractor or its unions 
have employment opportunities available, and maintain a record of the organizations' responses. 

1.7.3. Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-
street applicant and minority or female referral from a union, a recruitment source or community organization 
and of what action was taken with respect to each such individual. If such individual was sent to the union 
hiring hall for referral and was not referred back to the Contractor by the union or, if referred, not employed 
by the Contractor, this will be documented in the file with the reason therefor, along with whatever additional 
actions the Contractor may have taken. 

1.7.4. Provide immediate written notification to the Director when the union or unions with which the Contractor has 
a collective bargaining agreement has not referred to the Contractor a minority person or woman sent by the 
Contractor, or when the Contractor has other information that the union referral Process has impeded the 
Contractor's efforts to meet its obligations. 

1.7.5. Develop on-the-job training opportunities and/or participate in training programs for the area which expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs 
relevant to the Contractor's employment needs, especially those programs funded or approved by the 
Department of Labor. The Contractor will provide notice of these programs to the sources compiled under 7b 
above. 

1.7.6. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs 
and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in 
any policy manual and Collective bargaining agreement; by publicizing it in the company newspaper, annual 
report, etc.; by specific review of the policy with all management personnel and with all minority and female 
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all 
employees at each location where construction work is performed. 

1.7.7. Review, at least annually, the company's EEO policy and affirmative action obligations under these 
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other 



000-005 

3 09-14 
Statewide 

employment decisions including specific review of these items with on-site supervisory personnel such as 
Superintendents, General Foremen, etc., before the initiation of construction work at any job site. A written 
record must be made and maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter. 

1.7.8. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media, 
specifically including minority and female news media, and providing written notification to and discussing the 
Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or 
anticipates doing business. 

1.7.9. Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to 
schools with minority and female students and to minority and female recruitment and training organizations 
serving the Contractor's recruitment area and employment needs. Not later than one month before the date 
for the acceptance of applications for apprenticeship or other training by any recruitment source, the 
Contractor will send written notification to organizations such as the above, describing the openings, 
screening procedures, and tests to be used in the selection process. 

1.7.10. Encourage present minority and female employees to recruit other minority persons and women and, where 
reasonable, provide after school, summer and vacation employment to minority and female youth both on the 
site and in other areas of a Contractor's workforce. 

1.7.11. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR 
Part 60-3. 

1.7.12. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities and encourage these employees to seek or to prepare for, through appropriate 
training, etc., such opportunities. 

1.7.13. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not 
have a discriminatory effect by continually monitoring all personnel and employment-related activities to 
ensure that the EEO policy and the Contractor's obligations under these specifications are being carried out. 

1.7.14. Ensure that all facilities and company activities are non-segregated except that separate or single-user toilet 
and necessary changing facilities will be provided to assure privacy between the sexes. 

1.7.15. Document and maintain a record of all solicitations of offers for subcontracts from minority and female 
construction contractors and suppliers, including circulation of solicitations to minority and female contractor 
associations and other business associations. 

1.7.16. Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
EEO policies and affirmative action obligations. 

1.8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of 
their affirmative action obligations (Section 7.1. through Section 7.16.). The efforts of a contractor 
association, joint contractor-union, contractor-community, or other similar group of which the Contractor is a 
member and participant, may be asserted as fulfilling any one or more of its obligations under Section 7.1. 
through Section 7.16. of these Specifications provided that the Contractor actively participates in the group, 
makes every effort to assure that the group has a positive impact on the employment of minorities and 
women in the industry, ensures that the concrete benefits of the program are reflected in the Contractor's 
minority and female workforce participation, makes a good faith effort to meet its individual goals and 
timetables, and can provide access to documentation which demonstrates the effectiveness of actions taken 
on behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure of such a group 
to fulfill an obligation will not be a defense for the Contractor's noncompliance. 

1.9. A single goal for minorities and a separate single goal for women have been established. The Contractor, 
however, is required to provide equal employment opportunity and to take affirmative action for all minority 
groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor 



000-005 

4 09-14 
Statewide 

may be in violation of the Executive Order if a particular group is employed in a substantially disparate 
manner (for example, even though the Contractor has achieved its goals for women generally, the Contractor 
may be in violation of the Executive Order if a specific minority group of women is underutilized). 

1.10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against 
any person because of race, color, religion, sex, or national origin. 

1.11. The Contractor will not enter into any Subcontract with any person or firm debarred from Government 
Contracts pursuant to Executive Order 11246. 

1.12. The Contractor will carry out such sanctions and penalties for violation of these specifications and of the 
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as 
may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing 
regulations, by the Office of Federal Contract Compliance Programs. Any Contractor who fails to carry out 
such sanctions and penalties will be in violation of these specifications and Executive Order 11246, as 
amended. 

1.13. The Contractor, in fulfilling its obligations under these specifications, will implement specific affirmative action 
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to 
achieve maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to 
comply with the requirements of the Executive Order, the implementing regulations, or these specifications, 
the Director will proceed in accordance with 41 CFR 60-4.8. 

1.14. The Contractor will designate a responsible official to monitor all employment-related activity to ensure that 
the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be 
required by the Government and to keep records. Records must at least include for each employee the 
name, address, telephone numbers, construction trade, union affiliation if any, employee identification 
number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, 
or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, and 
locations at which the work was performed. Records must be maintained in an easily understandable and 
retrievable form; however, to the degree that existing records satisfy this requirement, Contractors shall not 
be required to maintain separate records. 

1.15. Nothing herein provided will be construed as a limitation upon the application of other laws which establish 
different standards of compliance or upon the application of requirements for the hiring of local or other area 
residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development 
Block Grant Program). 

1.16. In addition to the reporting requirements set forth elsewhere in this Contract, the Contractor and the 
subcontractors holding subcontracts, not including material suppliers, of $10,000 or more, will submit for 
every month of July during which work is performed, employment data as contained under Form PR 1391 
(Appendix C to 23 CFR, Part 230), and in accordance with the included instructions. 
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Special Provision to Item 000 

On-the-Job Training Program 

1. DESCRIPTION 

The primary objective of this Special Provision is the training and advancement of minorities, women and 
economically disadvantaged persons toward journeyworker status. Accordingly, make every effort to enroll 
minority, women and economically disadvantaged persons to the extent that such persons are available 
within a reasonable area of recruitment. This training commitment is not intended, and will not be used to 
discriminate against any applicant for training, whether or not he/she is a member of a minority group. 

2. TRAINEE ASSIGNMENT 

Training assignments are based on the past volume of state-let highway construction contracts awarded with 
the Department. Contractors meeting the selection criteria will be notified of their training assignment at the 
beginning of the reporting year by the Department’s Office of Civil Rights. 

3. PROGRAM REQUIREMENTS 

Fulfill all of the requirements of the On-the-Job Training Program including the maintenance of records and 
submittal of periodic reports documenting program performance. Trainees will be paid at least 60% of the 
appropriate minimum journeyworker’s rate specified in the Contract for the first half of the training period, 
75% for the third quarter, and 90% for the last quarter, respectively. 

4. REIMBURSEMENT 

If requested, Contractors may be reimbursed $0.80 per training hour at no additional cost to the Department. 
Training may occur on this project, all other Department contracts, or local-administered federal-aid projects 
with concurrence of the local government entity. However, reimbursement for training is not available on 
projects to the extent that such projects that do not contain federal funds. 

5. COMPLIANCE 

The Contractor will have fulfilled the contractual responsibilities by having provided acceptable training to the 
number of trainees specified in their goal assignment. Noncompliance may be cause for corrective and 
appropriate measures pursuant to Article 8.7., “Abandonment of Work or Default of Contract,” which may be 
used to comply with the sanctions for noncompliance pursuant to 23 CFR Part 230. 
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Special Provision 000 

Certificate of Interested Parties (Form 1295) 

 

Submit a notarized Form 1295, “Certificate of Interested Parties,” in the following instances: 

 at Contract execution for Contracts awarded by the Commission; 

 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1,000,000 

or more; at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to 

$1,000,000 or more due to changes in the Contract; at any time there is an increase of $1,000,000 or more to an existing 

Contract (change orders, extensions, and renewals); or 

 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Cargo Preference Act Requirements in Federal Aid 
Contracts 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with the U.S. Department of 
Transportation’s (DOT) Cargo Preference Act Requirements, 46 CFR Part 381, Use of United States-Flag 
Vessels. 

This requirement applies to material or equipment that is acquired specifically for a Federal-aid highway 
project.  It is not applicable to goods or materials that come into inventories independent of a Federal   
Highway Administration (FHWA) funded contract. 

When oceanic shipments are necessary for materials or equipment acquired for a specific Federal-aid 
construction project, the contractor agrees to: 

 Utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels 
are available at fair and reasonable rates for United States-flag commercial vessels. 

 Furnish a legible copy of a rated, on-board commercial ocean bill-of-lading in English for each shipment 
of cargo described in paragraph (b) (1) of 46 CFR Part 381 Section 7, “Federal Grant, Guaranty, Loan 
and Advance of Funds Agreements,” within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading for shipments 
originating outside the United States,  to both the Engineer (through the prime contractor in the case of 
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market Development, 
Maritime Administration, Washington, DC 20590. 

 Insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract. 
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Special Provision to Item 000 

Disadvantaged Business Enterprise in Federal-Aid 
Contracts 

1. DESCRIPTION 

The purpose of this Special Provision is to carry out the U.S. Department of Transportation's (DOT) policy of 
ensuring nondiscrimination in the award and administration of DOT-assisted Contracts and creating a level 
playing field on which firms owned and controlled by individuals who are determined to be socially and 
economically disadvantaged can compete fairly for DOT-assisted Contracts. 

2. DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID CONTRACTS 

2.1. Policy. It is the policy of the DOT and the Texas Department of Transportation (Department) that DBEs, as 
defined in 49 CFR Part 26, Subpart A, and the Department's DBE Program, will have the opportunity to 
participate in the performance of Contracts financed in whole or in part with federal funds. The DBE 
requirements of 49 CFR Part 26, and the Department’s DBE Program, apply to this Contract as follows. 

The Contractor will solicit DBEs through reasonable and available means, as defined in 49 CFR Part 26, 
Appendix A, and the Department's DBE Program, or show a good faith effort to meet the DBE goal for this 
Contract. 

The Contractor, subrecipient, or subcontractor will not discriminate on the basis of race, color, national origin, 
or sex in the performance of this Contract. Carry out applicable requirements of 49 CFR Part 26 in the award 
and administration of DOT-assisted Contracts. Failure to carry out these requirements is a material breach of 
this Contract, which may result in the termination of this Contract or such other remedy as the  Department 
deems appropriate. 

The requirements of this Special Provision must be physically included in any subcontract. 

By signing the Contract proposal, the Bidder is certifying that the DBE goal as stated in the proposal will be 
met by obtaining commitments from eligible DBEs or that the Bidder will provide acceptable evidence of good 
faith effort to meet the commitment. 

2.2. Definitions. 

2.2.1. Administrative Reconsideration. A process by which the low bidder may request reconsideration when the 
Department determines the good faith effort (GFE) requirements have not been met. 

2.2.2. Commercially Useful Function (CUF). A CUF occurs when a DBE has the responsibility for the execution 
of the work and carrying out such responsibilities by actually performing, managing, and supervising the 
work. 

2.2.3. Disadvantaged Business Enterprise (DBE). A for-profit small business certified through the Texas Unified 
Certification Program in accordance with 49 CFR Part 26, that is at least 51% owned by one or more socially 
and economically disadvantaged individuals, or in the case of a publicly owned business, in which is at least 
51% of the stock is owned by one or more socially and economically disadvantaged individuals, and whose 
management and daily business operations are controlled by one or more of the individuals who own it. 

2.2.4. DBE Joint Venture. An association of a DBE firm and one or more other firms to carry out a single business 
enterprise for profit for which purpose they combine their property, capital, efforts, skills, and knowledge, and 



000-394 

2 - 7 01-17 
Statewide 

in which the DBE is responsible for a distinct, clearly defined portion of the work of the Contract and whose 
share in the capital contribution, control, management, risks, and profits of the joint venture are 
commensurate with its ownership interest. 

2.2.5. DOT. The U.S. Department of Transportation, including the Office of the Secretary, the Federal Highway 
Administration (FHWA), the Federal Transit Administration (FTA), and the Federal Aviation Administration 
(FAA). 

2.2.6. Federal-Aid Contract. Any Contract between the Department and a Contractor that is paid for in whole or in 
part with DOT financial assistance. 

2.2.7. Good Faith Effort. All necessary and reasonable steps to achieve the contract goal which, by their scope, 
intensity, and appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if not fully successful. Good faith efforts are evaluated prior to award and throughout 
performance of the Contract. For guidance on good faith efforts, see 49 CFR Part 26, Appendix A. 

2.2.8. North American Industry Classification System (NAICS). A designation that best describes the primary 
business of a firm. The NAICS is described in the North American Industry Classification Manual—United 
States, which is available on the Internet at the U.S. Census Bureau website: 
http://www.census.gov/eos/www/naics/. 

2.2.9. Race-Conscious. A measure or program that is focused specifically on assisting only DBEs, including 
women-owned businesses. 

2.2.10. Race-Neutral DBE Participation. Any participation by a DBE through customary competitive procurement 
procedures. 

2.2.11. Texas Unified Certification Program (TUCP) Directory. An online directory listing all DBEs currently 
certified by the TUCP. The Directory identifies DBE firms whose participation on a Contract may be counted 
toward achievement of the assigned DBE Contract goal. 

2.3. Contractor’s Responsibilities. 

2.3.1. DBE Liaison Officer. Designate a DBE liaison officer who will administer the Contractor’s DBE program and 
who will be responsible for maintenance of records of efforts and contacts made to subcontract with DBEs. 

2.3.2. Compliance Tracking System (CTS). This Contract is subject to electronic Contract compliance tracking. 
Contractors and DBEs are required to provide any noted and requested Contract compliance-related data 
electronically in the Department’s tracking system. This includes commitments, payments, substitutions, and 
good faith efforts. Contractors and DBEs are responsible for responding by any noted response date or due 
date to any instructions or request for information, and to check the system on a regular basis. A Contractor 
is responsible for ensuring all DBEs have completed all requested items and that their contact information is 
accurate and up-to-date. The Department may require additional information related to the Contract to be 
provided electronically through the system at any time before, during, or after contract award. The system is 
web-based and can be accessed at the following Internet address: https://txdot.txdotcms.com/. 
 
In its sole discretion, the Department may require that contract compliance tracking data be submitted by 
Contractors and DBEs in an alternative format prescribed by the Department. 

2.3.3. Apparent Low Bidder. The apparent low bidder must submit DBE commitments to satisfy the DBE goal or 
submit good faith effort Form 2603 and supporting documentation demonstrating why the goal could not be 
achieved, in whole or part, no later than 5 calendar days after bid opening. The means of transmittal and the 
risk of timely receipt of the information will be the bidder’s responsibility and no extension of the 5-calendar-
day timeframe will be allowed for any reason. 

http://www.census.gov/eos/www/naics/
https://txdot.txdotcms.com/
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2.3.4. DBE Contractor. A DBE Contractor may receive credit toward the DBE goal for work performed by its own 
forces and work subcontracted to DBEs. In the event a DBE  subcontracts to a non-DBE, that information 
must be reported monthly. 

2.3.5. DBE Committal. Only those DBEs certified by the TUCP are eligible to be used for goal attainment. The 
Department maintains the TUCP DBE Directory. The Directory can be accessed at the following Internet 
address: https://txdot.txdotcms.com/FrontEnd/VendorSearchPublic.asp?TN=txdot&XID=2340. 

A DBE must be certified on the day the commitment is considered and at time of subcontract execution. It is 
the Contractor’s responsibility to ensure firms identified for participation are approved certified DBE firms. 

The Bidder is responsible to ensure that all submittals are checked for accuracy. Any and all omissions, 
deletions, and/or errors that may affect the end result of the commitment package are the sole liabilities of 
the bidder. 

Commitments in excess of the goal are considered race-neutral commitments. 

2.3.6. Good Faith Effort Requirements. A Contractor who cannot meet the Contract goal, in whole or in part, 
must make adequate good faith efforts to obtain DBE participation as so stated and defined in 
49 CFR Part 26, Appendix A. 

2.3.6.1. Administrative Reconsideration. If the Department determines that the apparent low bidder has failed to 
satisfy the good faith efforts requirement, the Department will notify the Bidder of the failure and will give the 
Bidder an opportunity to provide written documentation or argument concerning the issue of whether it met 
the goal or made adequate good faith efforts to do so..   

The Bidder must request an administrative reconsideration of that determination within 3 days of the date of 
receipt of the notice. The request must be submitted directly to the Texas Department of Transportation, 
Civil Rights Division, 125 East 11th Street, Austin, Texas 78701-2483. 

If a request for administrative reconsideration is not filed within the period specified the determination made 
is final and further administrative appeal is barred. 

If a reconsideration request is timely received, the reconsideration decision will be made by the Department's 
DBE liaison officer or, if the DBE liaison officer took part in the original determination, the Department’s 
executive director will appoint a department employee to perform the administrative reconsideration. The 
employee will hold a senior leadership position and will report directly to the executive director. 

The meeting or written documentation must be provided or held within 7 days of the date the request was 
submitted.  

The Department will provide to the Bidder a written decision if  the Bidder did or did not  make adequate 
good faith efforts to meet the Contract goal. The reconsideration decision is final and is not administratively 
appealed to DOT. 

2.3.7. Determination of DBE Participation. The work performed by the DBE must be reasonably construed to be 
included in the work area and NAICS work code identified by the Contractor in the approved commitment. 

Participation by a DBE on a Contract will not be counted toward DBE goals until the amount of the 
participation has been paid to the DBE. 

Payments made to a DBE that was not on the original commitment may be counted toward the Contract goal 
if that DBE was certified as a DBE before the execution of the subcontract and has performed a 
Commercially Useful Function. 

https://txdot.txdotcms.com/FrontEnd/VendorSearchPublic.asp?TN=txdot&XID=2340
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The total amount paid to the DBE for work performed with its own forces is counted toward the DBE goal. 
When a DBE subcontracts part of the work of its Contract to another firm, the value of the subcontracted 
work may be counted toward DBE goals only if the subcontractor is itself a DBE. 

DBE Goal credit for the DBE subcontractors leasing of equipment or purchasing of supplies from the 
Contractor or its affiliates is not allowed. Project materials or supplies acquired from an affiliate of the 
Contractor cannot directly or indirectly (second or lower tier subcontractor) be used for DBE goal credit. 

If a DBE firm is declared ineligible due to DBE decertification after the execution of the DBE’s subcontract, 
the DBE firm may complete the work and the DBE firm's participation will be counted toward the Contract 
goal. If the DBE firm is decertified before the DBE firm has signed a subcontract, the Contractor is obligated 
to replace the ineligible DBE firm or demonstrate that it has made good faith efforts to do so. 

The Contractor may count 100% of its expenditure to a DBE manufacturer. According to 
49 CFR 26.55(e)(1)(i), a DBE manufacturer is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, articles, or equipment required under the Contract 
and of the general character described by the specifications. 

The Contractor may count only 60% of its expenditure to a DBE regular dealer. According to 
49 CFR 26.55(e)(2)(i), a DBE regular dealer is a firm that owns, operates, or maintains a store, warehouse, 
or other establishment in which the materials, supplies, articles, or equipment of the general character 
described by the specifications and required under the Contract are bought, kept in stock, and regularly sold 
or leased to the public in the usual course of business. A firm may be a regular dealer in such bulk items as 
petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place 
of business if the firm both owns and operates distribution equipment for the products. Any supplementing of 
regular dealers' own distribution equipment must be by a long-term lease agreement and not on an ad hoc or 
contract-by-contract basis. A long-term lease with a third-party transportation company is not eligible for 60% 
goal credit. 

With respect to materials or supplies purchased from a DBE that is neither a manufacturer nor a regular 
dealer, the Contractor may count the entire amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, or fees or transportation charges for the delivery of materials or 
supplies required on a job site. 

A Contractor may count toward its DBE goal a portion of the total value of the Contract amount paid to a DBE 
joint venture equal to the distinct, clearly defined portion of the work of the Contract performed by the DBE. 

2.3.8. Commercially Useful Function. It is the Contractor’s obligation to ensure that each DBE used on 
federal-assisted contracts performs a commercially useful function on the Contract. 

The Department will monitor performance during the Contract to ensure each DBE is performing a CUF. 

Under the terms established in 49 CFR 26.55, a DBE performs a CUF when it is responsible for execution of 
the work of the Contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved. 

With respect to material and supplies used on the Contract, a DBE must be responsible for negotiating price, 
determining quality and quantity, ordering the material, installing the material, if applicable, and paying for the 
material itself. 

With respect to trucking, the DBE trucking firm must own and operate at least one fully licensed, insured, and 
operational truck used on the Contract. The DBE may lease trucks from another DBE firm, including an 
owner-operator who is certified as a DBE. The DBE who leases trucks from another DBE receives credit for 
the total value of the transportation services the lessee DBE provides on the Contract. The DBE may also 
lease trucks from a non-DBE firm, including from an owner-operator. The DBE that leases trucks equipped 
with drivers from a non-DBE is entitled to credit for the total value of transportation services provided by non-
DBE leased trucks equipped with drivers not to exceed the value of transportation services on the Contract 
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provided by DBE-owned trucks or leased trucks with DBE employee drivers. Additional participation by non-
DBE owned trucks equipped with drivers receives credit only for the fee or commission it receives as a result 
of the lease arrangement. 

A DBE does not perform a CUF when its role is limited to that of an extra participant in a transaction, 
Contract, or project through which funds are passed in order to obtain the appearance of DBE participation. 
The Department will evaluate similar transactions involving non-DBEs in order to determine whether a DBE 
is an extra participant. 

If a DBE does not perform or exercise responsibility for at least 30% of the total cost of its Contract with its 
own work force, or the DBE subcontracts a greater portion of the work than would be expected on the basis 
of normal industry practice for the type of work involved, the Department will presume that the DBE is not 
performing a CUF. 

If the Department determines that a DBE is not performing a CUF, no work performed by such DBE will 
count as eligible participation. The denial period of time may occur before or after a determination has been 
made by the Department. 

In case of the denial of credit for non-performance of a CUF, the Contractor will be required to provide a 
substitute DBE to meet the Contract goal or provide an adequate good faith effort when applicable. 

2.3.8.1. Rebuttal of a Finding of No Commercially Useful Function. Consistent with the provisions of 49 CFR 
26.55(c)(4)&(5), before the Department makes a final finding that no CUF has been performed by a DBE, the 
Department will notify the DBE and provide the DBE the opportunity to provide rebuttal information. 

CUF determinations are not subject to administrative appeal to DOT. 

2.3.9. Joint Check. The use of joint checks between a Contractor and a DBE is allowed with Department approval. 
To obtain approval, the Contractor must submit a completed Form 2178, “DBE Joint Check Approval,” to the 
Department. 

The Department will closely monitor the use of joint checks to ensure that such a practice does not erode the 
independence of the DBE nor inhibit the DBE’s ability to perform a CUF. When joint checks are utilized, DBE 
credit toward the Contract goal will be allowed only when the subcontractor is performing a CUF in 
accordance with 49 CFR 26.55(c)(1). 

Long-term or open-ended joint checking arrangements may be a basis for further scrutiny and may result in 
the lack of participation towards the Contract goal requirement if DBE independence cannot be established. 

Joint checks will not be allowed simply for the convenience of the Contractor. 

If the proper procedures are not followed or the Department determines that the arrangements result in a 
lack of independence for the DBE involved, no credit for the DBE’s participation as it relates to the material 
cost will be used toward the Contract goal requirement, and the Contractor will need to make up the 
difference elsewhere on the project. 

2.3.10. DBE Termination and Substitution. No DBE named in the commitment submitted under Section 2.3.5. will 
be terminated for convenience, in whole or part, without the Department’s approval. This includes, but is not 
limited to, instances in which a Contractor seeks to perform work originally designated for a DBE 
subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. 

Unless consent is provided, the Contractor will not be entitled to any payment for work or material unless it is 
performed or supplied by the listed DBE. 
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The Contractor, prior to submitting its request to terminate, must first give written notice to the DBE of its 
intent to terminate and the reason for the termination. The Contractor will copy the Department on the Notice 
of Intent to terminate.  

The DBE has 5 calendar days to respond to the Contractor’s notice and will advise the Contractor and the 
Department of the reasons, if any, why it objects to the proposed termination of its subcontract and why the 
Department should not approve the prime Contractor’s request for termination. 

The Department may provide a shorter response time if required in a particular case as a matter of public 
necessity. 

The Department will consider both the Contractor’s request and DBE’s stated position prior to approving the 
request. The Department may provide a written approval only if it agrees, for reasons stated in its 
concurrence document, that the Contractor has good cause to terminate the DBE. If the Department does 
not approve the request, the Contractor must continue to use the committed DBE firm in accordance with the 
Contract. For guidance on what good cause includes, see 49 CFR 26.53. 

Good cause does not exist if the Contractor seeks to terminate, reduce, or substitute a DBE it relied upon to 
obtain the Contract so that the Contractor can self-perform the work for which the DBE firm was engaged. 

When a DBE subcontractor is terminated, make good faith efforts to find, as a substitute for the original DBE, 
another DBE to perform, at least to the extent needed to meet the established Contract goal, the work that 
the original DBE was to have performed under the Contract. 

Submit the completed Form 2228, “DBE Termination Substitution Request,” within seven (7) days, which 
may be extended for an additional 7 days if necessary at the request of the Contractor. The Department will 
provide a written determination to the Contractor stating whether or not good faith efforts have been 
demonstrated. If the Department determines that good faith efforts were not demonstrated, the Contractor 
will have the opportunity to appeal the determination to the Civil Rights Division. 

2.3.11. Reports and Records. By the 15th of each month and after work begins, report payments to meet the DBE 
goal and for DBE race-neutral participation on projects with or without goals. These payment reports will be 
required until all DBE subcontracting or material supply activity is completed. Negative payment reports are 
required when no activity has occurred in a monthly period. 

Notify the Area Engineer if payment to any DBE subcontractor is withheld or reduced. 

Before receiving final payment from the Department, the Contractor must indicate a final payment on the 
compliance tracking system. The final payment is a summary of all payments made to the DBEs on the 
project. 

All records must be retained for a period of 3 years following completion of the Contract work, and must be 
available at reasonable times and places for inspection by authorized representatives of the Department or 
the DOT. Provide copies of subcontracts or agreements and other documentation upon request. 

2.3.12. Failure to Comply. If the Department determines the Contractor has failed to demonstrate good faith efforts 
to meet the assigned goal, the Contractor will be given an opportunity for reconsideration by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material 
breach of this Contract. In such a case, the Department reserves the right to terminate the Contract; to 
deduct the amount of DBE goal not accomplished by DBEs from the money due or to become due the 
Contractor; or to secure a refund, not as a penalty but as liquidated damages, to the Department or such 
other remedy or remedies as the Department deems appropriate. 

2.3.13. Investigations. The Department may conduct reviews or investigations of participants as necessary. All 
participants, including, but not limited to, DBEs and complainants using DBE Subcontractors to meet the 
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Contract goal, are required to cooperate fully and promptly with compliance reviews, investigations, and 
other requests for information. 

2.3.14. Falsification and Misrepresentation. If the Department determines that a Contractor or subcontractor was 
a knowing and willing participant in any intended or actual subcontracting arrangement contrived to artificially 
inflate DBE participation or any other business arrangement determined by the Department to be 
unallowable, or if the Contractor engages in repeated violations, falsification, or misrepresentation, the 
Department may: 

 refuse to count any fraudulent or misrepresented DBE participation; 

 withhold progress payments to the Contractor commensurate with the violation; 

 reduce the Contractor’s prequalification status; 

 refer the matter to the Office of Inspector General of the US Department of Transportation for 

investigation; and/or 

 seek any other available contractual remedy. 
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Special Provision to Item 000 
Schedule of Liquidated Damages 
 

Table 1 
Schedule of Liquidated Damages 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day From More Than To and Including 

0 100,000 570 

100,000 500,000 590 

500,000 1,000,000 610 

1,000,000 1,500,000 685 

1,500,000 3,000,000 785 

3,000,000 5,000,000 970 

5,000,000 10,000,000 1,125 

10,000,000 20,000,000 1,285 

20,000,000 Over 20,000,000 2,590 

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision 000 

Notice of Contractor Performance Evaluations 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project.  

2. DEFINITIONS 

2.1. Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the 
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the 
Contractor’s compliance with the established plan. 

2.2. Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and 
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.  

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide 
final evaluation scores falls below the Department’s acceptable standards for the review period and will 
monitor the Contractor’s compliance with the established plan. 

3. CONTRACTOR EVALUATIONS 

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations 
at the following intervals, at minimum: 

 Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts 

extending beyond 1 yr., and 

 Final evaluation—upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
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on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final. 

4. DIVISION OVERSIGHT 

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a 
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

 take no action, 

 reduce the Contractor’s bidding capacity, 

 prohibit the Contractor from bidding on one or more projects, 

 immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 

 prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” second paragraph, is supplemented by the following. 

The Department will not issue a proposal form if one or more of the following apply: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a project, but was deemed 

nonresponsive for failure to submit a DBE commitment as specified in Article 2.14., “Disadvantaged Business Enterprise 

(DBE),” is prohibited from rebidding that specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

The Department will not accept a nonresponsive bid. A bid that has one or more of the deficiencies listed below is considered 
nonresponsive: 

 the Bidder failed to submit a DBE commitment as specified in Article 2.14., “Disadvantaged Business Enterprise (DBE).” 

Article 2.14., “Disadvantaged Business Enterprise (DBE),” is added. 

The apparent low bidder must submit DBE commitment information on federally funded projects with DBE goals within 5 
calendar days (as defined in 49 CFR Part 26, Subpart A) of bid opening. For a submission that meets the 5-day requirement, 
administrative corrections will be allowed. 

If the apparent low Bidder fails to submit their DBE information within the specified timeframe, they will be deemed 
nonresponsive and the proposal guaranty will become the property of the State, not as a penalty, but as liquidated damages. The 
Bidder forfeiting the proposal guaranty will not be considered in future proposals for the same work unless there has been a 
substantial change in the design of the work. The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the new apparent low Bidder submits DBE information within  

one calendar day of notification by the Department. 

If the new apparent low Bidder is unable to submit the required DBE information within one calendar day: 

 the new apparent low Bidder will not be deemed nonresponsive,  

 the new apparent low Bidder’s guaranty will not be forfeited,  

 the Department will reject all bids, and 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a project, but was deemed 

nonresponsive for failure to register or participate in the Department of Homeland Security’s (DHS) E-Verify system as 

specified in Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is prohibited from rebidding that 

specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

 the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article 2.15., “Department of 

Homeland Security (DHS) E-Verify System.” 

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added. 

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in 
E=Verify throughout the life of the contract. In addition, in accordance with paragraph six of Article 8.2, “Subcontracting,” include 
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed. 

If the apparent low Bidder does not appear on the DHS E-Verify system prior to award, the Department will notify the Contractor 
that they must submit documentation showing that they are compliant within 5-business days after the date the notification was 
sent. A Contractor who fails to comply or respond within the deadline will be declared non-responsive and the Department will 
execute the proposal guaranty. The proposal guaranty will become the property of the State, not as a penalty, but as liquidated 
damages. The Bidder forfeiting the proposal guaranty will not be considered in future proposals for the same work unless there 
has been a substantial change in the scope of the work. 

The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder’s participation in the DHS 

E-verify system. For the Bidder who is not registered in E-Verify, the Department will allow for one business day after 

notification to provide proof of registration. 

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system within one calendar 
day: 

 the new apparent low Bidder will not be deemed nonresponsive,  

 the new apparent low Bidder’s guaranty will not be forfeited, 

 the Department will reject all bids, and 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Issuing Proposal Forms,” is supplemented by the following: 

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the 
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using 
the information found therein, including any addenda. These sources take precedence over information from other sources, 
including TxDOT webpages, which are unofficial and intended for informational purposes only. 
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Special Provision to Item 3 

Award and Execution Contract 

 

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following: 

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract 
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”   

Article 8, “Beginning of Work.” The first sentence is supplemented by the following: 

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the 
Contract requirements is provided and accepted. 
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Special Provision to Item 3 

Award and Execution of Contract 

 

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3 “Insurance” is being amended by the following: 

 
 

Table 2 
Insurance Requirements 

Type of Insurance Amount of Coverage 

Commercial General Liability Insurance 
 

Not Less Than: 
$600,000 each occurrence 

Business Automobile Policy Not Less Than: 
$600,000 combined single limit 

Workers’ Compensation 
 

Not Less Than: 
Statutory 

All Risk Builder’s Risk Insurance 
(For building-facilities contracts only) 

100% of Contract Price 
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Special Provision to Item 5 
Control of the Work 
 

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 5.1, “Authority of Engineer,” is voided and replaced by the following. 

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions 
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable 
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions. 

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and 
binding. 

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues. 
Contract remedies include, but are not limited to, the following: 
 conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43, 

Texas Administrative Code (TAC) §9.23, 
 requiring the Contractor to remove and replace defective work, or reducing payment for defective work, 
 removing an individual from the project, 
 suspending the work without suspending working day charges, 
 assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22, 
 withholding estimates, 
 declaring the Contractor to be in default of the Contract, and 
 in case of a Contractor’s failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review 

Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24. 

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet 
performance standards, including consideration of sufficient time. 

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies. 
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Special Provision to Item 5 

Control of the Work 

 

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is 
replaced by the following: 

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for 
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.  
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Special Provision to Item 6 

Control of Materials 

 

For this project, Item 6, “Control of Materials,” of the Standard Specifications, is hereby amended with 
respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed 
hereby. 

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following: 

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL) 
for conducting the subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule 
Sampling and Testing.” Selection may be made on a test by test basis. CLs will meet the testing turnaround 
times shown (includes test time and time for travel/sampling and reporting) and in all cases issue test reports 
as soon as possible. 

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing: 

 notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing; 
 provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone and e-mail; 
 reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including 

mileage and travel/standby time) at the minimum guide schedule testing frequencies; 
 reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for 

retesting when minimum frequency testing results in failures to meet specification limits; 
 agree with the Engineer and CL upon a policy regarding notification for testing services; 
 give any cancellation notice to the Engineer, District Lab, and CL by phone and e-mail; 
 reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for 

previously scheduled work cancelled without adequate notice, which resulted in mobilization of 
technician and/or equipment by the CL; and  

 all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay 
estimate. 

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by 
50% for the first late day and an additional 5% for each succeeding late day. 

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and 
Testing, and not as the result of failing tests, will be paid by the Department. 

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of 
the Department. 
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Table 1 
Select Guide Schedule Sampling and Testing (Note 1) 

TxDOT Test Test Description 

Turn- 
Around  

Time 
(Calendar days)  

SOILS/BASE 

Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)  

Tex-104-E Liquid Limit of Soils (included in 106-E)  

Tex-105-E Plastic Limit of Soils (included in 106-E)  

Tex-106-E Calculating the Plasticity Index of Soils 7 

Tex-110-E Particle Size Analysis of Soils 6 

Tex-113-E Moisture-Density Relationship of Base Materials 7 

Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7 

Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2 

Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5 

Tex-117-E, Part II Triaxial Compression Tests For Disturbed Soils and Base Materials (Part II) 6 

Tex-113-E  
w/ Tex-117-E 

Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 
Base Materials (Part II) 

10 

Tex-140-E Measuring Thickness of Pavement Layer 2 

Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4 
HOT MIX ASPHALT 

Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) 
1  

(Note 2) 

Tex-203-F Sand Equivalent Test 3 

Tex-206-F, 
w/ Tex-207-F, Part I,  

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Texas Gyratory) 
Method of Compacting Test Specimens of Bituminous Mixtures  with Density of Compacted Bituminous 
Mixtures, Part I - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum 
Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-207-F, Part I 
&/or Part VI 

(In-Place Air Voids of Roadway Cores) 
Density of Compacted Bituminous Mixtures, Part  I- Bulk Specific Gravity of Compacted Bituminous 
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method 

1  
(Note 2) 

Tex-207-F, Part V 
Density of Compacted Bituminous Mixtures, Part  V- Determining Mat Segregation using a Density-Testing 
Gauge 

3 

Tex-207-F, Part VII 
Density of Compacted Bituminous Mixtures, Part  VII - Determining Longitudinal Joint Density using a 
Density-Testing Gauge 

4 

Tex-212-F Moisture Content of Bituminous Mixtures 3 

Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4 

Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)  

Tex-222-F Sampling Bituminous Mixtures (included in other tests)  

Tex-224-F Determination of Flakiness Index 3 

Tex-226-F Indirect Tensile Strength Test (production mix) 4 

Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3 
Tex-236-F 

(Correction Factors) 
Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4 

Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) 
1  

(Note 2) 

Tex-241-F 
w/ Tex-207-F, Part I, 

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Superpave Gyratory) 
Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 
of Compacted Bituminous Mixtures, Part I- Part I - Bulk Specific Gravity of Compacted Bituminous 
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3 

Tex-244-F Thermal Profile of Hot Mix Asphalt 1 

Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3 

Tex-280-F Flat and Elongated Particles 3 

Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4 
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AGGREGATES 

Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3 

Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5 

Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12 

Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5 
CHEMICAL 

Tex-612-J Acid Insoluble Residue for Fine Aggregate 4 
GENERAL 

HMA Production Specialist [TxAPA – Level 1-A] ($/hr)  

HMA Roadway Specialist [TxAPA – Level 1-B] ($/hr)  

Technician Travel/Standby Time ($/hr)  

Per Diem ($/day – meals and lodging)  

Mileage Rate ($/mile from closest CL location)  
Note 1– Turn-Around Time includes test time and time for travel/sampling and reporting. 
Note 2 – These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time. 
CL is allowed one additional day to provide the signed and sealed report. 
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Special Provision to Item 6 
Control of Materials 
 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 6.10., “Hazardous Materials,” is voided and replaced by the following: 

Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”  

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the 
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and 
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the 
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the 
Contractor. 

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain 
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have 
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate, 
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be 
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended 
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the 
Contractor. If suspected materials are not found to contain hazardous materials, the Department will   reimburse the Contractor 
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical 
path.  

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the 
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following: 

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, Item 446, “Field Cleaning and Painting 
Steel” will be included as a pay item. Perform work in accordance with that item. 

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will 
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract. 
Remove paint covering existing steel shown not to contain hazardous materials in accordance with Item 446, “Field Cleaning and 
Painting Steel.” 

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be 
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the 
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide 
own means of dismantling at other locations. 

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials, 
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make 
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the 
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local 
regulations. 
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are 
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will 
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of 
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient 
time for abatement.  

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements 
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health 
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a 
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.  

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or 
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed 
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS 
to be postmarked at least 10 days in advance of the actual work.  

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary 
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the 
right to determine the actual advance notice needed for the change in date to address post office business days and staff 
availability.  

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the 
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination 
work will not be paid for directly but will be subsidiary to pertinent Items. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention 
Plans (SWP3),” is voided and replaced by the following: 
 

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans 

(SWP3). 

7.2.1. Projects with less than one acre of soil disturbance including required associated project specific locations 

(PSL’s) per TPDES GP TXR 150000. 

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the 

SWP3. 

7.2.2. Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per 

TPDES GP TXR 150000. 

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a small site 

notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control 

over plans and specifications for work shown on the plans in the right of way. 

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP 

TXR 150000 for construction activity in the right of way.  In addition to the Department’s actions, the Contractor will 

post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 

being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to 

all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for 

the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed. 

7.2.3. Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR 
150000. 

 
The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site 

notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with 

other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications 

for work shown on the plans in the right of way.   

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR 

150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a 

NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s.  Adhere to 

all requirements of the SWP3 as shown on the plans. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 19.1., Minimum Wage Requirements for Federally Funded Contracts. The second paragraph is voided and replaced 
by the following: 

Submit electronic payroll records to the Engineer using the Department’s payroll system. 

Section 19.2., Minimum Wage Requirements for State Funded Contracts. The second paragraph is voided and replaced by 
the following: 

Submit electronic payroll records to the Engineer using the Department’s payroll system. 



007-010 

1 - 1 09-17 
OTU 

 

Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

 Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following. 

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing 
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction 
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide 
for ingress and egress to adjacent property. 

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work 
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic 
generator events to avoid any adverse economic impact on the municipalities during: 

 dates or events as shown on the plans, and 

 other dates as directed. 
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Special Provision to Item 007 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 

Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following: 

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and 
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the 
plans, the TMUTCD, and the Department’s Compliant Work Zone Traffic Control Device List maintained by 
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not 
required by the plans. 

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following: 

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor’s Responsible Person 
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing 
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per 
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section 
2.6.5., “Training.” 

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following: 

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible 
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that 
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging 
duties. 

Section 2.6.5, “Training,” is voided and replaced by the following: 

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the 
“Traffic Control Training” Material Producer List. 

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or 
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law 
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless 
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the 
period prescribed based on the Department’s needs. Training and associated fees will not be measured or 
paid for directly but are considered subsidiary to pertinent Items. 

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been 
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the 
following is included in the certification of completion: 

 name of provider and course title, 

 name of participant, 

 date of completion, and 

 date of expiration. 
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Where Contractor-developed training or a Department-approved training course does not produce a 
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and 
includes the following: 

 printed name and signature of participant, 

 name and title of trainer, and 

 date of training. 

2.6.5.1. Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum 
requirements established by the Department. The outline for this training must be submitted to the Engineer 
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training 
instead of the Department-approved training. The work performed and materials furnished to develop and 
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent 
Items. 

2.6.5.1.1. Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train 
other flaggers. 

2.6.5.1.2. Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel, 
the Contractor may provide training meeting the curriculum shown below instead of Department-approved 
training. 

Minimum curriculum for Contractor-provided training is as follows: 

Contractor-developed training must provide information on the use of personnel protection equipment, 
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and 
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work 
being performed. Develop training to include the following topics. 

 The Life You Save May Be Your Own (or other similar company safety motto). 

 Purpose of the training. 

▪ It’s the Law. 

▪ To make work zones safer for workers and motorist. 

▪ To understand what is needed for traffic control. 

▪ To save lives including your own. 

 Personal and Co-Worker Safety. 

▪ High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and 

reduced reflective properties; if night operations are required, discuss the additional and 

appropriate required apparel in addition to special night work risks; if moving operations are 

underway, discuss appropriate safety measures specific to the situation and traffic control plan. 

▪ Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not 

visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety” 

around equipment and vehicles; use of spotters; maintain eye contact with equipment operators; 

and use of hand signals. 

▪ Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid 

turning your back to traffic and if you must then use a spotter; and stay behind protective barriers, 

whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers 

can deflect four plus feet when struck by a vehicle. 

▪ Look out for each other, warn co-workers. 

▪ Be courteous to motorists. 

▪ Do not run across active roadways. 

▪ Workers must obey traffic laws and drive courteously while operating vehicles in the work zones. 

▪ Workers must be made aware of company distracted driving policies. 

 Night Time Operations. Focus should be placed on projects with a nighttime element. 
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 Traffic Control Training. Basics of Traffic Control. 

▪ Identify work zone traffic control supervisor and other appropriate persons to report issues to when 

they arise. 

▪ Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If 

devices have been hit but not damaged, put back in their correct place and report to traffic control 

supervisor. If devices have been damaged, replace with new one and report to traffic control 

supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace 

and report to traffic control supervisor. Show examples of non-acceptable device conditions. 

Discuss various types of traffic control devices to be used and where spacing requirements can be 

found. 

▪ Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction 

you want traffic to stay or move to; demonstrate this with a device. 

▪ Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it. 

Workers must be instructed to immediately notify the traffic control supervisor and other 

supervisory personnel if traffic is queuing beyond advance warning sign and devices or 

construction limits. 

▪ Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or 

other as designated for immediate repair. Covered signs must be fully covered. If covers are 

damaged or out of place, report to traffic control supervisor or other as designated. 
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Special Provision to Item 8 
Prosecution and Progress 
 
Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below.  No other 
clauses or requirements of this Item are waived or changed. 
 
Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article: 
 
The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is 
not registered in the Department of Homeland Security’s (DHS) E-Verify system. Require that all subcontractors working on the 
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the 
project. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following: 

If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all 
parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8 
“Termination of Contract.” 
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Special Provision to Item 009 

Measurement and Payment 

 

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following: 

It is the Department’s desire to pay a Contractor for work through the last working day of the month; however, the use of early 
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level. 
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25th of the month. 

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows: 

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not 
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places. 
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed 
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation 
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and 
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following 
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination 
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before 
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an 
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH 
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small 
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than 
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate 
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make 
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.  
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Special Provision to Item 9 

Measurement and Payment 

 

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 9.7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following: 

7.1.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section 
9.7.1.4., “Equipment,” except that the 15% markup will not be allowed and that:  

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following: 

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment: 

 Standby will be paid at 50% of the monthly Equipment Watch rate after the regional and age adjustment 

factors have been applied. Operating costs will not be allowed. Calculate the standby rate as follows. 

Standby rate = (FHWA hourly rate - operating costs) × 50% 

 If an hourly rate is needed, divide the monthly Equipment Watch rate by 176. 

 No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week. 

 Standby costs will not be allowed during periods when the equipment would have otherwise been idle. 
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Special Provision to Item 247 

Flexible Base 

 

Item 247, “Flexible Base” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no 
other clauses or requirements of this Item are waived or changed hereby. 

Section 2.4., “Certification.” This section is added. 

Personnel certified by the Department-approved soils and base certification program must conduct all sampling, field testing, and 
laboratory testing required by the following: 

 Section 2.1, “Aggregate,”  

 Section 2.1.3.2, “Recycled Material (Including Crushed Concrete) Requirements,” 

 Section 4.3, “Compaction,” for measuring flexible base depth, and 

 Section 4.3.2, “Density Control,” for determining the roadway density and moisture content. 

Supply the Engineer with a list of certified personnel and copies of their current certificates before laboratory and field testing is 
performed and when personnel changes are made. At any time during the project, the Engineer may perform production tests as 
deemed necessary in accordance with Item 5, “Control of the Work.” 

Section 2.5., “Reporting and Responsibilities.” This section is added. 

Use Department-provided templates to record and calculate all test data. Obtain the current version of the templates at 
http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html or from the Engineer. The 
Engineer and the Contractor will provide any available test results to the other party when requested. Record and electronically 
submit all test results and pertinent information on Department-provided templates.   

Section 2.6., “Sampling.” This section is added. 

The Engineer will sample flexible base from stockpiles located at the production site or at the project location in accordance with 
Tex-400-A, Section 5.3. The Engineer will label the sample containers as “Engineer,” “Contractor” or “Supplier,” and “CST/M&P.” 
Witness the sampling and take immediate possession of the sample containers labeled “Contractor” or “Supplier.” The Engineer 
will maintain custody of the samples labeled “CST/M&P” until testing and reporting is completed. 

Section 2.7., “Referee Testing.” This section is added. 

CST/M&P is the referee laboratory. The Contractor may request referee testing when the Engineer’s test results fail to meet any 
of the material requirements listed in Table 1. Make the request via email within 5 working days after receiving test results from 
the Engineer. Submit test reports signed and sealed by a licensed professional engineer from a commercial laboratory listed on 
the Department’s Material Producer List (MPL) of laboratories approved to perform compaction and triaxial compression testing 
located at http://ftp.dot.state.tx.us/pub/txdot-info/cmd/mpl/complabs.pdf. Submit completed test reports electronically on 
Department-provided templates in their original format. The referee laboratory will report test results to the Engineer within the 
allowable number of working days listed in Table 2 from the time the referee laboratory receives the samples. It is at the 
discretion of the Engineer or the referee laboratory to deny a referee request upon review of the test reports provided by the 
Contractor. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn400.pdf
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Table 2 

Number of Allowable Working Days to Report Referee Test Results 

Material Property Test Method Working Days 

Gradation Tex-110-E, Part I 5 

Liquid Limit (Multi-Point Method) Tex-104-E, Part I 5 

Plasticity Index Tex-106-E 5 

Wet Ball Mill Value Tex-116-E, 
Parts I and II 

5 
Wet Ball Mill, % Increase passing #40 sieve 

Compressive Strength1 Tex-117-E, Part II 6 

Compressive Strength2 Tex-117-E 12 

1. Moisture-Density curve provided by the District 
2. Moisture-Density curve determined by the referee laboratory 

Section 4.6., “Ride Quality.” This section is voided and replaced by the following. 

Measurement of ride quality only applies to the final travel lanes that receive a 1- or 2-course surface treatment for the final riding 
surface, unless otherwise shown on the plans. Measure the ride quality of the base course either before or after the application 
of the prime coat, as directed, and before placement of the surface treatment. Use a certified profiler operator from the 
Department’s MPL. When requested, furnish the Engineer documentation for the person certified to operate the profiler. 

Provide all profile data to the Engineer in electronic data files within 3 days of measuring the ride quality using the format 
specified in Tex-1001-S. The Engineer will use Department software to evaluate longitudinal profiles to determine areas requiring 
corrective action. Correct 0.1-mi.sections for each wheel path having an average international roughness index (IRI) value 
greater than 100 in. per mile to an IRI value of 100 in. per mile or less, unless otherwise shown on the plans. 

Re-profile and correct sections that fail to maintain ride quality, as directed. Correct re-profiled sections until specification 
requirements are met, as approved. Perform this work at no additional expense to the Department. 

 

 

 

 

 

 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
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Special Provision to Item 316 

Seal Coat 

 

Item 316, “Seal Coat” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 4.8, “Asphalt Placement” is supplemented by the following: 

4.8.5. Collect all samples in accordance with Tex-500-C, “Sampling Bituminous Materials, Pre-Molded Joint Fillers, 
and Joint Sealers” from the distributor and with witness by the Engineer. 

At least once per project, collect split samples of each binder grade and source used.  The Engineer will 
submit one split sample to MTD for testing and retain the other split sample. 

In addition, collect one sample of each binder grade and source used on the project for each production day. 
The Engineer will retain these samples. 

The Engineer will keep all retained samples for one yr., for hot-applied binders and cutback asphalts; or for 
two mo., for emulsified asphalts. The Engineer may submit retained samples to MTD for testing as necessary 
or as requested by MTD. 
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Special Provision to Item 334 

Hot-Mix Cold-Laid Asphalt Concrete Pavement 

 

Item 334, “Hot-Mix Cold-Laid Asphalt Concrete Pavement,” of the Standard Specifications is amended with respect to the 
clauses cited below. No other clauses or requirements of this Item are waived or changed hereby. 

Section 334.4.1.2., “Job-Mix Formula Approval,” Table 5, is voided and replaced by the following: 

 
Table 5 

Laboratory Mixture Design Properties 

Property Test Method Requirement 

Target laboratory-molded density, %1 Tex-207-F  94.0 ± 1.5 

Hveem stability, Min Tex-208-F  35 

Hydrocarbon-volatile content, %, Max Tex-213-F  0.6 

Moisture content, %, Max2 Tex-212-F  1.0 

Boil test, %, Max3 Tex-530-C  10 

1. Unless otherwise shown on the plans. 
2. Unless otherwise approved. 
3. Limit may be increased or eliminated when approved. 

 
 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit208.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit213.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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Special Provision to Item 340 

Dense-Graded Hot-Mix (Small Quantity) 

 

Item 340, “Dense-Graded Hot-Mix (Small Quantity)” of the Standard Specifications is replaced by Special Specification 3076,  
“Dense-Graded Hot-Mix Asphalt,” Section 4.9.4., “Exempt Production.” All Item 340 Special Provisions and bid codes are no 
longer available, beginning with the February 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3076.pdf
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Special Provision to Item 421 

Hydraulic Cement Concrete 

 

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 421.2, “Materials,” the second sentence of the first paragraph is voided and replaced by the following. 

Provide aggregates from sources listed in the Department’s Concrete Rated Source Quality Catalog (CRSQC). 

Article 421.2.2, Supplementary Cementing Materials (SCM), is voided and replaced with the following. 

Supplementary Cementing Materials (SCM). 

 Fly Ash. Furnish fly ash, Modified fly ash (MFA), and Ground Bottom Ash (GBA) conforming to DMS-4610, “Fly Ash.” 

 Slag Cement. Furnish Slag Cement conforming to DMS-4620, “Slag Cement.” 

 Silica Fume. Furnish silica fume conforming to DMS-4630, “Silica Fume.” 

 Metakaolin. Furnish metakaolin conforming to DMS-4635, “Metakaolin.” 

Article 421.3.1.3, “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following. 

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform 
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met. 

Article 421.3.1.3, “Agitators and Truck and Stationary Mixers,” is supplemented with the following. 

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment 
meeting the requirement of ASTM C 94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump 
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within 
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must 
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated 
measurements for acceptance. 

  

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4610.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4620.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4630.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4635.pdf
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Article 421.4.2, “Mix Design Proportioning,” Table 8 is voided and replaced by the following. 

 
Table 8 

Concrete Classes 

Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

A 3,000 0.60 1–4, 8 

I, II, I/II, IL, 
IP, IS, IT, V 

1, 2, 4, & 7 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any fly ash listed 
in the MPL may be used at a 
cement replacement of 20% to 
50%. 

Curb, gutter, curb & gutter, conc. 
retards, sidewalks, driveways, 
back-up walls, anchors, non-
reinforced drilled shafts 

B 2,000 0.60 2–7 
Riprap, traffic signal controller 
foundations, small roadside 
signs, and anchors 

C6 3,600 0.45 1–6 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Drilled shafts, bridge 
substructure, bridge railing, 
culverts except top slab of direct 
traffic culverts, headwalls, wing 
walls, inlets, manholes, concrete 
traffic barrier  

E 3,000 0.50 2–5 

I, II, I/II, 

IL, IP, IS, IT, 
V 

1–8 

When the cementitious material 
content does not exceed 520 
lb./cu. yd., any fly ash listed in 
the MPL may be used at a 
cement replacement of 20% to 
50%.. 

Seal concrete 

F6 Note7 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

 Railroad structures; occasionally 
for bridge piers, columns,  bents , 
post-tension members 

H6 Note7 0.45 3–6 
I, II, I/II, III, 

IP, IL, IS, IT, 
V 

1–4 

Do not use Type III cement in 
mass placement concrete. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Options 6, 7, & 8 allowed for 
cast-in-place Class H concrete. 

Precast concrete, post-tension 
members 

S6 4,000 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 
 Bridge slabs, top slabs of direct 

traffic culverts, approach slabs  

P 

See 
Item 360, 
“Concrete 

Pavement.” 

0.50 2–3 
I, II, I/II, IL, 
IP, IS, IT, V 

1–8 

When the cementitious material 
content does not exceed 520 
lb./cu. yd., any fly ash listed in 
the MPL may be used   at a 
cement replacement of 20% to 
50%.. 

Concrete pavement 

CO6 4,600 0.40 6 

I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Bridge deck concrete overlay 

LMC6 4,000 0.40 6–8 Latex-modified concrete overlay 

SS6 3,600 0.45 4–6 1-8 

Use a minimum cementitious 
material content of 658 lb./cu. 
yd. of concrete. 
Limit the alkali loading to 4.0 
lbs./cu. yd. or less when using 
option 7. 

Slurry displacement shafts, 
underwater drilled shafts 

K6 Note7 0.40 Note7 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1-8 

 Note7 

HES Note7 0.45 Note7 
I, IL, II, I/II, 

III 
 

Mix design options do not apply. 
700 lb. of cementitious material 
per cubic yard limit does not 
apply. 

Concrete pavement, concrete 
pavement repair 
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Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

“X” 
(HPC) 

6,8, 9 

Note10 0.45 Note10 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1–4, & 8 

Maximum fly ash replacement 
for Option 3 may be increased to 
50%. 
Up to 20% of a blended cement 
may be replaced with listed 
SCMs for Option 4. 
Do not use Option 8 for precast 
concrete. 

 

“X” 
(SRC) 

6,8, 9 

Note10 0.45 Note10 
I/II, II, IP, IL, 

IS, IT, V 
1–4, & 7 

When using fly ash, only use fly 
ashes allowed for SRC as listed 
in the Fly Ash MPL. 
Type III-MS may be used where 
allowed. 
Type I and Type III cements may 
be use when fly ashes allowed 
for SRC as listed in the Fly Ash 
MPL are used, and with a 
maximum w/cm of 0.40. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Do not use Option 7 for precast 
concrete11. 

 

1. Design strength must be attained within 56 days. 
2. Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. minimum clear spacing between reinforcing steel bars, 

unless otherwise permitted. Do not use Grade 1 aggregate in drilled shafts. 
3. Use Grade 8 aggregate in extruded curbs unless otherwise approved. 
4. Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer. 
5. For information only. 
6. Structural concrete classes. 
7. As shown on the plans or specified. 
8. “X” denotes class of concrete shown on the plans or specified. 
9. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete. 
10. Same as class of concrete shown on the plans. 
11. Option 7 will be allowed for precast concrete products included in Items 462, 464, and 465. 
 

Article 421.4.2.2, “Aggregates,” is supplemented by the following. 

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending 
fine aggregate or using an intermediate aggregate: 

     
%80

100

2211 
 iaia PSEPSEPSE

 

where: 
SE1 = sand equivalency (%) of fine aggregate 1 
SE2 = sand equivalency (%) of fine aggregate 2 
SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve 
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend 
P2 = percent by weight of fine aggregate 2 of the fine aggregate blend 
Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve 

Article 421.4.2.5, “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below: 
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Table 9 
Placement Slump Requirements 

General Usage 
Placement Slump 

Range,1,2 in. 

Walls (over 9 in. thick), caps, columns, piers  3 to 7 

Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
modified concrete for bridge deck overlays 

3 to 6 

Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 
concrete pavement (formed) 

4 to 6 

Precast concrete 4 to 9 

Underwater concrete placements 6 to 8-1/2 

Drilled shafts, slurry displaced and underwater drilled shafts 
See Item 416, 
“Drilled Shaft 
Foundations.” 

Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors, 
riprap, small roadside sign foundations, concrete pavement repair, concrete repair 

As approved 

1. Maximum slump values may be increase above these values shown using chemical admixtures, provided the 
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation 
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the 
Engineer.  

2. For fiber reinforced concrete, perform slump before addition of fibers. 

Article 421.2.6, “Mix Design Options”, is voided and replaced with the following. 

Option 1. Replace cement with at least the minimum dosage listed in the Fly Ash MPL for the fly ash used in the mixture. Do not 
replace more than 50% of the cement with fly ash. 

Option 2. Replace 35% to 50% of the cement with slag cement. 

Option 3. Replace 35% to 50% of the cement with a combination of fly ash, slag cement, MFAmetakaolin, or at least 3% silica 
fume; however, no more than 35% may be fly ash, and no more than 10% may be silica fume. 

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. Up to 10% of a Type IP, 
Type IS, or Type IT cement may be replaced with fly ash, slag cement, or silica fume. Use no more than 10% silica fume in the 
final cementitious material mixture if the Type IT cement contains silica fume, and silica fume is used to replace the cement. 

Option 5. Option 5 is left intentionally blank. 

Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A. 
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a 
laboratory on the Department’s MPL, certified by the Construction Division as being capable of testing according to Tex-471-A. 

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 lb. per cubic yard of concrete 
when using hydraulic cement not containing SCMs calculated as follows: 

 
   

100

cementin  equivalent Ο
2

Na %yd. cu.per cement  lb.
yd.cu.peralkalilb.


  

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate. 

Option 8. Use Table 10 when deviating from Options 1–3 or when required by the Fly Ash MPL. Perform required testing 
annually, and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing 
must be listed on the Department’s MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed 
professional engineer demonstrating the proposed mixture conforms to the requirements of Table 10. 
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Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20% 
of the cement is replaced with SCMs, demonstrating ASTM C1202 test results indicate the permeability of the concrete is less 
than 1,500 coulombs tested immediately after either of the following curing schedules: 

• Moisture cure specimens 56 days at 73°F. 

• Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F. 

 
Table 10 

Option 8 Testing and Mix Design Requirements 

S
ce

n
ar

io
 

ASTM C1260 Result 
Testing Requirements for Mix Design Materials  

or Prescriptive Mix Design Options Mix Design  
Fine Aggregate 

Mix Design  
Coarse Aggregate 

A > 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 
each aggregate1 to 0.10% when tested individually in accordance with 
ASTM C1567.  
 

B 
≤ 0.10% ≤ 0.10% 

Use the minimum replacement listed in the Fly Ash MPL, or 
When Option 8 is listed on the MPL, use a minimum of 40% fly ash with 
a maximum CaO2 content of 25%, or 
Use any ternary combination which replaces 35% to 50% of cement.  

≤ 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Use a minimum of 20% of any fly ash; or  
Use any ternary combination which replaces 20% to 50% of cement. 

C ≤ 0.10% > 0.10% 
Determine the dosage of SCMs needed to limit the 14-day expansion of 
coarse and intermediate1 aggregate to 0.10% when tested individually 
in accordance with ASTM C1567. 

D 

> 0.10% ≤ 0.10% 

Use the minimum replacement listed in the Fly Ash MPL, or 
When Option 8 is listed on the MPL, use a minimum of 40% fly ash with 
a maximum CaO2 content of 25%, or 
Use any ternary combination which replaces 35% to 50% of cement.  

> 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 
each fine aggregate to 0.10% when individually tested in accordance 
with ASTM C1567. 

1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate. 
2. Average the CaO content from the previous ten values as listed on the test certificate. 

Article 421.4.2.7, “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and 
replaced by the following.  

The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor 
unless otherwise shown on the plans. 

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG Concrete is used,  

Article 421.4.6.2, Delivering Concrete,” the third paragraph is supplemented by the following. 

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring 
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be 
submitted to the Engineer daily. 

Article 421.4.6.2, “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of 
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has 
not begun to discharge within these times will be rejected  

Article 421.4.8.3, “Testing of Fresh Concrete,” is voided and replaced with the following.  

Testing Concrete. The Engineer, unless specified in other Items or shown on the plans, will test the fresh and hardened 
concrete in accordance with the following methods: 
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 Slump. Tex-415-A; 
 Air Content. Tex-414-A or Tex-416-A; 
 Temperature. Tex-422-A; 
 Making and Curing Strength Specimens. Tex-447-A; 
 Compressive Strength. Tex-418-A; 
 Flexural Strength. Tex-448-A; and 
 Maturity. Tex-426-A. 

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.  

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by 
the Engineer. Concrete with slump exceeding maximum allowed may be used at the contractor’s option. If used, Engineer will 
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete 
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and 
excessive bleeding will be rejected. 

Article 421.4.8.3.1. “Job-Control Testing,” is voided and not replaced. 
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Special Provision to Item 421 

Hydraulic Cement Concrete 

 

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following. 

Provide aggregates from sources listed in the Department’s Concrete Rated Source Quality Catalog (CRSQC). 

Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following. 

Supplementary Cementing Materials (SCM). 

 Fly Ash. Furnish fly ash, Modified fly ash (MFA), and Ground Bottom Ash (GBA) conforming to DMS-4610, “Fly Ash.” 

 Slag Cement. Furnish Slag Cement conforming to DMS-4620, “Slag Cement.” 

 Silica Fume. Furnish silica fume conforming to DMS-4630, “Silica Fume.” 

 Metakaolin. Furnish metakaolin conforming to DMS-4635, “Metakaolin.” 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following. 

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform 
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met. 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following. 

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment 
meeting the requirement of ASTM C 94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump 
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within 
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must 
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated 
measurements for acceptance. 

  

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4610.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4620.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4630.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4635.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn472.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
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Article 421.4.2, “Mix Design Proportioning,” Table 8 is voided and replaced by the following. 

 
Table 8 

Concrete Classes 

Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

A 3,000 0.60 1–4, 8 

I, II, I/II, IL, 
IP, IS, IT, V 

1, 2, 4, & 7 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any fly ash listed 
in the MPL may be used at a 
cement replacement of 20% to 
50%. 

Curb, gutter, curb & gutter, conc. 
retards, sidewalks, driveways, 
back-up walls, anchors, non-
reinforced drilled shafts 

B 2,000 0.60 2–7 
Riprap, traffic signal controller 
foundations, small roadside 
signs, and anchors 

C6 3,600 0.45 1–6 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Drilled shafts, bridge 
substructure, traffic rail, culverts 
except top slab of direct traffic 
culverts, headwalls, wing walls, 
inlets, manholes, traffic barrier  

E 3,000 0.50 2–5 

I, II, I/II, 

IL, IP, IS, IT, 
V 

1–8 

When the cementitious material 
content does not exceed 520 
lb./cu. yd., any fly ash listed in 
the MPL may be used at a 
cement replacement of 20% to 
50%. 

Seal concrete 

F6 Note7 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

 Railroad structures; occasionally 
for bridge piers, columns, bents, 
post-tension members 

H6 Note7 0.45 3–6 
I, II, I/II, III, 

IP, IL, IS, IT, 
V 

1–4, 8 

Mix design options 1-8 allowed 
for cast-in-place concrete and 
the following precast elements 
unless otherwise stated in the 
plans: 
 Bridge Deck Panels, 

 Retaining Wall Systems, 

 Coping, 

 Sound Walls, 

 Wall Columns, 

 Traffic Rail, 

 Traffic Barrier, 

 Long/Arch Span Culverts, 

and 

 precast concrete products 

included in Items 462, 464, 

and 465. 

Do not use Type III cement in 
mass placement concrete. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Options 6, & 7 allowed for cast-
in-place Class H concrete. 

Precast concrete, post-tension 
members 

S6 4,000 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 
 Bridge slabs, top slabs of direct 

traffic culverts, approach slabs  

P 

See 
Item 360, 
“Concrete 

Pavement.” 

0.50 2–3 
I, II, I/II, IL, 
IP, IS, IT, V 

1–8 

When the cementitious material 
content does not exceed 520 
lb./cu. yd., any fly ash listed in 
the MPL may be used   at a 
cement replacement of 20% to 
50%. 

Concrete pavement 
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Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

CO6 4,600 0.40 6 

I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Bridge deck concrete overlay 

LMC6 4,000 0.40 6–8 Latex-modified concrete overlay 

SS6 3,600 0.45 4–6 1-8 

Use a minimum cementitious 
material content of 658 lb./cu. 
yd. of concrete. 
Limit the alkali loading to 4.0 
lbs./cu. yd. or less when using 
option 7. 

Slurry displacement shafts, 
underwater drilled shafts 

K6 Note7 0.40 Note7 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1-8 

 Note7 

HES Note7 0.45 Note7 
I, IL, II, I/II, 

III 
 

Mix design options do not apply. 
700 lb. of cementitious material 
per cubic yard limit does not 
apply. 

Concrete pavement, concrete 
pavement repair 

“X” 
(HPC) 

6,8, 9 

Note10 0.45 Note10 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1–4, & 8 

Maximum fly ash replacement 
for Option 3 may be increased to 
50%. 
Up to 20% of a blended cement 
may be replaced with listed 
SCMs for Option 4. 
Do not use Option 8 for precast 
concrete. 

 

“X” 
(SRC) 

6,8, 9 

Note10 0.45 Note10 
I/II, II, IP, IL, 

IS, IT, V 
1–4, & 7 

When using fly ash, only use fly 
ashes allowed for SRC as listed 
in the Fly Ash MPL. 
Type III-MS may be used where 
allowed. 
Type I and Type III cements may 
be use when fly ashes allowed 
for SRC as listed in the Fly Ash 
MPL are used, and with a 
maximum w/cm of 0.40. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Use Option 7 for precast 
concrete where allowed. 

 

1. Design strength must be attained within 56 days. 
2. Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. minimum clear spacing between reinforcing steel bars, 

unless otherwise permitted. Do not use Grade 1 aggregate in drilled shafts. 
3. Use Grade 8 aggregate in extruded curbs unless otherwise approved. 
4. Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer. 
5. For information only. 
6. Structural concrete classes. 
7. As shown on the plans or specified. 
8. “X” denotes class of concrete shown on the plans or specified. 
9. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete. 
10. Same as class of concrete shown on the plans. 
 

Article 421.4.2.2., “Aggregates,” is supplemented by the following. 

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending 
fine aggregate or using an intermediate aggregate: 
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%80

100

2211 
++ iaia PSEPSEPSE

 

where: 
SE1 = sand equivalency (%) of fine aggregate 1 
SE2 = sand equivalency (%) of fine aggregate 2 
SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve 
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend 
P2 = percent by weight of fine aggregate 2 of the fine aggregate blend 
Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve 

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following. 

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of 
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to 
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement. 
Perform setting time testing and slump loss testing during trial batch testing.  

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below: 

Table 9 
Placement Slump Requirements 

General Usage 
Placement Slump 

Range,1,2 in. 

Walls (over 9 in. thick), caps, columns, piers  3 to 7 

Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
modified concrete for bridge deck overlays 

3 to 6 

Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 
concrete pavement (formed) 

4 to 6 

Precast concrete 4 to 9 

Underwater concrete placements 6 to 8-1/2 

Drilled shafts, slurry displaced and underwater drilled shafts 
See Item 416, 
“Drilled Shaft 
Foundations.” 

Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors, 
riprap, small roadside sign foundations, concrete pavement repair, concrete repair 

As approved 

1. Maximum slump values may be increase above these values shown using chemical admixtures, provided the 
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation 
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the 
Engineer.  

2. For fiber reinforced concrete, perform slump before addition of fibers. 

Article 421.4.2.6., “Mix Design Options”, is voided and replaced with the following. 

Option 1. Replace cement with at least the minimum dosage listed in the Fly Ash MPL for the fly ash used in the mixture. Do not 
replace more than 50% of the cement with fly ash. 

Option 2. Replace 35% to 50% of the cement with slag cement. 

Option 3. Replace 35% to 50% of the cement with a combination of fly ash, slag cement, MFA, metakaolin, or at least 3% silica 
fume; however, no more than 35% may be fly ash, and no more than 10% may be silica fume. 

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. Up to 10% of a Type IP, 
Type IS, or Type IT cement may be replaced with fly ash, slag cement, or silica fume. Use no more than 10% silica fume in the 
final cementitious material mixture if the Type IT cement contains silica fume, and silica fume is used to replace the cement. 

Option 5. Option 5 is left intentionally blank. 
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Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A. 
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a 
laboratory on the Department’s MPL, certified by the Construction Division as being capable of testing according to Tex-471-A. 

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 lb. per cubic yard of concrete 
when using hydraulic cement not containing SCMs calculated as follows: 

 
( ) ( )

100

cementin  equivalent Ο
2

Na %yd. cu.per cement  lb.
yd.cu.peralkalilb.


=  

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate. 

Option 8. Use Table 10 when deviating from Options 1–3 or when required by the Fly Ash MPL. Perform required testing 
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing 
must be listed on the Department’s MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed 
professional engineer demonstrating the proposed mixture conforms to the requirements of Table 10. 

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20% 
of the cement is replaced with SCMs, demonstrating ASTM C1202 test results indicate the permeability of the concrete is less 
than 1,500 coulombs tested immediately after either of the following curing schedules: 

 Moisture cure specimens 56 days at 73°F. 
 Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F. 

 
Table 10 

Option 8 Testing and Mix Design Requirements 

S
ce

n
ar

io
 

ASTM C1260 Result 
Testing Requirements for Mix Design Materials  

or Prescriptive Mix Design Options Mix Design  
Fine Aggregate 

Mix Design  
Coarse Aggregate 

A > 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 
each aggregate1 to 0.10% when tested individually in accordance with 
ASTM C1567.  
 

B 
≤ 0.10% ≤ 0.10% 

Use the minimum replacement listed in the Fly Ash MPL, or 
When Option 8 is listed on the MPL, use a minimum of 40% fly ash with 
a maximum CaO2 content of 25%, or 
Use any ternary combination which replaces 35% to 50% of cement.  

≤ 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Use a minimum of 20% of any fly ash; or  
Use any ternary combination which replaces 20% to 50% of cement. 

C ≤ 0.10% > 0.10% 
Determine the dosage of SCMs needed to limit the 14-day expansion of 
coarse and intermediate1 aggregate to 0.10% when tested individually 
in accordance with ASTM C1567. 

D 

> 0.10% ≤ 0.10% 

Use the minimum replacement listed in the Fly Ash MPL, or 
When Option 8 is listed on the MPL, use a minimum of 40% fly ash with 
a maximum CaO2 content of 25%, or 
Use any ternary combination which replaces 35% to 50% of cement.  

> 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 
each fine aggregate to 0.10% when individually tested in accordance 
with ASTM C1567. 

1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate. 
2. Average the CaO content from the previous ten values as listed on the test certificate. 

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and 
replaced by the following.  
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The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor 
unless otherwise shown on the plans. 

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG Concrete is used,  

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following. 

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring 
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be 
submitted to the Engineer daily. 

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of 
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has 
not begun to discharge within these times will be rejected  

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.  

Testing Concrete. The Engineer, unless specified in other Items or shown on the plans, will test the fresh and hardened 
concrete in accordance with the following methods: 

 Slump. Tex-415-A; 
 Air Content. Tex-414-A or Tex-416-A; 
 Temperature. Tex-422-A; 
 Making and Curing Strength Specimens. Tex-447-A; 
 Compressive Strength. Tex-418-A; 
 Flexural Strength. Tex-448-A; and 
 Maturity. Tex-426-A. 

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.  

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by 
the Engineer. Concrete with slump exceeding maximum allowed may be used at the contractor’s option. If used, Engineer will 
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete 
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and 
excessive bleeding will be rejected. 

Article 421.4.8.3.1. “Job-Control Testing,” is voided and not replaced. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn414.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn416.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn447.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn418.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn448.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn426.pdf
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Special Provision to Item 440 

Reinforcement for Concrete 

 

Item 440, “Standard Specification Title” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 440.2., “Materials” is supplemented with the following: 

2.14. Provide zinc-coated, hot-dip galvanized Class I or II steel reinforcement conforming to ASTM A767, Grades 
60 or 75 when shown on the plans and as allowed. 

2.15. Provide continuously hot-dip galvanized reinforcement (CGR) conforming to ASTM A1094 steel 
reinforcement, Grades 60 or 75 when shown on the plans and as allowed. 

Article 440.2.5., “Weldable Reinforcing Steel” is supplemented with the following: 

All welding operations must be performed prior to hot-dip galvanizing. 

Article 440.2.8., “Mechanical Couplers” is supplemented with the following: 

Provide hot-dipped or mechanically galvanized couplers when splicing galvanized reinforcing or continuously galvanized 
reinforcing. 

Article 440.2.11., “Low-Carbon, Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following: 

Provide deformed steel bars conforming to ASTM A1035, Grade 100, Type CS when low-carbon, chromium reinforcing steel is 
required on the plans. Type CM will only be permitted if specified on the plans. 

Article 440.3.1., “Bending” is supplemented with the following: 

Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted. 

Bending of continuously galvanized reinforcement is permitted after galvanizing.  

Article 440.3.5, “Placing” the following will be added to paragraph four. 

Use Class 1 or 1A supports with continuously galvanized reinforcing. Provide epoxy or plastic-coated tie wires and clips for use 
with epoxy coated reinforcing steel. 

Article 440.3.6.3., “Repairing Coating” is supplemented with the following: 

Repair damaged galvanized surfaces in accordance with Article 445.3.5.2. “Repair Processes.” 
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Special Provision to Item 441 

Steel Structures 

 

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:  

High-Strength Bolts. Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of 
bridge members when ASTM F3125-Grade A325 bolts are specified and steel is painted.  

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replaced with the following:  

Fabrication plants that produce the following non-bridge steel members must be approved in accordance with DMS-7380, “Steel 
Non-Bridge Member Fabrication Plant Qualification.”  

▪ Item 610, “Roadway Illumination Poles”  
▪ Item 613, “High Mast Illumination Poles”  
▪ Item 614, “High Mast Rings and Support Assemblies”  
▪ Item 650, “Overhead Sign Support Structures”  
▪ Item 654, “Sign Walkways”  
▪ Item 686, “Traffic Signal Poles”  
▪ Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”  

The Materials and Tests Division maintains a list of approved non-bridge fabrication plants on the Department MPL that produce 
these members.  

Section 441.3.1.6.1., “Erection Drawings,” the third paragraph is voided and replaced with the following:  

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step 
of the steel erection.  

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following: 

Nondestructive Testing (NDT). Personnel performing NDT must be qualified in accordance with the applicable AWS code and 
the employer’s Written Practice. Level III personnel who qualifies Level I and Level II technicians must be certified by ASNT for 
which the NDT Level III is qualified. In addition, NDT technicians must pass hands-on tests the Material and Tests Division 
administers. This will remain current provided they continue to perform testing on Department materials as evidenced by test 
reports requiring their signature. A technician who fails any of the hands-on tests must wait 3 mo. or as approved by the 
Engineer before retesting. Qualification to perform NDT will be revoked when the technician’s employment is terminated or when 
the technician does not perform a test on a Department project for  6 mo. . The technician must pass a new hands-on test to be 
re-certified. Testing of similar weld joints for non-Department projects may be considered by the Engineer instead of re-testing 
provided enough documentation is submitted with the signature of the project’s Engineer. These requirements also apply to 
testing agencies, and individual third-party contractors. 

Section 441.3.1.5.4., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following: 

For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure 
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that 
performs testing in accordance with ISO/International Electrotechnical Commission (IEC) 17025 in the mechanical field of 
testing.  
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Section 441.3.1.9., “Material Identification,” is amended to include the following paragraph:  

Low-stress stencil marks must have a radius instead of a sharp point. Acceptable stencils include dot, vibration, and 
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.  

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following: 

Minor jacking that does not deform the material will be permitted. 

Section 441.3.2.5.3., “Magnetic Particle Testing,” is voided and replaced with the following: 

Magnetic Particle Testing. Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may 
be further evaluated with half-wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum 
prod method when approved by the Engineer. 

Section 441.3.5.8., “Hammering,” is added to state the following: 

Do not perform hammering on any portion of the member that causes the material to permanently deform. Avoid damage to the 
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered. 

Section 441.3.8.1., “Shop Painting,” is amended to include with the following paragraph: 

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is 
not achieved over the entire flame cut surface, grind the edges and reblast to achieve the required anchor pattern. 

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraph is replaced by the 
following: 

Keep materials clean and avoid damaging of the applied coating. 
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Special Provision to Item 441 
Steel Structures 
 

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Section 441.2.2., Approved Electrodes and Flux-Electrode Combinations,” is voided and replaced with the following: 

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications, and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing all test results as 
required by the applicable AWS A5 specification and welding code. Provide proof of Buy America compliance for welding 
consumables when requested. For bridge main member fabrication, submit the COC annually.  

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:  

Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of bridge members when 
ASTM F3125-Grade A325 bolts are specified, and steel is painted.  

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replaced with the following:  

Fabrication plants that produce the following non-bridge steel members must be approved in accordance with DMS-7380, “Steel 
Non-Bridge Member Fabrication Plant Qualification.”  
 Item 610, “Roadway Illumination Poles” 
 Item 613, “High Mast Illumination Poles” 
 Item 614, “High Mast Rings and Support Assemblies” 
 Item 650, “Overhead Sign Support Structures”  
 Item 654, “Sign Walkways”  
 Item 686, “Traffic Signal Poles” 
 Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”  

The Materials and Tests Division (MTD) maintains a list of approved non-bridge fabrication plants on the Department MPL that 
produce these members.  

Section 441.3.1.6.1., “Erection Drawings,” the third paragraph is voided and replaced with the following:  

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step 
of the steel erection.  

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following: 

Personnel performing NDT must be qualified in accordance with the applicable AWS code and the employer’s Written Practice. 
Level III personnel who qualifies Level I and Level II technicians must be certified by ASNT for which the NDT Level III is 
qualified. In addition, NDT technicians must pass hands-on tests that MTD administers. This will remain current provided they 
continue to perform testing on Department materials as evidenced by test reports requiring their signature. A technician who fails 
any of the hands-on tests must wait 3 mo. or as approved otherwise before retesting. Qualification to perform NDT will be 
revoked when the technician’s employment is terminated or when the technician goes 6 mo. without performing a test on a 
Department project. The technician must pass a new hands-on test to be re-certified. Testing of similar weld joints for non-
Department projects may be considered by the Engineer instead of re-testing provided enough documentation is submitted with 
the signature of the project’s Engineer. These requirements also apply to testing agencies, and individual third-party contractors. 



441-004 

2 - 2 01-22 
Statewide 

Section 441.3.1.5.4., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following: 

For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure 
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that 
performs testing in accordance with ISO/International Electrotechnical Commission (IEC) 17025 in the mechanical field of 
testing.  

Section 441.3.1.9., “Material Identification,” is amended to include the following paragraph:  

Low-stress stencil marks must have a radius instead of a sharp point. Acceptable stencils include dot, vibration, and 
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.  

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following: 

Minor jacking that does not deform the material will be permitted. 

Section 441.3.2.5.3., “Magnetic Particle Testing,” is voided and replaced with the following: 

Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may be further evaluated with half-
wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum prod method when approved. 

Section 441.3.5.8., “Hammering,” is added to state the following: 

Do not perform hammering on any portion of the member that causes the material to permanently deform. Avoid damage to the 
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered. 

Section 441.3.8.1., “Shop Painting,” is amended to include with the following paragraph: 

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is 
not achieved over the entire flame cut surface, grind the edges and re-blast to achieve the required anchor pattern. 

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraph is replaced by the 
following: 

Keep materials clean and avoid damaging of the applied coating. 
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Special Provision to Item 442 

Metal for Structures 

 

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 442.2.1.3.3., “Fasteners.”  The first sentence of the first paragraph is replaced by the following: 

Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.  

Section 442.2.1.3.3., “Fasteners.”  The third paragraph is deleted and not replaced. 
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Special Provision to Item 446 

Field Cleaning and Painting Steel 

 

For this project, Item 446, “Field Cleaning and Painting Steel,” of the Standard Specifications, is hereby amended with respect to 
the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 446.4.1., “Qualification,” the first and second paragraphs are voided and replaced by the following: 

Submit to the Engineer documentation verifying SSPC QP 1 or NACE NIICAP AS-1 certification for work 
requiring the removal or application of coatings. Additionally, submit to the Engineer documentation verifying 
SSPC QP 2 Cat A or NACE NIICAP AS-2 certification when work requires removal of coatings containing 
hazardous materials. Maintain certifications throughout the project. No work may be performed without 
current and active certifications unless otherwise shown on the plans. The Engineer may waive certification 
requirements for minor, touch-up repair work and coating steel members repaired in accordance with 
Item 784, “Steel Member Repair.” 

The Engineer may waive certification requirements, when stated on the plans, for the purpose of qualification 
in either contractor certification program if the project has been accepted as a qualification project as part of 
the process for obtaining SSPC QP1 Cat A or NACE NIICAP AS-1 certification. Submit certification 
applications and proof of acceptance before beginning work or provide SSPC QP 7 certification when 
required on the plans. 

Section 446.4.7.3.2., “Classes of Cleaning,” is amended with the following: 

 Prepare all surfaces of painted steel members subsequently exposed from structural operations, such as 
deck removal or steel repair, in accordance with this Item. Prevent loose or damaged paint from entering the 
environment. 
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Special Provision to Item 448 
Structural Field Welding 
 

Item 448, “Structural Field Welding” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 448.2., “Materials,” the third paragraph is voided and replaced with the following: 
Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing acceptable 
wording indicating Buy America compliance and all tests required by the applicable AWS specifications and welding codes. Tests 
must be conducted on electrodes of the same class, size, and brand; and manufactured by the same process and with the same 
materials as the electrodes to be furnished.  
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Special Provision to Item 449 

Anchor Bolts 

 

Item 449, ”Anchor Bolts” of the Standard Specifications is amended with respect to the clause cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 449.2.1., “Bolts and Nuts.”  Table 1 is replaced by the following: 

Table 1 
Bolt and Nut Standards 

Specified Anchor Bolt Category Bolt Standards Nut Standards 

Mild steel 
ASTM A307 Gr. A, F1554 Gr. 

36, or A36 
ASTM A563 

Medium-strength, 
mild steel 

ASTM F1554 Gr. 55 with 
supplementary requirement 

S1 

ASTM A194 Gr. 2 or  
A563 Gr. D or better 

High-strength steel 
ASTM F3125-Grade A325 

 or ASTM A4491 
ASTM A194 or  

A563, heavy hex 

Alloy steel 
ASTM A193 Gr. B7 or F1554 

Gr. 105 
ASTM A194 Gr. 2H or  

A563 Gr. DH, heavy hex 

1. If headed bolts are specified, ASTM A449 bolts must be heavy hex head. 

 

Section 449.3.3.1,”Anchor Bolt Thread Lubricant Coating,” The first sentence of the first paragraph is voided and replaced 
by the following. 

Coat anchor bolt threads before installing nuts with an electrically conducting lubricant compound described in 
Section 449.3.3.2.1., “Definitions,” for traffic signal poles, roadway illumination poles, high mast illumination poles, intelligent 
transportation system poles, overhead sign support structures, and steel electrical service supports. 

Section 449.3.3.2,”Anchor Bolt Tightening Procedure,” The first sentence of the first paragraph is voided and replaced by the 
following. 

Tighten anchor bolts for traffic signal poles, shoe base and concrete traffic barrier base roadway illumination poles, high mast 
illumination poles, intelligent transportation system poles, and overhead sign support structures in accordance with this Section. 
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Special Provision to Item 450 
Railing 
 

Item 450, “Railing” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 450.3.1.2., “Fabrication,” is supplemented with the following.  

Fabrication plants that produce metal railing (steel and aluminum) must be approved in accordance with DMS-7395, “Metal 
Railing Fabrication Plant Qualification.” This required approval does not include fabricators of chain link fence. The Materials and 
Tests Division maintains a MPL of approved fabrication plants of metal railing.  

Permanently mark each metal railing post base plate, at a visible location when erected, with the fabrication plant’s insignia or 
trademark. For fabricated rail panels, provide this permanent mark on one post base plate, per panel. 
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Special Provision to Item 462 

Concrete Box Culverts and Drains 

 

Item 462, “Concrete Box Culverts and Drains,” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “General.” The last paragraph is voided and replaced with the following: 

Furnish material for precast formed and machine-made box culverts in accordance with DMS-7305, “Fabrication and 
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” 

Sections 2.2.2., “Formed Precast,” and 2.2.3., “Machine-Made Precast,” are voided and replaced by the following. 

2.2.2 Precast. Precast formed and machine –made box culvert fabrication plants must be approved in accordance with 
DMS-7305, “Fabrication and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage 
Structures.” The Construction Division maintains a list of approved precast box culvert fabrication plants on the 
Department’s MPL. Fabricate precast boxes in accordance with DMS-7305, “Fabrication and Qualification Procedure 
for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” 

Sections 2.3.2., “Formed Precast,” and 2.3.3., “Machine-Made Precast,” are voided and replaced by the following.  

2.3.2 Precast. Make, cure, and test compressive test specimens for precast formed and machine –made box culverts in 
accordance with DMS-7305, “Fabrication and Qualification Procedure for Multi-Project Fabrication Plants of Precast 
Concrete Drainage Structures. 

Section 2.5., “Marking,” the first paragraph is voided and replaced with the following. 

 Marking. Clearly mark each precast unit with the following:  

 Name or trademark of fabricator and plant location;  

 ASTM designation and product designation (when applicable);  

 Date of manufacture,  

 Box size, 

 Minimum and maximum fill heights, 

 Designation “TX” for precast units fabricated per DMS-7305, 

 Fabricator’s designated approval stamp for each approved unit, 

 Designation “SR” for boxes meeting sulfate-resistant concrete plan requirements (when applicable), and  

 Precast drainage structures used for jacking and boring (when applicable). 

Section 2.6., “Tolerances.” The section is voided and replaced with the following. 

Ensure precast sections meet the permissible variations listed in ASTM C1577.  

Ensure that the sides of a section at each end do not vary from being perpendicular to the top and bottom by more than 1/2 in. 
when measured diagonally between opposite interior corners. Deviations from this tolerance will be acceptable if the sections 
can be fitted at the plant and the joint opening at any point does not exceed 1 in. Use match-marks for proper installation on 
sections that have been accepted in this manner.  

 
Ensure wall and slab thicknesses are not less than shown on the plans except for occasional deficiencies not greater than 3/16 
in. or 5%, whichever is greater. If proper jointing is not affected, thicknesses in excess of plan requirements are acceptable.  
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Section 2.7., “Defects and Repair.” The section is voided and replaced with the following: 

Fine cracks on the surface of members that do not extend to the plane of the nearest reinforcement are acceptable unless the 
cracks are numerous and extensive. Repair cracks that extend into the plane of the reinforcing steel in accordance with the 
Department’s Concrete Repair Manual. The Engineer may accept boxes with repairs that are sound, properly finished, and cured 
in conformance with pertinent specifications. Discontinue further production of precast sections until corrections are made and 
proper curing is provided when fine cracks on the surface indicate poor curing practices. 

Repair precast boxes in accordance with DMS-7305, “Fabrication and Qualification Procedure for Multi-Project Fabrication 
Plants of Precast Concrete Drainage Structures.” 

Section 2.8., “Storage and Shipment.” This section is voided and replaced with the following: 

2.8 Storage and Shipment. Store precast sections on a level surface. Do not place any load on the sections until design 
strength is reached and curing is complete. Store and ship precast boxes in accordance with DMS-7305, “Fabrication 
and Qualification Production for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.  



464-001 

1 08-19 
Statewide 

 

Special Provision to Item 464 

Reinforced Concrete Pipe  

 

Item 464, “Reinforced Concrete Pipe,” of the Standard Specifications, is hereby amended with respect to the clauses cited 
below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “Fabrication.” The section is voided and replaced with the following. 

Fabrication plants must be approved by the Materials and Tests Division in accordance with DMS-7305, “Fabrication and 
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures,” before furnishing precast 
reinforced concrete pipe for Departmental projects. The Department’s MPL has a list of approved reinforced concrete pipe 
plants. 

Furnish material and fabricate reinforced concrete pipe in accordance with DMS-7305, “Fabrication and Qualification Procedure 
for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” 

 

Section 2.3., “Marking.” The first paragraph is voided and replaced with the following. 
 
Furnish each section of reinforced concrete pipe marked with the following information specified in DMS-7305, “Fabrication and 
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” 

 Class or D-Load of pipe, 
 ASTM designation, 
 Date of manufacture, 
 Pipe size, 
 Name or trademark of fabricator and plant location, 
 Designation “TX” for precast units fabricated per DMS-7305; 
 Designated fabricator’s approval stamp for each approved unit, 
 Pipe to be used for jacking and boring (when applicable), and  
 Designation “SR” for pipe meeting sulfate-resistant concrete plan requirements (when applicable). 

 
Section 2.5., “Causes for Rejection.” The section is voided and replaced with the following. 
 
Individual sections of pipe may be rejected for any of the conditions stated in the Annex of DMS-7305, “Fabrication and 
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” 
 
Section 2.6., “Repairs.” The section is voided and replaced with the following: 
 
Make repairs, if necessary, as stated in the Annex of DMS-7305, “Fabrication and Qualification Procedure for Multi-Project 
Fabrication Plants of Precast Concrete Drainage Structures.” 
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Special Provision to Item 465 

Junction Boxes, Manholes, and Inlets 

 

Item 465, “Junction Boxes, Manholes, and Inlets,” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “Concrete,” The section is voided and replaced with the following. 

Furnish concrete per DMS-7305 for formed and machine-made precast junction boxes, manholes, and inlets. Furnish Class C 
concrete for cast-in-place junction boxes, manholes, and inlets unless otherwise shown on the plans. 

Section 3.1., “Precast Junction Boxes, Manholes, and Inlets,” The section is voided and replaced with the following. 

Construct formed and machine-made precast junction boxes, manholes, and inlets in accordance with DMS-7305, “Fabrication 
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures” and the Contract 
Plans, except as otherwise noted in this Item. 

Multi-project fabrication plants as defined in Item 424 “Precast Concrete Structural Members (Fabrication),” that produce junction 
boxes, manholes, and inlets will be approved by the Materials and Tests Division in accordance with DMS-7305, “Fabrication 
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” The Department’s 
MPL has a list of approved multi-project fabrication plants. 

Section 3.1.1., “Lifting Holes,” The section is voided and not replaced. 

 
Section 3.1.2., “Marking.” The section is voided and replaced with the following. 
 
Marking. Clearly mark each precast junction box, manhole, and inlet unit with the following information: 


name or trademark of fabricator and plant location;  

product designation;  
ASTM designation (if applicable);  

date of manufacture;  
designation “TX” for precast units fabricated per DMS-7305; 
designated fabricator’s approval stamp for each approved unit; and  
designation “SR” for product meeting sulfate-resistant concrete plan requirements (when applicable). 
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Special Provision to Item 502 

Barricades, Signs and Traffic Handling 

 

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 502.1., “Description,” is supplemented by the following: 

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested 
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices 
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to 
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of 
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the 
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the 
manufacture date. 

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for 
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers, 
truck and trailer mounted attenuators. Category I Devices (i.e., lightweight devices) such as cones, tubular markers and drums 
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to 
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.  

Article 502.4., “Payment,” is supplemented by the following: 

Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA) 
and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable 
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”  
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Special Provision to Item 506 

Temporary Erosion, Sedimentation, and  
Environmental Controls 

 

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or 
changed hereby. 

Article 506.1., “Description,” is voided and replaced by the following: 

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or 
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) or 
as directed. Ensure the installation and maintenance of control measures is performed in accordance with 
the manufacturer's or designer's specifications. Erosion and sediment control devices must be selected from 
the “Erosion Control Approved Products” or “Sediment Control Approved Products” lists. Perform work in a 
manner to prevent degradation of receiving waters, facilitate project construction, and comply with applicable 
federal, state, and local regulations. 

Article 506.3., “Qualifications, Training, and Employee Requirements,” is voided and not replaced. 

Section 506.4.1., “Contractor Responsibilities,” Section 506.4.2., “Implementation,” and Section 506.4.3., “General,” are 
voided and replaced by the following: 

4.1. Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and 
specifications, and as directed. Coordinate storm water management with all other work on the project. 
Develop and implement an SWP3 for project-specific material supply plants within and outside of the 
Department's right of way in accordance with the specific or general storm water permit requirements. 
Prevent water pollution from storm water associated with construction activity from entering any surface 
water or private property on or adjacent to the project site. 

4.2. Implementation. 

4.2.1. Commencement. Implement the SWP3 as shown and as directed. Contractor proposed recommendations 
for changes will be allowed as approved. Do not implement changes until approval has been received and 
changes have been incorporated into the plans by the Engineer. Minor adjustments to meet field conditions 
are allowed and will be recorded by the Engineer in the SWP3. 

Implement control measures before the commencement of activities that result in soil disturbance. Phase 
and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control measures 
with permanent control measures and all other work activities on the project to assure economical, effective, 
safe, continuous water pollution prevention. Provide control measures that are appropriate to the 
construction means, methods, and sequencing allowed by the Contract. 

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project and 
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections. 

4.3. General. 

4.3.1. Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed 
when control measures are restored within the same working day. 
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4.3.2. Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in 
that portion of the site has temporarily or permanently ceased. Establish a uniform vegetative cover or use 
another stabilization practice as approved. 

4.3.3. Finished Work. Upon the Engineer's acceptance of vegetative cover or other stabilization practice, remove 
and dispose of all temporary control measures unless otherwise directed. Complete soil disturbing activities 
and establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a 
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent 
stabilization is obtained as approved. 

4.3.4. Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any 
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other 
petroleum product. Operate and maintain equipment on site in a manner as to prevent actual or potential 
water pollution. Manage, control, and dispose of litter on site such that no adverse impacts to water quality 
occur. Prevent dust from creating a potential or actual unsafe condition, public nuisance, or condition 
endangering the value, utility, or appearance of any property. Wash out concrete trucks only in approved 
contained areas. Use appropriate controls to minimize the offsite transport of suspended sediments and 
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges 
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a 
listed water body, or other state or federal law. 

Section 506.4.4., “Installation, Maintenance, and Removal Work.” The first paragraph is voided and replaced by the 
following. 

Perform work in accordance with the SWP3, and according to the manufacturers’ guidelines. Install and 
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris 
until soil disturbing activities are completed and permanent erosion control features are in place or the 
disturbed area has been adequately stabilized as determined by the Engineer. 

Section 506.4.5., “Monitoring and Documentation,” is voided and not replaced. 

Section 506.6.5.2., “Maintenance Earthwork for Erosion and Sediment Control for Cleaning and/or Restoring Control 
Measures,” is voided and replaced by the following: 

Earthwork needed to remove and obliterate of erosion-control features will not be paid for directly but is 
subsidiary to pertinent Items unless otherwise shown on the plans. 

Sprinkling and rolling required by this Item will not be paid for directly but will be subsidiary to this Item. 
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Special Provision to Item 506 

Temporary Erosion, Sedimentation, and Environmental 
Controls 

 

Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications is amended with 
respect to the clauses cited below. No other clauses or requirements of this Item are waived or changed. 

Article 506.1., “Description.” The second paragraph is voided and replaced by the following. 

Contractor is considered primary operator to have day-to-day operational control as defined in TPDES GP TXR150000. 

1.1. For projects with soil disturbance of less than 1 acre, no submittal to TCEQ will be required but Contractor will follow SWP3. 
For projects with soil disturbance of 1acre to less than 5 acres a small site notice will be posted at the site. For projects with 
soil disturbance of 5 acres or more a Notice of Intent (NOI) is required and a large site notice posted at site. Postings will be 
in accordance with TPDES GP TXR150000. Postings not associated with project specific locations will be in same location 
as Department’s postings. 

1.2. Notice of Intent (NOI). Submit a NOI, if applicable, with the TCEQ under the TPDES GP TXR150000 at least 7 days prior 
to commencement of construction activities at the project site. Provide a signed copy to the Engineer and any other MS4 
operators at the time of submittal. The Department will submit their NOI prior to contractor submission and will provide a 
copy for Contractor’s use in completing the Contractor’s NOI form. 

1.3. Notice of Change (NOC).  Upon concurrence of the Engineer, submit a NOC, if applicable, to the TCEQ within 14 days of 
discovery of a change or revision to the NOI as required by the TPDES GP TXR150000. Provide a signed copy of the NOC 
to the Engineer and any other MS4 operators at the time of submittal. 

1.4. Notice of Termination (NOT).  Upon concurrence of the Engineer, submit a NOT, if applicable, to the TCEQ within 30 days 
of the Engineer’s approval that 70% native background vegetative cover is met or equivalent permanent stabilization have 
been employed in accordance with the TPDES GP TXR 150000. Provide a signed copy of the NOT to the Engineer and any 
other MS4 operators at the time of submittal. 

Section 506.3.1, “Contractor Responsible Person Environmental (CRPE) Qualifications and Responsibilities,” is 
supplemented by the following: 

3.1. Contractor Responsible Person Environmental (CRPE) Qualifications and Responsibilities. Provide and designate in 
writing at the preconstruction conference a CRPE and alternate CRPE who have overall responsibility for the storm water 
management program. The CRPE will implement stormwater and erosion control practices; will oversee and observe 
stormwater control measure monitoring and management; will monitor the project site daily and produce daily monitoring 
reports as long as there are BMPs in place or soil disturbing activities are evident to ensure compliance with the SWP3 and 
TPDES General Permit TXR150000. Daily monitor reports shall be maintained and made available upon request. During 
time suspensions when work is not occurring or on contract non-work days, daily inspections are not required unless a rain 
event has occurred. The CRPE will provide recommendations on how to improve the effectiveness of control measures. 
Attend the Department’s preconstruction conference for the project. Ensure training is completed as identified in Section 
506.3.3., “Training,” by all applicable personnel before employees work on the project. Document and maintain and make 
available upon request, a list, signed by the CRPE, of all applicable Contractor and subcontractor employees who have 
completed the training. Include the employee’s name, the training course name, and date the employee completed the 
training. 

Section 506.3.3., “Training,” is supplemented by the following: 



506-005 

2 - 2 08-20 
Statewide 

Training is provided by the Department at no cost to the Contractor and is valid for 3 yr. from the date of completion. The 
Engineer may require the following training at a frequency less than 3 yr. based on environmental needs: 

 “Environmental Management System: Awareness Training for the Contractor” (English and Spanish) (Approximate 

running time 20 min.), and 

 “Storm Water: Environmental Requirements During Construction” (English and Spanish) (Approximate running time 20 

min.). 

The Contractor responsible person environmental (CRPE), alternate CRPE designated for emergencies, Contractor’s 
superintendent, Contractor, and subcontractor lead personnel involved in soil disturbing or SWP3 activities must enroll in and 
complete the training listed below and maintain and make available upon request the certificate of completion. Training is 
provided by a third party and is valid for 3 yr. from the date shown on the Certificate of Completion. Coordinate enrollment as 
prescribed by the Department and pay associated fees for the following training: 

 “Revegetation During Construction,” 

 “Construction General Permit Compliance,” and 

 “Construction Stage Gate Checklist (CSGC).” 

Training and associated fee will not be measured or paid for directly but are subsidiary to this Item. 
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Special Provision to Item 656 
Foundations for Traffic Control Devices 
 

Item 656, “Foundations for Traffic Control Devices” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Article 3. “Construction.,” the first paragraph is supplemented by the following:   

Ensure the top of the foundation and anchor bolts meet specified requirements in relation to the final grade.    
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Special Provision to Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

 

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 4. “Measurement”, is voided and replaced by the following: 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day.  TMA/TAs must 
be set up in a work area and operational before a calendar day can be considered measureable.  A day will be 
measured for each TMA/TA set up and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation).  This Item will be measured by the hour or by the 
day.  The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the 
Engineer.  When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating 
TMA/TA used in a mobile operation.  When measurement by the day is specified, a day will be measured for each 
TMA/TA set up and operational on the worksite. 
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Special Specification 6001 

Portable Changeable Message Sign 

1. DESCRIPTION 

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units. 

2. MATERIALS 

Furnish new or used material in accordance with the requirements of this Item and the details shown on the 
plans. Provide a self-contained PCMS unit with the following: 

 Sign controller 

 Changeable Message Sign 

 Trailer 

 Power source 

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange 
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat 
black. 

2.1. Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed 
messages. Provide an external input device for random programming and storage of a minimum of 
75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a 
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure. 

2.2. Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway 
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against 
movement in any position. 

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in. 
character height. Provide a 5 × 7 character pixel matrix. Provide a message legibility distance of 600 ft. for 
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming 
light sources. 

The following are descriptions for 3 screen types of PCMS: 

 Character Modular Matrix. This screen type comprises of character blocks. 

 Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text. 

 Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and 

displays simple graphics on the entire sign. 

2.3. Trailer. Provide a 2 wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed 
an overall trailer width of 96 in. Shock mount the electronics and sign assembly. 

2.4. Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power 
source as necessary. 

2.5. Cellular Telephone. When shown on the plans, provide a cellular telephone connection to communicate 
with the PCMS unit remotely.  
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3. CONSTRUCTION 

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of 
PCMS units needed, for how many days, and for which construction phases. 

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon 
as possible. PCMS units will remain the property of the Contractor. 

4. MEASUREMENT 

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work 
area and operational before a calendar day can be considered measurable. When measurement by the day 
is specified, a day will be measured for each PCMS set up and operational on the worksite. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full 
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required); 
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment, 
materials, tools, labor, and incidentals. 
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Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

1. DESCRIPTION 

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer 
Attenuator (TA). 

2. MATERIALS 

Furnish, operate and maintain new or used TMAs or TAs.  Assure used attenuators are in good working 
condition and are approved for use.  A list of approved TMA/TA units can be found in the Department’s 
Compliant Work Zone Traffic Control Devices List.  The host vehicle for the TMA and TA must weigh a 
minimum of 19,000 lbs. Host vehicles may be ballasted to achieve the required weight. Any weight added to 
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that 
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a 
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the 
weight of the host vehicle.  Upon request, provide either a manufacturer’s curb weight or a certified scales 
weight ticket to the Engineer. 

3. CONSTRUCTION 

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of 
TMA/TAs needed, for how many days or hours, and for which construction phases. 

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible. 

4. MEASUREMENT 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by 
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered 
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up 
and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour.  
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified 
by the Engineer.  A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile 
operation. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators 
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full 
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials, 
tools, labor, and incidentals. 



This page intentionally left blank.


	ADDENDUM ACKNOWLEDGMENT
	PROPOSAL TO THE TEXAS TRANSPORTATION COMMISSION
	NOTICE TO CONTRACTORS
	BID BOND
	BIDDER’S CHECK RETURN
	NOTICE TO THE BIDDER
	EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT
	BID PRICES SUBMITTED BY HAND WRITTEN FORMAT
	PROPOSAL SHEET
	CERTIFICATION OF INTEREST IN OTHER BID PROPOSALS FOR THIS WORK
	DISCLOSURE OF LOBBYING ACTIVITIES
	CONTRACTOR’S ASSURANCE
	ENGINEER SEAL
	Microsoft Word - 0786-01-090_GeneralNotes.docx
	GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
	DISADVANTAGED BUSINESS ENTERPRISE REQUIREMENTS
	CHILD SUPPORT STATEMENT
	CONFLICT OF INTEREST CERTIFICATION
	EVERIFY.PDF
	CERTIFICATION REGARDING DISCLOSURE OF PUBLIC INFO
	CERTIFICATION TO NOT BOYCOTT ISRAEL
	CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES
	CERTIFICATION TO NOT DISCRIMINATE AGAINST FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS
	PROHIBITION ON CERTAIN TELECOMMUNICATIONS EQUIPMENT OR SERVICES
	FHWA-1273
	REQUIRED CONTRACT PROVISIONSFEDERAL-AID CONSTRUCTION CONTRACTS

	Wage Rates
	TEXAS COUNTIES By Zone
	02/24/2022


	000-002
	Nondiscrimination

	000-003
	Certification of Nondiscrimination in Employment

	000-004
	Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 11246)

	000-005
	Standard Federal Equal Employment Opportunity Construction Contract Specifications (Executive Order 11246)

	000-006
	On-the-Job Training Program

	000-1019
	Certificate of Interested Parties (Form 1295)

	000-241
	Cargo Preference Act Requirements in Federal Aid Contracts

	000-394
	Disadvantaged Business Enterprise in Federal-Aid Contracts

	000-658
	Schedule of Liquidated Damages

	000-659
	Notice of Contractor Performance Evaluations

	002-009
	Instructions to Bidders

	002-011
	Instructions to Bidders

	002-013
	Instructions to Bidders

	003-011
	Award and Execution Contract

	003-013
	Award and Execution of Contract

	005-002
	Control of the Work

	005-003
	Control of the Work

	006-001
	Control of Materials

	006-012
	Control of Materials

	007-004
	Legal Relations and Responsibilities

	007-008
	Legal Relations and Responsibilities

	007-010
	Legal Relations and Responsibilities

	007-011
	Legal Relations and Responsibilities

	008-030
	Prosecution and Progress

	008-033
	Prosecution and Progress

	009-010
	Measurement and Payment

	009-011
	Measurement and Payment

	247-003
	Flexible Base

	316-002
	Seal Coat

	334-003
	Hot-Mix Cold-Laid Asphalt Concrete Pavement

	340-004
	Dense-Graded Hot-Mix (Small Quantity)

	421-009
	Hydraulic Cement Concrete

	421-010
	Hydraulic Cement Concrete

	440-004
	Reinforcement for Concrete

	441-003
	Steel Structures

	441-004
	Steel Structures

	442-001
	Metal for Structures

	446-005
	Field Cleaning and Painting Steel

	448-001
	Structural Field Welding

	449-002
	Anchor Bolts

	450-001
	Railing

	462-002
	Concrete Box Culverts and Drains

	464-001
	Reinforced Concrete Pipe

	465-001
	Junction Boxes, Manholes, and Inlets

	502-008
	Barricades, Signs and Traffic Handling

	506-002
	Temporary Erosion, Sedimentation, and Environmental Controls

	506-005
	Temporary Erosion, Sedimentation, and Environmental Controls

	656-001
	Foundations for Traffic Control Devices

	6185-002
	Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)

	6001
	Portable Changeable Message Sign

	6185
	Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)

	This page intentionally left blank.

