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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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Project C 257-4-31, ETC.

Highway SH 6
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2014 SPECIFICATIONS

WORK CONSISTING OF WIDEN ROAD - ADD SHOULDERS
                                  EASTLAND   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 585 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

ONE HUNDRED THOUSAND (Dollars) (     $100,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT C 257-4-31          , ETC. TxDOT
COUNTY  EASTLAND FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 6002 PREPARING ROW
DOLLARS

and CENTS

STA 79.190 1

104 6009 REMOVING CONC (RIPRAP)
DOLLARS

and CENTS

SY 61.000 2

104 6017 REMOVING CONC (DRIVEWAYS)
DOLLARS

and CENTS

SY 1,304.000 3

104 6022 REMOVING CONC (CURB AND GUTTER)
DOLLARS

and CENTS

LF 1,087.000 4

104 6036 REMOVING CONC (SIDEWALK OR RAMP)
DOLLARS

and CENTS

SY 577.000 5

110 6001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 18,054.000 6

110 6002 EXCAVATION (CHANNEL)
DOLLARS

and CENTS

CY 250.000 7

110 6003 EXCAVATION (SPECIAL)
DOLLARS

and CENTS

CY 6,000.000 8

132 6006 EMBANKMENT (FINAL)(DENS CONT)(TY C)
DOLLARS

and CENTS

CY 3,094.000 9

150 6002 BLADING
DOLLARS

and CENTS

HR 20.000 10

162 6002 BLOCK SODDING
DOLLARS

and CENTS

SY 264.000 11

164 6033 DRILL SEEDING (PERM) (RURAL) (SANDY)
DOLLARS

and CENTS

SY 16,086.000 12
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164 6041 DRILL SEEDING (TEMP) (WARM)
DOLLARS

and CENTS

SY 8,043.000 13

164 6043 DRILL SEEDING (TEMP) (COOL)
DOLLARS

and CENTS

SY 8,043.000 14

168 6001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 360.000 15

169 6002 SOIL RETENTION BLANKETS (CL 1) (TY B)
DOLLARS

and CENTS

SY 2,031.000 16

247 6053 003 FL BS (CMP IN PLC)(TYD GR1-2)(FNAL POS)
DOLLARS

and CENTS

CY 1,663.000 17

316 6017 002 ASPH (AC-20-5TR)
DOLLARS

and CENTS

GAL 12,920.000 18

316 6222 002 AGGR(TY-PB GR-3 SAC-B)
DOLLARS

and CENTS

CY 201.000 19

316 6224 002 AGGR(TY-PB GR-4 SAC-B)
DOLLARS

and CENTS

CY 142.000 20

334 6080 003 HMCL ACP TY-D AC-1.5
DOLLARS

and CENTS

TON 45.000 21

354 6024 PLANE ASPH CONC PAV(2" TO 4")
DOLLARS

and CENTS

SY 39,212.000 22

354 6045 PLANE ASPH CONC PAV (2")
DOLLARS

and CENTS

SY 4,986.000 23

400 6006 CUT & RESTORING PAV
DOLLARS

and CENTS

SY 4,207.000 24

Proposal Sheet
PROJECT C 257-4-31          , ETC. TxDOT
COUNTY  EASTLAND FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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401 6001 FLOWABLE BACKFILL
DOLLARS

and CENTS

CY 3,644.000 25

402 6001 TRENCH EXCAVATION PROTECTION
DOLLARS

and CENTS

LF 6,465.000 26

403 6001 TEMPORARY SPL SHORING
DOLLARS

and CENTS

SF 900.000 27

416 6029 DRILL SHAFT (RDWY ILL POLE) (30 IN)
DOLLARS

and CENTS

LF 224.000 28

416 6032 DRILL SHAFT (TRF SIG POLE) (36 IN)
DOLLARS

and CENTS

LF 52.000 29

420 6062 001 CL C CONC (RETAINING WALL)
DOLLARS

and CENTS

CY 25.000 30

423 6008 RETAINING WALL (CAST - IN - PLACE)
DOLLARS

and CENTS

SF 1,338.000 31

432 6002 RIPRAP (CONC)(5 IN)
DOLLARS

and CENTS

CY 27.000 32

432 6026 RIPRAP (STONE COMMON)(DRY)(18 IN)
DOLLARS

and CENTS

CY 65.000 33

432 6045 RIPRAP (MOW STRIP)(4 IN)
DOLLARS

and CENTS

CY 12.000 34

450 6049 001 RAIL (HANDRAIL)(TY C)
DOLLARS

and CENTS

LF 728.000 35

462 6001 002 CONC BOX CULV (3 FT X 2 FT)
DOLLARS

and CENTS

LF 226.000 36

Proposal Sheet
PROJECT C 257-4-31          , ETC. TxDOT
COUNTY  EASTLAND FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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462 6002 002 CONC BOX CULV (3 FT X 3 FT)
DOLLARS

and CENTS

LF 457.000 37

462 6004 002 CONC BOX CULV (4 FT X 3 FT)
DOLLARS

and CENTS

LF 330.000 38

462 6008 002 CONC BOX CULV (5 FT X 4 FT)
DOLLARS

and CENTS

LF 530.000 39

462 6010 002 CONC BOX CULV (6 FT X 3 FT)
DOLLARS

and CENTS

LF 1,781.000 40

462 6012 002 CONC BOX CULV (6 FT X 5 FT)
DOLLARS

and CENTS

LF 668.000 41

462 6045 002 CONC BOX CULV (3 FT X 2 FT)(EXTEND)
DOLLARS

and CENTS

LF 7.000 42

464 6003 001 RC PIPE (CL III)(18 IN)
DOLLARS

and CENTS

LF 67.000 43

464 6005 001 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 4,797.000 44

464 6007 001 RC PIPE (CL III)(30 IN)
DOLLARS

and CENTS

LF 11.000 45

464 6008 001 RC PIPE (CL III)(36 IN)
DOLLARS

and CENTS

LF 300.000 46

464 6010 001 RC PIPE (CL III)(48 IN)
DOLLARS

and CENTS

LF 560.000 47

464 6012 001 RC PIPE (CL III)(60 IN)
DOLLARS

and CENTS

LF 972.000 48

Proposal Sheet
PROJECT C 257-4-31          , ETC. TxDOT
COUNTY  EASTLAND FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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464 6022 001 RC PIPE (CL IV)(48 IN)
DOLLARS

and CENTS

LF 293.000 49

464 6051 001 RC PIPE (CL IV) (54 IN)
DOLLARS

and CENTS

LF 54.000 50

465 6021 002 INLET (COMPL)(PCO)(5FT)(NONE)
DOLLARS

and CENTS

EA 16.000 51

465 6022 002 INLET (COMPL)(PCO)(5FT)(LEFT)
DOLLARS

and CENTS

EA 2.000 52

465 6023 002 INLET (COMPL)(PCO)(5FT)(RIGHT)
DOLLARS

and CENTS

EA 1.000 53

465 6024 002 INLET (COMPL)(PCO)(5FT)(BOTH)
DOLLARS

and CENTS

EA 6.000 54

465 6038 002 INLET (COMPL)(PCU)(5FT)(LEFT)
DOLLARS

and CENTS

EA 5.000 55

465 6039 002 INLET (COMPL)(PCU)(5FT)(RIGHT)
DOLLARS

and CENTS

EA 1.000 56

465 6040 002 INLET (COMPL)(PCU)(5FT)(BOTH)
DOLLARS

and CENTS

EA 7.000 57

465 6071 002 INLET (COMPL)(PSL)(RC)(4FTX4FT)
DOLLARS

and CENTS

EA 10.000 58

465 6076 002 INLET (COMPL)(PSL)(RC)(6FTX6FT)
DOLLARS

and CENTS

EA 7.000 59

465 6077 002 INLET (COMPL)(PSL)(RC)(8FTX8FT)
DOLLARS

and CENTS

EA 5.000 60

Proposal Sheet
PROJECT C 257-4-31          , ETC. TxDOT
COUNTY  EASTLAND FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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465 6126 002 INLET (COMPL)(PSL)(FG)(3FTX3FT-3FTX-
3FT)

DOLLARS
and CENTS

EA 1.000 61

465 6128 002 INLET (COMPL)(PSL)(FG)(4FTX4FT-4FTX-
4FT)

DOLLARS
and CENTS

EA 4.000 62

465 6232 002 MANH (COMPL)(TY MH-M)
DOLLARS

and CENTS

EA 1.000 63

465 6284 002 MANHOLE (COMPL)(SPECIAL)
DOLLARS

and CENTS

EA 1.000 64

465 6334 002 INLET (COMPL)(TY IIR)(10')
DOLLARS

and CENTS

EA 1.000 65

465 6350 002 INLET (COMPL)(CURB)(TY IIR)(15')
DOLLARS

and CENTS

EA 2.000 66

466 6152 WINGWALL (FW - 0) (HW=5 FT)
DOLLARS

and CENTS

EA 1.000 67

466 6179 WINGWALL (PW - 1) (HW=4 FT)
DOLLARS

and CENTS

EA 2.000 68

466 6180 WINGWALL (PW - 1) (HW=5 FT)
DOLLARS

and CENTS

EA 1.000 69

467 6106 SET (TY I)(S=3 FT)(HW=3FT)(4:1)(C)
DOLLARS

and CENTS

EA 2.000 70

467 6116 SET (TY I)(S=3 FT)(HW= 4 FT)(6:1)(P)
DOLLARS

and CENTS

EA 1.000 71

467 6143 SET (TY I)(S= 4 FT)(HW= 4 FT)(3:1) (C)
DOLLARS

and CENTS

EA 4.000 72

Proposal Sheet
PROJECT C 257-4-31          , ETC. TxDOT
COUNTY  EASTLAND FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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467 6211 SET (TY I)(S= 6 FT)(HW= 4 FT)(3:1) (C)
DOLLARS

and CENTS

EA 1.000 73

467 6388 SET (TY II) (24 IN) (RCP) (3: 1) (C)
DOLLARS

and CENTS

EA 1.000 74

467 6390 SET (TY II) (24 IN) (RCP) (4: 1) (C)
DOLLARS

and CENTS

EA 1.000 75

467 6391 SET (TY II) (24 IN) (RCP) (4: 1) (P)
DOLLARS

and CENTS

EA 2.000 76

467 6395 SET (TY II) (24 IN) (RCP) (6: 1) (P)
DOLLARS

and CENTS

EA 12.000 77

467 6419 SET (TY II) (30 IN) (RCP) (4: 1) (C)
DOLLARS

and CENTS

EA 1.000 78

467 6450 SET (TY II) (36 IN) (RCP) (4: 1) (C)
DOLLARS

and CENTS

EA 3.000 79

467 6477 SET (TY II) (48 IN) (RCP) (4: 1) (C)
DOLLARS

and CENTS

EA 1.000 80

474 6001 SLOT DRAIN (GAL STL) (12 IN)
DOLLARS

and CENTS

LF 40.000 81

476 6040 JACK BOR OR TUN PIPE(54 IN)(RC)(CL IV)
DOLLARS

and CENTS

LF 501.000 82

496 6002 REMOV STR (INLET)
DOLLARS

and CENTS

EA 3.000 83

496 6004 REMOV STR (SET)
DOLLARS

and CENTS

EA 2.000 84

Proposal Sheet
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ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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496 6005 REMOV STR (WINGWALL)
DOLLARS

and CENTS

EA 9.000 85

496 6006 REMOV STR (HEADWALL)
DOLLARS

and CENTS

EA 2.000 86

496 6007 REMOV STR (PIPE)
DOLLARS

and CENTS

LF 918.000 87

496 6008 REMOV STR (BOX CULVERT)
DOLLARS

and CENTS

LF 291.000 88

500 6001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 89

502 6001 008 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 35.000 90

506 6011 005 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 618.000 91

506 6038 005 TEMP SEDMT CONT FENCE (INSTALL)
DOLLARS

and CENTS

LF 4,414.000 92

506 6039 005 TEMP SEDMT CONT FENCE (REMOVE)
DOLLARS

and CENTS

LF 4,414.000 93

506 6042 005 BIODEG EROSN CONT LOGS (INSTL) (18")
DOLLARS

and CENTS

LF 579.000 94

506 6043 005 BIODEG EROSN CONT LOGS (REMOVE)
DOLLARS

and CENTS

LF 579.000 95

506 6053 005 ROCK FILTER DAMS (INSTALL) (TY 2) (6:1)
DOLLARS

and CENTS

LF 618.000 96

Proposal Sheet
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ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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508 6001 CONSTRUCTING DETOURS
DOLLARS

and CENTS

SY 11,619.000 97

510 6003 ONE-WAY TRAF CONT (PORT TRAF SIG)
DOLLARS

and CENTS

MO 11.000 98

512 6009 PORT CTB (FUR & INST)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 800.000 99

512 6010 PORT CTB (FUR & INST)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 120.000 100

512 6033 PORT CTB (MOVE)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 1,760.000 101

512 6034 PORT CTB (MOVE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 480.000 102

512 6057 PORT CTB (REMOVE)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 800.000 103

512 6058 PORT CTB (REMOVE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 120.000 104

529 6007 CONC CURB & GUTTER (TY I)
DOLLARS

and CENTS

LF 3,270.000 105

529 6008 CONC CURB & GUTTER (TY II)
DOLLARS

and CENTS

LF 6,781.000 106

530 6001 INTERSECTIONS (CONC)
DOLLARS

and CENTS

SY 1,595.000 107

530 6002 INTERSECTIONS (ACP)
DOLLARS

and CENTS

SY 1,012.000 108

Proposal Sheet
PROJECT C 257-4-31          , ETC. TxDOT
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ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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530 6003 INTERSECTIONS (SURF TREAT)
DOLLARS

and CENTS

SY 340.000 109

530 6004 DRIVEWAYS (CONC)
DOLLARS

and CENTS

SY 4,840.000 110

530 6005 DRIVEWAYS (ACP)
DOLLARS

and CENTS

SY 1,410.000 111

531 6001 CONC SIDEWALKS (4")
DOLLARS

and CENTS

SY 3,230.000 112

531 6003 CONC SIDEWALKS (6")
DOLLARS

and CENTS

SY 204.000 113

531 6013 CURB RAMPS (TY 10)
DOLLARS

and CENTS

EA 26.000 114

540 6002 001 MTL W-BEAM GD FEN (STEEL POST)
DOLLARS

and CENTS

LF 50.000 115

540 6017 001 MTL BM GD FEN (LONG SPAN SYSTEM)
DOLLARS

and CENTS

LF 50.000 116

544 6001 GUARDRAIL END TREATMENT (INSTALL)
DOLLARS

and CENTS

EA 2.000 117

550 6001 CHAIN LINK FENCE (INSTALL) (6')
DOLLARS

and CENTS

LF 1,310.000 118

550 6004 GATE (INSTALL) (DOUBLE) (6' X 14')
DOLLARS

and CENTS

EA 1.000 119

552 6003 WIRE FENCE (TY C)
DOLLARS

and CENTS

LF 260.000 120

Proposal Sheet
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ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
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552 6004 WIRE FENCE (TY D)
DOLLARS

and CENTS

LF 209.000 121

552 6005 GATE (TY 1)
DOLLARS

and CENTS

EA 2.000 122

560 6001 MAILBOX INSTALL-S (TWG-POST) TY 1
DOLLARS

and CENTS

EA 3.000 123

560 6002 MAILBOX INSTALL-D (TWG-POST) TY 1
DOLLARS

and CENTS

EA 1.000 124

610 6290 IN RD IL (TY SA) 50T-12 (400W EQ) LED
DOLLARS

and CENTS

EA 22.000 125

618 6023 CONDT (PVC) (SCH 40) (2")
DOLLARS

and CENTS

LF 4,435.000 126

618 6053 CONDT (PVC) (SCH 80) (3")
DOLLARS

and CENTS

LF 965.000 127

620 6007 ELEC CONDR (NO.8) BARE
DOLLARS

and CENTS

LF 5,425.000 128

620 6008 ELEC CONDR (NO.8) INSULATED
DOLLARS

and CENTS

LF 9,910.000 129

620 6009 ELEC CONDR (NO.6) BARE
DOLLARS

and CENTS

LF 10.000 130

620 6010 ELEC CONDR (NO.6) INSULATED
DOLLARS

and CENTS

LF 20.000 131

624 6002 GROUND BOX TY A (122311)W/APRON
DOLLARS

and CENTS

EA 20.000 132
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624 6006 GROUND BOX TY BATTERY (162915)W/
APRON

DOLLARS
and CENTS

EA 2.000 133

624 6010 GROUND BOX TY D (162922)W/APRON
DOLLARS

and CENTS

EA 4.000 134

628 6076 ELC SRV TY A 240/480 100(NS)SS(E)SP(O)
DOLLARS

and CENTS

EA 3.000 135

628 6188 ELC SRV TY D 120/240 070(NS)SS(E)SP(O)
DOLLARS

and CENTS

EA 1.000 136

636 6001 001 ALUMINUM SIGNS (TY A)
DOLLARS

and CENTS

SF 32.000 137

644 6007 IN SM RD SN SUP&AM TY10BWG(1)SA(U)
DOLLARS

and CENTS

EA 1.000 138

644 6012 IN SM RD SN SUP&AM TY10BWG(1)SB(T)
DOLLARS

and CENTS

EA 4.000 139

644 6030 IN SM RD SN SUP&AM TYS80(1)SA(T)
DOLLARS

and CENTS

EA 2.000 140

644 6033 IN SM RD SN SUP&AM TYS80(1)SA(U)
DOLLARS

and CENTS

EA 1.000 141

644 6044 IN SM RD SN SUP&AM TYS80(1)SB(U)
DOLLARS

and CENTS

EA 1.000 142

644 6060 IN SM RD SN SUP&AM TYTWT(1)WS(P)
DOLLARS

and CENTS

EA 67.000 143

644 6061 IN SM RD SN SUP&AM TYTWT(1)WS(T)
DOLLARS

and CENTS

EA 1.000 144
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644 6076 REMOVE SM RD SN SUP&AM
DOLLARS

and CENTS

EA 59.000 145

658 6062 INSTL DEL ASSM (D-SW)SZ 1(BRF)GF2(BI)
DOLLARS

and CENTS

EA 3.000 146

662 6004 WK ZN PAV MRK NON-REMOV (W)4"(SLD)
DOLLARS

and CENTS

LF 35,738.000 147

662 6016 WK ZN PAV MRK NON-REMOV (W)24"(SLD)
DOLLARS

and CENTS

LF 53.000 148

662 6017 WK ZN PAV MRK NON-REMOV (W)(ARROW)
DOLLARS

and CENTS

EA 8.000 149

662 6032 WK ZN PAV MRK NON-REMOV (Y)4"(BRK)
DOLLARS

and CENTS

LF 830.000 150

662 6034 WK ZN PAV MRK NON-REMOV (Y)4"(SLD)
DOLLARS

and CENTS

LF 35,211.000 151

662 6050 WK ZN PAV MRK REMOV (REFL) TY II-A-A
DOLLARS

and CENTS

EA 110.000 152

662 6063 WK ZN PAV MRK REMOV (W)4"(SLD)
DOLLARS

and CENTS

LF 13,648.000 153

662 6075 WK ZN PAV MRK REMOV (W)24"(SLD)
DOLLARS

and CENTS

LF 236.000 154

662 6095 WK ZN PAV MRK REMOV (Y)4"(SLD)
DOLLARS

and CENTS

LF 13,111.000 155

662 6109 WK ZN PAV MRK SHT TERM (TAB)TY W
DOLLARS

and CENTS

EA 142.000 156
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662 6111 WK ZN PAV MRK SHT TERM (TAB)TY Y-2
DOLLARS

and CENTS

EA 3,568.000 157

666 6018 007 REFL PAV MRK TY I (W)6"(DOT)(100MIL)
DOLLARS

and CENTS

LF 51.000 158

666 6306 007 RE PM W/RET REQ TY I (W)6"(BRK)(100MIL)
DOLLARS

and CENTS

LF 219.000 159

666 6309 007 RE PM W/RET REQ TY I (W)6"(SLD)(100MIL)
DOLLARS

and CENTS

LF 22,406.000 160

666 6318 007 RE PM W/RET REQ TY I (Y)6"(BRK)(100MIL)
DOLLARS

and CENTS

LF 4,045.000 161

666 6321 007 RE PM W/RET REQ TY I (Y)6"(SLD)(100MIL)
DOLLARS

and CENTS

LF 20,353.000 162

666 6343 007 REF PROF PAV MRK TY I(W)6"(SLD)(100MIL)
DOLLARS

and CENTS

LF 1,425.000 163

666 6347 007 REF PROF PAV MRK TY I(Y)6"(SLD)(100MIL)
DOLLARS

and CENTS

LF 1,070.000 164

668 6076 PREFAB PAV MRK TY C (W) (24") (SLD)
DOLLARS

and CENTS

LF 286.000 165

668 6077 PREFAB PAV MRK TY C (W) (ARROW)
DOLLARS

and CENTS

EA 32.000 166

672 6007 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 16.000 167

672 6009 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 519.000 168
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677 6001 ELIM EXT PAV MRK & MRKS (4")
DOLLARS

and CENTS

LF 20,153.000 169

680 6004 006 REMOVING TRAFFIC SIGNALS
DOLLARS

and CENTS

EA 1.000 170

680 6006 006 INS HY TRF SIG (DPT SUP CNT & CAB)(FLA)
DOLLARS

and CENTS

EA 1.000 171

682 6003 VEH SIG SEC (12")LED(YEL)
DOLLARS

and CENTS

EA 8.000 172

682 6005 VEH SIG SEC (12")LED(RED)
DOLLARS

and CENTS

EA 4.000 173

682 6021 BACK PLATE (12")(1 SEC)
DOLLARS

and CENTS

EA 8.000 174

684 6010 TRF SIG CBL (TY A)(12 AWG)(5 CONDR)
DOLLARS

and CENTS

LF 20.000 175

684 6017 TRF SIG CBL (TY A)(12 AWG)(12 CONDR)
DOLLARS

and CENTS

LF 835.000 176

685 6004 INSTL RDSD FLSH BCN ASSM (SOLAR 
PWRD)

DOLLARS
and CENTS

EA 2.000 177

685 6005 RELOCT RDSD FLSH BCN AM (SOLAR 
PWRD)

DOLLARS
and CENTS

EA 1.000 178

686 6039 INS TRF SIG PL AM(S)1 ARM(36')LUM
DOLLARS

and CENTS

EA 1.000 179

686 6043 INS TRF SIG PL AM(S)1 ARM(40')LUM
DOLLARS

and CENTS

EA 1.000 180
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686 6047 INS TRF SIG PL AM(S)1 ARM(44')LUM
DOLLARS

and CENTS

EA 2.000 181

3076 6001 D-GR HMA TY-B PG64-22
DOLLARS

and CENTS

TON 32,083.000 182

3076 6066 TACK COAT
DOLLARS

and CENTS

GAL 11,036.000 183

3077 6034 SP MIXES SP-C SAC-B PG76-22
DOLLARS

and CENTS

TON 6,520.000 184

3084 6001 BONDING COURSE
DOLLARS

and CENTS

GAL 8,152.000 185

6001 6001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 400.000 186

6185 6002 002 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 65.000 187

6185 6003 002 TMA (MOBILE OPERATION)
DOLLARS

and CENTS

HR 520.000 188

7310 6001 15" SDR 26 PVC SEWER LINE
DOLLARS

and CENTS

LF 820.000 189

7310 6002 12" SDR 26 PVC SEWER LINE
DOLLARS

and CENTS

LF 400.000 190

7310 6003 10" SDR 26 PVC SEWER LINE
DOLLARS

and CENTS

LF 540.000 191

7310 6004 RMV SL & RPL 10" SDR 35 PVC SEWER LINE
DOLLARS

and CENTS

LF 120.000 192
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7310 6005 8" SDR 26 PVC SEWER LINE
DOLLARS

and CENTS

LF 40.000 193

7310 6006 RMV SL & RPL 8" SDR 35 PVC SEWER LINE
DOLLARS

and CENTS

LF 240.000 194

7310 6007 RMV SL & RPL 6" SDR 26 PVC SEWER LINE
DOLLARS

and CENTS

LF 140.000 195

7310 6008 RMV SL & RPL 6" SDR 35 PVC SEWER LINE
DOLLARS

and CENTS

LF 860.000 196

7310 6009 4" SDR 11 HDPE SEWER LINE
DOLLARS

and CENTS

LF 400.000 197

7310 6010 4" SCH 40 PVC SEWER LINE
DOLLARS

and CENTS

LF 120.000 198

7310 6011 OPEN CUT AND 24" CASING
DOLLARS

and CENTS

LF 218.000 199

7310 6012 OPEN CUT AND 16" CASING
DOLLARS

and CENTS

LF 100.000 200

7310 6013 OPEN CUT AND 14" CASING
DOLLARS

and CENTS

LF 180.000 201

7310 6014 OPEN CUT AND 12" CASING
DOLLARS

and CENTS

LF 770.000 202

7310 6015 OPEN CUT AND 8" CASING
DOLLARS

and CENTS

LF 250.000 203

7310 6016 ABANDON SEWER LINE AND FLOWABLE 
FILL

DOLLARS
and CENTS

LF 2,475.000 204
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7310 6017 MANHOLE
DOLLARS

and CENTS

EA 8.000 205

7310 6018 TWO WAY CLEANOUT
DOLLARS

and CENTS

EA 11.000 206

7310 6019 ABANDON AND REMOVE MANHOLE
DOLLARS

and CENTS

EA 4.000 207

7310 6020 TIE TO EXISTING MANHOLE
DOLLARS

and CENTS

EA 1.000 208

7310 6021 TIE TO EXISTING SEWER LINE
DOLLARS

and CENTS

EA 30.000 209

7310 6022 4" SERVICE TAP
DOLLARS

and CENTS

EA 11.000 210

7310 6023 SEWER METAL TAPE
DOLLARS

and CENTS

LF 3,400.000 211

7311 6001 RMV WL & RPL 12" DR18 C900 PVC CRTLK 
WL

DOLLARS
and CENTS

LF 140.000 212

7311 6002 8" DR 18 C900 PVC CERTALOK WL
DOLLARS

and CENTS

LF 140.000 213

7311 6003 6" DR 18 C900 PVC CERTALOK WL
DOLLARS

and CENTS

LF 680.000 214

7311 6004 RMV WL & RPL 6" DR 18 C900 PVC CRTLK 
WL

DOLLARS
and CENTS

LF 140.000 215

7311 6005 6" SDR 11 HDPE WATER LINE
DOLLARS

and CENTS

LF 300.000 216
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7311 6006 4" DR 18 C900 PVC WATER LINE
DOLLARS

and CENTS

LF 50.000 217

7311 6007 RMV WL & RPL 4" DR 18 C900 PVC CRTLK 
WL

DOLLARS
and CENTS

LF 140.000 218

7311 6008 2" SDR 11 HDPE WATER LINE
DOLLARS

and CENTS

LF 2,300.000 219

7311 6009 RMV & RPL 2" HDPE SDR 11 WL
DOLLARS

and CENTS

LF 140.000 220

7311 6010 1" SDR 9 HDPE WATER LINE
DOLLARS

and CENTS

LF 1,100.000 221

7311 6011 12" GATE VALVE & BOX
DOLLARS

and CENTS

EA 2.000 222

7311 6012 8" GATE VALVE & BOX
DOLLARS

and CENTS

EA 2.000 223

7311 6013 6" GATE VALVE & BOX
DOLLARS

and CENTS

EA 21.000 224

7311 6014 4" GATE VALVE & BOX
DOLLARS

and CENTS

EA 7.000 225

7311 6015 2" GATE VALVE & BOX
DOLLARS

and CENTS

EA 8.000 226

7311 6016 2" FLUSH VALVE INCLUDING GATE VALVE 
ETC

DOLLARS
and CENTS

EA 17.000 227

7311 6017 6" FIRE HYDRANT
DOLLARS

and CENTS

EA 7.000 228
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7311 6018 ABANDON WATER LINE AND FLOWABLE 
FILL

DOLLARS
and CENTS

LF 900.000 229

7311 6019 OPEN CUT 20" CASING
DOLLARS

and CENTS

LF 100.000 230

7311 6020 OPEN CUT 14" CASING
DOLLARS

and CENTS

LF 100.000 231

7311 6021 OPEN CUT 12" CASING
DOLLARS

and CENTS

LF 580.000 232

7311 6022 OPEN CUT 10" CASING
DOLLARS

and CENTS

LF 100.000 233

7311 6023 OPEN CUT 4" CASING
DOLLARS

and CENTS

LF 200.000 234

7311 6024 3/4" NEW METER SET
DOLLARS

and CENTS

EA 4.000 235

7311 6025 3/4" SERVIVE RECONNECTION
DOLLARS

and CENTS

EA 16.000 236

7311 6026 8" TO 12" WATER LINE CONNECTION
DOLLARS

and CENTS

EA 4.000 237

7311 6027 4" TO 6" WATER LINE CONNECTION
DOLLARS

and CENTS

EA 17.000 238

7311 6028 2" WATER LINE CONNECTION
DOLLARS

and CENTS

EA 4.000 239

7311 6029 CUT AND PLUG 4" TO 6" WATER LINE
DOLLARS

and CENTS

EA 2.000 240
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7311 6030 TRACER WIRE AND METAL DETECTABLE 
TAPE

DOLLARS
and CENTS

LF 5,000.000 241
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

0257-04-031, ETC.

C 257-4-31, ETC.

SH 6

EASTLAND

 Jason H. Scantling

96633

Jason H. Scantling, P.E.
   DECEMBER 30, 2022



County: EASTLAND  
 
Highway: SH 6 Control: 0257-04-031, etc. 
 
 

 
 
 

 General Notes Sheet A 

GENERAL NOTES 
TEST TO BE IN ACCORDANCE WITH  

TEXAS DEPARTMENT OF TRANSPORTATION  
STANDARD TEST METHODS. 

 
 
Item 

 
     Description 

  Soil 
Constants 

Max 
LL. 

Max. 
PI 

Min. 
PI 

* 132 Embankment (Final)(Dens Cont)(Ty C) 40 25 3 
   247 Fl Bs (Cmp In Plc) (Ty D Gr1&2)(Fnal Pos)   3 

                  * Applies to borrow only. 
Job control samples for gradation and P.I. testing will be taken from the windrow after blade mixing. 

 
Asphalt Surface Areas-SY 

Item Description Course Roadway Detour 

316 Asph (AC-20-5TR) 1st 17,001 X 
316 Aggr (TY-PB GR-3)(SAC-B) 1st 17,001 X 
316 Asph (AC-20-5TR) 2nd 17,001 X 
316 Aggr (TY-PB GR-4)(SAC-B) 2nd 17,001 X 
3076 D-GR HMA TY-B PG64-22 FM 8 2,729 X 
3076 D-GR HMA TY-B PG64-22 1st Lift 57,129 X 
3076 D-GR HMA TY-B PG64-22 2nd Lift 56,833 X 
3076 D-GR HMA TY-B PG64-22 3rd Lift 53,543 X 
3077 SUPERPAVE MIXTURES SP-C SAC-B PG 76-22 4th  Lift 58,218 X 
316 TACK COAT Tack 110,376 X 
3084 BONDING COURSE BONDING 58,218 X 

 
Basis of Estimate 

Item Description Course Rate SY Quantity 
316 Asph (AC-20-5TR) 1st 0.42 Gal/SY 17,001 7,140 Gal 
316 Aggr (TY-PB GR-3)(SAC-B) 1st 85 SY/CY 17,001 201 CY 
316 Asph (AC-20-5TR) 2nd 0.34 Gal/SY 17,001 5,780 Gal 
316 Aggr (TY-PB GR-4)(SAC-B) 2nd 120 SY/CY 17,001 142 CY 
3076 D-GR HMA TY-B PG64-22 1st Lift 110 lbs/sy/in 2,729 1,501 TONS 
3076 D-GR HMA TY-B PG64-22 1st Lift 110 lbs/sy/in 57,129 9,426 TONS 
3076 D-GR HMA TY-B PG64-22 2nd Lift 110 lbs/sy/in 56,833 9,377 TONS 
3076 D-GR HMA TY-B PG64-22 3rd Lift 110 lbs/sy/in 53,543 11,779 TONS 
3077 SUPERPAVE MIXTURES SP-C SAC-

B PG 76-22 
4th  Lift 112 lbs/sy/in 58,218 6520 TONS 

316 TACK COAT Tack 0.10 Gal/Sy 110,360 17,660 Gal 
3084 BONDING COURSE BONDING 0.14 GAL/SY 58,218 8,152 Gal 
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 General Notes Sheet B 

 
GENERAL 
 
Contractor/Subcontractor employees and equipment are not allowed to enter School Property or Parking 
Lots for any reason.  
 
Contractor/Subcontractor employees are not allowed to interact with or speak to the schoolchildren. No use 
of inappropriate language and no inappropriate conversations will be held in front of the schoolchildren. 
 
No open trenches are allowed near the school facility.  
 
Both video and picture documentation of the nearby “Historic Wall” are required before the project begins – 
as proof of the current condition of the wall before construction.  
 
Where the proposed work is in proximity to historic buildings or other historic structures (masonry walls) 
follow the procedures listed below.  
 
At the Lexington Street and Crescent Street locations adjacent to the Gorman Athletic Field, the Contractor 
must:   
 
Prevent damage to historic masonry walls and materials during the entire construction project, especially 
when digging around the walls and when constructing the new drainage ditch in the ROW. Contractor shall 
exercise utmost caution and shall physically protect historic walls, materials, and elevations.   
 
Replace in kind, at contractors own expense, any historic materials damaged in the course of executing the 
work. TxDOT’s Brownwood District Environmental Coordinator and the TxDOT-Environmental Affairs 
Division shall be informed of proposed repairs to facilitate consultation with Texas Historical Commission 
prior to execution of repair work. 
 
Construction activities along FM 8 in the vicinity of Gorman ISD complex must be coordinated with TxDOT 
and the school district so as not to interfere with special events.  All agreed upon traffic control devices 
must be picked up and all agreed upon roadways must be opened to traffic to accommodate special event 
traffic.  Accommodations may include backfilling or plating trenches to allow access into the stadium 
grounds from FM 8.  Other means, methods and requirements for access and traffic control will be as 
directed and approved by TxDOT. 
 
The Contractor will not be allowed to store equipment, materials, incidentals, hazardous chemicals, 
petroleum products, concrete washouts, etc. in the Department’s R.O.W. without written permission from 
the Engineer. 
 
Trees that are to be trimmed and brush that is to be trimmed or removed that are not over the roadway or 
bridge(s), will be trimmed or removed in accordance with the Roadside Vegetation Management Manual to 
a height of fourteen feet. Remove limbs at the trunk with less than twenty-one feet of clearance above the 
pavement or bridge(s). 
 



County: EASTLAND 

Highway: SH 6 Control: 0257-04-031, etc. 

 
 

General Notes Sheet C 

Liquidated Damages will be increased by the Road User Cost Amount. 

See the “Environmental” section of the plans for additional information. 

TEXAS ONE CALL 

Fiber optic cable systems, gas lines, underground power lines, water lines, sewer lines, and other various 
utilities may be buried within the project limits.  Protection of these utility systems is of extreme importance 
since any break could disrupt service to users resulting in business interruption and loss of revenue and 
profits.  The Contractor will telephone Texas One Call at 1-800-344-8377 (a 24-hour number), to determine 
if utilities are buried anywhere on the project in accordance with all UNDERGROUND FACILITY DAMAGE 
PREVENTION AND SAFETY laws.  This action; however, will in no way be interpreted as relief of 
responsibilities under the terms of the Contract as set out in the plans and specifications.  Coordinate the 
repair of all damages caused by daily operations and have facilities restored to service in a timely manner 
as directed at no additional cost to TxDOT. 

Contractor questions on this project are to be addressed to the following individual(s):  

Name Email Address 

Jordan Perry, P.E.. Jordan.perry@txdot.gov 
Hannah Anter, EIT                       Hannah.Fowler@txdot.gov  

Contractor questions will be accepted through email, phone, and in person by the above individuals.  
Questions may also be submitted via the Letting Pre-Bid Q&A web page.  This webpage can be accessed 
from the Notice to Contractors dashboard located at the following Address: 

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses 
that are generated will be posted through the same Letting Pre-Bid Q&A web page.   

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to 
the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover 
over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that 
pops up. 

The term “Article” or “Section” referred to hereon is defined in the forward of the Standard Specifications for 
Construction and Maintenance of Highways, Streets, And Bridges adopted by the Texas Department of 
Transportation November 2014. 

A “Regulatory Construction Speed Zone” has been requested for this project. 

Road User Cost is $2,844.00 per day.
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Saw-Cutting with approved equipment as directed by the Engineer will be required at project limits, 
longitudinally, and/or at notch downs to establish clean and straight joints.  This work will not be paid for 
directly but will be considered subsidiary to various bids. 
 
The Contractor will establish drainage in ditches before seeding or as directed by the Engineer. 
 
Watering for dust control will be required as Directed by the Engineer and will be considered subsidiary to 
the various bid items. 
 
SURVEY CONTROL - PROJECT CONTROL DATUM 
 
Horizontal – NAD83(2011) Epoch 2010.00 
Vertical – NAVD88(Geiod12B) 
Coordinate System – Texas State Plane 
Zone – Texas North Central (4202) 
Units – U.S. Survey Foot 
Project Combined Scale Factor 1.00012 (Eastland County) 
 
Project Control positions derived by RTK observations utilizing TxDOT VRS completed on, or about, April 
26, 2018 and based on Station Eastland Surface values are shown hereon.  Bearing Basis/Directional Control 
related to Grid North. 
 
ITEM 5 CONTROL OF WORK 
 
The responsibility for the construction surveying on this contract will be in accordance with Section 5.9.1. 
“Method A”.  
 
The contractor will be required to place and maintain Blue Tops with wooden hubs for each layer of 
pavement structure material unless otherwise directed by the Engineer. 
 
Prior to contract letting, bidders may obtain a computerized transfer of files (from the Engineer’s office) that 
contains the earthwork information.  
 
When a precast or cast-in-place concrete element is included in the plans, a precast concrete alternate 
may be submitted in accordance with “Standard Operating Procedure for Alternate Precast Proposal 
Submission” found online at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/publications/bridge.html#design. Acceptance or denial of an alternate is at the sole discretion of 
the Engineer.  Impacts to the project schedule and any additional costs resulting from the use of alternates 
are the sole responsibility of the Contractor.  
 
ITEM 7 LEGAL RELATIONS AND RESPONSIBILITIES 
 
Roadway closures during the following key dates and/or special events are prohibited: 
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Peanut Festival – The second Friday and Saturday in September 
 
Halloween Festival October 31 
Christmas Parade – The second Friday in December 
 
The Contractor will verify these dates with the City and adjust the work schedule as to avoid road closures 
during these events.  
 
ITEM 8 PROSECUTION AND PROGRESS 
 
Working days will be computed and charged in accordance with Section 8.3.1.4. “Standard Workweek”. 
 
Work will not be performed without time being charged unless otherwise exempted by the Section as 
defined above. 
 
Working day charges will be in accordance with SP 008---003 (90 calendar days after the date of the 
written authorization to begin work. Do not begin any work before the end of this period unless authorized 
in writing by the Engineer.) This delay is to allow adequate time to acquire the needed water/waste 
water materials. 
 
Construction will be completed in order, sequentially as described in the traffic control plan phasing. Each 
step/phase will be completed before starting on the next step/phase unless otherwise approved by the 
Engineer. 
 
Contractor will not be allowed to move to the opposite side of the road until the Engineer approves 
substantial completion on the current side. 
 
3 week look ahead schedules will be required and updates shall be submitted to the Area Office the Friday 
of every week. 
 
PROJECT SCHEDULES 
 
Critical Path Method (CPM) scheduling will be required to be submitted and maintained monthly by the 
Contractor unless otherwise directed by the Engineer.  (8.5.2.)   
 
For monthly submittals, the Contractor will provide the schedule in an Adobe Acrobat compatible format 
(PDF file). If the Engineer requests the schedule in an electronic format, the Contractor will submit a 
schedule that is fully compatible with Primavera P6 Professional Release 15. 
 
ITEM 9 MEASUREMENT AND PAYMENT 
 
Monthly estimates will be computed from the 28th of the previous month through the 27th of the current 
month unless otherwise approved in writing by the Engineer. 
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The “Contractor Force Account Work” that has been established for this project is intended to be utilized for 
repair to sprinkler systems and fences that could not be foreseen or accounted for in the project planning 
and design stage.   
  
ITEM 100 PREPARING RIGHT OF WAY 
 
Remove all trees, brush, and shrubs within the R.O.W., unless otherwise directed by the Engineer. Preform 
Preparing Right of Way in such a manner that does not disturb the native grasses unnecessarily.  
 
Within the construction limits, blade and windrow the top 8 inches of vegetative material to just outside the 
construction limits. Once ditch slopes and drainage have been established and approved, blade the 
windrow evenly over the disturbed area within the construction limits. This work is to be done as the job 
progresses and in conjunction with seeding. Work on the project may be suspended, if in the opinion of the 
Engineer, the Contractor does not make a good faith effort to stabilize loose material as the project 
progresses. Time will not be suspended. This work is subsidiary to Item 100. 
 
The removal of existing and temporary fence will not be paid for directly but will be considered subsidiary to 
Item 100 “Preparing Right Of Way”. 
 
ITEM 132 EMBANKMENT 
 
Refer to Item 210 “Rolling” for additional roller requirements. 
 
Shape the embankment, near the drainage structures, to the slope of the safety end treatment. 
 
Embankment for the drainage structures is included in the quantities shown on the plan & profile sheets. 
 
Density Control testing may be waved for the detour construction as directed by the Engineer. 
 
“Final” embankment that is not accounted for in the cross section(s) or typical section(s) but that has been 
estimated or shown for informational purposes, e.g., additional areas under guard fence, around S.E.T.s, 
etc.; will be measured in its final position as defined in Section 132.4.1.  Shrinkage or swell factors will not 
be considered in determining the calculated quantities. 
 
Embankment as shown in the plans or placed as directed will be placed before the installation of MBGF. 
 
ITEM 150 BLADING 
 
To be used as directed by the Engineer. 
 
ITEM 162 SODDING FOR EROSION CONTROL 
 
Sod will match adjacent property’s grass unless otherwise directed by the Engineer. 
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Rake and smooth the topsoil in the areas to be sodded to an even grade.  Lightly roll or tamp the sod after 
installation and fill gaps with additional topsoil.  Water sod within 30 minutes of installation.  Place unused 
sod in the shade and keep it moist until it is laid. 
 
ITEM 164 SEEDING FOR EROSION CONTROL 
 
The Contractor should anticipate multiple mobilizations for seeding at each project location. 
 
ITEM 166 FERTILIZER 
 
Fertilize all areas of project to be seeded. 
 
Furnish and apply fertilizer with analysis of 20-10-10 at a rate of 300 bulk pounds per acre.  
 
ITEM 168 VEGETATIVE WATERING 
 
Water all areas of project to be seeded or sodded. 
 
Vegetative watering is estimated at 1 inch per week for 4 weeks. 
 
Vegetative watering may be adjusted as directed by the Engineer to ensure saturation for vegetative 
establishment. 
 
ITEM 169 SOIL RETENTION BLANKETS  
 
Soil retention blankets of the class and type specified in the E&Q Summary have been estimated at 1000 
SY for this project.  Soil retention blankets will only be used as directed by the Engineer. 
 
An approved Bonded Fiber Matrix Soil Retention Blanket will be used at the TTI tested rate shown below: 
 
Cocoflex ET-FGM  3500 lbs/acre 
Earthguard Fiber Matrix  3000 lbs/acre 
EcoFlex HP   3500 lbs/acre 
Flexterra HP-FGM  3500 lbs/acre 
Flexterra FGM   3500lbs/acre 
Fleterra ultra   3500 lbs/acre 
Hy-C3    3500 lbs/acre 
HY-C4    4000 lbs/acre 
Hyrda-CX2   4000 lbs/acre 
Hydra CM   3500 lbs/acre 
Hydroblanket BFM  3500 lbs/acre 
Hydrostraw BFM  3500 lbs/acre 
ProMatrix EFM   3500 lbs/acre 
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Soil Guard   3700 lbs/acre sand, 3500 lbs/acre clay 
 
Terra Matrix   3000 Lbs/acre 
SprayMatrix FRM  3500 lbs/acre  
Wood-Lok HPM   3500 lbs/acre 
Proganics Dual   5500 lbs/acre 
ProGuard   3000 lbs/acre 
Conwed Fiber 2000  2500 lbs/acre 
 
ITEM 247 FLEXIBLE BASE 
 
Refer to Item 210 for additional roller requirements. 
 
Ride quality will be measured before the application of prime coat unless otherwise approved in writing by 
the Engineer.   
 
A grader (a road grader, a blade, a maintainer, or a motor grader) will be used to process base unless 
otherwise approved by the Engineer. 
 
Do not add field sand to modify the finish material to meet requirements. 
 
Place new flexible base in lifts of approximately equal depth not to exceed 6 inches unless otherwise 
directed. 
 
ITEM 316 SURFACE TREATMENTS 
 
The Department will witness the Transverse Distribution Test Tex-922-K, Part III.  In accordance with 
Section 316.3.1.3.1, the type and grade of asphalt will be used to run the test unless otherwise directed by 
the Engineer. Paper or digital copies of all tests will be required before work begins.  
 
The Contractor will furnish the distributor nozzles. 
 
In addition to other asphalt distributor requirements, the asphalt distributor will be capable of providing a 
transversely varied asphalt rate.  The Contractor will demonstrate that the distributor can apply an asphalt 
rate outside of the wheel path locations between 22 and 32 percent higher than the asphalt rate being 
applied in the wheel paths.  The Contractor’s calibration of the distributor will include verification of this 
capability and a description of the spray bar(s) and nozzles to be used.  The percentage difference in the 
asphalt rate provided by each tested spray bar and nozzle arrangement will be provided to the Engineer.  
The Engineer will select the pavements where the transversely varied asphalt rates are to be provided.  
 
All precoated aggregate will use PG 64-22 asphalt. 
 
Furnish aggregate with a minimum B surface aggregate classification.  
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Warm season asphalts are not to be placed between September 1st and April 30th unless otherwise 
directed/approved.   
 
Protect all existing bridges, and other exposed concrete surfaces within the limits of this project(s), as much 
as practical, from asphalt materials by any means approved by the Engineer at the contractor’s expense. 
 
Use a medium pneumatic roller meeting the requirements of Item 210 as directed by the Engineer.  This 
work will be subsidiary to the various bid items. 
 
ITEM 334 HOT-MIX COLD-LAID ASPHALT CONCRETE PAVEMENT 
 
45 tons of hot-mix cold-laid asphalt concrete pavement is estimated for this project and will be used as 
directed by the Engineer. 
 
ITEM 354 PLANING AND TEXTURING PAVEMENT 
 
Grade Referencing will be required as defined in Article 354.3.1 or as directed by the Engineer. 
 
The planed asphaltic material will become property of TxDOT. 
 
The planed asphaltic material will be stockpiled 3.8 miles NW of Gorman at the intersection of FM 8 and SH 
6.  This material will remain property of the Department. 
 
Contractor will provide a 12-foot minimum milling drum.  The drum will have a maximum tooth spacing of 
5/8 inches and have a minimum of 3 wraps of teeth.   
 
Milling operations will not advance faster than 30 feet per minute (fpm) or be based as a function of the 
RPMs of the milling drum such that the full uniform texture pattern is achieved with the speed of the milling 
operation in fpm limited to 30% of the drums RPMs.  Any proposal to advance faster than this speed will be 
discussed with the Engineer and proven on a test strip of the Engineer’s choosing, and will result in no 
repeated inconsistencies in texture during production milling.  If inconsistencies are present, the machine 
speed will be reduced as directed by the Engineer. 
 
ITEM 401 FLOWABLE BACKFILL 
 
All flowable backfill will be “Non-Excavatable” unless otherwise specified. 
 
ITEM 416 DRILLED SHAFT FOUNDATIONS 
 
Concrete shall not be placed when forecasted temperature is projected to fall below 32 degrees within 72 
hours of placement according to NOAA for the project location.  
 
ITEM 420 CONCRETE SUBSTRUCTURES 
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Culverts will be constructed in conjunction with roadway construction phasing, unless otherwise directed by 
the Engineer. 
 
 
All Class C Concrete has been measured for plan quantity payment. 
 
No. 6 dowels by three feet (3') long placed on one foot (1') spacing will be required at interior walls for all 
multiple box culvert extensions.  All materials, tools, labor, equipment and incidentals necessary to 
complete this work will not be paid for directly but will be subsidiary to Item 420 “Concrete Substructures”. 
 
Unless otherwise shown on the plans, all culvert extensions and safety end treatments will conform to the 
existing culvert slope  
 
Concrete shall not be placed when forecasted temperature is projected to fall below 32 degrees within 72 
hours of placement according to NOAA for the project location. 
 
ITEM 422 CONCRETE SUPERSTRUCTURES 
 
Concrete shall not be placed when forecasted temperature is projected to fall below 32 degrees within 72 
hours of placement according to NOAA for the project location. 
 
ITEM 423 RETAINING WALLS 
 
Expansion joints to be placed to match sidewalk  
 
Construction joints will be placed at 32’ max spacing and expansion joints will be placed at 96’ max 
spacing, unless otherwise shown in the plans or directed by the Engineer. 
 
Concrete shall not be placed when forecasted temperature is projected to fall below 32 degrees within 72 
hours of placement according to NOAA for the project location.  
 
ITEM 432 RIPRAP 
 
Locations and quantities may be varied as directed by the Engineer to accommodate field conditions. 
 
Mow Strip(s) will be installed before the final lift of ACP is installed. 
 
Riprap (Conc) (Cl B) is required inside all Type I safety end treatments, unless otherwise directed by the 
Engineer. 
 
Limit excavation to within 1’ of riprap. If excavation exceeds these limits without the Engineer’s approval, 
riprap will be extended to the limits of the disturbance.  No additional compensation will be allowed for this 
work.  
 
ITEM 465 MANHOLES AND INLETS 
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Precast inlets are allowable, but the tops and gutter depressions will be cast-in-place only.  Nose of curb 
inlets will have a two inch (2”) radius round galvanized steel form to be left in place.  Steel will conform to 
requirements of ASTM A36 or A500 Class B. 
 
Where inlets are part of an ADA compliant pedestrian path, the inlet top will be cast as wide as the 
approaching and departing sidewalk(s).  It will be slip doweled with #4 bars extending as detailed in the 
plans and will have an expansion joint between the inlet top and the sidewalk unless shown or directed by 
the Engineer. 
 
At grade inlets will be required to have multiple 3½ inch wide x 1½ inch deep “block outs” angled at 30° to 
45°, to the roadway, on 12 inch centers, or as directed, to facilitate drainage before the final lift of hotmix is 
installed.  Once the final lift of hotmix is installed, the “block outs” will be patched by an approved method. 
This work will not be paid for directly and will be considered subsidiary to Item 465 “Manholes and Inlets”. 
 
Inlets in sag conditions will be required to have multiple 3½ inch wide x 1½ inch deep “block outs” angled at 
90°, to the roadway, on 12 inch centers, or as directed, to facilitate drainage before the final lift of hotmix is 
installed.  Once the final lift of hotmix is installed, the “block out” will be patched by an approved method.  
This work will not be paid for directly and will be considered subsidiary to Item 465 “Manholes and Inlets”. 
 
Concrete shall not be placed when forecasted temperature is projected to fall below 32 degrees within 72 
hours of placement according to NOAA for the project location.  
 
ITEM 467 SAFETY END TREATMENT 
 
For SET’s being installed on existing corrugated metal pipe, upon removal of the existing SET and if there 
is damage to the existing end of pipe, the Contractor will saw cut a straight end and remove 3ft minimum of 
existing CMP.  This new length of pipe will be supplied by the Contractor before installing the proposed 
SET. The removal and replacement of the length of pipe will be considered subsidiary to the SET. Any 
deviation to this process will have to approved in writing by the Engineer. 
 
ITEM 500 MOBILIZATION 
 
The final 3% mobilization payment will not be paid on the Final Estimate unless all required paperwork and 
documents are received within 45 calendar days of Final Acceptance. 
 
ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING 
 
The Contractor will be required to keep all TCP devices clean.  If notified by the Engineer to clean the TCP 
devices, the Contractor will have until the end of that daylight period to comply.  Failure to comply will result 
in a suspension of all work until the TCP devices are clean.  Time will not be suspended. 
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Work zone lengths will be limited to 2 mile sections unless otherwise approved by the Engineer. 
 
 
 
The Contractor Force Account “Safety Contingency” that has been established for this project is intended to 
be utilized for work zone enhancements, to improve the effectiveness of the Traffic Control Plan, that could 
not be foreseen in the project planning and design stage. These enhancements will be mutually agreed 
upon by the Engineer and the Contractor’s Responsible Person based on weekly or more frequent traffic 
management reviews on the project. The Engineer may choose to use existing bid items if it does not slow 
the implementation of enhancement. 
 
The Engineer will determine the locations of regulatory construction speed zone signs. The Contractor will 
furnish, install and remove speed zone signs at locations as directed by the Engineer. 
 
Excavations in Intersections adjacent to travel lanes will not be exposed or open overnight.  Backfilling will 
take place the day excavations are made. 
 
The Contractor will be responsible for maintaining the edge of the roadway throughout the project in a 
traversable condition and/or as directed by the Engineer.  Salvaged milling may be used as directed by the 
Engineer.  This work will not be paid for directly and will be considered subsidiary to Item 502 “Barricades, 
Signs, and Traffic Handling”. 
 
All devices shown on the TCP Standards are required and considered subsidiary to Item 502 unless 
specifically outlined elsewhere in the plans. 
 
All signs will be constructed in accordance with the details shown in the current Standard Highway Sign 
Designs for Texas manual. 
 
ITEM 504 FIELD OFFICE AND LABORATORY  
 

Furnish and provide a Type E structure that meets all of the following requirements: 

1. Provide at least 325 square feet of gross floor area in rooms 8 feet high. Partition the floor area into 
at least 2 interconnected rooms with doors, 2 exterior doors, and at least 2 windows in each room.  
One exterior door opening must be 48-inch minimum width. If steps are required to gain access to 
the 48-inch door, provide handrails and a strong and sturdy loading dock with minimum dimensions 
of 60 inches wide by 60 inches deep. 

2. The strong floor and landing of the facility shall support the weight of all equipment and personnel, 
providing a stable, essentially zero deflection, during testing operations, acceptable to the 
Engineer. 

3. Conforms to Laboratory requirements in Item 504.2.1.2.2 and conforms to Asphalt Content by 
Ignition Method in Item 504.2.2.4.1 

4. Provide water, electricity, chairs, trash disposal, and janitorial services. 
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5. Furnish and install adequate equipment, outlets, lighting, air-conditioning, heating, and ventilation. 
Provide a partitioned restroom furnished with restroom supplies, a lavatory, and a flush toilet 
connected to a sewer or septic tank. 

This structure type will be located at each HMAC plant for the sole use of the Engineer and will be separate 
from the Contractors’ testing lab. In addition, provide the following: 

The Contractor will furnish the Superpave or Texas Gyratory Compactor to the Engineer under the asphalt 
concrete pavement Item(s) of work. 

The remaining lab testing equipment and calibrations will be provided by TxDOT. 

No direct payment will be made for Engineer field labs. All construction, maintenance, utilities, custodial 
services, security, and permits necessary to establish and maintain readiness of this facility will be the 
responsibility of the Contractor. 

 
ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL CONTROLS 
 
The Contractor should anticipate multiple mobilizations for the installation of BMP’s on this project.   
 
The Engineer will determine actual time and placement locations of BMP's and temporary measures.  
 
Contractor will not install BMPs until locations are approved by the Engineer. 
 
Stockpile sites may be cleared of cover vegetation, but the vegetation root system will not be destroyed. 
 
Erosion Control Logs Dam (CL-D) shall have stakes placed upstream in an alternating pattern of the 
downstream stakes as shown for CL-SST or CL-SSL details on the Erosion Control Standards. 
 
ITEM 508 CONSTRUCTING DETOURS 
 
Flexible Base used for detour construction will be Ty-D GR-1-2. 
 
Density Control testing is required for the detour construction. 
 
ITEM 512 PORTABLE TRAFFIC BARRIER 
 
Portable Concrete Traffic Barrier will be supplied by the Contractor. 
 
Portable Concrete Traffic Barrier will be used at specified locations for protection of workmen and the 
traveling public.  When barrier sections are stockpiled on the project they will be placed in a location that 
will not endanger the traveling public. 
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ITEM 529 CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER 
 
Reinforcing steel will be required in all curb and gutter. 
 
Construct tooled joints every 8’ corresponding to the joints in the sidewalk where applicable or as directed 
by the Engineer. 
 
Construct expansion joints to correspond to the sidewalk or as directed by the Engineer. 
 
ITEM 530 INTERSECTIONS, DRIVEWAYS, AND TURNOUTS 
 
Only two adjacent intersections may be closed at a time unless otherwise approved by the Engineer. 
Briscoe Street and Ector Street can never both be closed at the same time.  The work at these two 
intersections will need to be completed and opened back up as soon as possible. 
 
The Contractor will always maintain access to driveways unless otherwise coordinated with the property 
owner(s) and approved by the Engineer. 
 
All intersections, driveways, and turnouts will be primed and receive a two course surface treatment 
matching the rates as shown on the basis of estimate for “ROADWAY” unless otherwise shown on the 
plans or directed by the Engineer. 
 
ITEM 531 SIDEWALKS 
 
Expansion joints will be either Redwood timber boards or asphalt board, minimum one-half inch (1/2”) 
thickness.  Contractor will choose one joint material for use throughout the project. 
 
Fiber board will be required around existing features such as signs, fireplugs, utility poles, etc. as directed 
by the Engineer. When existing features are in the proposed sidewalk area, provide a four foot (4’) 
minimum pathway. 
 
Any excavation/embankment necessary for establishing new ramps to proper grade will be considered 
subsidiary to the various bid items. 
 
The Contractor will be required to use orange pedestrian safety barriers to protect excavated areas as 
directed by the Engineer. 
 
Unless otherwise shown in the plans, reinforcement will be #4 bars on eighteen inch (18”) centers or 
equivalent. 
 
Fiber reinforced concrete will not be used for sidewalk on this project. 
 
Sidewalks will be saw cut one third the depth of concrete or marked every 4 feet in length, by the use of an 
approved jointing tool. These joints shall correspond to the joints in the curb & gutter where applicable. 
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Sidewalks that are adjacent to other concrete areas will be poured separately to ensure compliant cross 
slope on the walking path. 
 
ITEM 540 METAL BEAM GUARD FENCE 
 
The area shown on the Roadway Details – MBGF sheets having a one course surface treatment will match 
the rates as shown on the basis of estimate for “ROADWAY” unless otherwise directed by the Engineer. 
 
Metal beam guard fence will not be installed until the embankment, flex base, and/or one course surface 
treatment is complete. 
 
ITEM 552 WIRE FENCE 
 
Wire fence quantities shown on the plans are approximate and may be adjusted in the field as approved by 
the Engineer. 
 
Notify the Engineer three weeks prior to beginning any fence work. 
 
All end posts, corner and pull posts, posts and braces, shall be steel pipe with a minimum of 2" Std. pipe 
(2.375" O.D., 0.154" wall thickness) with a 11#4" Std. pipe brace (1.660" O.D., 0.140" wall thickness), with 
a 2"x2"x1/4" angle, or other as approved by the Engineer. 
 
ITEM 560 MAILBOX ASSEMBLIES 
 
Mailboxes will be kept in a position accessible to the carrier’s vehicle along the travel way except when 
performance of grading operations necessitates the moving of mailboxes.  When grading operations 
necessitate the moving of mailboxes, the contractor will place them at a nearby location which will be 
accessible to the carrier’s vehicle.  Mailboxes will be returned to a position accessible to the carrier’s 
vehicle along the travel way when grading operations are not in progress.  This work will not be paid for 
directly but will be subsidiary to Item 560. 
 
A Type 2 Object Marker in accordance with Traffic Engineering standard Delineators & Object Markers or 
tube type post wrapped with 12” Conformable Reflective Sheeting in accordance with DMS 8300 will be 
required on both the approach and departure side of each mailbox assembly and will not be paid for directly 
but will be considered subsidiary to Item 560 Mailbox Assemblies. 
 
Mailboxes that create a protrusion of more than 4” into the pedestrian circulation path will have an 
additional curb or foundation at the bottom to provide a maximum 4” overhang.  This work will not be paid 
for directly but will be considered subsidiary to Item 560 Mailbox Assemblies. 
 
ITEM 600 ELECTRIC GENERAL 
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Electrical materials, wiring, and fittings not covered by the plans and specifications for this project will 
conform to the requirements of the current edition of the National Electrical Code as published by the 
National Fire Protection Association.  
 
Contractor will maintain signals through construction with the exception of camera detection.  Contractor 
will notify the District Director of Operations at 325-643-0417, 48 hours prior to beginning any electrical 
related work items and 48 hours prior to traffic switch so the district signal personnel can adjust the camera 
detection. 
 
Electrical Contractor, Signal Shop personnel and Project Inspector will conduct a ‘Tool Box’ meeting to 
discuss upcoming electrical work. 
 
All materials will be from the pre-qualified material producer list, “Roadway Illumination and Electrical 
Supplies” located on the TxDOT website. Electrical submittals will be required for all materials not on the 
pre-qualified list.  
 
All electrical submittals will be forwarded to District Director of Operations (325-643-0417).  No electrical 
work will be performed prior to approval of electrical materials. 
 
ITEM 610 ROADWAY ILLUMINATION ASSEMBLIES  
 
All luminaire poles will be steel. 
 
For both transformer and shoe-base type illumination poles, provide double-pole breakaway fuse holder as 
shown on the Texas Department of Transportation (TxDOT)-Construction Division’s (CST) material 
producers list. Category is “Roadway Illumination and Electrical Supplies”.  Fuse holder is shown on list 
under Items 610 & 620. Provide 10 amp time delay fuses. 
 
For instructions on submitting shop drawings electronically go to TxDOT home page, Divisions (bottom 
left), Bridge, Shop Drawings, Electronic Submission of Shop Drawings, Guide to Electronic Shop Drawing 
Submittal.pdf or click on the following link: 
 
http://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf 
 
For project specific shop drawings, furnish drawings of the complete assembly in accordance with Item 
441, “Steel Structures”. Submit shop drawings electronically. 
 
Pre-approved shop drawing manufacturers and assembly model numbers can be found on the Texas 
Department of Transportation(TxDOT) – Construction Division’s(CST) material producer list. Category is 
“Roadway Illumination and Electrical Supplies.”  
 
Use 480 volt electronic LED drivers for luminaires on this project.  



County: EASTLAND  
 
Highway: SH 6 Control: 0257-04-031, etc. 
 
 

 
 
 

 General Notes Sheet Q 

 
 
 
Provide 12 circuit Buchanan Type 112SN, Kulka Type 985-GP-10 CU, or equal terminal strip in the 
luminaire pole access compartment. The conductors for the line and load side of the terminal strip will be 
identified with a plastic label with two straps per tag.  The load side will have each signal head and ped 
head identified on the tag.   
 
Fabricate steel roadway illumination poles in accordance with TxDOT standards RIP (Roadway Illumination 
Poles -2011). Poles fabricated according to RIP require no shop drawings.  Alternate designs to RIP or the 
use of aluminum to fabricate poles will require the submission of shop drawings electronically. 
 

Limitations on Use of the RIP Standard 
 
The Roadway Illumination Pole (RIP) standard details were developed for installations in locations where 
the 3-second gust basic maximum wind speed is 110 mph, and where the elevation of the base of the pole 
is less than (i.e. not more than) 25’ above the elevation of surrounding terrain, in accordance with the 
“AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic 
Signals,” 4th Edition (2001) (AASHTO Design Specifications). For poles to be installed in regions where the 
maximum basic wind speed exceeds 110 mph or to be mounted more than 25’ above the surrounding 
terrain, the contractor will provide poles meeting the following requirements: 
  

 Submittals. Following the electronic shop drawing submittal process (see 
http://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf) the contractor 
will submit to the Engineer, for approval, fabrication drawings and calculations for the poles. The 
drawings and calculations will be sealed by a Texas registered or licensed professional engineer 
(P.E.).  

 
 Luminaire Structural Support Requirements. Lighting poles, arms, and anchor bolt assemblies will 

have a 25 year design life to safely resist dead loads, ice loads and the required basic wind speeds 
at the location of installation in accordance with the current edition of the AASHTO Design 
Specifications. For transformer base poles, the fabricator will include transformer base and 
connecting hardware in calculations and shop drawing submittals. All transformer bases will have 
been structurally tested to resist the theoretical plastic moment capacity of the pole. Certification of 
the plastic moment load test and FHWA breakaway requirement test of the model of base being 
furnished will be submitted with the shop drawings. Shop drawings will show breakaway base 
model number, and manufacturer's name and logo. Manufacturer's shop drawings will include the 
ASTM designations for all materials to be used. 

 
ITEM 618 CONDUIT 
 
All conduit will be SCH 80 PVC. 
 
Where PVC, duct cable, and HDPE conduit 1” and larger is allowed and installed as per TxDOT standards, 
provide a PVC elbow at all ground boxes and foundations. 
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See plans & specifications regarding type of conduit.  High density polyethylene (HDPE) may be 
substituted where PVC is called out. High density polyethylene (HDPE) may be threaded and used with 
threaded PVC connectors or couplings. All couplings & connections will be tight & waterproof.  Each end of 
every PVC pipe connection and/or coupling will be cleaned with PVC cleaner and glued thoroughly with 
PVC sealer.  Proposed and existing conduit will be brought into a pull box and elbowed unless otherwise 
shown.  Where a rigid metal conduit run terminates, a bushing will be provided to protect the wire from 
abrasion. 
 
The conduit will be placed at a minimum depth of two 2 ft. unless otherwise shown on the plans or directed 
by the Engineer.  If utility lines or other obstacles are at the 2 ft. minimum depth then the conduit will be 
routed under the utility or obstacle unless otherwise approved by the Engineer. 
 
The conduit will be placed on a 2 in. Sand cushion and then backfilled with a minimum of six inch (6”) sand 
fill.  The remainder of the trench will be backfilled with flexible base or soil as required by location of conduit 
on the project. 
 
Flexible metal will not be permitted on this project. 
 
Do not use cast iron junction boxes in concrete traffic barriers and single slope traffic barriers. Use polymer 
concrete junction boxes instead of the cast iron junction boxes shown on standard sheets CTBI (3), CTBI 
(4), and SSCB (4).  Mount the junction boxes flush (+ 0”, - ½”) with concrete surface of concrete barrier. 
 
Use materials from prequalified material producers list as shown on the Texas Department of 
Transportation (TxDOT) - Construction Division’s (CST) material producer list. Category is “Roadway 
Illumination and Electrical Supplies.”    
The polymer concrete barrier box will not be paid for separately, but will be considered subsidiary to ITEM 
618, “CONDUIT”. 
 
ITEM 620 ELECTRICAL CONDUCTORS 
 
Labeling conductors with label maker is acceptable. 
 
Grounding conductors that share the same conduit, junction box, ground box or structure will be bonded 
together at every accessible point in accordance with the National Electrical Code. 
 
For Flashing Beacons (Item 685) and Ped poles (Item 687) within the project, provide single-pole 
breakaway disconnects. Use Bussman HEBW, Littlefuse LEB, Ferraz-Shawmut FEB, or equal on 
ungrounded conductors.  
 
For all grounded conductors use Bussman HET, Littlefuse LET, Ferraz-Shawmut FEBN, or equal. These 
breakaway connectors have a white colored marking and a permanently installed solid neutral. 
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ITEM 624 GROUND BOXES 
 
 
All concrete used on ground boxes with aprons or cast in various slabs, will be as thick as the ground box 
depth within the dimensions as shown on TxDOT’s ED Standard Sheets. No variance from this will be 
allowed. 
 
ITEM 628 ELECTRICAL SERVICE 
 
Any service installed by others will comply with all TxDOT standards from weather-head to fixtures. 
 
Coordinate setting up the electrical service with the Area Engineer to insure the meter is installed under the 
proper account name. 
 
Photocell enclosed in pedestal services will be orientated in a northerly direction unless otherwise directed. 
 
The Contractor will verify conductor slack length at the weather head with the utility provider.  If the utility 
provider requires a conductor slack length that does not meet the requirements shown on ED(7) notify the 
Engineer immediately for a resolution. 
 
Ground rod will be required and will be considered subsidiary to ITEM 628 Electrical Service for installing 
an Steel Pole (Overhead) electrical service in additional to ED(7)-14 standard sheet per utility code 
standards. 
 
ITEM 644 SMALL ROADSIDE SIGN ASSEMBLIES 
 
The Contractor will notify the Engineer 5 working days before installing any sign base. The Engineer will 
coordinate with the Contractor and the Maintenance office to assure proposed sign placements are in 
accordance with the current version of the Sign Crew Field Book and the TMUTCD. Any signs that are 
placed without this coordination by the Contractor that are not located correctly will be removed and 
relocated at the Contractor’s expense. 
 
For Triangular Slip Base systems use HWYCOM  (3 way set screw), Southern Plains (2 bolt clamp), or 
approved equivalent. 
 
Build signs not detailed in the plans according to the latest edition of the Standard Highway Sign Designs 
for Texas. 
 
TxDOT will mark the locations of the SPEED LIMIT (R2-1) and REDUCED SPEED LIMIT AHEAD (W3-5) 
signs. 
 
Existing roadside signs are to be removed/relocated and mounted on temporary supports and placed 
during construction as directed by the Engineer. The removal/relocation and temporary mounting of any 
existing sign (stop, yield, warning, etc.) will not be paid for directly but will be considered subsidiary to Item 
644 unless otherwise directed by the Engineer. 
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Signs that are to be transferred to new posts must be placed upon the new supports before the end of the 
working day.  Regulatory signs must be transferred immediately. 
 
Conformable Retroreflective Sheeting in accordance with DMS 8300 will be required on all Warning, Stop, 
and Yield signs.  Retroreflective sheeting wrapped around a sign support is yellow unless the sign on the 
support is a Stop or Yield, in which case the sheeting will be red.  Retroreflective sheeting will have a height 
on the post of 12 inches and the bottom of the sheeting will be 4 feet above the edge of the travel lane.  
Retroreflective sheeting will not be paid for directly but will be considered subsidiary to Item 644 Small 
Roadside Sign Assemblies. 
 
ITEM 656 FOUNDATIONS FOR TRAFFIC CONTROL DEVICES 
 
Drilled shaft foundations for electrical use will be grounded using an 8’ ground rod unless otherwise 
specified. 
 
ITEM 662 WORK ZONE PAVEMENT MARKINGS 
 
Removable work zone pavement markings will be raised pavement markers unless otherwise approved by 
the Engineer. 
 
Bituminous material used for raised pavement markers will be removed before the next lift of pavement 
material is placed. 
 
Temporary tabs will not be placed on a road more than 24 hours prior to operations beginning on the road. 

The temporary tabs will be removed by an acceptable method approved by the Engineer once final striping 
has been placed. 

TY II Paint will be allowed for non-removable work zone pavement markings. 
 
ITEM 666 RETROREFLECTORIZED PAVEMENT MARKINGS    
 
A mobile retroreflectometer is not required for this project. 
 
Furnish a needlepoint micrometer gauge Mitutoyo - Model 342-711-30 or equivalent. 
 
Sealed roadways will be allowed to cure for 3 days before final striping is placed unless otherwise directed 
by the Engineer. 
 
Crosswalks will be 24 inch wide “longitudinal” style in accordance with TMUTCD 3B.18.15 or as directed by 
the Engineer. 
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All raised profile striping (edgeline and centerline) will use transverse bar profiles as described in section 
666.4.3.1.2. 
 
 
Unless otherwise approved, all 4 in. longitudinal striping (centerline, edgeline, etc.) will be placed and 
approved before any other striping (crosswalks, stop bars, arrows, numbers, etc.) is allowed to begin. 
 
ITEM 672 RAISED PAVEMENT MARKERS    
 
Place raised pavement markers no sooner than 24 hours after final striping has been placed or as directed. 
 
ITEM 677 ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS 
 
Use “Blasting Method” in accordance with 677.4.3 for eliminating existing pavement markings. Water 
blasting will be the only allowable option. A vacuum recovery system will be required as approved. 
 
ITEM 680 INSTALLATION OF HIGHWAY TRAFFIC SIGNALS 
 
Contractor will be responsible for all temporary control and operation of the traffic signal. Any components 
needed to facilitate this work will be the responsibility of the Contractor.  
 
Traffic signals will be made of polycarbonate and be highway yellow in color.  Cover heads until signal 
system is put into operation.  All faces will be equipped with tunnel visors and backplates.  Backplates will 
be black polycarbonate. 
 
Controller cabinet will be grounded using a ground rod.  
 
Wire nuts will not be permitted unless approved by the Engineer. 
 
Signal signs will be subsidiary to this Item. (Section 680.5.1.) 
 
The Traffic Signal Cabinet, Controller, and preformed cabinet base will be provided by TxDOT and installed 
by Contractor. Concrete pad will be provided by the Contractor. 
 
Temporary Traffic Signal must have a real time monitoring display and error detection system.  
 
ITEM 685 ROADSIDE FLASHING BEACON ASSEMBLIES 
 
For bidding purposes, assume all solar installations will be the two-pole configuration.  
 
One-Pole Solar Powered Roadside Flashing Beacon will consist of an installation with one foundation, pole 
and transformer base and the use of a ground box/battery vault as shown on standard sheet(s). 
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Two-Pole Solar Powered Roadside Flashing Beacon will consist of an installation with two foundations, 
poles and transformer bases. The controller and batteries will be placed on the second pole at the ROW as 
shown on standard sheet(s). 
 
 
 
This roadside flashing beacon will have two poles, one as described in the plans and the second pole as 
close to the R.O.W. as possible or as directed by the Engineer. 
 
This roadside flashing beacon will have one pole as described in the plans. 
 
Batteries will be placed in ground vault/battery box. 
 
The flasher assembly will be capable of supporting two 12” LED beacons flashing for a 24 hour period. 
 
The flasher assembly will be capable of supporting two 12” LED beacons for a school zone situation.  
 
Roadside Flashing Beacon foundations will be Drilled Shafts. See TxDOT Standard TS-FD for additional 
information. 
 

ITEM 3076 DENSE – GRADED HOT-MIX ASPHALT (QCQA) 

RAS will not be allowed. 

A Superpave Gyratory Compactor (SGC) is required for this project. 

Power washing each lift of hot-mix before the placement of consecutive lifts may be required as directed by 
the Engineer to ensure proper surface preparation. (Article 3076.4.7.) 

During paving operations; proper adjustment of Surge Volume Remixing MTV is required to ensure clean 
pickup of HMAC and to have residual HMAC not be in excess of 1/4” to 3/8” as approved by the Engineer. 
HMAC will not be dumped in a windrow that is determined by the Engineer to be an excessive distance 
from the paving operation. 

Belly dumps will not be allowed if a spray paver is used. 

See item 504 for additional structure requirements located at HMAC plant(s). 

 
ITEM 3077 SUPERPAVE MIXTURES  
 
Binder substitution is not allowed. 
 
RAP and RAS will not be allowed. 
 
Superpave Mix to be placed in one lift. 
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Surge Volume and Remixing MTV will be required for this project. 
 
During paving operations; proper adjustment of Surge Volume and Remixing MTV is required to ensure 
clean pickup of HMAC and to have residual HMAC not be in excess of 1/4” to 3/8” as approved by the  
 
 
Engineer. HMAC will not be dumped in a windrow that is determined by the Engineer to be an excessive 
distance from the paving operation. 
 
Belly dumps will not be allowed if a spray paver is used. 
 
See item 504 for additional structure requirements located at HMAC plant(s). 
 
ITEM 3084 BONDING COURSE 
 
Rates will be adjusted in the field based on the exposed surface as directed by the Engineer. 
 
A test strip will be required. 
 
ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN 
 
2 portable changeable message signs are estimated for this project and will be placed as directed by the 
Engineer. (2 PCMB X 200 Days = 400 TOTAL ) 
 
ITEM 6185 TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA) 
 
Provide the number of vehicles with truck mounted attenuators (TMA) listed in the table below. The 
Contractor will be responsible for determining if one or more of these operations will be ongoing at the 
same time to determine the total number of TMAs needed for the project. 
 

STANDARD / PHASE  # TMA'S REQUIRED 

TCP(1-1) 1 
TCP(1-2) 1 
TCP(1-3) 1 per workspace 
TCP(1-4) 1 
TCP(1-5) 1 
TCP(1-6) 1 
TCP(2-1) 1 
TCP(2-2) 1 
TCP(2-3) 1 per workspace 
TCP(2-4) 1 
TCP(2-5) 1 
TCP(2-6) 1 
TCP(2-7) 0 
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TCP(2-8) 0 
TCP(3-1) 2 
TCP(3-2) 3 
TCP(3-3) 2 or 3 
TCP(3-4) 1 or 2 per workspace 
TCP(3-5) 1 
TCP(5-1) 1 
TCP(6-1) 1 or 2 
TCP(6-2) 1 
TCP(6-3) 1 
TCP(6-4) 1 or 2 
TCP(6-5) 1 or 2 
TCP(6-6) 1 per lane 
TCP(6-7) Refer to TCP(6-6) 
TCP(6-8) 1 
TCP(6-9) 1 
TCP(7-1) N/A to be used in conjunction with another TCP 

WZ(BTS-1) & WZ(BTS-2) 1 
 
Stationary shadow vehicle(s) with TMA are estimated at 65 days for this project. (32.5 days x 2 TMA’s) 
 
Mobile shadow vehicle(s) with TMA are estimated at 520 hours for this project. (32.5 days x 8 hrs/day x 2 
TMA’s) 
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                                                    CONTROL :  0257-04-031, ETC         
                                                    PROJECT :  C 257-4-31, ETC          
                                                    HIGHWAY :  SH 6                     
                                                    COUNTY  :  EASTLAND                 
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  NOVEMBER 1, 2014.            
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 100  PREPARING RIGHT OF WAY (103)                                 
                 ITEM 104  REMOVING CONCRETE                                            
                 ITEM 110  EXCAVATION (132)                                             
                 ITEM 132  EMBANKMENT (100)(160)(204)(210)(216)(260)(400)               
                 ITEM 150  BLADING                                                      
                 ITEM 162  SODDING FOR EROSION CONTROL (166)(168)                       
                 ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
                 ITEM 168  VEGETATIVE WATERING                                          
                 ITEM 169  SOIL RETENTION BLANKETS                                      
                 ITEM 247  FLEXIBLE BASE (105)(204)(210)(216)(520)                      
                 ITEM 316  SEAL COAT (210)(300)(302)(340)<341>(520)<3076><3096>         
                 ITEM 334  HOT-MIX COLD-LAID ASPHALT CONCRETE PAVEMENT (204)(300)       
                           (301)(320)(520)(585)<3096>                                   
                 ITEM 354  PLANING AND TEXTURING PAVEMENT                               
                 ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (110)(132)(401)       
                           (402)(403)(416)(420)(421)(423)                               
                 ITEM 401  FLOWABLE BACKFILL (421)                                      
                 ITEM 402  TRENCH EXCAVATION PROTECTION                                 
                 ITEM 403  TEMPORARY SPECIAL SHORING (410)(411)(423)                    
                 ITEM 416  DRILLED SHAFT FOUNDATIONS (405)(420)(421)(423)(440)(448)     
                 ITEM 420  CONCRETE SUBSTRUCTURES (400)(404)(421)(422)(426)(427)        
                           (440)(441)(448)                                              
                 ITEM 423  RETAINING WALLS (110)(132)(216)(400)(416)(420)(421)(424)     
                           (440)(445)<458><556>                                         
                 ITEM 432  RIPRAP (247)(420)(421)(431)(440)                             
                 ITEM 450  RAILING (420)(421)(422)(424)(440)(441)(442)(445)(446)        
                           (448)                                                        
                 ITEM 462  CONCRETE BOX CULVERTS AND DRAINS (400)(402)(403)(420)        
                           (421)(422)(424)(440)(464)(476)                               
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                 ITEM 464  REINFORCED CONCRETE PIPE (400)(402)(403)(467)(476)           
                 ITEM 465  JUNCTION BOXES, MANHOLES, AND INLETS (400)(420)(421)(424)    
                           (440)(471)                                                   
                 ITEM 466  HEADWALLS AND WINGWALLS (400)(420)(421)(432)(440)(464)       
                 ITEM 467  SAFETY END TREATMENT (400)(420)(421)(432)(440)(442)(445)     
                           (460)(464)                                                   
                 ITEM 474  LINEAR DRAINS (400)(420)(421)(440)(445)(460)(471)            
                 ITEM 476  JACKING, BORING, OR TUNNELING PIPE OR BOX (402)(403)(460)    
                           (462)(464)                                                   
                 ITEM 496  REMOVING STRUCTURES                                          
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
                 ITEM 504  FIELD OFFICE AND LABORATORY                                  
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS (161)(432)(556)                                     
                 ITEM 508  CONSTRUCTING DETOURS                                         
                 ITEM 510  ONE-WAY TRAFFIC CONTROL (502)                                
                 ITEM 512  PORTABLE TRAFFIC BARRIER (420)(421)(424)(440)(442)           
                 ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)    
                           (420)(421)(440)                                              
                 ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
                           (275)(276)(292)(316)(330)(334)(340)<341>(360)(421)(440)      
                           <3076>                                                       
                 ITEM 531  SIDEWALKS (104)(360)(420)(421)(440)(530)                     
                 ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)<492>(529)             
                 ITEM 544  GUARDRAIL END TREATMENTS                                     
                 ITEM 550  CHAIN LINK FENCE (421)(445)                                  
                 ITEM 552  WIRE FENCE (445)(492)                                        
                 ITEM 560  MAILBOX ASSEMBLIES                                           
                 ITEM 610  ROADWAY ILLUMINATION ASSEMBLIES (416)(421)(432)(441)(442)    
                           (445)(449)(614)(616)(618)(620)(622)(624)(628)                
                 ITEM 618  CONDUIT (400)(476)                                           
                 ITEM 620  ELECTRICAL CONDUCTORS (610)(628)                             
                 ITEM 624  GROUND BOXES (420)(421)(432)(440)(618)(620)                  
                 ITEM 628  ELECTRICAL SERVICES (441)(445)(449)(618)(620)(627)(656)      
                 ITEM 636  SIGNS (643)                                                  
                 ITEM 644  SMALL ROADSIDE SIGN ASSEMBLIES (421)(440)(441)(442)(445)     
                           (636)(643)(656)                                              
                 ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
                 ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS (316)(502)(662)(677)    
                           (678)<6438>                                                  
                 ITEM 668  PREFABRICATED PAVEMENT MARKINGS (678)                        
                 ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
                 ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                           (302)(316)<3096>                                             
                 ITEM 680  HIGHWAY TRAFFIC SIGNALS (416)(610)(618)(620)(624)(625)       
                           (627)(628)(636)(656)(682)(684)(686)(688)                     
                 ITEM 682  VEHICLE AND PEDESTRIAN SIGNAL HEADS                          
                 ITEM 684  TRAFFIC SIGNAL CABLES                                        
                 ITEM 685  ROADSIDE FLASHING BEACON ASSEMBLIES (441)(442)(445)(449)     
                           (610)(618)(620)(621)(622)(624)(628)(656)(682)(684)(687)      
                 ITEM 686  TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (416)(421)(441)       
                           (442)(445)(449)                                              



3-4

                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---008)                
                 WAGE RATES                                                             
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---002)                      
                 SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATE FUNDED PROJECTS  
                                    " (000---009)                                       
                 SPECIAL PROVISION "AMERICANS WITH DISABILITIES ACT CURB RAMP WORKSHOP  
                                    " (000---025)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000--1019)                                       
                 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1243)         
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---659)                                       
                 SPECIAL PROVISIONS TO ITEM     2  (002---011)(002---013)               
                 SPECIAL PROVISIONS TO ITEM     3  (003---011)(003---013)               
                 SPECIAL PROVISIONS TO ITEM     5  (005---002)(005---003)               
                 SPECIAL PROVISIONS TO ITEM     6  (006---001)(006---012)               
                 SPECIAL PROVISIONS TO ITEM     7  (007---004)(007---008)(007---010)    
                                                   (007---011)                          
                 SPECIAL PROVISIONS TO ITEM     8  (008---003)(008---030)(008---033)    
                 SPECIAL PROVISIONS TO ITEM     9  (009---010)(009---011)               
                 SPECIAL PROVISION  TO ITEM   247  (247---003)                          
                 SPECIAL PROVISION  TO ITEM   300  (300---020)                          
                 SPECIAL PROVISION  TO ITEM   302  (302---003)                          
                 SPECIAL PROVISION  TO ITEM   316  (316---002)                          
                 SPECIAL PROVISION  TO ITEM   334  (334---003)                          
                 SPECIAL PROVISION  TO ITEM   340  (340---004)                          
                 SPECIAL PROVISION  TO ITEM   341  (341---004)                          
                 SPECIAL PROVISION  TO ITEM   342  (342---005)                          
                 SPECIAL PROVISION  TO ITEM   344  (344---005)                          
                 SPECIAL PROVISION  TO ITEM   347  (347---003)                          
                 SPECIAL PROVISION  TO ITEM   348  (348---004)                          
                 SPECIAL PROVISION  TO ITEM   420  (420---001)                          
                 SPECIAL PROVISION  TO ITEM   421  (421---010)                          
                 SPECIAL PROVISION  TO ITEM   426  (426---005)                          
                 SPECIAL PROVISION  TO ITEM   427  (427---003)                          
                 SPECIAL PROVISION  TO ITEM   440  (440---004)                          
                 SPECIAL PROVISION  TO ITEM   441  (441---004)                          
                 SPECIAL PROVISION  TO ITEM   442  (442---001)                          
                 SPECIAL PROVISION  TO ITEM   446  (446---005)                          
                 SPECIAL PROVISION  TO ITEM   448  (448---001)                          
                 SPECIAL PROVISION  TO ITEM   449  (449---002)                          
                 SPECIAL PROVISION  TO ITEM   450  (450---001)                          
                 SPECIAL PROVISION  TO ITEM   462  (462---002)                          
                 SPECIAL PROVISION  TO ITEM   464  (464---001)                          
                 SPECIAL PROVISION  TO ITEM   465  (465---002)                          
                 SPECIAL PROVISION  TO ITEM   502  (502---008)                          
                 SPECIAL PROVISION  TO ITEM   506  (506---005)                          
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                 SPECIAL PROVISION  TO ITEM   520  (520---002)                          
                 SPECIAL PROVISION  TO ITEM   540  (540---001)                          
                 SPECIAL PROVISION  TO ITEM   636  (636---001)                          
                 SPECIAL PROVISION  TO ITEM   643  (643---001)                          
                 SPECIAL PROVISION  TO ITEM   656  (656---001)                          
                 SPECIAL PROVISION  TO ITEM   666  (666---007)                          
                 SPECIAL PROVISION  TO ITEM   680  (680---006)                          
                 SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6185  (6185--002)    
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 3002 SPRAY APPLIED UNDERSEAL MEMBRANE (320)                       
                 ITEM 3076 DENSE-GRADED HOT-MIX ASPHALT <300><301><316><320><340>       
                           <341><342><347><348><520><585><3079><3081><3082><3096>       
                 ITEM 3077 SUPERPAVE MIXTURES <300><301><316><320><340><341><342>       
                           <344><347><348><520><3079><3081><3082><3096>                 
                 ITEM 3079 PERMEABLE FRICTION COURSE (PFC) <342><3096>                  
                 ITEM 3081 THIN OVERLAY MIXTURES (TOM) <347><3096>                      
                 ITEM 3082 THIN BONDED FRICTION COURSES <348><3079><3096>               
                 ITEM 3084 BONDING COURSE <300><3002><3096>                             
                 ITEM 3096 ASPHALTS, OILS, AND EMULSIONS                                
                 ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 6185 TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 6438 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT        
                           MARKINGS                                                     
                 ITEM 7310 SANITARY SEWER                                               
                 ITEM 7311 WATER LINE INSTALLATION                                      
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
                                                                                        



 
          Control

          Project

          Highway

          County

The following goal for small business enterprises is established: 

0257-04-031, ETC.

C 257-4-31, ETC.

SH 6

EASTLAND

  SBE 
      

EASTLAND

SMALL BUSINESS ENTERPRISE REQUIREMENTS

0.0%
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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Special Provision to Item 000 

Special Labor Provisions for State Projects 

1. GENERAL 

This is a “Public Works” Project, as provided under Government Code Title 10, Chapter 2258, “Prevailing 
Wage Rates,” and is subject to the provisions of the Statute. No provisions in the Contract are intended to be 
in conflict with the provisions of the Statute. 

The Texas Transportation Commission has ascertained and indicated in the special provisions the regular 
rate of per diem wages prevailing in each locality for each craft or type of worker. Apply the wage rates 
contained in the specifications as minimum wage rates for the Contract. 

2. MINIMUM WAGES, HOURS AND CONDITIONS OF EMPLOYMENT 

All workers necessary for the satisfactory completion of the work are within the purview of the Contract. 

Whenever and wherever practical, give local citizens preference in the selection of labor. 

Do not require any worker to lodge, board or trade at a particular place, or with a particular person as a 
condition of employment. 

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any 
person who obtains work on the project to pay any fee to any other person or agency obtaining employment 
for the person on the project. 

Do not charge for tools or equipment used in connection with the duties performed, except for loss or 
damage of property. Do not charge for necessary camp water. 

Do not charge for any transportation furnished to any person employed on the project. 

The provisions apply where work is performed by piece work, station work, etc. The minimum wage paid will 
be exclusive of equipment rental on any shipment which the worker or subcontractor may furnish in 
connection with his work. 

Take responsibility for carrying out the requirements of this specification and ensure that each subcontractor 
working on the project complies with its provisions. 

Any form of subterfuge, coercion or deduction designated to evade, reduce or discount the established 
minimum wage scales will be considered a violation of the Contract. 

The Fair Labor Standards Acts (FLSA) established one and one-half (1-1/2) pay for overtime in excess of 
40 hours worked in 1 week. Do not consider time consumed by the worker in going to and returning from the 
place of work as part of the hours of work. Do not require or permit any worker to work in excess of 40 hours 
in 1 week, unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay 
for all hours worked in excess of 40 hours in the workweek. 

The general rates of per diem wages prevailing in this locality for each class and type of workers whose 
services are considered necessary to fulfill the Contract are indicated in the special provisions, and these 
rates govern as minimum wage rates on this Contract. A penalty of $60.00 per calendar day or portion of a 
calendar day for each worker that is paid less than the stipulated general rates of per diem wages for any 
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker, 
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will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has 
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve 
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in 
accordance with the provisions of the Texas General Arbitration Act (Art. 224 et seq., Revised Statutes). 

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its 
subcontractors will pay each of their employees and contract labor engaged in any way in work under the 
Contract, a wage not less than what is generally known as the “federal minimum wage” as set out in 29 
U.S.C. 206 as that Statute may be amended from time to time. 

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem 
wage rate established in the Contract for a worker whose duties are most nearly comparable. 

3. RECORD AND INSPECTIONS 

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for 
review. Show the name, occupation, number of hours worked each day and per diem wage paid each worker 
together with a complete record of all deductions made from such wages. Keep records for a period of 
3 years from the date of completion of the Contract. 

Where the piece-work method is used, indicate on the payroll for each person involved: 

 Quantity of piece work performed.  

 Price paid per piece-work unit.  

 Total hours employed. 

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true 
and accurate report of the full wages due and paid to each person employed. 

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to 
post or make available to employees the prevailing wage rates from the Contract. 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20230002)

ZONE
TX03

*(TX20230003)

ZONE
TX04

*(TX20230004)

ZONE
TX05

*(TX20230005)

ZONE
TX06

*(TX20230006)

ZONE
TX07

*(TX20230007)

ZONE
TX08

*(TX20230008)

ZONE
 TX24

*(TX20230024)

ZONE
TX25

*(TX20230025)

ZONE
TX27

*(TX20230027)

ZONE
TX28

*(TX20230028)

ZONE
TX29

*(TX20230029)

ZONE
TX30

*(TX20230030)

ZONE
TX37

*(TX20230037)

ZONE
TX38

*(TX20230038)

ZONE
TX42

*(TX20230042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75

1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40

1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99

1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78

1112 Batching Plant Operator, Asphalt

1115 Batching Plant Operator, Concrete

1214 Blaster

1615 Boom Truck Operator $18.36

1444 Boring Machine Operator

1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05

1144 Communications Cable Installer

1124

Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318

Concrete Pavement Finishing 
Machine
Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315

Concrete Paving, Curing, Float, 
Texturing
Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99

1399 Concrete/Gunite Pump Operator

1344

Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345

Crane Operator, Hydraulic Over
80 Tons

1342

Crane Operator, Lattice Boom 80 
Tons
or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343

Crane Operator, Lattice Boom Over
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50

1351 Crusher or Screen Plant Operator

1446 Directional Drilling Locator $11.67

1445 Directional Drilling Operator $20.32 $17.24

1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347

Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348

Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10

1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25

1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360

Foundation Drill Operator, Crawler
Mounted $17.99 $17.99 $17.43

1363

Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369

Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372

Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer

1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15

1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37

1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90

1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-06-2023 and are the minimum wages to 
be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided in the contract.  Any wage rate that is not listed 
herein and not in the USDOL's general decision, must be submitted to the Engineer for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-06-2023.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20230002)

ZONE
TX03

*(TX20230003)

ZONE
TX04

*(TX20230004)

ZONE
TX05

*(TX20230005)

ZONE
TX06

*(TX20230006)

ZONE
TX07

*(TX20230007)

ZONE
TX08

*(TX20230008)

ZONE
 TX24

*(TX20230024)

ZONE
TX25

*(TX20230025)

ZONE
TX27

*(TX20230027)

ZONE
TX28

*(TX20230028)

ZONE
TX29

*(TX20230029)

ZONE
TX30

*(TX20230030)

ZONE
TX37

*(TX20230037)

ZONE
TX38

*(TX20230038)

ZONE
TX42

*(TX20230042)

1390

Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53

1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60

1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396

Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator

1202 Piledriver $14.95

1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64

1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46

1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72

1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50

1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66

1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89

1417 Self-Propelled Hammer Operator

1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11

1513 Sign Erector

1708

Slurry Seal or Micro-Surfacing 
Machine
Operator

1341 Small Slipform Machine Operator $15.96

1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05

1705 Structural Steel Welder $12.85

1509 Structural Steel Worker $19.29 $14.39

1339 Subgrade Trimmer

1143 Telecommunication Technician

1145 Traffic Signal/Light Pole Worker $16.00

1440

Trenching Machine Operator,
Heavy $18.48

1437

Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41

1612 Truck Driver Transit-Mix $14.14 $14.14

1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606

Truck Driver, Single or Tandem Axle
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607

Truck Driver, Tandem Axle Tractor 
with
Semi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441

Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light

1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78

1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:

*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.
For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in Texas posted on the AGC's 
Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY

WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/06/2023
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws 
including Title VI of the Civil Rights Act of 1964, as amended, (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and 
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of 
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or 
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to 
discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is 
understood to include all parties to contracts or agreements with the Texas Department of Transportation.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this contract, the contractor agrees as follows: 

3.1. Compliance with Regulations. The Contractor shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”) 
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract. 

3.2. Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The contractor shall not participate either 
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations 
either by competitive bidding or negotiation made by the contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by the contractor of the contractor's obligations under this contract and the 
Regulations relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports: The contractor shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Recipient or the Texas 
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas 
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the 
information. 
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3.5. Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination 
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department 
of Transportation may determine to be appropriate, including, but not limited to: 

 withholding of payments to the contractor under the contract until the contractor complies, and/or 

 cancellation, termination or suspension of the contract, in whole or in part. 

3.6. Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in 
every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any 
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a 
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the 
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a 
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the 
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 



000-009 

1 09-14 
Statewide 

 

Special Provision to Item 000 

Small Business Enterprise in State Funded Projects 

1. DESCRIPTION 

The purpose of this Special Provision is to carry out the Texas Department of Transportation’s policy of 
ensuring that Small Business Enterprise (SBE) has an opportunity to participate in the performance of 
contracts. If the SBE goal is greater than zero, Article A of this Special Provision shall apply to this Contract; 
otherwise, Article B of this Special Provision applies. The percentage goal for SBE participation in the work to 
be performed under this contract will be shown in the proposal. 

2. DEFINITIONS 

Small Business Enterprise (SBE) is a firm (including affiliates) certified by the Department whose annual 
gross receipts do not exceed the U.S. Small Business Administration’s size standards for 4 consecutive 
years.  Firms certified as Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public 
Accounts and as Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program 
automatically qualify as SBEs. 

2.1. Article A - SBE Goal is Greater than Zero. 

2.1.1. Policy. The Department is committed to providing contracting opportunities for small businesses. In this 
regard, it is the Department’s policy to develop and maintain a program in order to facilitate contracting 
opportunities for small businesses.  Consequently, the requirements of the Department’s Small Business 
Enterprise Program apply to this contract as follows: 

2.1.1.1. The Contractor shall make a good faith effort to meet the SBE goal for this contract. 

2.1.1.2. The Contractor and any Subcontractors shall not discriminate on the basis of race, color, national origin, age, 
disability or sex in the award and performance of this contract. These nondiscrimination requirements shall 
be incorporated into any subcontract and purchase order. 

2.1.1.3. After a conditional award is made to the low bidder, the Department will determine the adequacy of a 
Contractor’s efforts to meet the contract goal, as is outlined under Section 2, “Contractor’s Responsibilities.” 
If the requirements of Section 2 are met, the contract will be forwarded to the Contractor for execution. 

The Contractor’s performance, during the construction period of the contract in meeting the SBE goal, will be 
monitored by the Department. 

2.1.2. Contractor's Responsibilities. These requirements must be satisfied by the Contractor. A SBE Contractor 
may satisfy the SBE requirements by performing at least 25% of the contract work with its own organization 
as defined elsewhere in the contract. 

2.1.2.1. The Contractor shall submit a completed SBE Commitment Agreement Form for each SBE they intend to 
use to satisfy the SBE goal so as to arrive in the Department’s Office of Civil Rights (OCR) in Austin, Texas 
not later than 5:00 p.m. on the 10th business day, excluding national holidays, after the conditional award of 
the contract. When requested, additional time, not to exceed 7 business days, excluding national holidays, 
may be granted based on documentation submitted by the Contractor.  

2.1.2.2. A Contractor who cannot meet the contract goal, in whole or in part, shall document the good faith efforts 
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations 



000-009 

2 09-14 
Statewide 

that are submitted and that describe a Contractor’s failure to meet a SBE goal or obtain SBE participation, 
including: 

2.1.2.2.1. Advertising in general circulation, trade association, and/or minority/women focus media concerning 
subcontracting opportunities, 

2.1.2.2.2. Dividing the contract work into reasonable portions in accordance with standard industry practices, 

2.1.2.2.3. Documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection, 

2.1.2.2.4. Providing qualified SBEs with adequate information about bonding, insurance, plans, specifications, scope of 
work, and the requirements of the contract, 

2.1.2.2.5. Negotiating in good faith with qualified SBEs, not rejecting qualified SBEs who are also the lowest responsive 
bidder, and; 

2.1.2.2.6. Using the services of available minorities and women, community organizations, contractor groups, local, 
state and federal business assistance offices, and other organizations that provide support services to SBEs. 

2.1.2.3. The good faith effort documentation is due at the time and place specified in Subarticle 2.(a). of this Special 
Provision. The Director of the DBE & SBE Programs Section will evaluate the Contractor’s documentation. If 
it is determined that the Contractor has failed to meet the good faith effort requirements, the Contractor will 
be given an opportunity for reconsideration by the Department. 

2.1.2.4. Should the bidder to whom the contract is conditionally awarded refuse, neglect or fail to meet the SBE goal 
and/or demonstrate to the Department’s satisfaction sufficient efforts to obtain SBE participation, the 
proposal guaranty filed with the bid shall become the property of the State, not as a penalty, but as liquidated 
damages to the Department. 

2.1.2.5. The Contractor must not terminate a SBE subcontractor submitted on a commitment agreement for a 
contract with an assigned goal without the prior written consent of the Department. 

2.1.2.6. The Contractor shall designate a SBE contact person who will administer the Contractor’s SBE program and 
who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to use 
SBEs.  

2.1.2.7. The Contractor must inform the Department of the representative's name, title and telephone number within 
10 days of beginning work. 

2.1.3. Eligibility of SBEs. 

2.1.3.1. The Department certifies the eligibility of SBEs. 

2.1.3.2. The Department maintains and makes available to interested parties a directory of certified SBEs. 

2.1.3.3. Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used 
in the information furnished by the Contractor required under Section 2.(a) above. 

2.1.3.4. Certified HUBs and DBEs are eligible as SBEs. 

2.1.3.5. Small Business Size Regulations and Eligibility is referenced on e-CFR (Code of Federal Regulations), Title 
13 – Business Credit and Assistance, Chapter 1 – Small Business Administration, Part 121 – Small Business 
Size Regulations, Subpart A – Size Eligibility Provisions and Standards. 

2.1.4. Determination of SBE Participation. SBE participation shall be counted toward meeting the SBE goal in 
this contract in accordance with the following: 
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2.1.4.1. A Contractor will receive credit for all payments actually made to a SBE for work performed and costs 
incurred in accordance with the contract, including all subcontracted work. 

2.1.4.2. A SBE Contractor or subcontractor may not subcontract more than 75% of a contract. The SBE shall perform 
not less than 25% of the value of the contract work with its own organization. 

2.1.4.3. A SBE may lease equipment consistent with standard industry practice. A SBE may lease equipment from 
the prime contractor if a rental agreement, separate from the subcontract specifying the terms of the lease 
arrangement, is approved by the Department prior to the SBE starting the work in accordance with the 
following: 

2.1.4.3.1. If the equipment is of a specialized nature, the lease may include the operator. If the practice is generally 
acceptable with the industry, the operator may remain on the lessor's payroll. The operator of the equipment 
shall be subject to the full control of the SBE, for a short term, and involve a specialized piece of heavy 
equipment readily available at the job site. 

2.1.4.3.2. For equipment that is not specialized, the SBE shall provide the operator and be responsible for all payroll 
and labor compliance requirements. 

2.1.5. Records and Reports. 

2.1.5.1. The Contractor shall submit monthly reports, after work begins, on SBE payments, (including payments to 
HUBs and DBEs). The monthly reports are to be sent to the Area Engineer’s office. These reports will be due 
within 15 days after the end of a calendar month.  

These reports will be required until all SBE subcontracting or supply activity is completed. The “SBE 
Progress Report” is to be used for monthly reporting. Upon completion of the contract and prior to receiving 
the final payment, the Contractor shall submit the “SBE Final Report” to the Office of Civil Rights and a copy 
to the Area Engineer. These forms may be obtained from the Office of Civil Rights and reproduced as 
necessary. The Department may verify the amounts being reported as paid to SBEs by requesting, on a 
random basis, copies of invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not 
met, documentation supporting Good Faith Efforts, as outlined in Section 2.(b) of this Special Provision, must 
be submitted with the Final Report. 

2.1.5.2. SBE subcontractors and/or suppliers should be identified on the monthly report by SBE certification number, 
name and the amount of actual payment made to each during the monthly period. These reports are 
required regardless of whether or not SBE activity has occurred in the monthly reporting period. 

2.1.5.3. All such records must be retained for a period of 3 years following completion of the contract work and shall 
be available at reasonable times and places for inspection by authorized representatives of the Department. 

2.1.6. Compliance of Contractor. To ensure that SBE requirements of this contract are complied with, the 
Department will monitor the Contractor’s efforts to involve SBEs during the performance of this contract. This 
will be accomplished by a review of monthly reports submitted by the Contractor indicating his progress in 
achieving the SBE contract goal and by compliance reviews conducted by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision shall constitute a material 
breach of this contract. In such a case, the Department reserves the right to employ remedies as the 
Department deems appropriate in the terms of the contract. 

2.2. Article B - No SBE Goal. 

2.2.1. Policy. It is the policy of the Department that SBEs shall have an opportunity to participate in the 
performance of contracts. Consequently, the requirements of the Department’s Small Business Enterprise 
Program apply to this contract as specified in Section 2-5 of this Article. 
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2.2.2. Contractor's Responsibilities. If there is no SBE goal, the Contractor will offer SBEs an opportunity to 
participate in the performance of contracts and subcontracts. 

2.2.3. Prohibit Discrimination. The Contractor and any subcontractor shall not discriminate on the basis of race, 
color, national origin, religion, age, disability or sex in the award and performance of contracts. These 
nondiscrimination requirements shall be incorporated into any subcontract and purchase order. 

2.2.4. Records and Reports. 

2.2.4.1. The Contractor shall submit reports on SBE (including HUB and DBE) payments. The reports are to be sent 
to the Area Engineer’s office. These reports will be due annually by the 31st of August or at project 
completion, whichever comes first.  

These reports will be required until all SBE subcontracting or supply activity is completed. The “SBE 
Progress Report” is to be used for reporting. Upon completion of the contract and prior to receiving the final 
payment, the Contractor shall submit the “SBE Final Report” to the Office of Civil Rights and a copy to the 
Area Engineer. These forms may be obtained from the Office of Civil Rights and reproduced as necessary. 
The Department may verify the amounts being reported as paid to SBEs by requesting copies of invoices 
and cancelled checks paid to SBEs on a random basis. 

2.2.4.2. SBE subcontractors and/or suppliers should be identified on the report by SBE Certification Number, name 
and the amount of actual payment made. 

2.2.4.3. All such records must be retained for a period of 3 years following completion of the contract work and shall 
be available at reasonable times and places for inspection by authorized representatives of the Department. 
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Special Provision to Item 000 

Americans with Disabilities Act Curb Ramp Workshop 

 

Before starting work, schedule and attend a mandatory preconstruction Americans with Disabilities Act curb ramp workshop.  
The workshop will be administered by the Department, will be four hours or less, and will be held during normal working hours at 
an approved location in proximity to the project. 

Supervisory personnel responsible for control of the work must attend the workshop. 

The Department will provide workshop facilitators and facilities.  No direct compensation will be made for fulfilling these 
requirements, as this workshop is considered subsidiary to the Items of the Contract. 
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Special Provision 000 

Certificate of Interested Parties (Form 1295) 

 

Submit a notarized Form 1295, “Certificate of Interested Parties,” in the following instances: 

 at Contract execution for Contracts awarded by the Commission; 

 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1,000,000 

or more; at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to 

$1,000,000 or more due to changes in the Contract; at any time there is an increase of $1,000,000 or more to an existing 

Contract (change orders, extensions, and renewals); or 

 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1317 

15,000,000 25,000,000 1718 

25,000,000 50,000,000 2411 

50,000,000 Over 50,000,000 4265 

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision 000 

Notice of Contractor Performance Evaluations 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project.  

2. DEFINITIONS 

2.1. Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the 
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the 
Contractor’s compliance with the established plan. 

2.2. Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and 
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.  

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide 
final evaluation scores falls below the Department’s acceptable standards for the review period and will 
monitor the Contractor’s compliance with the established plan. 

3. CONTRACTOR EVALUATIONS 

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations 
at the following intervals, at minimum: 

 Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts 

extending beyond 1 yr., and 

 Final evaluation—upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
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on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final. 

4. DIVISION OVERSIGHT 

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a 
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

 take no action, 

 reduce the Contractor’s bidding capacity, 

 prohibit the Contractor from bidding on one or more projects, 

 immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 

 prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a project, but was deemed 

nonresponsive for failure to register or participate in the Department of Homeland Security’s (DHS) E-Verify system as 

specified in Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is prohibited from rebidding that 

specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

 the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article 2.15., “Department of 

Homeland Security (DHS) E-Verify System.” 

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added. 

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in 
E=Verify throughout the life of the contract. In addition, in accordance with paragraph six of Article 8.2, “Subcontracting,” include 
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed. 

If the apparent low Bidder does not appear on the DHS E-Verify system prior to award, the Department will notify the Contractor 
that they must submit documentation showing that they are compliant within 5-business days after the date the notification was 
sent. A Contractor who fails to comply or respond within the deadline will be declared non-responsive and the Department will 
execute the proposal guaranty. The proposal guaranty will become the property of the State, not as a penalty, but as liquidated 
damages. The Bidder forfeiting the proposal guaranty will not be considered in future proposals for the same work unless there 
has been a substantial change in the scope of the work. 

The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder’s participation in the DHS 

E-verify system. For the Bidder who is not registered in E-Verify, the Department will allow for one business day after 

notification to provide proof of registration. 

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system within one calendar 
day: 

 the new apparent low Bidder will not be deemed nonresponsive,  

 the new apparent low Bidder’s guaranty will not be forfeited, 

 the Department will reject all bids, and 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Issuing Proposal Forms,” is supplemented by the following: 

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the 
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using 
the information found therein, including any addenda. These sources take precedence over information from other sources, 
including TxDOT webpages, which are unofficial and intended for informational purposes only. 
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Special Provision to Item 3 

Award and Execution Contract 

 

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following: 

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract 
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”   

Article 8, “Beginning of Work.” The first sentence is supplemented by the following: 

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the 
Contract requirements is provided and accepted. 
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Special Provision to Item 3 

Award and Execution of Contract 

 

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3 “Insurance” is being amended by the following: 

 
 

Table 2 
Insurance Requirements 

Type of Insurance Amount of Coverage 

Commercial General Liability Insurance 
 

Not Less Than: 
$600,000 each occurrence 

Business Automobile Policy Not Less Than: 
$600,000 combined single limit 

Workers’ Compensation 
 

Not Less Than: 
Statutory 

All Risk Builder’s Risk Insurance 
(For building-facilities contracts only) 

100% of Contract Price 
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Special Provision to Item 5 
Control of the Work 
 

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 5.1, “Authority of Engineer,” is voided and replaced by the following. 

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions 
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable 
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions. 

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and 
binding. 

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues. 
Contract remedies include, but are not limited to, the following: 
 conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43, 

Texas Administrative Code (TAC) §9.23, 
 requiring the Contractor to remove and replace defective work, or reducing payment for defective work, 
 removing an individual from the project, 
 suspending the work without suspending working day charges, 
 assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22, 
 withholding estimates, 
 declaring the Contractor to be in default of the Contract, and 
 in case of a Contractor’s failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review 

Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24. 

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet 
performance standards, including consideration of sufficient time. 

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies. 
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Special Provision to Item 5 

Control of the Work 

 

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is 
replaced by the following: 

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for 
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.  
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Special Provision to Item 6 

Control of Materials 

 

For this project, Item 6, “Control of Materials,” of the Standard Specifications, is hereby amended with 
respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed 
hereby. 

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following: 

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL) 
for conducting the subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule 
Sampling and Testing.” Selection may be made on a test by test basis. CLs will meet the testing turnaround 
times shown (includes test time and time for travel/sampling and reporting) and in all cases issue test reports 
as soon as possible. 

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing: 

 notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing; 
 provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone and e-mail; 
 reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including 

mileage and travel/standby time) at the minimum guide schedule testing frequencies; 
 reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for 

retesting when minimum frequency testing results in failures to meet specification limits; 
 agree with the Engineer and CL upon a policy regarding notification for testing services; 
 give any cancellation notice to the Engineer, District Lab, and CL by phone and e-mail; 
 reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for 

previously scheduled work cancelled without adequate notice, which resulted in mobilization of 
technician and/or equipment by the CL; and  

 all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay 
estimate. 

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by 
50% for the first late day and an additional 5% for each succeeding late day. 

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and 
Testing, and not as the result of failing tests, will be paid by the Department. 

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of 
the Department. 
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Table 1 
Select Guide Schedule Sampling and Testing (Note 1) 

TxDOT Test Test Description 

Turn- 
Around  

Time 
(Calendar days)  

SOILS/BASE 

Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)  

Tex-104-E Liquid Limit of Soils (included in 106-E)  

Tex-105-E Plastic Limit of Soils (included in 106-E)  

Tex-106-E Calculating the Plasticity Index of Soils 7 

Tex-110-E Particle Size Analysis of Soils 6 

Tex-113-E Moisture-Density Relationship of Base Materials 7 

Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7 

Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2 

Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5 

Tex-117-E, Part II Triaxial Compression Tests For Disturbed Soils and Base Materials (Part II) 6 

Tex-113-E  
w/ Tex-117-E 

Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 
Base Materials (Part II) 

10 

Tex-140-E Measuring Thickness of Pavement Layer 2 

Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4 
HOT MIX ASPHALT 

Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) 
1  

(Note 2) 

Tex-203-F Sand Equivalent Test 3 

Tex-206-F, 
w/ Tex-207-F, Part I,  

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Texas Gyratory) 
Method of Compacting Test Specimens of Bituminous Mixtures  with Density of Compacted Bituminous 
Mixtures, Part I - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum 
Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-207-F, Part I 
&/or Part VI 

(In-Place Air Voids of Roadway Cores) 
Density of Compacted Bituminous Mixtures, Part  I- Bulk Specific Gravity of Compacted Bituminous 
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method 

1  
(Note 2) 

Tex-207-F, Part V 
Density of Compacted Bituminous Mixtures, Part  V- Determining Mat Segregation using a Density-Testing 
Gauge 

3 

Tex-207-F, Part VII 
Density of Compacted Bituminous Mixtures, Part  VII - Determining Longitudinal Joint Density using a 
Density-Testing Gauge 

4 

Tex-212-F Moisture Content of Bituminous Mixtures 3 

Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4 

Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)  

Tex-222-F Sampling Bituminous Mixtures (included in other tests)  

Tex-224-F Determination of Flakiness Index 3 

Tex-226-F Indirect Tensile Strength Test (production mix) 4 

Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3 
Tex-236-F 

(Correction Factors) 
Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4 

Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) 
1  

(Note 2) 

Tex-241-F 
w/ Tex-207-F, Part I, 

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Superpave Gyratory) 
Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 
of Compacted Bituminous Mixtures, Part I- Part I - Bulk Specific Gravity of Compacted Bituminous 
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3 

Tex-244-F Thermal Profile of Hot Mix Asphalt 1 

Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3 

Tex-280-F Flat and Elongated Particles 3 

Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4 



006-001 

3 09-14 
Statewide 

AGGREGATES 

Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3 

Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5 

Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12 

Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5 
CHEMICAL 

Tex-612-J Acid Insoluble Residue for Fine Aggregate 4 
GENERAL 

HMA Production Specialist [TxAPA – Level 1-A] ($/hr)  

HMA Roadway Specialist [TxAPA – Level 1-B] ($/hr)  

Technician Travel/Standby Time ($/hr)  

Per Diem ($/day – meals and lodging)  

Mileage Rate ($/mile from closest CL location)  
Note 1– Turn-Around Time includes test time and time for travel/sampling and reporting. 
Note 2 – These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time. 
CL is allowed one additional day to provide the signed and sealed report. 
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Special Provision to Item 6 
Control of Materials 
 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 6.10., “Hazardous Materials,” is voided and replaced by the following: 

Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”  

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the 
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and 
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the 
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the 
Contractor. 

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain 
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have 
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate, 
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be 
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended 
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the 
Contractor. If suspected materials are not found to contain hazardous materials, the Department will   reimburse the Contractor 
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical 
path.  

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the 
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following: 

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, Item 446, “Field Cleaning and Painting 
Steel” will be included as a pay item. Perform work in accordance with that item. 

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will 
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract. 
Remove paint covering existing steel shown not to contain hazardous materials in accordance with Item 446, “Field Cleaning and 
Painting Steel.” 

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be 
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the 
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide 
own means of dismantling at other locations. 

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials, 
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make 
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the 
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local 
regulations. 
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are 
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will 
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of 
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient 
time for abatement.  

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements 
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health 
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a 
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.  

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or 
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed 
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS 
to be postmarked at least 10 days in advance of the actual work.  

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary 
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the 
right to determine the actual advance notice needed for the change in date to address post office business days and staff 
availability.  

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the 
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination 
work will not be paid for directly but will be subsidiary to pertinent Items. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention 
Plans (SWP3),” is voided and replaced by the following: 
 

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans 

(SWP3). 

7.2.1. Projects with less than one acre of soil disturbance including required associated project specific locations 

(PSL’s) per TPDES GP TXR 150000. 

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the 

SWP3. 

7.2.2. Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per 

TPDES GP TXR 150000. 

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a small site 

notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control 

over plans and specifications for work shown on the plans in the right of way. 

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP 

TXR 150000 for construction activity in the right of way.  In addition to the Department’s actions, the Contractor will 

post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 

being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to 

all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for 

the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed. 

7.2.3. Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR 
150000. 

 
The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site 

notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with 

other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications 

for work shown on the plans in the right of way.   

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR 

150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a 

NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s.  Adhere to 

all requirements of the SWP3 as shown on the plans. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 19.1., Minimum Wage Requirements for Federally Funded Contracts. The second paragraph is voided and replaced 
by the following: 

Submit electronic payroll records to the Engineer using the Department’s payroll system. 

Section 19.2., Minimum Wage Requirements for State Funded Contracts. The second paragraph is voided and replaced by 
the following: 

Submit electronic payroll records to the Engineer using the Department’s payroll system. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

 Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following. 

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing 
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction 
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide 
for ingress and egress to adjacent property. 

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work 
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic 
generator events to avoid any adverse economic impact on the municipalities during: 

 dates or events as shown on the plans, and 

 other dates as directed. 
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Special Provision to Item 007 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 

Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following: 

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and 
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the 
plans, the TMUTCD, and the Department’s Compliant Work Zone Traffic Control Device List maintained by 
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not 
required by the plans. 

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following: 

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor’s Responsible Person 
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing 
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per 
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section 
2.6.5., “Training.” 

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following: 

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible 
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that 
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging 
duties. 

Section 2.6.5, “Training,” is voided and replaced by the following: 

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the 
“Traffic Control Training” Material Producer List. 

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or 
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law 
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless 
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the 
period prescribed based on the Department’s needs. Training and associated fees will not be measured or 
paid for directly but are considered subsidiary to pertinent Items. 

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been 
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the 
following is included in the certification of completion: 

 name of provider and course title, 

 name of participant, 

 date of completion, and 

 date of expiration. 
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Where Contractor-developed training or a Department-approved training course does not produce a 
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and 
includes the following: 

 printed name and signature of participant, 

 name and title of trainer, and 

 date of training. 

2.6.5.1. Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum 
requirements established by the Department. The outline for this training must be submitted to the Engineer 
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training 
instead of the Department-approved training. The work performed and materials furnished to develop and 
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent 
Items. 

2.6.5.1.1. Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train 
other flaggers. 

2.6.5.1.2. Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel, 
the Contractor may provide training meeting the curriculum shown below instead of Department-approved 
training. 

Minimum curriculum for Contractor-provided training is as follows: 

Contractor-developed training must provide information on the use of personnel protection equipment, 
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and 
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work 
being performed. Develop training to include the following topics. 

 The Life You Save May Be Your Own (or other similar company safety motto). 

 Purpose of the training. 

▪ It’s the Law. 

▪ To make work zones safer for workers and motorist. 

▪ To understand what is needed for traffic control. 

▪ To save lives including your own. 

 Personal and Co-Worker Safety. 

▪ High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and 

reduced reflective properties; if night operations are required, discuss the additional and 

appropriate required apparel in addition to special night work risks; if moving operations are 

underway, discuss appropriate safety measures specific to the situation and traffic control plan. 

▪ Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not 

visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety” 

around equipment and vehicles; use of spotters; maintain eye contact with equipment operators; 

and use of hand signals. 

▪ Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid 

turning your back to traffic and if you must then use a spotter; and stay behind protective barriers, 

whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers 

can deflect four plus feet when struck by a vehicle. 

▪ Look out for each other, warn co-workers. 

▪ Be courteous to motorists. 

▪ Do not run across active roadways. 

▪ Workers must obey traffic laws and drive courteously while operating vehicles in the work zones. 

▪ Workers must be made aware of company distracted driving policies. 

 Night Time Operations. Focus should be placed on projects with a nighttime element. 
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 Traffic Control Training. Basics of Traffic Control. 

▪ Identify work zone traffic control supervisor and other appropriate persons to report issues to when 

they arise. 

▪ Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If 

devices have been hit but not damaged, put back in their correct place and report to traffic control 

supervisor. If devices have been damaged, replace with new one and report to traffic control 

supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace 

and report to traffic control supervisor. Show examples of non-acceptable device conditions. 

Discuss various types of traffic control devices to be used and where spacing requirements can be 

found. 

▪ Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction 

you want traffic to stay or move to; demonstrate this with a device. 

▪ Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it. 

Workers must be instructed to immediately notify the traffic control supervisor and other 

supervisory personnel if traffic is queuing beyond advance warning sign and devices or 

construction limits. 

▪ Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or 

other as designated for immediate repair. Covered signs must be fully covered. If covers are 

damaged or out of place, report to traffic control supervisor or other as designated. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.1., “Prosecution of Work.” The first sentence of the first paragraph is voided and replaced by the following: 

Begin work 90 calendar days after the authorization date to begin work. Do not begin work before or after this period unless 
authorized in writing by the Engineer. 
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Special Provision to Item 8 
Prosecution and Progress 
 
Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below.  No other 
clauses or requirements of this Item are waived or changed. 
 
Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article: 
 
The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is 
not registered in the Department of Homeland Security’s (DHS) E-Verify system. Require that all subcontractors working on the 
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the 
project. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following: 

If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all 
parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8 
“Termination of Contract.” 



009-010 

1 - 1 04-21 
Statewide 

 

Special Provision to Item 009 

Measurement and Payment 

 

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following: 

It is the Department’s desire to pay a Contractor for work through the last working day of the month; however, the use of early 
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level. 
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25th of the month. 

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows: 

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not 
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places. 
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed 
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation 
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and 
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following 
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination 
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before 
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an 
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH 
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small 
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than 
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate 
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make 
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.  

 

 



009-011 

1 - 1 04-21 
Statewide 

 

Special Provision to Item 9 

Measurement and Payment 

 

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 9.7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following: 

7.1.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section 
9.7.1.4., “Equipment,” except that the 15% markup will not be allowed and that:  

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following: 

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment: 

 Standby will be paid at 50% of the monthly Equipment Watch rate after the regional and age adjustment 

factors have been applied. Operating costs will not be allowed. Calculate the standby rate as follows. 

Standby rate = (FHWA hourly rate - operating costs) × 50% 

 If an hourly rate is needed, divide the monthly Equipment Watch rate by 176. 

 No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week. 

 Standby costs will not be allowed during periods when the equipment would have otherwise been idle. 

 



247-003 

1 06-18 
Statewide 

 

Special Provision to Item 247 

Flexible Base 

 

Item 247, “Flexible Base” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no 
other clauses or requirements of this Item are waived or changed hereby. 

Section 2.4., “Certification.” This section is added. 

Personnel certified by the Department-approved soils and base certification program must conduct all sampling, field testing, and 
laboratory testing required by the following: 

 Section 2.1, “Aggregate,”  

 Section 2.1.3.2, “Recycled Material (Including Crushed Concrete) Requirements,” 

 Section 4.3, “Compaction,” for measuring flexible base depth, and 

 Section 4.3.2, “Density Control,” for determining the roadway density and moisture content. 

Supply the Engineer with a list of certified personnel and copies of their current certificates before laboratory and field testing is 
performed and when personnel changes are made. At any time during the project, the Engineer may perform production tests as 
deemed necessary in accordance with Item 5, “Control of the Work.” 

Section 2.5., “Reporting and Responsibilities.” This section is added. 

Use Department-provided templates to record and calculate all test data. Obtain the current version of the templates at 
http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html or from the Engineer. The 
Engineer and the Contractor will provide any available test results to the other party when requested. Record and electronically 
submit all test results and pertinent information on Department-provided templates.   

Section 2.6., “Sampling.” This section is added. 

The Engineer will sample flexible base from stockpiles located at the production site or at the project location in accordance with 
Tex-400-A, Section 5.3. The Engineer will label the sample containers as “Engineer,” “Contractor” or “Supplier,” and “CST/M&P.” 
Witness the sampling and take immediate possession of the sample containers labeled “Contractor” or “Supplier.” The Engineer 
will maintain custody of the samples labeled “CST/M&P” until testing and reporting is completed. 

Section 2.7., “Referee Testing.” This section is added. 

CST/M&P is the referee laboratory. The Contractor may request referee testing when the Engineer’s test results fail to meet any 
of the material requirements listed in Table 1. Make the request via email within 5 working days after receiving test results from 
the Engineer. Submit test reports signed and sealed by a licensed professional engineer from a commercial laboratory listed on 
the Department’s Material Producer List (MPL) of laboratories approved to perform compaction and triaxial compression testing 
located at http://ftp.dot.state.tx.us/pub/txdot-info/cmd/mpl/complabs.pdf. Submit completed test reports electronically on 
Department-provided templates in their original format. The referee laboratory will report test results to the Engineer within the 
allowable number of working days listed in Table 2 from the time the referee laboratory receives the samples. It is at the 
discretion of the Engineer or the referee laboratory to deny a referee request upon review of the test reports provided by the 
Contractor. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn400.pdf
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Statewide 

 
Table 2 

Number of Allowable Working Days to Report Referee Test Results 

Material Property Test Method Working Days 

Gradation Tex-110-E, Part I 5 

Liquid Limit (Multi-Point Method) Tex-104-E, Part I 5 

Plasticity Index Tex-106-E 5 

Wet Ball Mill Value Tex-116-E, 
Parts I and II 

5 
Wet Ball Mill, % Increase passing #40 sieve 

Compressive Strength1 Tex-117-E, Part II 6 

Compressive Strength2 Tex-117-E 12 

1. Moisture-Density curve provided by the District 
2. Moisture-Density curve determined by the referee laboratory 

Section 4.6., “Ride Quality.” This section is voided and replaced by the following. 

Measurement of ride quality only applies to the final travel lanes that receive a 1- or 2-course surface treatment for the final riding 
surface, unless otherwise shown on the plans. Measure the ride quality of the base course either before or after the application 
of the prime coat, as directed, and before placement of the surface treatment. Use a certified profiler operator from the 
Department’s MPL. When requested, furnish the Engineer documentation for the person certified to operate the profiler. 

Provide all profile data to the Engineer in electronic data files within 3 days of measuring the ride quality using the format 
specified in Tex-1001-S. The Engineer will use Department software to evaluate longitudinal profiles to determine areas requiring 
corrective action. Correct 0.1-mi.sections for each wheel path having an average international roughness index (IRI) value 
greater than 100 in. per mile to an IRI value of 100 in. per mile or less, unless otherwise shown on the plans. 

Re-profile and correct sections that fail to maintain ride quality, as directed. Correct re-profiled sections until specification 
requirements are met, as approved. Perform this work at no additional expense to the Department. 

 

 

 

 

 

 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf


300-020 

1 - 1 02-22 
Statewide 

 

Special Provision to Item 300 

Asphalt, Oils, and Emulsions 

 

Item 300, “Asphalt, Oils, and Emulsions” of the Standard Specifications is replaced by Special Specification 3096, “Asphalts, 
Oils, and Emulsions.” All Item 300 Special Provisions are no longer available, beginning with the April 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3096.pdf


302-003 

1 06-18 
Statewide 

 

Special Provision to Item 302 

Aggregates for Surface Treatments 

 

Item 302, “Aggregates for Seal Coats,” of the Standard Specifications, is hereby amended with respect to the clauses cited 
below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “Aggregate.” Tables 2 and 3 are voided and replaced by the following. 

Table 2 
Aggregate Gradation Requirements (Cumulative % Retained1) 

Sieve 

Grade  

1 2 3S2 3 4S2 4 5S2 5 

   Non-
Lightweight 

Lightweight     

1" - - - - - - - - - 

7/8" 0–2 0 - - - - - - - 

3/4" 20–35 0–2 0 0 0 - - - - 

5/8" 85–100 20–40 0–5 0–5 0–2 0 0 - - 

1/2" - 80–100 55–85 20–40 10–25 0–5 0–5 0 0 

3/8" 95–100 95–100 95–100 80–100 60–80 60–85 20–40 0–5 0–5 

1/4" - - - 95–100 95–100 - - 65–85 - 

#4 - - - - - 95–100 95–100 95–100 50–80 

#8 99–100 99–100 99–100 98–100 98–100 98–100 98–100 98–100 98–100 
1. Round test results to the nearest whole number. 
2. Single-size gradation. 

Table 3 
Aggregate Quality Requirements 

Property Test Method 
Requirement1  

Minimum Maximum 

SAC  AQMP As shown on the plans 

Deleterious Material2, % Tex-217-F, Part I - 2.0 

Decantation, % Tex-406-A - 1.5 

Flakiness Index, % Tex-224-F - 17 

Gradation Tex-200-F, Part I Table 2 Requirements 

Los Angeles Abrasion, % Tex-410-A - 35 

Magnesium Sulfate Soundness, 
5 Cycle, % 

Tex-411-A - 25 

Micro-Deval Abrasion, %  Tex-461-A Note 3 

Coarse Aggregate Angularity4, 
2 Crushed Faces, % 

Tex-460-A, Part I 85 - 

Additional Requirements for Lightweight Aggregate  

Dry Loose Unit Wt., lb./cu. ft.  Tex-404-A 35 60 

Pressure Slaking, % Tex-431-A - 6.0 

Freeze-Thaw Loss, % Tex-432-A - 10.0 

Water Absorption, 24hr., % Tex-433-A - 12.0 

1. Material requirements are listed below, unless otherwise shown on the plans. 
2. Not required for lightweight aggregate. 
3. Used to estimate the magnesium sulfate soundness loss in accordance with Section 2.1.1. 

4. Only required for crushed gravel. 

 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit224.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn404.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn431.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn432.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn433.pdf
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Section 2.1.1., “Micro-Deval Abrasion,” is added. 

The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance with Tex-461-A for each coarse aggregate 
source per project that has a Rated Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. 
The Engineer may waive all Micro-Deval testing based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when tested, using the 
following formula. 

Mgest. = (RSSM)(MDact./RSMD) 

where: 
Mgest. = magnesium sulfate soundness loss 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate soundness loss 
specified, the coarse aggregate source will not be allowed for use unless otherwise approved by the Engineer. The Engineer 
may require additional testing before granting approval. 

Section 2.2., “Precoating.” The third paragraph is voided and replaced by the following. 

The Engineer retains the right to remove precoat material from aggregate samples in accordance with Tex-210-F, or as 
recommended by the Construction Division, and test the aggregate to verify compliance with Table 2 and Table 3 requirements. 
Gradation testing may be performed with precoat intact. 

Section 2.3., “Sampling,” is added. 

Personnel who conduct sampling and witnessing of sampling must be certified by the Department-approved certification 
program. Supply the Engineer with a list of certified personnel and copies of their current certificates before beginning 
construction and when personnel changes are made. At any time during the project, the Engineer may perform production tests 
as deemed necessary in accordance with Item 5, “Control of the Work.” 

The Engineer will sample aggregate from stockpiles located at the production site, intermediate distribution site, or project 
location in accordance with Tex-221-F, Section 3.2.3. The Engineer will split each sample into 2 equal portions in accordance 
with Tex-200-F, Section 3.3, and label these portions “Engineer” and “Contractor” or “Supplier.” Witness the sampling and 
splitting, and take immediate possession of the samples labeled “Contractor” or “Supplier”. 

Section 2.4., “Reporting and Responsibilities,” is added. 

The Engineer will provide test results to the Contractor and Supplier within 10 working days from the date the stockpile was 
sampled for sources listed on the Department’s Bituminous Rated Source Quality Catalog (BRSQC), unless otherwise directed. 
The Engineer will provide test results for the LA Abrasion (Tex-410-A) and Magnesium Sulfate Soundness (Tex-411-A) tests 
within 30 calendar days for sources not listed on the BRSQC, or for sources not meeting the requirements of Section 2.1.1., 
“Micro-Deval Abrasion.” The Engineer will report to the other party within 24 hours when any test result does not meet the 
requirements listed in Table 2 or Table 3. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit210.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf


316-002 

1 - 1 07-19 
Statewide 

 

Special Provision to Item 316 

Seal Coat 

 

Item 316, “Seal Coat” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 4.8, “Asphalt Placement” is supplemented by the following: 

4.8.5. Collect all samples in accordance with Tex-500-C, “Sampling Bituminous Materials, Pre-Molded Joint Fillers, 
and Joint Sealers” from the distributor and with witness by the Engineer. 

At least once per project, collect split samples of each binder grade and source used.  The Engineer will 
submit one split sample to MTD for testing and retain the other split sample. 

In addition, collect one sample of each binder grade and source used on the project for each production day. 
The Engineer will retain these samples. 

The Engineer will keep all retained samples for one yr., for hot-applied binders and cutback asphalts; or for 
two mo., for emulsified asphalts. The Engineer may submit retained samples to MTD for testing as necessary 
or as requested by MTD. 



334-003 

1 - 1 09-21 
Statewide 

 

Special Provision to Item 334 

Hot-Mix Cold-Laid Asphalt Concrete Pavement 

 

Item 334, “Hot-Mix Cold-Laid Asphalt Concrete Pavement,” of the Standard Specifications is amended with respect to the 
clauses cited below. No other clauses or requirements of this Item are waived or changed hereby. 

Section 334.4.1.2., “Job-Mix Formula Approval,” Table 5, is voided and replaced by the following: 

 
Table 5 

Laboratory Mixture Design Properties 

Property Test Method Requirement 

Target laboratory-molded density, %1 Tex-207-F  94.0 ± 1.5 

Hveem stability, Min Tex-208-F  35 

Hydrocarbon-volatile content, %, Max Tex-213-F  0.6 

Moisture content, %, Max2 Tex-212-F  1.0 

Boil test, %, Max3 Tex-530-C  10 

1. Unless otherwise shown on the plans. 
2. Unless otherwise approved. 
3. Limit may be increased or eliminated when approved. 

 
 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit208.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit213.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf


340-004 

1 - 1 02-22 
Statewide 

 

Special Provision to Item 340 

Dense-Graded Hot-Mix (Small Quantity) 

 

Item 340, “Dense-Graded Hot-Mix (Small Quantity)” of the Standard Specifications is replaced by Special Specification 3076,  
“Dense-Graded Hot-Mix Asphalt,” Section 4.9.4., “Exempt Production.” All Item 340 Special Provisions and bid codes are no 
longer available, beginning with the February 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3076.pdf


341-004 

1 - 1 02-22 
Statewide 

 

Special Provision to Item 341 

Dense-Graded Hot-Mix Asphalt 

 

Item 341, “Dense-Graded Hot-Mix Asphalt” of the Standard Specifications is replaced by Special Specification 3076, “Dense-
Graded Hot-Mix Asphalt.” All Item 341 Special Provisions and bid codes are no longer available, beginning with the February 
2020 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3076.pdf


342-005 

1 - 1 02-22 
Statewide 

 

Special Provision to Item 342 

Permeable Friction Course (PFC) 

 

Item 342, “Permeable Friction Course (PFC)” of the Standard Specifications is replaced by Special Specification 3079, 
“Permeable Friction Course.” All Item 342 Special Provisions and bid codes are no longer available, beginning with the April 
2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3079.pdf


344-005 

1 - 1 02-22 
Statewide 

 

Special Provision to Item 344 

Superpave Mixtures 

 

Item 344, “Superpave Mixtures” of the Standard Specifications is replaced by Special Specification 3077, “Superpave Mixtures.” 
All Item 344 Special Provisions and bid codes are no longer available, beginning with the February 2020 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3077.pdf


347-003 

1 - 1 02-22 
Statewide 

 

Special Provision to Item 347 

Thin Overlay Mixture (TOM) 

 

Item 347, “Thin Overlay Mixture (TOM)” of the Standard Specifications is replaced by Special Specification 3081, “Thin Overlay 
Mixture (TOM). All Item 347 Special Provisions and bid codes are no longer available, beginning with the April 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3081.pdf


348-004 

1 - 1 02-22 
Statewide 

 

Special Provision to Item 348 

Thin Bonded Friction Courses 

 

Item 348, “Thin Bonded Friction Courses” of the Standard Specifications is replaced by Special Specification 3082, “Thin Bonded 
Friction Courses.” All Item 348 Special Provisions and bid codes are no longer available, beginning with the April 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3082.pdf


420-001 

1 - 1 05-22 
Statewide 

 

Special Provision to Item 420 

Concrete Substructure 

 

Item 420, “Concrete Substructures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 420.6., “Payment.”  The first paragraph is replaced by the following: 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for the class of concrete and element identified and by the special designation when appropriate. 
This price is full compensation for furnishing, hauling, and mixing concrete materials; furnishing, bending, fabricating, splicing, 
welding and placing the required reinforcement; clips, blocks, metal spacers, ties, wire, or other materials used for fastening 
reinforcement in place; placing, finishing, and curing concrete; mass placement controls; applying ordinary surface finish; 
furnishing and placing drains, metal flashing strips, and expansion-joint material; excavation, subgrade preparation; and forms 
and falsework, equipment, labor, tools, and incidentals. 

 

 

 



421-010 

1 - 6 03-22 
Statewide 

 

Special Provision to Item 421 

Hydraulic Cement Concrete 

 

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following. 

Provide aggregates from sources listed in the Department’s Concrete Rated Source Quality Catalog (CRSQC). 

Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following. 

Supplementary Cementing Materials (SCM). 

 Fly Ash. Furnish fly ash, Modified fly ash (MFA), and Ground Bottom Ash (GBA) conforming to DMS-4610, “Fly Ash.” 

 Slag Cement. Furnish Slag Cement conforming to DMS-4620, “Slag Cement.” 

 Silica Fume. Furnish silica fume conforming to DMS-4630, “Silica Fume.” 

 Metakaolin. Furnish metakaolin conforming to DMS-4635, “Metakaolin.” 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following. 

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform 
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met. 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following. 

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment 
meeting the requirement of ASTM C 94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump 
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within 
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must 
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated 
measurements for acceptance. 

  

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4610.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4620.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4630.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4635.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn472.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
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Article 421.4.2, “Mix Design Proportioning,” Table 8 is voided and replaced by the following. 

 
Table 8 

Concrete Classes 

Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

A 3,000 0.60 1–4, 8 

I, II, I/II, IL, 
IP, IS, IT, V 

1, 2, 4, & 7 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any fly ash listed 
in the MPL may be used at a 
cement replacement of 20% to 
50%. 

Curb, gutter, curb & gutter, conc. 
retards, sidewalks, driveways, 
back-up walls, anchors, non-
reinforced drilled shafts 

B 2,000 0.60 2–7 
Riprap, traffic signal controller 
foundations, small roadside 
signs, and anchors 

C6 3,600 0.45 1–6 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Drilled shafts, bridge 
substructure, traffic rail, culverts 
except top slab of direct traffic 
culverts, headwalls, wing walls, 
inlets, manholes, traffic barrier  

E 3,000 0.50 2–5 

I, II, I/II, 

IL, IP, IS, IT, 
V 

1–8 

When the cementitious material 
content does not exceed 520 
lb./cu. yd., any fly ash listed in 
the MPL may be used at a 
cement replacement of 20% to 
50%. 

Seal concrete 

F6 Note7 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

 Railroad structures; occasionally 
for bridge piers, columns, bents, 
post-tension members 

H6 Note7 0.45 3–6 
I, II, I/II, III, 

IP, IL, IS, IT, 
V 

1–4, 8 

Mix design options 1-8 allowed 
for cast-in-place concrete and 
the following precast elements 
unless otherwise stated in the 
plans: 
 Bridge Deck Panels, 

 Retaining Wall Systems, 

 Coping, 

 Sound Walls, 

 Wall Columns, 

 Traffic Rail, 

 Traffic Barrier, 

 Long/Arch Span Culverts, 

and 

 precast concrete products 

included in Items 462, 464, 

and 465. 

Do not use Type III cement in 
mass placement concrete. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Options 6, & 7 allowed for cast-
in-place Class H concrete. 

Precast concrete, post-tension 
members 

S6 4,000 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 
 Bridge slabs, top slabs of direct 

traffic culverts, approach slabs  

P 

See 
Item 360, 
“Concrete 

Pavement.” 

0.50 2–3 
I, II, I/II, IL, 
IP, IS, IT, V 

1–8 

When the cementitious material 
content does not exceed 520 
lb./cu. yd., any fly ash listed in 
the MPL may be used   at a 
cement replacement of 20% to 
50%. 

Concrete pavement 
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Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

CO6 4,600 0.40 6 

I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Bridge deck concrete overlay 

LMC6 4,000 0.40 6–8 Latex-modified concrete overlay 

SS6 3,600 0.45 4–6 1-8 

Use a minimum cementitious 
material content of 658 lb./cu. 
yd. of concrete. 
Limit the alkali loading to 4.0 
lbs./cu. yd. or less when using 
option 7. 

Slurry displacement shafts, 
underwater drilled shafts 

K6 Note7 0.40 Note7 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1-8 

 Note7 

HES Note7 0.45 Note7 
I, IL, II, I/II, 

III 
 

Mix design options do not apply. 
700 lb. of cementitious material 
per cubic yard limit does not 
apply. 

Concrete pavement, concrete 
pavement repair 

“X” 
(HPC) 

6,8, 9 

Note10 0.45 Note10 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1–4, & 8 

Maximum fly ash replacement 
for Option 3 may be increased to 
50%. 
Up to 20% of a blended cement 
may be replaced with listed 
SCMs for Option 4. 
Do not use Option 8 for precast 
concrete. 

 

“X” 
(SRC) 

6,8, 9 

Note10 0.45 Note10 
I/II, II, IP, IL, 

IS, IT, V 
1–4, & 7 

When using fly ash, only use fly 
ashes allowed for SRC as listed 
in the Fly Ash MPL. 
Type III-MS may be used where 
allowed. 
Type I and Type III cements may 
be use when fly ashes allowed 
for SRC as listed in the Fly Ash 
MPL are used, and with a 
maximum w/cm of 0.40. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Use Option 7 for precast 
concrete where allowed. 

 

1. Design strength must be attained within 56 days. 
2. Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. minimum clear spacing between reinforcing steel bars, 

unless otherwise permitted. Do not use Grade 1 aggregate in drilled shafts. 
3. Use Grade 8 aggregate in extruded curbs unless otherwise approved. 
4. Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer. 
5. For information only. 
6. Structural concrete classes. 
7. As shown on the plans or specified. 
8. “X” denotes class of concrete shown on the plans or specified. 
9. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete. 
10. Same as class of concrete shown on the plans. 
 

Article 421.4.2.2., “Aggregates,” is supplemented by the following. 

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending 
fine aggregate or using an intermediate aggregate: 
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where: 
SE1 = sand equivalency (%) of fine aggregate 1 
SE2 = sand equivalency (%) of fine aggregate 2 
SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve 
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend 
P2 = percent by weight of fine aggregate 2 of the fine aggregate blend 
Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve 

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following. 

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of 
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to 
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement. 
Perform setting time testing and slump loss testing during trial batch testing.  

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below: 

Table 9 
Placement Slump Requirements 

General Usage 
Placement Slump 

Range,1,2 in. 

Walls (over 9 in. thick), caps, columns, piers  3 to 7 

Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
modified concrete for bridge deck overlays 

3 to 6 

Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 
concrete pavement (formed) 

4 to 6 

Precast concrete 4 to 9 

Underwater concrete placements 6 to 8-1/2 

Drilled shafts, slurry displaced and underwater drilled shafts 
See Item 416, 
“Drilled Shaft 
Foundations.” 

Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors, 
riprap, small roadside sign foundations, concrete pavement repair, concrete repair 

As approved 

1. Maximum slump values may be increase above these values shown using chemical admixtures, provided the 
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation 
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the 
Engineer.  

2. For fiber reinforced concrete, perform slump before addition of fibers. 

Article 421.4.2.6., “Mix Design Options”, is voided and replaced with the following. 

Option 1. Replace cement with at least the minimum dosage listed in the Fly Ash MPL for the fly ash used in the mixture. Do not 
replace more than 50% of the cement with fly ash. 

Option 2. Replace 35% to 50% of the cement with slag cement. 

Option 3. Replace 35% to 50% of the cement with a combination of fly ash, slag cement, MFA, metakaolin, or at least 3% silica 
fume; however, no more than 35% may be fly ash, and no more than 10% may be silica fume. 

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. Up to 10% of a Type IP, 
Type IS, or Type IT cement may be replaced with fly ash, slag cement, or silica fume. Use no more than 10% silica fume in the 
final cementitious material mixture if the Type IT cement contains silica fume, and silica fume is used to replace the cement. 

Option 5. Option 5 is left intentionally blank. 



421-010 

5 - 6 03-22 
Statewide 

Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A. 
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a 
laboratory on the Department’s MPL, certified by the Construction Division as being capable of testing according to Tex-471-A. 

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 lb. per cubic yard of concrete 
when using hydraulic cement not containing SCMs calculated as follows: 

 
( ) ( )

100

cementin  equivalent Ο
2

Na %yd. cu.per cement  lb.
yd.cu.peralkalilb.


=  

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate. 

Option 8. Use Table 10 when deviating from Options 1–3 or when required by the Fly Ash MPL. Perform required testing 
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing 
must be listed on the Department’s MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed 
professional engineer demonstrating the proposed mixture conforms to the requirements of Table 10. 

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20% 
of the cement is replaced with SCMs, demonstrating ASTM C1202 test results indicate the permeability of the concrete is less 
than 1,500 coulombs tested immediately after either of the following curing schedules: 

 Moisture cure specimens 56 days at 73°F. 
 Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F. 

 
Table 10 

Option 8 Testing and Mix Design Requirements 

S
ce

n
ar

io
 

ASTM C1260 Result 
Testing Requirements for Mix Design Materials  

or Prescriptive Mix Design Options Mix Design  
Fine Aggregate 

Mix Design  
Coarse Aggregate 

A > 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 
each aggregate1 to 0.10% when tested individually in accordance with 
ASTM C1567.  
 

B 
≤ 0.10% ≤ 0.10% 

Use the minimum replacement listed in the Fly Ash MPL, or 
When Option 8 is listed on the MPL, use a minimum of 40% fly ash with 
a maximum CaO2 content of 25%, or 
Use any ternary combination which replaces 35% to 50% of cement.  

≤ 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Use a minimum of 20% of any fly ash; or  
Use any ternary combination which replaces 20% to 50% of cement. 

C ≤ 0.10% > 0.10% 
Determine the dosage of SCMs needed to limit the 14-day expansion of 
coarse and intermediate1 aggregate to 0.10% when tested individually 
in accordance with ASTM C1567. 

D 

> 0.10% ≤ 0.10% 

Use the minimum replacement listed in the Fly Ash MPL, or 
When Option 8 is listed on the MPL, use a minimum of 40% fly ash with 
a maximum CaO2 content of 25%, or 
Use any ternary combination which replaces 35% to 50% of cement.  

> 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 
each fine aggregate to 0.10% when individually tested in accordance 
with ASTM C1567. 

1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate. 
2. Average the CaO content from the previous ten values as listed on the test certificate. 

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and 
replaced by the following.  
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The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor 
unless otherwise shown on the plans. 

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG Concrete is used,  

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following. 

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring 
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be 
submitted to the Engineer daily. 

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of 
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has 
not begun to discharge within these times will be rejected  

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.  

Testing Concrete. The Engineer, unless specified in other Items or shown on the plans, will test the fresh and hardened 
concrete in accordance with the following methods: 

 Slump. Tex-415-A; 
 Air Content. Tex-414-A or Tex-416-A; 
 Temperature. Tex-422-A; 
 Making and Curing Strength Specimens. Tex-447-A; 
 Compressive Strength. Tex-418-A; 
 Flexural Strength. Tex-448-A; and 
 Maturity. Tex-426-A. 

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.  

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by 
the Engineer. Concrete with slump exceeding maximum allowed may be used at the contractor’s option. If used, Engineer will 
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete 
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and 
excessive bleeding will be rejected. 

Article 421.4.8.3.1. “Job-Control Testing,” is voided and not replaced. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn414.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn416.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn447.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn418.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn448.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn426.pdf
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Special Provision to Item 426 

Post-Tensioning  

 

Item 426, “Post-Tensioning” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Section 2.1., “Prestressing Steel.” The first bullet is voided and replaced with the following. 

 Seven-wire steel strand meeting DMS-4500, “Steel Strand, Uncoated Seven-Wire Low Relaxation for 

Prestressed Concrete,” or 

Section 2.2., “Post-Tensioning System.” The second bulleted item is voided and replaced with the following: 

 Provide pre-packaged grouts in accordance with DMS-4670, “Grouts for Post-Tensioning.” Do not use 

grouts that exceed the manufacturers’ recommended shelf life or 6 mo. after date of manufacture, 

whichever is less. 

Section 4.2., “Required Submittals.” The section is voided and replaced with the following. 

4.2. Required Submittals. Submit information required in this Section for post-tensioned elements, in addition to 
forming and falsework plans required by Item 420, “Concrete Substructures,” and Item 424, “Precast 
Concrete Structural Members (Fabrication).” Include all necessary construction information in these 
submittals for cast-in-place and precast construction including, but not limited to the information required in 
this Section. 

4.2.1. Design Calculations. Provide design procedures, coefficients, allowable stresses, tendon spacing, and 
clearances in accordance with the AASHTO LRFD Bridge Design Specifications and PTI/ASBI M50 unless 
otherwise shown on the plans. Submit enough calculations to support the proposed system and method of 
post-tensioning including friction loss diagrams. When the required jacking force for a particular type of 
tendon, duct, and configuration is furnished on the plans, design calculations are not required except to 
adjust for conditions different from those shown on the plans. 

4.2.2. Post-Tensioning Details. Provide drawings with details that meet the requirements of PTI/ASBI M50 and 
this Specification. 

4.2.3. Grouting Plan. Submit for approval written grouting procedures at least four weeks before the start of the 
element’s construction. Include items required by PTI M55. 

  Include the names of people responsible for PT installation and grouting operations, with the foreman of each 
  grouting crew certified as a PTI Level 2 Bonded PT Field Specialist and ASBI Certified Grouting Technician. 

4.2.4. Stressing Safety Plan. Provide a plan to protect the public, workers, and Department personnel on and 
around the vicinity where post-tensioning operations are occurring. 

  Submit for approval, a detailed safety plan which identifies potential risk associated with post-tensioning  
  operations, including but not limited to: 

 tendon alignment, 

 temporary shoring, 

 ram operations, and  

 stand anchorage. 

https://ftp.txdot.gov/pub/txdot-info/cst/DMS/4000_series/pdfs/4500.pdf
https://ftp.txdot.gov/pub/txdot-info/cst/DMS/4000_series/pdfs/4670.pdf
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Section 4.3., “Design Calculations.” The section is voided and replaced with the following. 

4.3. Packaging, Storing, and Handling of Post-Tensioning Components. Package, store, and handle post-
tensioning steel, grout, duct, and other accessories in accordance with PTI/ASBI M50 and PTI M55 unless 
otherwise indicated. Acceptance and rejection criteria for strand will follow PTI/ASBI M50 and PTI M55. 

  The following exceptions apply: 

 grout storage onsite will be limited to 30 days unless approval by the Engineer is given in advance of 

material delivery, 

 install grout caps and ensure vents are closed at all times so that water and other contaminants cannot 

enter the duct before strand installation, and 

 do not flush ducts at any time. 

Section 4.4., “Packaging, Storing, and Handling of Post-Tensioning Components.” The section is voided and replaced with 
the following. 

4.4. Duct and Prestressing Steel Installation for Post-Tensioning. Follow PTI/ASBI M50 for duct and 
prestressing steel installation procedures and requirements unless otherwise specified. Verify that concrete 
strength requirements on the plans are met for stressing and staged loading of post-tensioned structural 
elements. 

  Stress the tendons within seven days of installing the strand in the ducts unless otherwise approved in  
  advance. Follow the tensioning procedure noted in the approved post-tensioning details. 

Section 4.5., “Duct and Prestressing Steel Installation for Post-Tensioning.” The section is voided and replaced with the 
following. 

4.5. Grouting. Grout in accordance with PTI M55. 

Grout within 14 days of tendon stressing unless otherwise specified or approved. Obtain approval to extend 
the grouting time before stressing tendons. 

  Do not allow the grout temperature to exceed 85°F during mixing and pumping. Do not grout when the  
  ambient temperature is below 35°F. Field-test the grout in accordance with Table 1 during grout installation.  
  Perform field-testing by trained personnel at the Contractor’s expense while witnessed by the Engineer.  
  Pump at the lowest pressure possible that will maintain a continuous flow of grout. 

Table1 
Requirements for Field-Testing of Grout 

Test Frequency Requirement 

Schupak Pressure Bleed Test (ASTM C1741) 1 per day Per DMS-4670 

Fluidity test (Tex-437-A, Method 2) 2 every 2 hr. 
2 min. per day 

per DMS-4670 

Compressive Strength test (3" × 6" cylinders) 1 per day per DMS-4670 

Mud Balance test (Tex-130-E, Part II)1, 2 2 per day per PTI M55 

1. Take one sample from the mixer and one sample from the farthest duct outlet. 
2. Verify wet density is within the range established by the department. 

Section 4.6., “Grouting.” The section is voided and not replaced. 

Article 5., “MEASUREMENT AND PAYMENT.” The section is voided and replaced with the following. 

5.  MEASUREMENT 

This Item will be measured by the each PT element or member. An element or member is defined by one of 
the following individual components. 

 PT Cap 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4670.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn437.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4670.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4670.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi130.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4670.pdf
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 PT Column 
 PT Bent 
 Other elements shown in the plans. 

The PT may extend into other elements which is subsidiary to the main element being post-tensioned.  

6.  PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “PT” for the member type shown on the plans. This 
price is full compensation for submittals, mock-ups, prestressing steel, post-tensioning, ducts, grout fittings, 
grout, end anchorages, bearing plates, equipment, labor, materials, tools, and incidentals. Materials 
furnished for testing will not be paid for directly. 

  Post-tensioning of precast members, tensioned at a fabrication plant, will not be paid for directly but will be  
  subsidiary to pertinent Items. 
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Special Provision to Item 427 

Surface Finishes for Concrete 

 

Item 427, “Surface Finishes for Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 427.2.1 “Coatings,” is supplemented with the following: 

Epoxy Waterproofing. Provide Type X Epoxy per DMS-6100 “Epoxies and Adhesives.”  Match color of coating with Federal 
Standard 595C color 35630, concrete gray, unless otherwise shown on the plans. 

Article 427.4.2.2 “Application,” is supplemented with the following: 

Epoxy Waterproofing. Mix epoxy per manufacturer’s instructions.  Apply the coating on a dry surface at a maximum application 
rate of 100 sq. ft per gallon.  Apply a thin uniform film of mixed epoxy to the substrate by the use of a short nap roller or brush.  
The epoxy may be sprayed following the thinning requirements of the manufacturer.  No more than 15% reduction is permitted.   

Match the color of the applied coating with the color standard shown on the plans.  Apply when ambient temperature is between 
50°F and 100°F. 

Article 427.6 “Payment,” the second paragraph is voided and replaced in its entirety with: 

When a surface finish for concrete is specified as a pay item, the work performed and materials furnished in accordance with this 
Item and measured as provided under “Measurement” will be paid for at the unit price bid for “Adhesive Grout Finish,” “Concrete 
Paint Finish,” “Opaque Sealer Finish,” “Silicone Resin Paint Finish,” “Epoxy Waterproof Finish,” or “Blast Finish.” This price is full 
compensation for materials; cleaning and preparing surfaces; application of materials; and equipment, labor, tools, and 
incidentals. 

 

 

 

 

 

 

 

 

 

 

  

https://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/6000_series/pdfs/6100.pdf
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Special Provision to Item 440 

Reinforcement for Concrete 

 

Item 440, “Standard Specification Title” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 440.2., “Materials” is supplemented with the following: 

2.14. Provide zinc-coated, hot-dip galvanized Class I or II steel reinforcement conforming to ASTM A767, Grades 
60 or 75 when shown on the plans and as allowed. 

2.15. Provide continuously hot-dip galvanized reinforcement (CGR) conforming to ASTM A1094 steel 
reinforcement, Grades 60 or 75 when shown on the plans and as allowed. 

Article 440.2.5., “Weldable Reinforcing Steel” is supplemented with the following: 

All welding operations must be performed prior to hot-dip galvanizing. 

Article 440.2.8., “Mechanical Couplers” is supplemented with the following: 

Provide hot-dipped or mechanically galvanized couplers when splicing galvanized reinforcing or continuously galvanized 
reinforcing. 

Article 440.2.11., “Low-Carbon, Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following: 

Provide deformed steel bars conforming to ASTM A1035, Grade 100, Type CS when low-carbon, chromium reinforcing steel is 
required on the plans. Type CM will only be permitted if specified on the plans. 

Article 440.3.1., “Bending” is supplemented with the following: 

Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted. 

Bending of continuously galvanized reinforcement is permitted after galvanizing.  

Article 440.3.5, “Placing” the following will be added to paragraph four. 

Use Class 1 or 1A supports with continuously galvanized reinforcing. Provide epoxy or plastic-coated tie wires and clips for use 
with epoxy coated reinforcing steel. 

Article 440.3.6.3., “Repairing Coating” is supplemented with the following: 

Repair damaged galvanized surfaces in accordance with Article 445.3.5.2. “Repair Processes.” 
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Special Provision to Item 441 
Steel Structures 
 

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Section 441.2.2., Approved Electrodes and Flux-Electrode Combinations,” is voided and replaced with the following: 

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications, and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing all test results as 
required by the applicable AWS A5 specification and welding code. Provide proof of Buy America compliance for welding 
consumables when requested. For bridge main member fabrication, submit the COC annually.  

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:  

Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of bridge members when 
ASTM F3125-Grade A325 bolts are specified, and steel is painted.  

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replaced with the following:  

Fabrication plants that produce the following non-bridge steel members must be approved in accordance with DMS-7380, “Steel 
Non-Bridge Member Fabrication Plant Qualification.”  
 Item 610, “Roadway Illumination Poles” 
 Item 613, “High Mast Illumination Poles” 
 Item 614, “High Mast Rings and Support Assemblies” 
 Item 650, “Overhead Sign Support Structures”  
 Item 654, “Sign Walkways”  
 Item 686, “Traffic Signal Poles” 
 Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”  

The Materials and Tests Division (MTD) maintains a list of approved non-bridge fabrication plants on the Department MPL that 
produce these members.  

Section 441.3.1.6.1., “Erection Drawings,” the third paragraph is voided and replaced with the following:  

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step 
of the steel erection.  

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following: 

Personnel performing NDT must be qualified in accordance with the applicable AWS code and the employer’s Written Practice. 
Level III personnel who qualifies Level I and Level II technicians must be certified by ASNT for which the NDT Level III is 
qualified. In addition, NDT technicians must pass hands-on tests that MTD administers. This will remain current provided they 
continue to perform testing on Department materials as evidenced by test reports requiring their signature. A technician who fails 
any of the hands-on tests must wait 3 mo. or as approved otherwise before retesting. Qualification to perform NDT will be 
revoked when the technician’s employment is terminated or when the technician goes 6 mo. without performing a test on a 
Department project. The technician must pass a new hands-on test to be re-certified. Testing of similar weld joints for non-
Department projects may be considered by the Engineer instead of re-testing provided enough documentation is submitted with 
the signature of the project’s Engineer. These requirements also apply to testing agencies, and individual third-party contractors. 
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Section 441.3.1.5.4., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following: 

For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure 
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that 
performs testing in accordance with ISO/International Electrotechnical Commission (IEC) 17025 in the mechanical field of 
testing.  

Section 441.3.1.9., “Material Identification,” is amended to include the following paragraph:  

Low-stress stencil marks must have a radius instead of a sharp point. Acceptable stencils include dot, vibration, and 
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.  

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following: 

Minor jacking that does not deform the material will be permitted. 

Section 441.3.2.5.3., “Magnetic Particle Testing,” is voided and replaced with the following: 

Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may be further evaluated with half-
wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum prod method when approved. 

Section 441.3.5.8., “Hammering,” is added to state the following: 

Do not perform hammering on any portion of the member that causes the material to permanently deform. Avoid damage to the 
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered. 

Section 441.3.8.1., “Shop Painting,” is amended to include with the following paragraph: 

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is 
not achieved over the entire flame cut surface, grind the edges and re-blast to achieve the required anchor pattern. 

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraph is replaced by the 
following: 

Keep materials clean and avoid damaging of the applied coating. 
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Special Provision to Item 442 

Metal for Structures 

 

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 442.2.1.3.3., “Fasteners.”  The first sentence of the first paragraph is replaced by the following: 

Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.  

Section 442.2.1.3.3., “Fasteners.”  The third paragraph is deleted and not replaced. 
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Special Provision to Item 446 

Field Cleaning and Painting Steel 

 

For this project, Item 446, “Field Cleaning and Painting Steel,” of the Standard Specifications, is hereby amended with respect to 
the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 446.4.1., “Qualification,” the first and second paragraphs are voided and replaced by the following: 

Submit to the Engineer documentation verifying SSPC QP 1 or NACE NIICAP AS-1 certification for work 
requiring the removal or application of coatings. Additionally, submit to the Engineer documentation verifying 
SSPC QP 2 Cat A or NACE NIICAP AS-2 certification when work requires removal of coatings containing 
hazardous materials. Maintain certifications throughout the project. No work may be performed without 
current and active certifications unless otherwise shown on the plans. The Engineer may waive certification 
requirements for minor, touch-up repair work and coating steel members repaired in accordance with 
Item 784, “Steel Member Repair.” 

The Engineer may waive certification requirements, when stated on the plans, for the purpose of qualification 
in either contractor certification program if the project has been accepted as a qualification project as part of 
the process for obtaining SSPC QP1 Cat A or NACE NIICAP AS-1 certification. Submit certification 
applications and proof of acceptance before beginning work or provide SSPC QP 7 certification when 
required on the plans. 

Section 446.4.7.3.2., “Classes of Cleaning,” is amended with the following: 

 Prepare all surfaces of painted steel members subsequently exposed from structural operations, such as 
deck removal or steel repair, in accordance with this Item. Prevent loose or damaged paint from entering the 
environment. 
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Special Provision to Item 448 
Structural Field Welding 
 

Item 448, “Structural Field Welding” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 448.2., “Materials,” the third paragraph is voided and replaced with the following: 
Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing acceptable 
wording indicating Buy America compliance and all tests required by the applicable AWS specifications and welding codes. Tests 
must be conducted on electrodes of the same class, size, and brand; and manufactured by the same process and with the same 
materials as the electrodes to be furnished.  
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Special Provision to Item 449 

Anchor Bolts 

 

Item 449, ”Anchor Bolts” of the Standard Specifications is amended with respect to the clause cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 449.2.1., “Bolts and Nuts.”  Table 1 is replaced by the following: 

Table 1 
Bolt and Nut Standards 

Specified Anchor Bolt Category Bolt Standards Nut Standards 

Mild steel 
ASTM A307 Gr. A, F1554 Gr. 

36, or A36 
ASTM A563 

Medium-strength, 
mild steel 

ASTM F1554 Gr. 55 with 
supplementary requirement 

S1 

ASTM A194 Gr. 2 or  
A563 Gr. D or better 

High-strength steel 
ASTM F3125-Grade A325 

 or ASTM A4491 
ASTM A194 or  

A563, heavy hex 

Alloy steel 
ASTM A193 Gr. B7 or F1554 

Gr. 105 
ASTM A194 Gr. 2H or  

A563 Gr. DH, heavy hex 

1. If headed bolts are specified, ASTM A449 bolts must be heavy hex head. 

 

Section 449.3.3.1,”Anchor Bolt Thread Lubricant Coating,” The first sentence of the first paragraph is voided and replaced 
by the following. 

Coat anchor bolt threads before installing nuts with an electrically conducting lubricant compound described in 
Section 449.3.3.2.1., “Definitions,” for traffic signal poles, roadway illumination poles, high mast illumination poles, intelligent 
transportation system poles, overhead sign support structures, and steel electrical service supports. 

Section 449.3.3.2,”Anchor Bolt Tightening Procedure,” The first sentence of the first paragraph is voided and replaced by the 
following. 

Tighten anchor bolts for traffic signal poles, shoe base and concrete traffic barrier base roadway illumination poles, high mast 
illumination poles, intelligent transportation system poles, and overhead sign support structures in accordance with this Section. 
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Special Provision to Item 450 
Railing 
 

Item 450, “Railing” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 450.3.1.2., “Fabrication,” is supplemented with the following.  

Fabrication plants that produce metal railing (steel and aluminum) must be approved in accordance with DMS-7395, “Metal 
Railing Fabrication Plant Qualification.” This required approval does not include fabricators of chain link fence. The Materials and 
Tests Division maintains a MPL of approved fabrication plants of metal railing.  

Permanently mark each metal railing post base plate, at a visible location when erected, with the fabrication plant’s insignia or 
trademark. For fabricated rail panels, provide this permanent mark on one post base plate, per panel. 
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Special Provision to Item 462 

Concrete Box Culverts and Drains 

 

Item 462, “Concrete Box Culverts and Drains,” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “General.” The last paragraph is voided and replaced with the following: 

Furnish material for precast formed and machine-made box culverts in accordance with DMS-7305, “Fabrication and 
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” 

Sections 2.2.2., “Formed Precast,” and 2.2.3., “Machine-Made Precast,” are voided and replaced by the following. 

2.2.2 Precast. Precast formed and machine –made box culvert fabrication plants must be approved in accordance with 
DMS-7305, “Fabrication and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage 
Structures.” The Construction Division maintains a list of approved precast box culvert fabrication plants on the 
Department’s MPL. Fabricate precast boxes in accordance with DMS-7305, “Fabrication and Qualification Procedure 
for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” 

Sections 2.3.2., “Formed Precast,” and 2.3.3., “Machine-Made Precast,” are voided and replaced by the following.  

2.3.2 Precast. Make, cure, and test compressive test specimens for precast formed and machine –made box culverts in 
accordance with DMS-7305, “Fabrication and Qualification Procedure for Multi-Project Fabrication Plants of Precast 
Concrete Drainage Structures. 

Section 2.5., “Marking,” the first paragraph is voided and replaced with the following. 

 Marking. Clearly mark each precast unit with the following:  

 Name or trademark of fabricator and plant location;  

 ASTM designation and product designation (when applicable);  

 Date of manufacture,  

 Box size, 

 Minimum and maximum fill heights, 

 Designation “TX” for precast units fabricated per DMS-7305, 

 Fabricator’s designated approval stamp for each approved unit, 

 Designation “SR” for boxes meeting sulfate-resistant concrete plan requirements (when applicable), and  

 Precast drainage structures used for jacking and boring (when applicable). 

Section 2.6., “Tolerances.” The section is voided and replaced with the following. 

Ensure precast sections meet the permissible variations listed in ASTM C1577.  

Ensure that the sides of a section at each end do not vary from being perpendicular to the top and bottom by more than 1/2 in. 
when measured diagonally between opposite interior corners. Deviations from this tolerance will be acceptable if the sections 
can be fitted at the plant and the joint opening at any point does not exceed 1 in. Use match-marks for proper installation on 
sections that have been accepted in this manner.  

 
Ensure wall and slab thicknesses are not less than shown on the plans except for occasional deficiencies not greater than 3/16 
in. or 5%, whichever is greater. If proper jointing is not affected, thicknesses in excess of plan requirements are acceptable.  
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Section 2.7., “Defects and Repair.” The section is voided and replaced with the following: 

Fine cracks on the surface of members that do not extend to the plane of the nearest reinforcement are acceptable unless the 
cracks are numerous and extensive. Repair cracks that extend into the plane of the reinforcing steel in accordance with the 
Department’s Concrete Repair Manual. The Engineer may accept boxes with repairs that are sound, properly finished, and cured 
in conformance with pertinent specifications. Discontinue further production of precast sections until corrections are made and 
proper curing is provided when fine cracks on the surface indicate poor curing practices. 

Repair precast boxes in accordance with DMS-7305, “Fabrication and Qualification Procedure for Multi-Project Fabrication 
Plants of Precast Concrete Drainage Structures.” 

Section 2.8., “Storage and Shipment.” This section is voided and replaced with the following: 

2.8 Storage and Shipment. Store precast sections on a level surface. Do not place any load on the sections until design 
strength is reached and curing is complete. Store and ship precast boxes in accordance with DMS-7305, “Fabrication 
and Qualification Production for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.  
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Special Provision to Item 464 

Reinforced Concrete Pipe  

 

Item 464, “Reinforced Concrete Pipe,” of the Standard Specifications, is hereby amended with respect to the clauses cited 
below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “Fabrication.” The section is voided and replaced with the following. 

Fabrication plants must be approved by the Materials and Tests Division in accordance with DMS-7305, “Fabrication and 
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures,” before furnishing precast 
reinforced concrete pipe for Departmental projects. The Department’s MPL has a list of approved reinforced concrete pipe 
plants. 

Furnish material and fabricate reinforced concrete pipe in accordance with DMS-7305, “Fabrication and Qualification Procedure 
for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” 

 

Section 2.3., “Marking.” The first paragraph is voided and replaced with the following. 
 
Furnish each section of reinforced concrete pipe marked with the following information specified in DMS-7305, “Fabrication and 
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” 

 Class or D-Load of pipe, 
 ASTM designation, 
 Date of manufacture, 
 Pipe size, 
 Name or trademark of fabricator and plant location, 
 Designation “TX” for precast units fabricated per DMS-7305; 
 Designated fabricator’s approval stamp for each approved unit, 
 Pipe to be used for jacking and boring (when applicable), and  
 Designation “SR” for pipe meeting sulfate-resistant concrete plan requirements (when applicable). 

 
Section 2.5., “Causes for Rejection.” The section is voided and replaced with the following. 
 
Individual sections of pipe may be rejected for any of the conditions stated in the Annex of DMS-7305, “Fabrication and 
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” 
 
Section 2.6., “Repairs.” The section is voided and replaced with the following: 
 
Make repairs, if necessary, as stated in the Annex of DMS-7305, “Fabrication and Qualification Procedure for Multi-Project 
Fabrication Plants of Precast Concrete Drainage Structures.” 
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Special Provision to Item 465 

Junction Boxes, Manholes, and Inlets 

 

Item 465, “Junction Boxes, Manholes, and Inlets,” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “Concrete,” The section is voided and replaced with the following. 

Furnish concrete per DMS-7305 for formed and machine-made precast junction boxes, manholes, and inlets. Furnish Class C 
concrete for cast-in-place junction boxes, manholes, and inlets unless otherwise shown on the plans. 

Section 3.1., “Precast Junction Boxes, Manholes, and Inlets,” The section is voided and replaced with the following. 

Construct formed and machine-made precast junction boxes, manholes, and inlets in accordance with DMS-7305, “Fabrication 
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures” and the contract plans, 
except as otherwise noted in this Item. 

Multi-project fabrication plants as defined in Item 424 “Precast Concrete Structural Members (Fabrication),” that produce junction 
boxes, manholes, and inlets will be approved by the Materials and Tests Division in accordance with DMS-7305, “Fabrication 
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” The Department’s 
MPL has a list of approved multi-project fabrication plants. 

Section 3.1.1., “Lifting Holes,” The section is voided and not replaced. 

 
Section 3.1.2., “Marking.” The section is voided and replaced with the following. 
 
Marking. Clearly mark each precast junction box, manhole, and inlet unit with the following information: 

 name or trademark of fabricator and plant location;  

 product designation;  

 ASTM designation (if applicable);  

 date of manufacture;  

 designation “TX” for precast units fabricated per DMS-7305; 

 designated fabricator’s approval stamp for each approved unit; and  

 designation “SR” for product meeting sulfate-resistant concrete plan requirements (when applicable). 

Section 3., “Construction” is supplemented by the following: 

3.10 Lateral Connections. If storm sewer lateral connections do not line up with the existing line the lateral is connecting to, 
install concrete collars as detailed on the plans. 

Section 5., “Payment” is supplemented by the following: 

5.10 Lateral Connections. The cost of the concrete collar lateral connections is subsidiary to the cost of installation of the 

junction boxes. 
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Special Provision to Item 502 

Barricades, Signs and Traffic Handling 

 

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 502.1., “Description,” is supplemented by the following: 

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested 
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices 
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to 
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of 
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the 
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the 
manufacture date. 

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for 
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers, 
truck and trailer mounted attenuators. Category I Devices (i.e., lightweight devices) such as cones, tubular markers and drums 
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to 
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.  

Article 502.4., “Payment,” is supplemented by the following: 

Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA) 
and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable 
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”  
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Special Provision to Item 506 

Temporary Erosion, Sedimentation, and Environmental 
Controls 

 

Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications is amended with 
respect to the clauses cited below. No other clauses or requirements of this Item are waived or changed. 

Article 506.1., “Description.” The second paragraph is voided and replaced by the following. 

Contractor is considered primary operator to have day-to-day operational control as defined in TPDES GP TXR150000. 

1.1. For projects with soil disturbance of less than 1 acre, no submittal to TCEQ will be required but Contractor will follow SWP3. 
For projects with soil disturbance of 1acre to less than 5 acres a small site notice will be posted at the site. For projects with 
soil disturbance of 5 acres or more a Notice of Intent (NOI) is required and a large site notice posted at site. Postings will be 
in accordance with TPDES GP TXR150000. Postings not associated with project specific locations will be in same location 
as Department’s postings. 

1.2. Notice of Intent (NOI). Submit a NOI, if applicable, with the TCEQ under the TPDES GP TXR150000 at least 7 days prior 
to commencement of construction activities at the project site. Provide a signed copy to the Engineer and any other MS4 
operators at the time of submittal. The Department will submit their NOI prior to contractor submission and will provide a 
copy for Contractor’s use in completing the Contractor’s NOI form. 

1.3. Notice of Change (NOC).  Upon concurrence of the Engineer, submit a NOC, if applicable, to the TCEQ within 14 days of 
discovery of a change or revision to the NOI as required by the TPDES GP TXR150000. Provide a signed copy of the NOC 
to the Engineer and any other MS4 operators at the time of submittal. 

1.4. Notice of Termination (NOT).  Upon concurrence of the Engineer, submit a NOT, if applicable, to the TCEQ within 30 days 
of the Engineer’s approval that 70% native background vegetative cover is met or equivalent permanent stabilization have 
been employed in accordance with the TPDES GP TXR 150000. Provide a signed copy of the NOT to the Engineer and any 
other MS4 operators at the time of submittal. 

Section 506.3.1, “Contractor Responsible Person Environmental (CRPE) Qualifications and Responsibilities,” is 
supplemented by the following: 

3.1. Contractor Responsible Person Environmental (CRPE) Qualifications and Responsibilities. Provide and designate in 
writing at the preconstruction conference a CRPE and alternate CRPE who have overall responsibility for the storm water 
management program. The CRPE will implement stormwater and erosion control practices; will oversee and observe 
stormwater control measure monitoring and management; will monitor the project site daily and produce daily monitoring 
reports as long as there are BMPs in place or soil disturbing activities are evident to ensure compliance with the SWP3 and 
TPDES General Permit TXR150000. Daily monitor reports shall be maintained and made available upon request. During 
time suspensions when work is not occurring or on contract non-work days, daily inspections are not required unless a rain 
event has occurred. The CRPE will provide recommendations on how to improve the effectiveness of control measures. 
Attend the Department’s preconstruction conference for the project. Ensure training is completed as identified in Section 
506.3.3., “Training,” by all applicable personnel before employees work on the project. Document and maintain and make 
available upon request, a list, signed by the CRPE, of all applicable Contractor and subcontractor employees who have 
completed the training. Include the employee’s name, the training course name, and date the employee completed the 
training. 

Section 506.3.3., “Training,” is supplemented by the following: 
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Training is provided by the Department at no cost to the Contractor and is valid for 3 yr. from the date of completion. The 
Engineer may require the following training at a frequency less than 3 yr. based on environmental needs: 

 “Environmental Management System: Awareness Training for the Contractor” (English and Spanish) (Approximate 

running time 20 min.), and 

 “Storm Water: Environmental Requirements During Construction” (English and Spanish) (Approximate running time 20 

min.). 

The Contractor responsible person environmental (CRPE), alternate CRPE designated for emergencies, Contractor’s 
superintendent, Contractor, and subcontractor lead personnel involved in soil disturbing or SWP3 activities must enroll in and 
complete the training listed below and maintain and make available upon request the certificate of completion. Training is 
provided by a third party and is valid for 3 yr. from the date shown on the Certificate of Completion. Coordinate enrollment as 
prescribed by the Department and pay associated fees for the following training: 

 “Revegetation During Construction,” 

 “Construction General Permit Compliance,” and 

 “Construction Stage Gate Checklist (CSGC).” 

Training and associated fee will not be measured or paid for directly but are subsidiary to this Item. 
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Special Provision to Item 520 

Weighing and Measuring Equipment 

 

Item 520, “Weighing and Measuring Equipment” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

 

Article 520.2., “Equipment.” The third paragraph is voided and replaced by the following. 

Calibrate truck scales using weights certified by the Texas Department of Agriculture (TDA) or an equivalent agency as 
approved. Provide a written calibration report from a scale mechanic for truck scale calibrations. Cease plant operations during 
the checking operation. Do not use inaccurate or inadequate scales. Bring performance errors as close to zero as practicable 
when adjusting equipment. 

Article 520.2., “Equipment.” The fourth paragraph is amended to include the following: 

At the Contractors option, an electronic ticket delivery system (e-ticketing) may be used instead of printed tickets. The use of e-
ticketing will require written approval of the Engineer.  At a minimum, the approved system will: 

 Provide electronic, real-time e-tickets meeting the requirements of the applicable bid items; 

 Automatically generate e-tickets using software and hardware fully integrated with the automated scale 

system used to weigh the material, and be designed in such a way that data input cannot be altered by 

the Contractor or the Engineer; 

 Provide the Engineer access to the e-ticketing data in real-time with a web-based or app-based system 

compatible with iOS; 

 Provide offline capabilities to prevent data loss if power or connectivity is lost; 

 Require both the Contractor and the Engineer to accept or reject the e-ticket and provide the ability to 

record the information required by the applicable bid items, as well as any comments. Record the time 

of the approval/rejection and include it in the summary spreadsheet described below. Provide each 

party the capability to edit their respective actions and any entered information; 

 

The Contractor may discontinue use of the e-ticket system and provide printed tickets as needed to meet the requirements of the 

applicable bid items. 
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Special Provision to Item 540 

Metal Beam Guard Fence 

 

Item 540, “Metal Beam Guard Fence” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 540.4.7, “Measurement,” is voided and replaced with the following: 

Long Span System. Measurement will be by each long span system, complete in place. Each long span 
system will be from the first CRT to the last CRT in the system. 
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Special Provision to Item 636 

Signs 

 

Item 636, “Signs” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other 
clauses or requirements of this Item are waived or changed hereby. 

Section 636.3.1, “Fabrication.” is deleted. 

Section 636.3.1.2, “Sheeting Application.” The last sentence of the fourth paragraph is voided and replaced by the following. 

Do not splice sheeting or overlay films for signs fabricated with ink or with colored transparent films.  
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Special Provision to Item 643 

Sign Identification Decals  

 

Item 643, “Sign Identification Decals,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 2. “Materials.” The sign identification decal design shown in Figure 1 and the description for each row in Table 1 are 
supplemented by the following. 

 

Texas Department of Transportation  

C Fabrication Date T 1 

J F M A M J J A S O N D 2 

 201 202 203 204 205  3 

 0 1 2 3 4 5 6 7 8 9  4 

Sheeting MFR - Substrate  

A B C D E F G H J K L M 5 

Film MFR  

A B C D E F G H J K L M 6 

Sheeting MFR - Legend  

A B C D E F G H J K L M 7 

Installation Date  

    0 1 2 3     8 

 0 1 2 3 4 5 6 7 8 9  9 

J F M A M J J A S O N D 10 

 201 202 203 204 205  11 

 0 1 2 3 4 5 6 7 8 9  12 

Name of Sign Fabricator 
Physical Address 

City, State, Zip Code 

 

13 

Figure 1 
Decal Design (Row numbers explained in Table 1) 
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Table 1 
Decal Description  

Row Explanation 

1 – Sign fabricator 

2 – Month fabricated 

3 – First 3 digits of year fabricated 

4 – Last digit of year fabricated 

5 – Manufacturer of the sheeting applied to the substrate 

6 – Film (colored transparent or non-reflective black) manufacturer 

7 – Manufacturer of the sheeting for the legend 

8 – Tens digit of date installed 

9 - Ones digit of date installed 

10 – Month installed 

11 – First 3 digits of year installed 

12 – Last digit of year installed  

13 – Name of sign fabricator and physical location of sign shop 
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Special Provision to Item 656 
Foundations for Traffic Control Devices 
 

Item 656, “Foundations for Traffic Control Devices” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Article 3. “Construction.,” the first paragraph is supplemented by the following:   

Ensure the top of the foundation and anchor bolts meet specified requirements in relation to the final grade.    
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Special Provision to Item 666 
Retroreflectorized Pavement Markings 
 

Item 666, “Retroreflectorized Pavement Markings,” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Section 2.3., “Glass Traffic Beads.” The first paragraph is voided and replaced by the following: 

Furnish drop-on glass beads in accordance with DMS-8290, “Glass Traffic Beads,” or as approved. Furnish a double-drop of 
Type II and Type III drop-on glass beads for longitudinal pavement markings where each type bead is applied separately in equal 
portions (by weight), unless otherwise approved. Apply the Type III beads before applying the Type II beads. Furnish Type II 
beads for work zone pavement markings and transverse markings or symbols. 

Section 4.3.1., “Type I Markings.,” is supplemented by the following: 

4.3.1.3. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.3.2., “Type II Markings.,” is supplemented by the following: 

4.3.2.1. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.4., “Retroreflectivity Requirements.,” is voided and replaced by the following. 

Type I markings for Contracts totaling more than 20,000 ft. of pavement markings must meet the following minimum 
retroreflectivity values for all longitudinal edgeline, centerline or no passing barrier-line, and lane line markings when measured 
any time after 3 days, but not later than 10 days after application. 

 White markings: 250 millicandelas per square meter per lux (mcd/m2/lx) 

 Yellow markings: 175 mcd/m2/lx 

Retroreflectivity requirements for Type I markings are not required for Contracts with less than 20,000 ft. of pavement markings 
or Contracts with callout work, unless otherwise shown on the plans. 

Section 4.5., “Retroreflectivity Measurements.,” is voided and replaced by the following: 

Use a mobile retroreflectometer to measure retroreflectivity for Contracts totaling more than 50,000 ft. of pavement markings, 
unless otherwise shown on the plans. For Contracts with less than 50,000 ft. of pavement markings, mobile or portable 
retroreflectometers may be used at the Contractor’s discretion. Coordinate with and obtain authorization from the Engineer 
before starting any retroreflectivity data collection. 

Section 4.5.1., “Mobile Retroreflectometer Measurements.” The last paragraph is voided and replaced by the following. 

Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the average of 
these measurements falls below the minimum retroreflectivity requirements. Take measurements every 0.1 miles a minimum of 
10 days after this third application within that mile segment for that series of markings. If the markings do not meet minimum 
retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new application as initially 
specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 
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Section 4.5.2., “Portable Retroreflectometer Measurements.” The first and second paragraphs are voided and replaced by 
the following. 

Provide portable measurement averages for every 1.0 mile unless otherwise specified or approved. Take a minimum of 
20 measurements for each 1-mi. section of roadway for each series of markings (e.g., edgeline, center skip line, each line of a 
double line) and direction of traffic flow when using a portable reflectometer. Measure each line in both directions for centerlines 
on two-way roadways (i.e., measure both double solid lines in both directions and measure all center skip lines in both 
directions). The spacing between each measurement must be at least 100 ft. The Engineer may decrease the mileage frequency 
for measurements if the previous measurements provide satisfactory results. The Engineer may require the original number of 
measurements if concerns arise. 

Restripe at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the averages of these 
measurements fail. Take a minimum of 10 more measurements after 10 days of this second application within that mile segment 
for that series of markings. Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking 
material if the average of these measurements falls below the minimum retroreflectivity requirements. If the markings do not 
meet minimum retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new 
application as initially specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 

Section 4.6. “Performance Period.” The first sentence is voided and replaced by the following:  

All longitudinal markings must meet the minimum retroreflectivity requirements within the time frame specified. All markings must 
meet all other performance requirements of this specification for at least 30 calendar days after installation.   

Article 6. “Payment.” The first two paragraphs are voided and replaced by the following. 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Pavement Sealer” of the size specified; “Retroreflectorized Pavement Markings” of the type 
and color specified and the shape, width, size, and thickness (Type I markings only) specified, as applicable; “Retroreflectorized 
Pavement Markings with Retroreflective Requirements” of the types, colors, sizes, widths, and thicknesses specified; 
“Retroreflectorized Profile Pavement Markings” of the various types, colors, shapes, sizes, and widths specified; or “Reflectorized 
Pavement Marking (Call Out)” of the shape, width, size, and thickness (Type I markings only) specified, as applicable; or 
“Pavement Sealer (Call Out)” of the size specified.  

This price is full compensation for materials, application of pavement markings, equipment, labor, tools, and incidentals. 
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Special Provision to Item 680 

Highway Traffic Signals 

 

Item 680, “Highway Traffic Signals” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 680.3.1.1.2,”Conduit,” The fourth sentence of the first paragraph is voided and replaced by the following. 

Seal the ends of each conduit with approved sealant, after all cables and conductors are installed. 
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Special Provision to Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

 

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 4. “Measurement”, is voided and replaced by the following: 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day.  TMA/TAs must 
be set up in a work area and operational before a calendar day can be considered measureable.  A day will be 
measured for each TMA/TA set up and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation).  This Item will be measured by the hour or by the 
day.  The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the 
Engineer.  When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating 
TMA/TA used in a mobile operation.  When measurement by the day is specified, a day will be measured for each 
TMA/TA set up and operational on the worksite. 
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Special Specification 3002 

Spray Applied Underseal Membrane 

1. DESCRIPTION 

Construct an underseal membrane composed of a warm spray-applied polymer-modified emulsion meeting 
the requirements of Table 1. The membrane is applied through a spray-paver and is covered immediately 
with a mixture of aggregate, asphalt binder, and additives mixed hot in a mixing plant. 

Table 1 
Polymer-Modified Emulsions Requirements 

Test on Emulsion Test Method Min Max 

Viscosity @ 77°F, SSF Tex-513-C 20 100 

Storage Stability1, %  Tex-521-C  1 

Demulsibility2  
Anionic emulsions — 35 ml of 0.02 N CaCl2, % 
Cationic emulsions — 35 ml 0.8% sodium dioctyl sulfosuccinate, % 

Tex-521-C 55  

Sieve Test3, % Tex-521-C  0.05 

Distillation Test4 
Residue by distillation, % by wt. 
Oil portion of distillate, % by vol. 

Tex-521-C 
 
 

 
63 

 

 
 

0.5 

Test on Residue from Distillation Test Method Min Max 

Elastic Recovery @ 50°F, 50 mm/min., %  Tex-539-C 60  

Penetration @ 77°F, 100 g, 5 sec, 0.1 mm Tex-502-C 100 150 

1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a white or milky colored substance, and must be a 
homogeneous color throughout. 

2. Material must meet demulsibility test for emulsions.  
3. May be required by the Engineer only when the emulsion cannot be easily applied in the field.  
4. The temperature on the lower thermometer should be brought slowly to 350°F ±10°F and maintained at this temperature for 20 min. The 

total distillation should be complete in 60 ±5 min. from the first application of heat. 
 

2. EQUIPMENT 

2.1. Spray Paver. In addition to the requirements of Item 320, “Equipment for Asphalt Concrete Pavement,” 
furnish a spray paver that will spray the membrane and apply the type and grade of mix shown on the plans 
and level the surface of the pavement layer in a single pass. Configure the spray paver so that the mixture is 
placed no more than 5 sec. after the membrane is applied. 

2.2. Membrane Storage Tank and Distribution System. Equip the spray paver with an insulated storage tank 
having a minimum capacity of 900 gal., unless otherwise approved. Provide a metered mechanical pressure 
sprayer on the spray paver to apply the membrane at the specified rate. Locate the spray bar on the spray 
paver so that the membrane is applied immediately in front of the screed unit. Provide a read out device on 
the spray paver to monitor the membrane application rate. 

Unless otherwise directed, furnish a volumetric calibration and strap stick for the tank in accordance with 
Tex-922-K, Part I. Calibrate the tank within the previous 5 yr. of the date first used on the project. The 
Engineer may verify calibration accuracy in accordance with Tex-922-K, Part II. 

3. CONSTRUCTION METHODS 

3.1. Surface Preparation. Remove existing raised pavement markers. Repair any damage incurred by removal 
as directed. Remove dirt, dust, or other harmful material before sealing. When shown on the plans, remove 
vegetation and blade pavement edges. 



3002 

2 12-14 
Statewide 

3.2. Membrane Placement. Unless otherwise directed, uniformly apply the membrane at a rate between 0.15 
and 0.25 gal. per square yard. The Engineer may adjust the application rate, taking into consideration the 
existing pavement surface conditions. Spray the membrane using a metered mechanical pressure spray bar 
at a temperature between 140°F to 180°F. Monitor the membrane application rate and adjust the rate when 
needed or when directed. If required, verify that the spray bar is capable of applying the membrane at a 
uniform rate across the entire paving width as directed. Do not let the wheels or other parts of the paving 
machine contact the freshly applied membrane. Apply a uniform membrane coat to all contact surfaces and 
all joints as shown on the plans. Prevent splattering of the membrane when placed adjacent to curb, gutter, 
and other structures. 

3.3. Quality Control. Perform the quality control tests listed in Table 2. If operational tolerances in Table 2 are 
exceeded, adjust processes or cease production when directed. The Engineer may perform independent 
tests to confirm contractor compliance and may require testing differences or failing results to be resolved 
before resuming production. 

3.4. Membrane Sampling. Obtain a 1-qt. sample of the polymer-modified emulsion for each lot of mixture 
produced. The Engineer will witness the sampling of polymer-modified emulsion. Take the sample from the 
emulsion tank located on the paving machine, but not from the emulsion spraybar. Obtain the sample at 
approximately the same time the mixture random sample is obtained. Take all samples in accordance with 
Tex-500-C, Part III. Label the can with the corresponding lot and sublot numbers, and immediately deliver the 
sample to the Engineer. The Engineer will randomly choose at least 1 sample per project and test it to verify 
compliance with Table 1. 

Table 2 
Operational Tolerance and Minimum Testing Frequency 

Test Description Test Method 
Minimum Testing 

Frequency 
Operational 
Tolerance 

Membrane Application Rate Tex-247-F 1 per day ±0.02 

Emulsion Membrane Sampling1 Tex-500-C 
1 per day  

(sample only) 
Table 1 

1. The Engineer may reduce or waive the sampling and testing requirements based on a 
satisfactory history. 

 

4. MEASUREMENT 

Unless otherwise noted on the plans, underseal membrane material will be measured by one of the following 
methods: 

4.1. Volume. Underseal membrane material will be measured at the applied temperature by strapping the tank 
before and after road application and determining the net volume in gallons from the distributor’s calibrated 
strap stick. The Engineer will witness all strapping operations for volume determination. 

If the meter and readout device is accurate within 1.5% of the strapped asphalt volume, the Engineer may 
allow use of the meter and readout to determine asphalt volume used and application rate.  

The Engineer may require redetermination of meter readout at any time and will require volume 
determinations by strapping if the meter is not accurate to within 1.5% of strapped volume.  

4.2. Weight. Underseal membrane material will be measured in tons using certified scales meeting the 
requirements of Item 320, “Equipment for Asphalt Concrete Pavement,” unless otherwise approved. The 
transporting truck must have a seal attached to the driving device and other openings. The Engineer may 
require random checking on public scales, at the Contractor’s expense, to verify weight accuracy. 

Upon completion or temporary suspension, any remaining membrane material will be weighed by a certified 
public weigher or measured by volume in a calibrated tank, and the quantity converted to tons at the 
measured temperature. The quantity to be measured will be the number of tons received, minus the number 
of tons remaining after all directed work is complete, and minus the amount used for other Items. 
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5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided above 
will be paid for at the unit bid price for “Membrane Underseal.” These prices are full compensation for all 
materials, equipment, labor, tools, and incidentals necessary to complete the work. 
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Special Specification 3076 

Dense-Graded Hot-Mix Asphalt 

1. DESCRIPTION 

Construct a hot-mix asphalt (HMA) pavement layer composed of a compacted, dense-graded mixture of 
aggregate and asphalt binder mixed hot in a mixing plant. Payment adjustments will apply to HMA placed 
under this specification unless the HMA is deemed exempt in accordance with Section 3076.4.9.4., “Exempt 
Production.” 

2. MATERIALS 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1. Aggregate. Furnish aggregates from sources that conform to the requirements shown in Table 1 and as 
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be 
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when 
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse, 
intermediate, or fine aggregate. Aggregate from reclaimed asphalt pavement (RAP) is not required to meet 
Table 1 requirements unless otherwise shown on the plans. Supply aggregates that meet the definitions in 
Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the quarry as the 
sampling location. Provide samples from materials produced for the project. The Engineer will establish the 
Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness, 
and Micro-Deval tests. Perform all other aggregate quality tests listed in Table 1. Document all test results on 
the mixture design report. The Engineer may perform tests on independent or split samples to verify 
Contractor test results. Stockpile aggregates for each source and type separately. Determine aggregate 
gradations for mixture design and production testing based on the washed sieve analysis given in Tex-200-F, 
Part II. 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

For sources not listed on the Department’s BRSQC: 

 build an individual stockpile for each material; 

 request the Department test the stockpile for specification compliance; and 

 once approved, do not add material to the stockpile unless otherwise approved. 

Provide aggregate from non-listed sources only when tested by the Engineer and approved before use. Allow 
30 calendar days for the Engineer to sample, test, and report results for non-listed sources. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdfhttp:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes. SAC requirements apply to aggregates used on surfaces 
other than travel lanes when shown on the plans. The SAC for sources on the Department’s Aggregate 
Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC. 

2.1.1.1. Blending Class A and Class B Aggregates. Class B aggregate meeting all other requirements in Table 1 
may be blended with a Class A aggregate to meet requirements for Class A materials, unless otherwise 
shown on the plans. Ensure that at least 50% by weight, or volume if required, of the material retained on the 
No. 4 sieve comes from the Class A aggregate source when blending Class A and B aggregates to meet a 
Class A requirement unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of 
the Class A and B aggregates differ by more than 0.300. Coarse aggregate from RAP and Recycled Asphalt 
Shingles (RAS) will be considered as Class B aggregate for blending purposes. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of 
the material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer 
may determine the gradations based on either washed or dry sieve analysis from samples obtained from 
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using 
the gradations supplied by the Contractor on the mixture design report as an input for the template; however, 
a failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in 
accordance with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated 
Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. The Engineer will 
perform testing before the start of production and may perform additional testing at any time during 
production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate source or 
may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing based on 
a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD) 

where: 
Mgest. = magnesium sulfate soundness loss 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the  Soils and Aggregates Section  of the Materials and Tests Division, 
and additional testing may be required before granting approval. 

2.1.2. Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined 
as intermediate aggregate. Supply intermediate aggregates, when used that are free from organic impurities. 
The Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free 
from organic impurities. Supply intermediate aggregate from coarse aggregate sources, when used that meet 
the requirements shown in Table 1 unless otherwise approved. 

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve, and verify that it meets the 
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
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2.1.3. Fine Aggregate. Fine aggregates consist of manufactured sands, screenings, and field sands. Fine 
aggregate stockpiles must meet the gradation requirements in Table 2. Supply fine aggregates that are free 
from organic impurities. The Engineer may test the fine aggregate in accordance with Tex-408-A to verify the 
material is free from organic impurities. Unless otherwise shown on the plans,  up to 10% of the total 
aggregate may be field sand or other uncrushed fine aggregate. Use fine aggregate, with the exception of 
field sand, from coarse aggregate sources that meet the requirements shown in Table 1 unless otherwise 
approved. 

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve and verify that it meets the 
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

Table 1 
Aggregate Quality Requirements 

Property Test Method Requirement 

Coarse Aggregate 

SAC Tex-499-A (AQMP) As shown on the plans 

Deleterious material, %, Max Tex-217-F, Part I 1.5 

Decantation, %, Max Tex-217-F, Part II 1.5 

Micro-Deval abrasion, % Tex-461-A Note 1 

Los Angeles abrasion, %, Max Tex-410-A 40 

Magnesium sulfate soundness, 5 cycles, %, 
Max 

Tex-411-A 30 

Crushed face count,2 %, Min Tex-460-A, Part I 85 

Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate 

Linear shrinkage, %, Max Tex-107-E 3 

Sand equivalent, %, Min Tex-203-F 45 

1. Used to estimate the magnesium sulfate soundness loss in accordance with 
Section 3076.2.1.1.2., “Micro-Deval Abrasion.” 

2. Only applies to crushed gravel. 
Table 2 

Gradation Requirements for Fine Aggregate 

Sieve Size % Passing by Weight or Volume 

3/8″ 100 

#8 70–100 

#200 0–30 

2.2. Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, 
hydrated lime, or fly ash. Mineral filler is allowed unless otherwise shown on the plans. Use no more than 2% 
hydrated lime or fly ash unless otherwise shown on the plans. Use no more than 1% hydrated lime if a 
substitute binder is used unless otherwise shown on the plans or allowed. Test all mineral fillers except 
hydrated lime and fly ash in accordance with Tex-107-E to ensure specification compliance. The plans may 
require or disallow specific mineral fillers. Provide mineral filler, when used, that: 

 is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the 

Engineer; 

 does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 

 meets the gradation requirements in Table 3, unless otherwise shown on the plans. 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 

#8 100 

#200 55–100 

2.3. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

2.4. Asphalt Binder. Furnish the type and grade of performance-graded (PG) asphalt specified on the plans. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
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2.5. Tack Coat. Furnish CSS-1H, SS-1H, or a PG binder with a minimum high-temperature grade of PG 58 for 
tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat 
materials listed on the Department’s MPL are allowed or required when shown on the plans. Do not dilute 
emulsified asphalts at the terminal, in the field, or at any other location before use. 

2.6. Additives. Use the type and rate of additive specified when shown on the plans. Additives that facilitate 
mixing, compaction, or improve the quality of the mixture are allowed when approved. Provide the Engineer 
with documentation such as the bill of lading showing the quantity of additives used in the project unless 
otherwise directed. 

2.6.1. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 
with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection 
system that reintroduces the lime into the drum. 

2.6.2. Warm Mix Asphalt (WMA). Warm Mix Asphalt (WMA) is defined as HMA that is produced within a target 
temperature discharge range of 215°F and 275°F using approved WMA additives or processes from the 
Department’s MPL. 

WMA is allowed for use on all projects and is required when shown on the plans. When WMA is required, the 
maximum placement or target discharge temperature for WMA will be set at a value below 275°F. 

Department-approved WMA additives or processes may be used to facilitate mixing and compaction of HMA 
produced at target discharge temperatures above 275°F; however, such mixtures will not be defined as 
WMA. 

2.6.3. Compaction Aid. Compaction Aid is defined as a chemical warm mix additive that is used to produce an 
asphalt mixture at a discharge temperature greater than 275°F. 

Compaction Aid is allowed for use on all projects and is required when shown on the plans. 

2.7. Recycled Materials. Use of RAP and RAS is permitted unless otherwise shown on the plans. Use of RAS is 
restricted to only intermediate and base mixes unless otherwise shown on the plans. Do not exceed the 
maximum allowable percentages of RAP and RAS shown in Table 4. The allowable percentages shown in 
Table 4 may be decreased or increased when shown on the plans. Determine the asphalt binder content and 
gradation of the RAP and RAS stockpiles for mixture design purposes in accordance with Tex-236-F, Part I. 
The Engineer may verify the asphalt binder content of the stockpiles at any time during production. Perform 
other tests on RAP and RAS when shown on the plans. Asphalt binder from RAP and RAS is designated as 
recycled asphalt binder. Calculate and ensure that the ratio of the recycled asphalt binder to total binder does 
not exceed the percentages shown in Table 5 during mixture design and HMA production when RAP or RAS 
is used. Use a separate cold feed bin for each stockpile of RAP and RAS during HMA production. 

Surface, intermediate, and base mixes referenced in Tables 4 and 5 are defined as follows: 

 Surface. The final HMA lift placed at the top of the pavement structure or placed directly below mixtures 

produced in accordance with Items 316, 342, 347, or 348; 

 Intermediate. Mixtures placed below an HMA surface mix and less than or equal to 8.0 in. from the 

riding surface; and 

 Base. Mixtures placed greater than 8.0 in. from the riding surface. Unless otherwise shown on the 

plans, mixtures used for bond breaker are defined as base mixtures. 

2.7.1. RAP. RAP is salvaged, milled, pulverized, broken, or crushed asphalt pavement. Fractionated RAP is 
defined as a stockpile that contains RAP material with a minimum of 95.0% passing the 3/8-in. or 1/2-in. 
sieve, before burning in the ignition oven, unless otherwise approved. The Engineer may allow the 
Contractor to use an alternate to the 3/8-in. or 1/2-in. screen to fractionate the RAP. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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Use of Contractor-owned RAP including HMA plant waste is permitted unless otherwise shown on the plans. 
Department-owned RAP stockpiles are available for the Contractor’s use when the stockpile locations are 
shown on the plans. If Department-owned RAP is available for the Contractor’s use, the Contractor may use 
Contractor-owned fractionated RAP and replace it with an equal quantity of Department-owned RAP. 
Department-owned RAP generated through required work on the Contract is available for the Contractor’s 
use when shown on the plans. Perform any necessary tests to ensure Contractor- or Department-owned 
RAP is appropriate for use. The Department will not perform any tests or assume any liability for the quality 
of the Department-owned RAP unless otherwise shown on the plans. The Contractor will retain ownership of 
RAP generated on the project when shown on the plans. 

Do not use Department- or Contractor-owned RAP contaminated with dirt or other objectionable materials. 
Do not use Department- or Contractor-owned RAP if the decantation value exceeds 5% and the plasticity 
index is greater than 8. Test the stockpiled RAP for decantation in accordance with Tex-406-A, Part I. 
Determine the plasticity index in accordance with Tex-106-E if the decantation value exceeds 5%. The 
decantation and plasticity index requirements do not apply to RAP samples with asphalt removed by 
extraction or ignition. 

Do not intermingle Contractor-owned RAP stockpiles with Department-owned RAP stockpiles. Remove 
unused Contractor-owned RAP material from the project site upon completion of the project. Return unused 
Department-owned RAP to the designated stockpile location. 

 
Table 4 

Maximum Allowable Amounts of RAP1 

Maximum Allowable 
Fractionated RAP (%) 

Surface Intermediate Base 

15.0 25.0 30.0 

1. Must also meet the recycled binder to total 
binder ratio shown in Table 5. 

2.7.2. RAS. Use of post-manufactured RAS or post-consumer RAS (tear-offs) is not permitted in surface mixtures 
unless otherwise shown on the plans. RAS may be used in intermediate and base mixtures unless otherwise 
shown on the plans. Up to 3% RAS may be used separately or as a replacement for fractionated RAP in 
accordance with Table 4 and Table 5. RAS is defined as processed asphalt shingle material from 
manufacturing of asphalt roofing shingles or from re-roofing residential structures. Post-manufactured RAS is 
processed manufacturer’s shingle scrap by-product. Post-consumer RAS is processed shingle scrap 
removed from residential structures. Comply with all regulatory requirements stipulated for RAS by the 
TCEQ. RAS may be used separately or in conjunction with RAP. 

Process the RAS by ambient grinding or granulating such that 100% of the particles pass the 3/8 in. sieve 
when tested in accordance with Tex-200-F, Part I. Perform a sieve analysis on processed RAS material 
before extraction (or ignition) of the asphalt binder. 

Add sand meeting the requirements of Table 1 and Table 2 or fine RAP to RAS stockpiles if needed to keep 
the processed material workable. Any stockpile that contains RAS will be considered a RAS stockpile and be 
limited to no more than 3.0% of the HMA mixture in accordance with Table 4. 

Certify compliance of the RAS with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials 
Guidelines.” Treat RAS as an established nonhazardous recyclable material if it has not come into contact 
with any hazardous materials. Use RAS from shingle sources on the Department’s MPL. Remove 
substantially all materials before use that are not part of the shingle, such as wood, paper, metal, plastic, and 
felt paper. Determine the deleterious content of RAS material for mixture design purposes in accordance with 
Tex-217-F, Part III. Do not use RAS if deleterious materials are more than 0.5% of the stockpiled RAS unless 
otherwise approved. Submit a sample for approval before submitting the mixture design. The Department will 
perform the testing for deleterious material of RAS to determine specification compliance. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi106.pdf
https://www.txdot.gov/business/resources/testing.html?CFC__target=http%3A%2F%2Fwww.dot.state.tx.us%2Fapps-cg%2Ftest_procedures%2Ftms_series.htm%3Fseries%3D200-F
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/11000_series/pdfs/11000.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
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2.8. Substitute Binders. Unless otherwise shown on the plans, the Contractor may use a substitute PG binder 
listed in Table 5 instead of the PG binder originally specified, if using recycled materials, and if the substitute 
PG binder and mixture made with the substitute PG binder meet the following: 

 the substitute binder meets the specification requirements for the substitute binder grade in accordance 

with Section 300.2.10., “Performance-Graded Binders;” and 

 the mixture has less than 10.0 mm of rutting on the Hamburg Wheel test (Tex-242-F) after the number 

of passes required for the originally specified binder. Use of substitute PG binders may only be allowed 

at the discretion of the Engineer if the Hamburg Wheel test results are between 10.0 mm and 12.5 mm. 

Table 5 
Allowable Substitute PG Binders and Maximum Recycled Binder Ratios 

Originally 
Specified 
PG Binder 

Allowable Substitute 
PG Binder for 
Surface Mixes 

Allowable Substitute 
PG Binder for 

Intermediate and 
Base Mixes 

Maximum Ratio of Recycled Binder1 
to Total Binder (%) 

Surface Intermediate Base 

76-224,5 70-22 70-22 10.0 20.0 25.0 

70-222,5 N/A 64-22 10.0 20.0 25.0 

64-222,3 N/A N/A 10.0 20.0 25.0 

76-284,5 70-28 70-28 10.0 20.0 25.0 

70-282,5 N/A 64-28 10.0  20.0 25.0 

64-282,3 N/A N/A 10.0 20.0 25.0 

1. Combined recycled binder from RAP and RAS. RAS is not permitted in surface mixtures unless 
otherwise shown on the plans. 

2. Binder substitution is not allowed for surface mixtures.  
3. Binder substitution is not allowed for intermediate and base mixtures. 
4. Use no more than 10.0% recycled binder in surface mixtures when using this originally specified PG 

binder.  
5. Use no more than 20.0% recycled binder when using this originally specified PG binder for 

intermediate mixtures. Use no more than 25.0% recycled binder when using this originally specified 
PG binder for base mixtures. 

3. EQUIPMENT 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” 

4. CONSTRUCTION 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

4.1. Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 
conduct all mixture designs, sampling, and testing in accordance with Table 6. Supply the Engineer with a list 
of certified personnel and copies of their current certificates before beginning production and when personnel 
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists 
to conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
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 Table 6 
 Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate and Recycled Material Testing 
Sampling Tex-221-F   1A/AGG101 

Dry sieve Tex-200-F, Part I   1A/AGG101 

Washed sieve Tex-200-F, Part II   1A/AGG101 
Deleterious material Tex-217-F, Parts I & III   AGG101 

Decantation Tex-217-F, Part II   AGG101 
Los Angeles abrasion Tex-410-A   TxDOT 

Magnesium sulfate soundness Tex-411-A   TxDOT 
Micro-Deval abrasion Tex-461-A   AGG101 

Crushed face count Tex-460-A   AGG101 

Flat and elongated particles Tex-280-F   AGG101 
Linear shrinkage Tex-107-E   AGG101 

Sand equivalent Tex-203-F   AGG101 
Organic impurities Tex-408-A   AGG101 

2. Asphalt Binder & Tack Coat Sampling 
Asphalt binder sampling Tex-500-C, Part II   1A/1B 

Tack coat sampling Tex-500-C, Part III   1A/1B 

3. Mix Design & Verification 
Design and JMF changes Tex-204-F   2 

Mixing Tex-205-F   2 
Molding (TGC) Tex-206-F   1A 

Molding (SGC) Tex-241-F   1A 

Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 

Ignition oven correction factors2 Tex-236-F, Part II   2 
Indirect tensile strength Tex-226-F   1A 

Hamburg Wheel test Tex-242-F   1A 
Boil test Tex-530-C   1A 

4. Production Testing 

Selecting production random numbers Tex-225-F, Part I   1A 
Mixture sampling Tex-222-F   1A/1B 

Molding (TGC) Tex-206-F   1A 
Molding (SGC) Tex-241-F   1A 

Laboratory-molded density Tex-207-F, Parts I & VI   1A 

Rice gravity Tex-227-F, Part II   1A 
Gradation & asphalt binder content2 Tex-236-F, Part I   1A 

Control charts Tex-233-F   1A 
Moisture content Tex-212-F, Part II   1A/AGG101 

Hamburg Wheel test Tex-242-F   1A 
Micro-Deval abrasion Tex-461-A   AGG101 

Boil test Tex-530-C   1A 

Abson recovery Tex-211-F   TxDOT 
5. Placement Testing 

Selecting placement random numbers Tex-225-F, Part II   1B 
Trimming roadway cores Tex-251-F, Parts I & II   1A/1B 

In-place air voids Tex-207-F, Parts I & VI   1A 
In-place density (nuclear method) Tex-207-F, Part III   1B 

Establish rolling pattern Tex-207-F, Part IV   1B 

Control charts Tex-233-F   1A 
Ride quality measurement Tex-1001-S   Note 3 

Segregation (density profile) Tex-207-F, Part V   1B 
Longitudinal joint density Tex-207-F, Part VII   1B 

Thermal profile Tex-244-F   1B 

Shear Bond Strength Test Tex-249-F   TxDOT 
1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3076.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test Type B is 

specified. 
 
 
 
 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit251.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
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4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement QC/QA, control charts, thermal profiles, segregation 
density profiles, and longitudinal joint density. Obtain the current version of the templates at 
http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html or from 
the Engineer. The Engineer and the Contractor will provide any available test results to the other party when 
requested. The maximum allowable time for the Contractor and Engineer to exchange test data is as given in 
Table 7 unless otherwise approved. The Engineer and the Contractor will immediately report to the other 
party any test result that requires suspension of production or placement, a payment adjustment less than 
1.000, or that fails to meet the specification requirements. Record and electronically submit all test results 
and pertinent information on Department-provided templates. 

Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

 Table 7 
 Reporting Schedule 

Description Reported By Reported To To Be Reported Within 

Production Quality Control 

Gradation1 

Contractor Engineer 
1 working day of completion of 

the sublot 

Asphalt binder content1 

Laboratory-molded density2 

Moisture content3 

Boil test3 

Production Quality Assurance 

Gradation3 

Engineer Contractor 
1 working day of completion of 

the sublot 

Asphalt binder content3 

Laboratory-molded density1 

Hamburg Wheel test4 

Boil test3 

Binder tests4 

Placement Quality Control 

In-place air voids2 

Contractor Engineer 
1 working day of completion of 

the lot 
Segregation1 

Longitudinal joint density1 

Thermal profile1 

Placement Quality Assurance 

In-place air voids1 

Engineer Contractor 

1 working day after receiving the 
trimmed cores5 

Segregation3 

1 working day of completion of 
the lot 

Longitudinal joint density3 

Thermal profile3 

Aging ratio4 

Payment adjustment summary Engineer Contractor 

2 working days of performing all 
required tests 

 and receiving Contractor test 
data 

1. These tests are required on every sublot. 
2. Optional test. When performed on split samples, report the results as soon as they become available. 
3. To be performed at the frequency specified in Table 16 or as shown on the plans. 
4. To be reported as soon as the results become available. 
5. 2 days are allowed if cores cannot be dried to constant weight within 1 day. 

The Engineer will use the Department-provided template to calculate all payment adjustment factors for the 
lot. Sublot samples may be discarded after the Engineer and Contractor sign off on the payment adjustment 
summary documentation for the lot. 

http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
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Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality 
assurance (QA) testing. Update the control charts as soon as test results for each sublot become available. 
Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for 
failure to update control charts. 

4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCP before 
beginning production. Include the following items in the QCP: 

4.3.1. Project Personnel. For project personnel, include: 

 a list of individuals responsible for QC with authority to take corrective action; 

 current contact information for each individual listed; and 

 current copies of certification documents for individuals performing specified QC functions. 

4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

 the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 

 aggregate stockpiling procedures to avoid contamination and segregation; 

 frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

 procedure for monitoring the quality and variability of asphalt binder. 

4.3.3. Production. For production, include: 

 loader operation procedures to avoid contamination in cold bins; 

 procedures for calibrating and controlling cold feeds; 

 procedures to eliminate debris or oversized material; 

 procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, RAP, RAS, lime, liquid antistrip, WMA); 

 procedures for reporting job control test results; and 

 procedures to avoid segregation and drain-down in the silo. 

4.3.4. Loading and Transporting. For loading and transporting, include: 

 type and application method for release agents; and 

 truck loading procedures to avoid segregation. 

4.3.5. Placement and Compaction. For placement and compaction, include: 

 proposed agenda for mandatory pre-paving meeting, including date and location; 

 proposed paving plan (e.g., paving widths, joint offsets, and lift thicknesses); 

 type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

 procedures for the transfer of mixture into the paver, while avoiding segregation and preventing material 

spillage; 

 process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

 paver operations (e.g., operation of wings, height of mixture in auger chamber) to avoid physical and 

thermal segregation and other surface irregularities; and 

 procedures to construct quality longitudinal and transverse joints. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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4.4. Mixture Design. 

4.4.1. Design Requirements. The Contractor will design the mixture using a Superpave Gyratory Compactor 
(SGC). A Texas Gyratory Compactor (TGC) may be used when shown on the plans. Use the dense-graded 
design procedure provided in Tex-204-F. Design the mixture to meet the requirements listed in Tables 1, 2, 
3, 4, 5, 8, 9, and 10. 

4.4.1.1. Design Number of Gyrations (Ndesign) When The SGC Is Used. Design the mixture at 50 gyrations 
(Ndesign). Use a target laboratory-molded density of 96.0% to design the mixture; however, adjustments can 
be made to the Ndesign value as noted in Table 9. The Ndesign level may be reduced to at least 
35 gyrations at the Contractor’s discretion. 

Use an approved laboratory from the Department’s MPL to perform the Hamburg Wheel test, and provide 
results with the mixture design, or provide the laboratory mixture and request that the Department perform 
the Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with 
Hamburg Wheel test results on the laboratory mixture design. 

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 

 the combined aggregate gradation, source, specific gravity, and percent of each material used; 

 asphalt binder content and aggregate gradation of RAP and RAS stockpiles; 

 the target laboratory-molded density (or Ndesign level when using the SGC); 

 results of all applicable tests; 

 the mixing and molding temperatures; 

 the signature of the Level 2 person or persons that performed the design; 

 the date the mixture design was performed; and 

 a unique identification number for the mixture design. 

 
 Table 8  

Master Gradation Limits (% Passing by Weight or Volume) and VMA Requirements 

Sieve 
Size 

B 
Fine 
Base 

C 
Coarse 
Surface 

D 
Fine 

Surface 

F 
Fine 

Mixture 

2″ – – – – 

1-1/2″ 100.01 – – – 

1″ 98.0–100.0 100.01 – – 

3/4″ 84.0–98.0 95.0–100.0 100.01 – 

1/2″ – – 98.0–100.0 100.01 

3/8″ 60.0–80.0 70.0–85.0 85.0–100.0 98.0–100.0 

#4 40.0–60.0 43.0–63.0 50.0–70.0 70.0–90.0 

#8 29.0–43.0 32.0–44.0 35.0–46.0 38.0–48.0 

#30 13.0–28.0 14.0–28.0 15.0–29.0 12.0–27.0 

#50 6.0–20.0 7.0–21.0 7.0–20.0 6.0–19.0 

#200 2.0–7.0 2.0–7.0 2.0–7.0 2.0–7.0 

Design VMA, % Minimum 

– 13.0 14.0 15.0 16.0 

Production (Plant-Produced) VMA, % Minimum 

– 12.5 13.5 14.5 15.5 

1. Defined as maximum sieve size. No tolerance allowed. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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Table 9 
Laboratory Mixture Design Properties 

Mixture Property Test Method Requirement 

Target laboratory-molded density, % (SGC) Tex-207-F 96.0 

Design gyrations (Ndesign for SGC) Tex-241-F 501 

Indirect tensile strength (dry), psi Tex-226-F 85–2002 

Boil test3 Tex-530-C – 

1. Adjust within a range of 35–100 gyrations when shown on the plans or specification or when 
mutually agreed between the Engineer and Contractor. 

2. The Engineer may allow the IDT strength to exceed 200 psi if the corresponding Hamburg 
Wheel rut depth is greater than 3.0 mm and less than 12.5 mm. 

3. Used to establish baseline for comparison to production results. May be waived when 
approved. 

Table 10 
Hamburg Wheel Test Requirements 

High-Temperature  
Binder Grade 

Test Method 
Minimum # of Passes 

@ 12.5 mm1 Rut Depth, Tested @ 50°C 

PG 64 or lower 

Tex-242-F 

10,0002 

PG 70 15,0003 

PG 76 or higher 20,000 

1. When the rut depth at the required minimum number of passes is less than 3 mm, the 
Engineer may require the Contractor to increase the target laboratory-molded density 
(TGC) by 0.5% to no more than 97.5% or lower the Ndesign level (SGC) to at least 
35 gyrations. 

2. May be decreased to at least 5,000 passes when shown on the plans. 
3. May be decreased to at least 10,000 passes when shown on the plans. 

4.4.1.2. Target Laboratory-Molded Density When The TGC Is Used. Design the mixture at a 96.5% target 
laboratory-molded density. Increase the target laboratory-molded density to 97.0% or 97.5% at the 
Contractor’s discretion or when shown on the plans or specification. 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, target 
laboratory-molded density (or Ndesign level), and target asphalt percentage used to establish target values 
for hot-mix production. JMF1 is the original laboratory mixture design used to produce the trial batch. When 
WMA is used, JMF1 may be designed and submitted to the Engineer without including the WMA additive. 
When WMA is used, document the additive or process used and recommended rate on the JMF1 submittal. 
The Engineer and the Contractor will verify JMF1 based on plant-produced mixture from the trial batch 
unless otherwise approved. The Engineer may accept an existing mixture design previously used on a 
Department project and may waive the trial batch to verify JMF1. The Department may require the Contractor 
to reimburse the Department for verification tests if more than 2 trial batches per design are required. 

4.4.2.1. Contractor’s Responsibilities. 

4.4.2.1.1. Providing Gyratory Compactor. Use a SGC calibrated in accordance with Tex-241-F  to design the mixture 
in accordance with Tex-204-F, Part IV, for molding production samples. Locate the SGC, if used, at the 
Engineer’s field laboratory and make the SGC available to the Engineer for use in molding production 
samples. Furnish a TGC calibrated in accordance with Tex-914-K when shown on the plans to design the 
mixture in accordance with Tex-204-F, Part I, for molding production samples.  

4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 
correlation when the Engineer uses a different gyratory compactor. Apply the correlation factor to all 
subsequent production test results. 

4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 
materials and request approval to produce the trial batch. Provide approximately 10,000 g of the design 
mixture if opting to have the Department perform the Hamburg Wheel test on the laboratory mixture, and 
request that the Department perform the test. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal914.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
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4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 
proposed for use. 

4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 months old. 
Provide the Engineer with split samples of the mixtures before the trial batch production, including all 
additives (except water), and blank samples used to determine the correction factors for the ignition oven 
used for QA testing during production. Correction factors established from a previously approved mixture 
design may be used for the current mixture design if the mixture design and ignition oven are the same as 
previously used, unless otherwise directed. 

4.4.2.1.7. Boil Test. Perform the test and retain the tested sample from Tex-530-C until completion of the project or as 
directed. Use this sample for comparison purposes during production. The Engineer may waive the 
requirement for the boil test. 

4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 
and authorization to produce a trial batch, including the WMA additive or process if applicable, for verification 
testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the requirements in 
Table 4, Table 5, and Table 11. The Engineer may accept test results from recent production of the same 
mixture instead of a new trial batch. 

4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 
produce the trial batch. 

4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 
specification requirements. 

4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into 3 equal portions in 
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples 
to the appropriate laboratory as directed. 

4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 
mixture requirements in Table 11. Ensure the trial batch mixture is also in compliance with the Hamburg 
Wheel requirement in Table 10. Use a Department-approved laboratory to perform the Hamburg Wheel test 
on the trial batch mixture or request that the Department perform the Hamburg Wheel test. The Engineer will 
be allowed 10 working days to provide the Contractor with Hamburg Wheel test results on the trial batch. 
Provide the Engineer with a copy of the trial batch test results. 

4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results after the Engineer grants full approval of JMF1 
based on results from the trial batch, determine the optimum mixture proportions, and submit as JMF2. 
Adjust the asphalt binder content or gradation to achieve the specified target laboratory-molded density. The 
asphalt binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt 
binder content established for JMF1; however, mixture produced using JMF2 must meet the voids in mineral 
aggregates (VMA) requirements for production shown in Table 8. If the optimum asphalt binder content for 
JMF2 is more than 0.5% lower than the optimum asphalt binder content for JMF1, the Engineer may perform 
or require the Contractor to perform Tex-226-F on Lot 1 production to confirm the indirect tensile strength 
does not exceed 200 psi. Verify that JMF2 meets the mixture requirements in Table 5. 

4.4.2.1.15. Mixture Production. Use JMF2 to produce Lot 1 as described in Section 3076.4.9.3.1.1., “Lot 1 Placement,” 
after receiving approval for JMF2 and a passing result from the Department’s or a Department-approved 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
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laboratory’s Hamburg Wheel test on the trial batch. If desired, proceed to Lot 1 production, once JMF2 is 
approved, at the Contractor’s risk without receiving the results from the Department’s Hamburg Wheel test 
on the trial batch. 

Notify the Engineer if electing to proceed without Hamburg Wheel test results from the trial batch. Note that 
the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test to be 
removed and replaced at the Contractor’s expense. 

4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 
submit as JMF3 for use in Lot 2. 

4.4.2.1.17. JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 
adjustments before beginning a new lot. The adjusted JMF must: 

 be provided to the Engineer in writing before the start of a new lot; 

 be numbered in sequence to the previous JMF; 

 meet the mixture requirements in Table 4 and Table 5; 

 meet the master gradation limits shown in Table 8; and 

 be within the operational tolerances of JMF2 listed in Table 11. 

4.4.2.1.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 3076.4.9.1., 
“Referee Testing,” to resolve testing differences with the Engineer. 

Table 11 
Operational Tolerances 

Description Test Method 
Allowable Difference 
Between Trial Batch 

and JMF1 Target 

Allowable Difference 
from Current JMF 

Target 

Allowable Difference 
between Contractor 

and Engineer1 

Individual % retained for #8 sieve and larger 
Tex-200-F 

or 
Tex-236-F 

Must be Within 
Master Grading Limits 

in Table 8 

±5.02,3 ±5.0 

Individual % retained for sieves smaller than #8 
and larger than #200 

±3.02,3 ±3.0 

% passing the #200 sieve ±2.02,3 ±1.6 

Asphalt binder content, % Tex-236-F ±0.5 ±0.33 ±0.3 

Laboratory-molded density, % 

Tex-207-F 

±1.0 ±1.0 ±1.0 

In-place air voids, % N/A N/A ±1.0 

Laboratory-molded bulk specific gravity N/A N/A ±0.020 

VMA, %, min Tex-204-F Note4 Note4 N/A 

Theoretical maximum specific (Rice) gravity Tex-227-F N/A N/A ±0.020 

1. Contractor may request referee testing only when values exceed these tolerances. 
2. When within these tolerances, mixture production gradations may fall outside the master grading limits; however, the % passing the 

#200 will be considered out of tolerance when outside the master grading limits. 
3. Only applies to mixture produced for Lot 1 and higher. 
4. Test and verify that Table 8 requirements are met. 

4.4.2.2. Engineer’s Responsibilities. 

4.4.2.2.1. Gyratory Compactor. For SGC mixtures designed in accordance with Tex-204-F, Part IV, the Engineer will 
use a Department SGC, calibrated in accordance with Tex-241-F, to mold samples for laboratory mixture 
design verification. For molding trial batch and production specimens, the Engineer will use the Contractor-
provided SGC at the field laboratory or provide and use a Department SGC at an alternate location. The 
Engineer will make the Contractor-provided SGC in the Department field laboratory available to the 
Contractor for molding verification samples. 

For TGC mixtures designed in accordance with Tex-204-F, Part I, the Engineer will use a Department TGC, 
calibrated in accordance with Tex-914-K, to mold samples for trial batch and production testing. The 
Engineer will make the Department TGC and the Department field laboratory available to the Contractor for 
molding verification samples, if requested by the Contractor. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal914.pdf
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4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 
conformance of the following information within 2 working days of receipt: 

 the Contractor’s mix design report (JMF1); 

 the Contractor-provided Hamburg Wheel test results; 

 all required materials including aggregates, asphalt, additives, and recycled materials; and  

 the mixture specifications. 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test results with laboratory mixture design, 10 working days are allowed for 
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture 
from the trial batch. 

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 
Section 3076.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working 
days, conditional approval of JMF1 will still be granted within two working days of receiving JMF1. When the 
Engineer’s test results become available, they will be used for specification compliance. 

After conditionally approving JMF1, including either Contractor- or Department-supplied Hamburg Wheel test 
results, the Contractor is authorized to produce a trial batch. 

4.4.2.2.3. Hamburg Wheel Testing of JMF1. If the Contractor requests the option to have the Department perform the 
Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in accordance with Tex-242-F 
to verify compliance with the Hamburg Wheel test requirement in Table 10. 

4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to 
determine the aggregate and asphalt correction factors for the ignition oven used for QA testing during 
production in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 
months old. 

4.4.2.2.5. Testing the Trial Batch. Within 1 full working day, the Engineer will sample and test the trial batch to ensure 
that the mixture meets the requirements in Table 11. If the Contractor requests the option to have the 
Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will mold samples in 
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in Table 10. 

The Engineer will have the option to perform the following tests on the trial batch: 

 Tex-226-F, to verify that the indirect tensile strength meets the requirement shown in Table 9; and 

 Tex-530-C, to retain and use for comparison purposes during production. 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in Table 11. 
The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

4.4.2.2.7. Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in Table 5 and the gradation meets the master grading limits shown in Table 8. The asphalt 
binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt binder 
content established for JMF1; however, mixture produced using JMF2 must meet the VMA requirements 
shown in Table 8. If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum 
asphalt binder content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F 
on Lot 1 production to confirm the indirect tensile strength does not exceed 200 psi. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
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4.4.2.2.8. Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved 
laboratory’s Hamburg Wheel test on the trial batch. The Contractor may proceed at its own risk with Lot 1 
production without the results from the Hamburg Wheel test on the trial batch. 

If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg 
Wheel test, the Engineer will suspend production until further Hamburg Wheel tests meet the specified 
values. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test be 
removed and replaced at the Contractor’s expense. 

4.4.2.2.9. Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the mixture requirements shown in Table 4, Table 5, and the master grading limits shown in 
Table 8, and are within the operational tolerances of JMF2 shown in Table 11. 

4.5. Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification. Submit a new mix design and perform a new trial batch when the asphalt binder content of: 

 any RAP stockpile used in the mix is more than 0.5% higher than the value shown on the mixture design 

report; or 

 RAS stockpile used in the mix is more than 2.0% higher than the value shown on the mixture design 

report. 

4.5.1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5.2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures listed in Table 12 (or 275°F for WMA). 
The Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures listed in Table 12. 

Table 12 
Maximum Production Temperature  

High-Temperature 
Binder Grade1 

Maximum Production Temperature 

PG 64 325˚F 

PG 70 335˚F 
PG 76 345˚F 

1. The high-temperature binder grade refers to the high-temperature  
grade of the virgin asphalt binder used to produce the mixture.  

Produce WMA within the target discharge temperature range of 215°F and 275°F when WMA is required. 
Take corrective action any time the discharge temperature of the WMA exceeds the target discharge range. 
The Engineer may suspend production operations if the Contractor’s corrective action is not successful at 
controlling the production temperature within the target discharge range. Note that when WMA is produced, it 
may be necessary to adjust burners to ensure complete combustion such that no burner fuel residue remains 
in the mixture. 

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
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Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck, and perform the test promptly. 

4.6. Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. 

Use equipment for hauling as defined in Section 3076.4.7.3.3., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

4.7. Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide 
the Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal 
camera or infrared thermometer, when a thermal imaging system is not used, to measure and record the 
internal temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or 
as the mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate 
the daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished 
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by 
at least 6 in. Place mixture so that longitudinal joints on the surface course coincide with lane lines and are 
not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly. Place the 
mixture at the rate or thickness shown on the plans. The Engineer will use the guidelines in Table 13 to 
determine the compacted lift thickness of each layer when multiple lifts are required. The thickness 
determined is based on the rate of 110 lb./sq. yd. for each inch of pavement unless otherwise shown on the 
plans. 

Table 13 
Compacted Lift Thickness and Required Core Height 

Mixture 
Type 

Compacted Lift Thickness Guidelines Minimum Untrimmed Core 
Height (in.) Eligible for Testing Minimum (in.) Maximum (in.) 

B 2.50 5.00 1.75 

C 2.00 4.00 1.50 

D 1.50 3.00 1.25 

F 1.25 2.50 1.25 

4.7.1. Weather Conditions. 

4.7.1.1. When Using a Thermal Imaging System. Place mixture when the roadway surface is dry and the roadway 
surface temperature is at or above the temperatures listed in Table 14A. The Engineer may restrict the 
Contractor from paving surface mixtures if the ambient temperature is likely to drop below 32°F within 12 hr. 
of paving. Place mixtures only when weather conditions and moisture conditions of the roadway surface are 
suitable as determined by the Engineer. Provide output data from the thermal imaging system to 
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with 
Section 3076.4.7.3.1.2., “Thermal Imaging System.” 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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Table 14A 
Minimum Pavement Surface Temperatures 

High-Temperature 
Binder Grade1 

Minimum Pavement Surface Temperatures (°F) 

Subsurface Layers or  
Night Paving Operations 

Surface Layers Placed in 
Daylight Operations 

PG 64 35 40 

PG 70 452 502 

PG 76 452 502 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin 
asphalt binder used to produce the mixture. 

2. Contractors may pave at temperatures 10°F lower than these values when a chemical 
WMA additive is used as a compaction aid in the mixture or when using WMA. 

4.7.1.2. When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging 
system, place mixture when the roadway surface temperature is at or above the temperatures listed in 
Table 14B unless otherwise approved or as shown on the plans. Measure the roadway surface temperature 
with a hand-held thermal camera or infrared thermometer. The Engineer may allow mixture placement to 
begin before the roadway surface reaches the required temperature if conditions are such that the roadway 
surface will reach the required temperature within 2 hr. of beginning placement operations. Place mixtures 
only when weather conditions and moisture conditions of the roadway surface are suitable as determined by 
the Engineer. The Engineer may restrict the Contractor from paving if the ambient temperature is likely to 
drop below 32°F within 12 hr. of paving. 

Table 14B 
Minimum Pavement Surface Temperatures 

High-Temperature 
Binder Grade1 

Minimum Pavement Surface Temperatures (°F) 

Subsurface Layers or  
Night Paving Operations 

Surface Layers Placed in 
Daylight Operations 

PG 64 45 50 

PG 70 552 602 

PG 76 602 602 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin 
asphalt binder used to produce the mixture. 

2. Contractors may pave at temperatures 10°F lower than these values when a chemical 
WMA additive is used as a compaction aid in the mixture, when using WMA, or utilizing 
a paving process with equipment that eliminates thermal segregation. In such cases, for 
each sublot and in the presence of the Engineer, use a hand-held thermal camera 
operated in accordance with Tex-244-F to demonstrate to the satisfaction of the 
Engineer that the uncompacted mat has no more than 10°F of thermal segregation. 

4.7.2. Tack Coat.  

4.7.2.1. Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 
0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate 
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular 
patterns. Apply the tack coat to all surfaces that will come in contact with the subsequent HMA placement, 
unless otherwise directed.  Allow adequate time for emulsion to break completely before placing any 
material. Prevent splattering of tack coat when placed adjacent to curb, gutter, and structures. Do not dilute 
emulsified asphalts at the terminal, in the field, or at any other location before use.  

4.7.2.2. Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance 
with Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The 
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample 
from the asphalt distributor immediately before use.  

For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is greater 
than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.”    

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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4.7.3. Lay-Down Operations. Use the placement temperatures in Table 15 to establish the minimum placement 
temperature of the mixture delivered to the paver. 

Table 15 
Minimum Mixture Placement Temperature 

High-Temperature 
Binder Grade1 

Minimum Placement Temperature  
(Before Entering Paver)2,3 

PG 64  260˚F 

PG 70 270˚F 
PG 76 280˚F 

1. The high-temperature binder grade refers to the high-temperature  
grade of the virgin asphalt binder used to produce the mixture.  

2. Minimum placement temperatures may be reduced 10°F if using a  
chemical WMA additive as a compaction aid. 

3. When using WMA, the minimum placement temperature is 215°F. 

4.7.3.1. Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in 
Section 3076.4.9.3.1.4., “Miscellaneous Areas.” 

4.7.3.1.1. Thermal Segregation. 

4.7.3.1.1.1. Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F, are 
deemed as moderate thermal segregation. 

4.7.3.1.1.2. Severe. Any areas that have a temperature differential greater than 50°F are deemed as severe thermal 
segregation. 

4.7.3.1.2. Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 
the automated report described in Tex-244-F to the Engineer daily unless otherwise directed. Modify the 
paving process as necessary to eliminate any recurring (moderate or severe) thermal segregation identified 
by the thermal imaging system. The Engineer may suspend paving operations if the Contractor cannot 
successfully modify the paving process to eliminate recurring severe thermal segregation. Density profiles 
are not required and not applicable when using a thermal imaging system. Provide the Engineer with 
electronic copies of all daily data files that can be used with the thermal imaging system software to generate 
temperature profile plots daily or upon completion of the project or as requested by the Engineer. 

4.7.3.1.3. Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate 
corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is 
used. Evaluate areas with moderate thermal segregation by performing density profiles in accordance with 
Section 3076.4.9.3.3.2., “Segregation (Density Profile).” Provide the Engineer with the thermal profile of 
every sublot within one working day of the completion of each lot. When requested by the Engineer, provide 
the thermal images generated using the thermal camera. Report the results of each thermal profile in 
accordance with Section 3076.4.2., “Reporting and Responsibilities.” The Engineer will use a hand-held 
thermal camera to obtain a thermal profile at least once per project. No production or placement payment 
adjustments greater than 1.000 will be paid for any sublot that contains severe thermal segregation. Suspend 
operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise 
directed. Resume operations when the Engineer determines that subsequent production will meet the 
requirements of this Section. Evaluate areas with severe thermal segregation by performing density profiles 
in accordance with Section 3076.4.9.3.3.2., “Segregation (Density Profile).” Remove and replace the material 
in any areas that have both severe thermal segregation and a failing result for Segregation (Density Profile) 
unless otherwise directed. The sublot in question may receive a production and placement payment 
adjustment greater than 1.000, if applicable, when the defective material is successfully removed and 
replaced. 

4.7.3.2. Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows, 
substantially all the mixture deposited on the roadbed is picked up and loaded into the paver. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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4.7.3.3. Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture; 
however, with exception of paving miscellaneous areas, end dump trucks are only allowed when used in 
conjunction with an MTD with remixing capability or when a thermal imaging system is used unless otherwise 
allowed. 

4.7.3.4. Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 
5 min. The Engineer may evaluate the suspect area in accordance with Section 3076.4.9.3.3.4., “Recovered 
Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
paver is stopped. 

4.8. Compaction. Compact the pavement uniformly to contain between 3.8% and 8.5% in-place air voids. Take 
immediate corrective action to bring the operation within 3.8% and 8.5% when the in-place air voids exceed 
the range of these tolerances. The Engineer will allow paving to resume when the proposed corrective action 
is likely to yield between 3.8% and 8.5% in-place air voids. 

Obtain cores in areas placed under Exempt Production, as directed, at locations determined by the Engineer. 
The Engineer may test these cores and suspend operations or require removal and replacement if the in-
place air voids are less than 2.7% or more than 9.9%. Areas defined in Section 3076.4.9.3.1.4., 
“Miscellaneous Areas,” are not subject to in-place air void determination. 

Furnish the type, size, and number of rollers required for compaction as approved. Use additional rollers as 
required to remove any roller marks. Use only water or an approved release agent on rollers, tamps, and 
other compaction equipment unless otherwise directed. 

Use the control strip method shown in Tex-207-F, Part IV, on the first day of production to establish the 
rolling pattern that will produce the desired in-place air voids unless otherwise directed. 

Use tamps to thoroughly compact the edges of the pavement along curbs, headers, and similar structures 
and in locations that will not allow thorough compaction with rollers. The Engineer may require rolling with a 
trench roller on widened areas, in trenches, and in other limited areas. 

Complete all compaction operations before the pavement temperature drops below 160°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 160°F. 

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

4.9. Acceptance Plan. Payment adjustments for the material will be in accordance with Article 3076.6., 
“Payment.” 

Sample and test the hot-mix on a lot and sublot basis. Suspend production until test results or other 
information indicates to the satisfaction of the Engineer that the next material produced or placed will result in 
payment factors of at least 1.000, if the production payment factor given in Section 3076.6.1., “Production 
Payment Adjustment Factors,” for two consecutive lots or the placement pay factor given in 
Section 3076.6.2., “Placement Payment Adjustment Factors,” for two consecutive lots is below 1.000. 

4.9.1. Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 
referee testing if a “remove and replace” condition is determined based on the Engineer’s test results, or if 
the differences between Contractor and Engineer test results exceed the maximum allowable difference 
shown in Table 11 and the differences cannot be resolved. The Contractor may also request referee testing if 
the Engineer’s test results require suspension of production and the Contractor’s test results are within 
specification limits. Make the request within five working days after receiving test results and cores from the 
Engineer. Referee tests will be performed only on the sublot in question and only for the particular tests in 
question. Allow 10 working days from the time the referee laboratory receives the samples for test results to 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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be reported. The Department may require the Contractor to reimburse the Department for referee tests if 
more than three referee tests per project are required and the Engineer’s test results are closer to the referee 
test results than the Contractor’s test results. 

The Materials and Tests Division will determine the laboratory-molded density based on the molded specific 
gravity and the maximum theoretical specific gravity of the referee sample. The in-place air voids will be 
determined based on the bulk specific gravity of the cores, as determined by the referee laboratory and the 
Engineer’s average maximum theoretical specific gravity for the lot. With the exception of “remove and 
replace” conditions, referee test results are final and will establish payment adjustment factors for the sublot 
in question. The Contractor may decline referee testing and accept the Engineer’s test results when the 
placement payment adjustment factor for any sublot results in a “remove and replace” condition. Placement 
sublots subject to be removed and replaced will be further evaluated in accordance with Section 3076.6.2.2., 
“Placement Sublots Subject to Removal and Replacement.” 

4.9.2. Production Acceptance. 

4.9.2.1. Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 tons; 
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more 
than 4,000 tons. The Engineer will select subsequent lot sizes based on the anticipated daily production such 
that approximately three to four sublots are produced each day. The lot size will be between 1,000 tons and 
4,000 tons. The Engineer may change the lot size before the Contractor begins any lot. 

If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum asphalt binder 
content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F on Lot 1 to 
confirm the indirect tensile strength does not exceed 200 psi. Take corrective action to bring the mixture 
within specification compliance if the indirect tensile strength exceeds 200 psi unless otherwise directed. 

4.9.2.1.1. Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of 
production or in other circumstances deemed appropriate, the Engineer may close the lot. Adjust the 
payment for the incomplete lot in accordance with Section 3076.6.1., “Production Payment Adjustment 
Factors.” Close all lots within five working days unless otherwise allowed. 

4.9.2.2. Production Sampling. 

4.9.2.2.1. Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these 
portions as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting 
and take immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain 
the custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed. 

4.9.2.2.1.1. Random Sample. At the beginning of the project, the Engineer will select random numbers for all production 
sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the 
randomly selected location. The Engineer will perform or witness the sampling of production sublots. 

4.9.2.2.1.2. Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the 
random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee 
testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the 
Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be 
randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. 
The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

4.9.2.2.2. Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear bond 
strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the Control 
Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and provide to the 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf


3076 

21 - 31 

10-19 

Statewide 

Engineer. The Engineer will ship the cores to the Materials and Tests Division or district laboratory for shear 
bond strength testing.  Results from these tests will not be used for specification compliance.  

4.9.2.2.3. Asphalt Binder Sampling. Obtain a 1-qt. sample of the asphalt binder witnessed by the Engineer for each 
lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. Obtain the 
sample at approximately the same time the mixture random sample is obtained. Sample from a port located 
immediately upstream from the mixing drum or pug mill and upstream from the introduction of any additives 
in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers, 
producer, producer facility location, grade, district, date sampled, and project information including highway 
and CSJ. The Engineer will retain these samples for one year. The Engineer may also obtain independent 
samples. If obtaining an independent asphalt binder sample and upon request of the Contractor, the 
Engineer will split a sample of the asphalt binder with the Contractor.  

At least once per project, the Engineer will collect split samples of each binder grade and source used. The 
Engineer will submit one split sample to MTD to verify compliance with Item 300, “Asphalts, Oils, and 
Emulsions” and will retain the other split sample for one year. 

4.9.2.3. Production Testing. The Contractor and Engineer must perform production tests in accordance with 
Table 16. The Contractor has the option to verify the Engineer’s test results on split samples provided by the 
Engineer. Determine compliance with operational tolerances listed in Table 11 for all sublots. 

Take immediate corrective action if the Engineer’s laboratory-molded density on any sublot is less than 
95.0% or greater than 97.0% to bring the mixture within these tolerances. The Engineer may suspend 
operations if the Contractor’s corrective actions do not produce acceptable results. The Engineer will allow 
production to resume when the proposed corrective action is likely to yield acceptable results. 

The Engineer may allow alternate methods for determining the asphalt binder content and aggregate 
gradation if the aggregate mineralogy is such that Tex-236-F, Part I does not yield reliable results. Provide 
evidence that results from Tex-236-F, Part I are not reliable before requesting permission to use an alternate 
method unless otherwise directed. Use the applicable test procedure as directed if an alternate test method 
is allowed. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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Table 16 
Production and Placement Testing Frequency 

Description Test Method 
Minimum Contractor 
Testing Frequency 

Minimum Engineer 
Testing Frequency 

Individual % retained for #8 sieve and larger 
Tex-200-F 

or 
Tex-236-F 

1 per sublot 1 per 12 sublots1 
Individual % retained for sieves smaller than 
#8 and larger than #200 

% passing the #200 sieve 

Laboratory-molded density 

Tex-207-F 
N/A 1 per sublot1 

Laboratory-molded bulk specific gravity 

In-place air voids 

VMA Tex-204-F 

Segregation (density profile)2 Tex-207-F, Part V 
1 per sublot 

1 per project Longitudinal joint density Tex-207-F, Part VII 

Moisture content Tex-212-F, Part II When directed 

Theoretical maximum specific (Rice) gravity Tex-227-F N/A 1 per sublot1 

Asphalt binder content Tex-236-F 1 per sublot 1 per lot1 

Hamburg Wheel test Tex-242-F N/A 

1 per project 

Recycled Asphalt Shingles (RAS)3 Tex-217-F, Part III N/A 

Thermal profile2 Tex-244-F 1 per sublot 

Asphalt binder sampling and testing Tex-500-C, Part II 
1 per lot 

(sample only)4 

Tack coat sampling and testing Tex-500-C, Part III N/A 

Boil test5 Tex-530-C 1 per lot 

 Shear Bond Strength Test6 Tex-249-F 
1 per project (sample 

only) 

1. For production defined in Section 3076.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 tons or 
more are produced. For Exempt Production, no testing is required when less than 100 tons are produced. 

2. Not required when a thermal imaging system is used. 
3. Testing performed by the Materials and Tests Division or designated laboratory. 
4. Obtain witnessed by the Engineer. The Engineer will retain these samples for one year. 
5. The Engineer may reduce or waive the sampling and testing requirements based on a satisfactory test history. 
6. Testing performed by the Materials and Tests Division or District for informational purposes only.  

4.9.2.4. Operational Tolerances. Control the production process within the operational tolerances listed in Table 11. 
When production is suspended, the Engineer will allow production to resume when test results or other 
information indicates the next mixture produced will be within the operational tolerances. 

4.9.2.4.1. Gradation. Suspend operation and take corrective action if any aggregate is retained on the maximum sieve 
size shown in Table 8. A sublot is defined as out of tolerance if either the Engineer’s or the Contractor’s test 
results are out of operational tolerance. Suspend production when test results for gradation exceed the 
operational tolerances in Table 11 for three consecutive sublots on the same sieve or four consecutive 
sublots on any sieve unless otherwise directed. The consecutive sublots may be from more than one lot. 

4.9.2.4.2. Asphalt Binder Content. A sublot is defined as out of operational tolerance if either the Engineer’s or the 
Contractor’s test results exceed the values listed in Table 11. No production or placement payment 
adjustments greater than 1.000 will be paid for any sublot that is out of operational tolerance for asphalt 
binder content. Suspend production and shipment of the mixture if the Engineer’s or the Contractor’s asphalt 
binder content deviates from the current JMF by more than 0.5% for any sublot. 

4.9.2.4.3. Voids in Mineral Aggregates (VMA). The Engineer will determine the VMA for every sublot. For sublots 
when the Engineer does not determine asphalt binder content, the Engineer will use the asphalt binder 
content results from QC testing performed by the Contractor to determine VMA. 

Take immediate corrective action if the VMA value for any sublot is less than the minimum VMA requirement 
for production listed in Table 8. Suspend production and shipment of the mixture if the Engineer’s VMA 
results on two consecutive sublots are below the minimum VMA requirement for production listed in Table 8. 
No production or placement payment adjustments greater than 1.000 will be paid for any sublot that does not 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
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meet the minimum VMA requirement for production listed in Table 8 based on the Engineer’s VMA 
determination. 

Suspend production and shipment of the mixture if the Engineer’s VMA result is more than 0.5% below the 
minimum VMA requirement for production listed in Table 8. In addition to suspending production, the 
Engineer may require removal and replacement or may allow the sublot to be left in place without payment. 

4.9.2.4.4. Hamburg Wheel Test. The Engineer may perform a Hamburg Wheel test at any time during production, 
including when the boil test indicates a change in quality from the materials submitted for JMF1. In addition to 
testing production samples, the Engineer may obtain cores and perform Hamburg Wheel tests on any areas 
of the roadway where rutting is observed. Suspend production until further Hamburg Wheel tests meet the 
specified values when the production or core samples fail the Hamburg Wheel test criteria in Table 10. Core 
samples, if taken, will be obtained from the center of the finished mat or other areas excluding the vehicle 
wheel paths. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test 
to be removed and replaced at the Contractor’s expense. 

If the Department’s or Department approved laboratory’s Hamburg Wheel test results in a “remove and 
replace” condition, the Contractor may request that the Department confirm the results by re-testing the 
failing material. The Materials and Tests Division will perform the Hamburg Wheel tests and determine the 
final disposition of the material in question based on the Department’s test results. 

4.9.2.5. Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot-
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
Engineer will sample and test the mixture. If test results are within the operational tolerances shown in 
Table 11, payment will be made for the load. If test results are not within operational tolerances, no payment 
will be made for the load. 

4.9.3. Placement Acceptance. 

4.9.3.1. Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area 
placed during a production sublot. 

4.9.3.1.1. Lot 1 Placement. Placement payment adjustments greater than 1.000 for Lot 1 will be in accordance with 
Section 3076.6.2., “Placement Payment Adjustment Factors”; however, no placement adjustment less than 
1.000 will be assessed for any sublot placed in Lot 1 when the in-place air voids are greater than or equal to 
2.7% and less than or equal to 9.9%. Remove and replace any sublot with in-place air voids less than 2.7% 
or greater than 9.9%. 

4.9.3.1.2. Incomplete Placement Lots. An incomplete placement lot consists of the area placed as described in 
Section 3076.4.9.2.1.1., “Incomplete Production Lots,” excluding areas defined in Section 3076.4.9.3.1.4., 
“Miscellaneous Areas.” Placement sampling is required if the random sample plan for production resulted in 
a sample being obtained from an incomplete production sublot. 

4.9.3.1.3. Shoulders, Ramps, Etc. Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn 
lanes are subject to in-place air void determination and payment adjustments unless designated on the plans 
as not eligible for in-place air void determination. Intersections may be considered miscellaneous areas when 
determined by the Engineer. 

4.9.3.1.4. Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or 
discontinuous paving operations, such as temporary detours, driveways, mailbox turnouts, crossovers, 
gores, spot level-up areas, and other similar areas. Temporary detours are subject to in-place air void 
determination when shown on the plans. Miscellaneous areas also include level-ups and thin overlays when 
the layer thickness specified on the plans is less than the minimum untrimmed core height eligible for testing 
shown in Table 13. The specified layer thickness is based on the rate of 110 lb./sq. yd. for each inch of 
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pavement unless another rate is shown on the plans. When “level up” is listed as part of the item bid 
description code, a payment adjustment factor of 1.000 will be assigned for all placement sublots as 
described in Article 3076.6, “Payment.” Miscellaneous areas are not eligible for random placement sampling 
locations. Compact miscellaneous areas in accordance with Section 3076.4.8., “Compaction.” Miscellaneous 
areas are not subject to in-place air void determination, thermal profiles testing, segregation (density 
profiles), or longitudinal joint density evaluations. 

4.9.3.2. Placement Sampling. The Engineer will select random numbers for all placement sublots at the beginning 
of the project. The Engineer will provide the Contractor with the placement random numbers immediately 
after the sublot is completed. Mark the roadway location at the completion of each sublot and record the 
station number. Determine one random sample location for each placement sublot in accordance with 
Tex-225-F. Adjust the random sample location by no more than necessary to achieve a 2-ft. clearance if the 
location is within 2 ft. of a joint or pavement edge. 

Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn lanes are always eligible for 
selection as a random sample location; however, if a random sample location falls on one of these areas and 
the area is designated on the plans as not subject to in-place air void determination, cores will not be taken 
for the sublot and a 1.000 pay factor will be assigned to that sublot. 

Provide the equipment and means to obtain and trim roadway cores on site. On-site is defined as in close 
proximity to where the cores are taken. Obtain the cores within one working day of the time the placement 
sublot is completed unless otherwise approved. Obtain two 6-in. diameter cores side-by-side from within 1 ft. 
of the random location provided for the placement sublot. For Type D and Type F mixtures, 4-in. diameter 
cores are allowed. Mark the cores for identification, measure and record the untrimmed core height, and 
provide the information to the Engineer. The Engineer will witness the coring operation and measurement of 
the core thickness. Visually inspect each core and verify that the current paving layer is bonded to the 
underlying layer. Take corrective action if an adequate bond does not exist between the current and 
underlying layer to ensure that an adequate bond will be achieved during subsequent placement operations. 

Trim the cores immediately after obtaining the cores from the roadway in accordance with Tex-251-F if the 
core heights meet the minimum untrimmed value listed in Table 13. Trim the cores on site in the presence of 
the Engineer. Use a permanent marker or paint pen to record the lot and sublot numbers on each core as 
well as the designation as Core A or B. The Engineer may require additional information to be marked on the 
core and may choose to sign or initial the core. The Engineer will take custody of the cores immediately after 
witnessing the trimming of the cores and will retain custody of the cores until the Department’s testing is 
completed. Before turning the trimmed cores over to the Engineer, the Contractor may wrap the trimmed 
cores or secure them in a manner that will reduce the risk of possible damage occurring during transport by 
the Engineer. After testing, the Engineer will return the cores to the Contractor. 

The Engineer may have the cores transported back to the Department’s laboratory at the HMA plant via the 
Contractor’s haul truck or other designated vehicle. In such cases where the cores will be out of the 
Engineer’s possession during transport, the Engineer will use Department-provided security bags and the 
Roadway Core Custody protocol located at http://www.txdot.gov/business/specifications.htm to provide a 
secure means and process that protects the integrity of the cores during transport. 

Decide whether to include the pair of cores in the air void determination for that sublot if the core height 
before trimming is less than the minimum untrimmed value shown in Table 13. Trim the cores as described 
above before delivering to the Engineer if electing to have the cores included in the air void determination. 
Deliver untrimmed cores to the Engineer and inform the Engineer of the decision to not have the cores 
included in air void determination if electing to not have the cores included in air void determination. The 
placement pay factor for the sublot will be 1.000 if cores will not be included in air void determination. 

Instead of the Contractor trimming the cores on site immediately after coring, the Engineer and the 
Contractor may mutually agree to have the trimming operations performed at an alternate location such as a 
field laboratory or other similar location. In such cases, the Engineer will take possession of the cores 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit251.pdf
http://www.txdot.gov/business/specifications.htm
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immediately after they are obtained from the roadway and will retain custody of the cores until testing is 
completed. Either the Department or Contractor representative may perform trimming of the cores. The 
Engineer will witness all trimming operations in cases where the Contractor representative performs the 
trimming operation. 

Dry the core holes and tack the sides and bottom immediately after obtaining the cores. Fill the hole with the 
same type of mixture and properly compact the mixture. Repair core holes with other methods when 
approved. 

4.9.3.3. Placement Testing. Perform placement tests in accordance with Table 16. After the Engineer returns the 
cores, the Contractor may test the cores to verify the Engineer’s test results for in-place air voids. The 
allowable differences between the Contractor’s and Engineer’s test results are listed in Table 11. 

4.9.3.3.1. In-Place Air Voids. The Engineer will measure in-place air voids in accordance with Tex-207-F and 
Tex-227-F. Before drying to a constant weight, cores may be pre-dried using a CoreDry or similar vacuum 
device to remove excess moisture. The Engineer will average the values obtained for all sublots in the 
production lot to determine the theoretical maximum specific gravity. The Engineer will use the average air 
void content for in-place air voids. 

The Engineer will use the vacuum method to seal the core if required by Tex-207-F. The Engineer will use 
the test results from the unsealed core to determine the placement payment adjustment factor if the sealed 
core yields a higher specific gravity than the unsealed core. After determining the in-place air void content, 
the Engineer will return the cores and provide test results to the Contractor. 

4.9.3.3.2. Segregation (Density Profile). Test for segregation using density profiles in accordance with Tex-207-F, 
Part V when using a thermal camera insead of the thermal imaging system. Density profiles are not required 
and are not applicable when using a thermal imaging system. Density profiles are not applicable in areas 
described in Section 3076.4.9.3.1.4., “Miscellaneous Areas.” 

Perform a minimum of one density profile per sublot. Perform additional density profiles when any of the 
following conditions occur, unless otherwise approved: 

 the paver stops due to lack of material being delivered to the paving operations and the 
temperature of the uncompacted mat before the initial break down rolling is less than the 
temperatures shown in Table 17;  

 areas that are identified by either the Contractor or the Engineer with thermal segregation;,  

 any visibly segregated areas that exist. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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Table 17 
Mimimum Uncompacted Mat Temperature Requiring a Segregation Profile 

High-Temperature 
Binder Grade1 

Minimum Temperature of the Uncompacted Mat 
Allowed Before Initial Break Down Rolling2,3,4  

PG 64  <250˚F 

PG 70 <260˚F 
PG 76 <270˚F 

1. The high-temperature binder grade refers to the high-temperature grade  
of the virgin asphalt binder used to produce the mixture.  

2. Segregation profiles are required in areas with moderate and severe thermal  
segregation as described in Section 3076.4.7.3.1.3. 

3. Minimum uncompacted mat temperature requiring a segregation profile may be  
reduced 10°F if using a chemical WMA additive as a compaction aid. 

4. When using WMA, the minimum uncompacted mat temperature requiring  
a segregation profile is 215°F. 

Provide the Engineer with the density profile of every sublot in the lot within one working day of the 
completion of each lot. Report the results of each density profile in accordance with Section 3076.4.2., 
“Reporting and Responsibilities.” 

The density profile is considered failing if it exceeds the tolerances in Table 18. No production or placement 
payment adjustments greater than 1.000 will be paid for any sublot that contains a failing density profile. 
When a hand-held thermal camera is used instead of a thermal imaging system, the Engineer will measure 
the density profile at least once per project. The Engineer’s density profile results will be used when 
available. The Engineer may require the Contractor to remove and replace the area in question if the area 
fails the density profile and has surface irregularities as defined in Section 3076.4.9.3.3.5., “Irregularities.” 
The sublot in question may receive a production and placement payment adjustment greater than 1.000, if 
applicable, when the defective material is successfully removed and replaced. 

Investigate density profile failures and take corrective actions during production and placement to eliminate 
the segregation. Suspend production if 2 consecutive density profiles fail unless otherwise approved. 
Resume production after the Engineer approves changes to production or placement methods. 

Table 18 
Segregation (Density Profile) Acceptance Criteria 

Mixture Type 
Maximum Allowable 

Density Range 
(Highest to Lowest) 

Maximum Allowable 
Density Range 

(Average to Lowest) 

Type B 8.0 pcf 5.0 pcf 

Type C, Type D & Type F 6.0 pcf 3.0 pcf 

4.9.3.3.3. Longitudinal Joint Density. 

4.9.3.3.3.1. Informational Tests. Perform joint density evaluations while establishing the rolling pattern and verify that 
the joint density is no more than 3.0 pcf below the density taken at or near the center of the mat. Adjust the 
rolling pattern, if needed, to achieve the desired joint density. Perform additional joint density evaluations, at 
least once per sublot, unless otherwise directed. 

4.9.3.3.3.2. Record Tests. Perform a joint density evaluation for each sublot at each pavement edge that is or will 
become a longitudinal joint. Joint density evaluations are not applicable in areas described in 
Section 3076.4.9.3.1.4., “Miscellaneous Areas.” Determine the joint density in accordance with Tex-207-F, 
Part VII. Record the joint density information and submit results on Department forms to the Engineer. The 
evaluation is considered failing if the joint density is more than 3.0 pcf below the density taken at the core 
random sample location and the correlated joint density is less than 90.0%. The Engineer will make 
independent joint density verification at least once per project and may make independent joint density 
verifications at the random sample locations. The Engineer’s joint density test results will be used when 
available. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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Provide the Engineer with the joint density of every sublot in the lot within one working day of the completion 
of each lot. Report the results of each joint density in accordance with Section 3076.4.2., “Reporting and 
Responsibilities.” 

Investigate joint density failures and take corrective actions during production and placement to improve the 
joint density. Suspend production if the evaluations on two consecutive sublots fail unless otherwise 
approved. Resume production after the Engineer approves changes to production or placement methods. 

4.9.3.3.4. Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR 
value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in 
accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The 
Engineer may require removal and replacement of the defective material at the Contractor’s expense. The 
asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F. 

4.9.3.3.5. Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, 
mat slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate 
particles, or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the 
Engineer will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely 
affect pavement performance, the Engineer may require the Contractor to remove and replace (at the 
Contractor’s expense) areas of the pavement that contain irregularities. The Engineer may also require the 
Contractor to remove and replace (at the Contractor’s expense) areas where the mixture does not bond to 
the existing pavement. 

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

4.9.4. Exempt Production. The Engineer may deem the mixture as exempt production for the following conditions: 

 anticipated daily production is less than 500 tons; 

 total production for the project is less than 5,000 tons; 

 when mutually agreed between the Engineer and the Contractor; or 

 when shown on the plans. 

For exempt production, the Contractor is relieved of all production and placement sampling and testing 
requirements, except for coring operations when required by the Engineer. The production and placement 
pay factors are 1.000 if the specification requirements listed below are met, all other specification 
requirements are met, and the Engineer performs acceptance tests for production and placement listed in 
Table 16 when 100 tons or more per day are produced. 

 produce, haul, place, and compact the mixture in compliance with the specification and as directed; 

 control mixture production to yield a laboratory-molded density that is within ±1.0% of the target 

laboratory-molded density as tested by the Engineer; 

 compact the mixture in accordance with Section 3076.4.8., “Compaction;” and 

 when a thermal imaging system is not used, the Engineer may perform segregation (density profiles) 

and thermal profiles in accordance with the specification. 

4.9.5. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 
unless otherwise shown on the plans. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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5. MEASUREMENT 

5.1. Dense Graded Hot-Mix Asphalt. Hot mix will be measured by the ton of composite hot-mix, which includes 
asphalt, aggregate, and additives. Measure the weight on scales in accordance with Item 520, “Weighing and 
Measuring Equipment.” 

5.2. Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after 
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will 
witness all strapping operations for volume determination. All tack, including emulsions, will be measured by 
the gallon applied. 

The Engineer may allow the use of a metering device to determine asphalt volume used and application rate 
if the device is accurate within 1.5% of the strapped volume. 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3076.5.1, “Measurement,” will be paid for at the unit bid price for “Dense Graded Hot-Mix Asphalt” of 
the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation, 
materials, placement, equipment, labor, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Article 3076.5.2, “Measurement,” will be paid for at the unit bid price for “Tack Coat” of the tack coat 
provided. These prices are full compensation for materials, placement, equipment, labor, tools, and 
incidentals. Payment adjustments will be applied as determined in this Item; however, a payment adjustment 
factor of 1.000 will be assigned for all placement sublots for “level ups” only when “level up” is listed as part 
of the item bid description code. A payment adjustment factor of 1.000 will be assigned to all production and 
placement sublots when “exempt” is listed as part of the item bid description code, and all testing 
requirements are met. 

Payment for each sublot, including applicable payment adjustments greater than 1.000, will only be paid for 
sublots when the Contractor supplies the Engineer with the required documentation for production and 
placement QC/QA, thermal profiles, segregation density profiles, and longitudinal joint densities in 
accordance with Section 3076.4.2., “Reporting and Responsibilities.” When a thermal imaging system is 
used, documentation is not required for thermal profiles or segregation density profiles on individual sublots; 
however, the thermal imaging system automated reports described in Tex-244-F are required. 

Trial batches will not be paid for unless they are included in pavement work approved by the Department. 

Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 

6.1. Production Payment Adjustment Factors. The production payment adjustment factor is based on the 
laboratory-molded density using the Engineer’s test results. The bulk specific gravities of the samples from 
each sublot will be divided by the Engineer’s maximum theoretical specific gravity for the sublot.  The 
individual sample densities for the sublot will be averaged to determine the production payment adjustment 
factor in accordance with Table 19 for each sublot, using the deviation from the target laboratory-molded 
density defined in Table 9. The production payment adjustment factor for completed lots will be the average 
of the payment adjustment factors for the four sublots sampled within that lot. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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Table 19 
Production Payment Adjustment Factors for Laboratory-Molded Density1 

Absolute Deviation from 
Target Laboratory-Molded Density 

Production Payment Adjustment Factor 
(Target Laboratory-Molded Density) 

0.0 1.050 

0.1 1.050 

0.2 1.050 

0.3 1.044 

0.4 1.038 

0.5 1.031 

0.6 1.025 

0.7 1.019 

0.8 1.013 

0.9 1.006 

1.0 1.000 

1.1 0.965 

1.2 0.930 

1.3 0.895 

1.4 0.860 

1.5 0.825 

1.6 0.790 

1.7 0.755 

1.8 0.720 

> 1.8 Remove and replace 

1. If the Engineer’s laboratory-molded density on any sublot is less than 95.0% or greater than 
98.0%, take immediate corrective action to bring the mixture within these tolerances. The 
Engineer may suspend operations if the Contractor’s corrective actions do not produce 
acceptable results. The Engineer will allow production to resume when the proposed 
corrective action is likely to yield acceptable results. 

6.1.1. Payment for Incomplete Production Lots. Production payment adjustments for incomplete lots, described 
under Section 3076.4.9.2.1.1., “Incomplete Production Lots,” will be calculated using the average production 
payment factors from all sublots sampled.  

A production payment factor of 1.000 will be assigned to any lot when the random sampling plan did not 
result in collection of any samples within the first sublot. 

6.1.2. Production Sublots Subject to Removal and Replacement. If after referee testing, the laboratory-molded 
density for any sublot results in a “remove and replace” condition as listed in Table 19, the Engineer may 
require removal and replacement or may allow the sublot to be left in place without payment. The Engineer 
may also accept the sublot in accordance with Section 3076.5.3.1., “Acceptance of Defective or 
Unauthorized Work.” Replacement material meeting the requirements of this Item will be paid for in 
accordance with this Section. 

6.2. Placement Payment Adjustment Factors. The placement payment adjustment factor is based on in-place 
air voids using the Engineer’s test results. The bulk specific gravities of the cores from each sublot will be 
divided by the Engineer’s average maximum theoretical specific gravity for the lot.  The individual core 
densities for the sublot will be averaged to determine the placement payment adjustment factor in 
accordance with Table 20 for each sublot that requires in-place air void measurement. A placement payment 
adjustment factor of 1.000 will be assigned to the entire sublot when the random sample location falls in an 
area designated on the plans as not subject to in-place air void determination. A placement payment 
adjustment factor of 1.000 will be assigned to quantities placed in areas described in Section 3076.4.9.3.1.4., 
“Miscellaneous Areas.” The placement payment adjustment factor for completed lots will be the average of 
the placement payment adjustment factors for up to four sublots within that lot. 
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Table 20 
Placement Payment Adjustment Factors for In-Place Air Voids 

In-Place 
Air Voids 

Placement Pay 
Adjustment Factor 

In-Place 
Air Voids 

Placement Pay 
Adjustment Factor 

< 2.7 Remove and Replace 6.4 1.042 

2.7 0.710 6.5 1.040 

2.8 0.740 6.6 1.038 

2.9 0.770 6.7 1.036 

3.0 0.800 6.8 1.034 

3.1 0.830 6.9 1.032 

3.2 0.860 7.0 1.030 

3.3 0.890 7.1 1.028 

3.4 0.920 7.2 1.026 

3.5 0.950 7.3 1.024 

3.6 0.980 7.4 1.022 

3.7 0.998 7.5 1.020 

3.8 1.002 7.6 1.018 

3.9 1.006 7.7 1.016 

4.0 1.010 7.8 1.014 

4.1 1.014 7.9 1.012 

4.2 1.018 8.0 1.010 

4.3 1.022 8.1 1.008 

4.4 1.026 8.2 1.006 

4.5 1.030 8.3 1.004 

4.6 1.034 8.4 1.002 

4.7 1.038 8.5 1.000 

4.8 1.042 8.6 0.998 

4.9 1.046 8.7 0.996 

5.0 1.050 8.8 0.994 

5.1 1.050 8.9 0.992 

5.2 1.050 9.0 0.990 

5.3 1.050 9.1 0.960 

5.4 1.050 9.2 0.930 

5.5 1.050 9.3 0.900 

5.6 1.050 9.4 0.870 

5.7 1.050 9.5 0.840 

5.8 1.050 9.6 0.810 

5.9 1.050 9.7 0.780 

6.0 1.050 9.8 0.750 

6.1 1.048 9.9 0.720 

6.2 1.046 > 9.9 Remove and Replace 

6.3 1.044   

6.2.1. Payment for Incomplete Placement Lots. Payment adjustments for incomplete placement lots described 
under Section 3076.4.9.3.1.2., “Incomplete Placement Lots,” will be calculated using the average of the 
placement payment factors from all sublots sampled and sublots where the random location falls in an area 
designated on the plans as not eligible for in-place air void determination.  

If the random sampling plan results in production samples, but not in placement samples, the random core 
location and placement adjustment factor for the sublot will be determined by applying the placement random 
number to the length of the sublot placed. 

If the random sampling plan results in placement samples, but not in production samples, no placement 
adjustment factor will apply for that sublot placed. 

A placement payment adjustment factor of 1.000 will be assigned to any lot when the random sampling plan 
did not result in collection of any production samples. 
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6.2.2. Placement Sublots Subject to Removal and Replacement. If after referee testing, the placement payment 
adjustment factor for any sublot results in a “remove and replace” condition as listed in Table 20, the 
Engineer will choose the location of two cores to be taken within 3 ft. of the original failing core location. The 
Contractor will obtain the cores in the presence of the Engineer. The Engineer will take immediate 
possession of the untrimmed cores and submit the untrimmed cores to the Materials and Tests Division, 
where they will be trimmed if necessary and tested for bulk specific gravity within 10 working days of receipt. 

The bulk specific gravity of the cores from each sublot will be divided by the Engineer’s average maximum 
theoretical specific gravity for the lot. The individual core densities for the sublot will be averaged to 
determine the new payment adjustment factor of the sublot in question. If the new payment adjustment factor 
is 0.700 or greater, the new payment adjustment factor will apply to that sublot. If the new payment 
adjustment factor is less than 0.700, no payment will be made for the sublot. Remove and replace the failing 
sublot, or the Engineer may allow the sublot to be left in place without payment. The Engineer may also 
accept the sublot in accordance with Section 3076.5.3.1., “Acceptance of Defective or Unauthorized Work.” 
Replacement material meeting the requirements of this Item will be paid for in accordance with this Section. 

6.3. Total Adjusted Pay Calculation. Total adjusted pay (TAP) will be based on the applicable payment 
adjustment factors for production and placement for each lot. 

TAP = (A+B)/2 

where: 
A = Bid price × production lot quantity × average payment adjustment factor for the production lot 
B = Bid price × placement lot quantity × average payment adjustment factor for the placement lot + (bid price 
× quantity placed in miscellaneous areas × 1.000) 

Production lot quantity = Quantity actually placed - quantity left in place without payment 

Placement lot quantity = Quantity actually placed - quantity left in place without payment - quantity placed in 
miscellaneous areas 
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Special Specification 3077 

Superpave Mixtures 

1. DESCRIPTION 

Construct a hot-mix asphalt (HMA) pavement layer composed of a compacted, Superpave (SP) mixture of 
aggregate and asphalt binder mixed hot in a mixing plant. Payment adjustments will apply to HMA placed 
under this specification unless the HMA is deemed exempt in accordance with Section 3077.4.9.4., “Exempt 
Production.” 

2. MATERIALS 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1. Aggregate. Furnish aggregates from sources that conform to the requirements shown in Table 1 and as 
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be 
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when 
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse, 
intermediate, or fine aggregate. Aggregate from reclaimed asphalt pavement (RAP) is not required to meet 
Table 1 requirements unless otherwise shown on the plans. Supply aggregates that meet the definitions in 
Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the quarry as the 
sampling location. Provide samples from materials produced for the project. The Engineer will establish the 
Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness, 
and Micro-Deval tests. Perform all other aggregate quality tests listed in Table 1. Document all test results on 
the mixture design report. The Engineer may perform tests on independent or split samples to verify 
Contractor test results. Stockpile aggregates for each source and type separately. Determine aggregate 
gradations for mixture design and production testing based on the washed sieve analysis given in Tex-200-F, 
Part II. 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

For sources not listed on the Department’s BRSQC: 

 build an individual stockpile for each material; 

 request the Department test the stockpile for specification compliance; and 

 once approved, do not add material to the stockpile unless otherwise approved. 

Provide aggregate from non-listed sources only when tested by the Engineer and approved before use. Allow 
30 calendar days for the Engineer to sample, test, and report results for non-listed sources. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes. SAC requirements apply to aggregates used on surfaces 
other than travel lanes when shown on the plans. The SAC for sources on the Department’s Aggregate 
Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC. 

2.1.1.1. Blending Class A and Class B Aggregates. Class B aggregate meeting all other requirements in Table 1 
may be blended with a Class A aggregate to meet requirements for Class A materials, unless otherwise 
shown on the plans. Ensure that at least 50% by weight, or volume if required, of the material retained on the 
No. 4 sieve comes from the Class A aggregate source when blending Class A and B aggregates to meet a 
Class A requirement unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of 
the Class A and B aggregates differ by more than 0.300. Coarse aggregate from RAP and Recycled Asphalt 
Shingles (RAS) will be considered as Class B aggregate for blending purposes. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of 
the material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer 
may determine the gradations based on either washed or dry sieve analysis from samples obtained from 
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using 
the gradations supplied by the Contractor on the mixture design report as an input for the template; however, 
a failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in 
accordance with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated 
Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. The Engineer will 
perform testing before the start of production and may perform additional testing at any time during 
production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate source or 
may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing based on 
a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD) 

where: 
Mgest. = magnesium sulfate soundness loss 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, 
and additional testing may be required before granting approval. 

2.1.2. Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined 
as intermediate aggregate. Supply intermediate aggregates, when used that are free from organic impurities. 
The Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free 
from organic impurities. Supply intermediate aggregate from coarse aggregate sources, when used that meet 
the requirements shown in Table 1 unless otherwise approved. 

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve, and verify that it meets the 
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
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2.1.3. Fine Aggregate. Fine aggregates consist of manufactured sands, screenings, and field sands. Fine 
aggregate stockpiles must meet the gradation requirements in Table 2. Supply fine aggregates that are free 
from organic impurities. The Engineer may test the fine aggregate in accordance with Tex-408-A to verify the 
material is free from organic impurities. Unless otherwise shown on the plans, up to 10% of the total 
aggregate may be field sand or other uncrushed fine aggregate. Use fine aggregate, with the exception of 
field sand, from coarse aggregate sources that meet the requirements shown in Table 1 unless otherwise 
approved. 

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve and verify that it meets the 
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

Table 1 
Aggregate Quality Requirements 

Property Test Method Requirement 

Coarse Aggregate 

SAC Tex-499-A (AQMP) As shown on the plans 

Deleterious material, %, Max Tex-217-F, Part I 1.0 

Decantation, %, Max Tex-217-F, Part II 1.5 

Micro-Deval abrasion, % Tex-461-A Note 1 

Los Angeles abrasion, %, Max Tex-410-A 352 

Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 253 

Crushed face count,4 %, Min Tex-460-A, Part I 85 

Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate 

Linear shrinkage, %, Max Tex-107-E 3 

Sand equivalent, %, Min  Tex-203-F 45 

1. Used to estimate the magnesium sulfate soundness loss in accordance with Section 3077.2.1.1.2., “Micro-Deval 
Abrasion.” 

2. For base mixtures defined in Section 3077.2.7., “Recycled Materials,” the Los Angeles abrasion may be 
increased to a maximum of 40%. 

3. For base mixtures defined in Section 3077.2.7., “Recycled Materials,” the magnesium sulfate soundness, five 
cycles, may be increased to a maximum of 30%. 

4. Only applies to crushed gravel. 
Table 2 

Gradation Requirements for Fine Aggregate 

Sieve Size % Passing by Weight or Volume 

3/8″ 100 

#8 70–100 

#200 0–30 

2.2. Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, 
hydrated lime, or fly ash. Mineral filler is allowed unless otherwise shown on the plans. Use no more than 
2% hydrated lime or fly ash unless otherwise shown on the plans. Use no more than 1% hydrated lime if a 
substitute binder is used unless otherwise shown on the plans or allowed. Test all mineral fillers except 
hydrated lime and fly ash in accordance with Tex-107-E to ensure specification compliance. The plans may 
require or disallow specific mineral fillers. Provide mineral filler, when used, that: 

 is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the Engineer; 

 does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 

 meets the gradation requirements in Table 3, unless otherwise shown on the plans. 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 

#8 100 

#200 55–100 

2.3. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
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2.4. Asphalt Binder. Furnish the type and grade of performance-graded (PG) asphalt specified on the plans. 

2.5. Tack Coat. Furnish CSS-1H, SS-1H, or a PG binder with a minimum high-temperature grade of PG 58 for 
tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat 
materials listed on the Department’s MPL are allowed or required when shown on the plans. Do not dilute 
emulsified asphalts at the terminal, in the field, or at any other location before use. 

2.6. Additives. Use the type and rate of additive specified when shown on the plans. Additives that facilitate 
mixing, compaction, or improve the quality of the mixture are allowed when approved. Provide the Engineer 
with documentation such as the bill of lading showing the quantity of additives used in the project unless 
otherwise directed. 

2.6.1. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 
with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection 
system that reintroduces the lime into the drum. 

2.6.2. Warm Mix Asphalt (WMA). Warm Mix Asphalt (WMA) is defined as HMA that is produced within a target 
temperature discharge range of 215°F and 275°F using approved WMA additives or processes from the 
Department’s MPL. 

WMA is allowed for use on all projects and is required when shown on the plans. When WMA is required, the 
maximum placement or target discharge temperature for WMA will be set at a value below 275°F. 

Department-approved WMA additives or processes may be used to facilitate mixing and compaction of HMA 
produced at target discharge temperatures above 275°F; however, such mixtures will not be defined as 
WMA. 

2.6.3. Compaction Aid. Compaction Aid is defined as a chemical warm mix additive that is used to produce an 
asphalt mixture at a discharge temperature greater than 275°F. 

Compaction Aid is allowed for use on all projects and is required when shown on the plans.  

2.7. Recycled Materials. Use of RAP and RAS is permitted unless otherwise shown on the plans. Use of RAS is 
restricted to only intermediate and base mixes unless otherwise shown on the plans. Do not exceed the 
maximum allowable percentages of RAP and RAS shown in Table 4. The allowable percentages shown in 
Table 4 may be decreased or increased when shown on the plans. Determine the asphalt binder content and 
gradation of the RAP and RAS stockpiles for mixture design purposes in accordance with Tex-236-F, Part I. 
The Engineer may verify the asphalt binder content of the stockpiles at any time during production. Perform 
other tests on RAP and RAS when shown on the plans. Asphalt binder from RAP and RAS is designated as 
recycled asphalt binder. Calculate and ensure that the ratio of the recycled asphalt binder to total binder does 
not exceed the percentages shown in Table 5 during mixture design and HMA production when RAP or RAS 
is used. Use a separate cold feed bin for each stockpile of RAP and RAS during HMA production. 

Surface, intermediate, and base mixes referenced in Tables 4 and 5 are defined as follows: 

 Surface. The final HMA lift placed at the top of the pavement structure or placed directly below mixtures 

produced in accordance with Items 316, 342, 347, or 348; 

 Intermediate. Mixtures placed below an HMA surface mix and less than or equal to 8.0 in. from the 

riding surface; and 

 Base. Mixtures placed greater than 8.0 in. from the riding surface. Unless otherwise shown on the 

plans, mixtures used for bond breaker are defined as base mixtures.   

2.7.1. RAP. RAP is salvaged, milled, pulverized, broken, or crushed asphalt pavement. Fractionated RAP is 
defined as a stockpile that contains RAP material with a minimum of 95.0% passing the 3/8-in. or 1/2-in. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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sieve, before burning in the ignition oven, unless otherwise approved. The Engineer may allow the 
Contractor to use an alternate to the 3/8-in. or 1/2-in. screen to fractionate the RAP. 

Use of Contractor-owned RAP including HMA plant waste is permitted unless otherwise shown on the plans. 
Department-owned RAP stockpiles are available for the Contractor’s use when the stockpile locations are 
shown on the plans. If Department-owned RAP is available for the Contractor’s use, the Contractor may use 
Contractor-owned fractionated RAP and replace it with an equal quantity of Department-owned RAP. 
Department-owned RAP generated through required work on the Contract is available for the Contractor’s 
use when shown on the plans. Perform any necessary tests to ensure Contractor- or Department-owned 
RAP is appropriate for use. The Department will not perform any tests or assume any liability for the quality 
of the Department-owned RAP unless otherwise shown on the plans. The Contractor will retain ownership of 
RAP generated on the project when shown on the plans. 

Do not use Department- or Contractor-owned RAP contaminated with dirt or other objectionable materials. 
Do not use Department- or Contractor-owned RAP if the decantation value exceeds 5% and the plasticity 
index is greater than eight. Test the stockpiled RAP for decantation in accordance with Tex-406-A, Part I. 
Determine the plasticity index in accordance with Tex-106-E if the decantation value exceeds 5%. The 
decantation and plasticity index requirements do not apply to RAP samples with asphalt removed by 
extraction or ignition. 

Do not intermingle Contractor-owned RAP stockpiles with Department-owned RAP stockpiles. Remove 
unused Contractor-owned RAP material from the project site upon completion of the project. Return unused 
Department-owned RAP to the designated stockpile location. 

               Table 4 
Maximum Allowable Amounts of RAP1 

Maximum Allowable 
Fractionated RAP (%) 

Surface Intermediate Base 

20.0 30.0 35.0 

1. Must also meet the recycled binder to total  
binder ratio shown in Table 5. 

2.7.2. RAS. Use of post-manufactured RAS or post-consumer RAS (tear-offs) is not permitted in surface mixtures 
unless otherwise shown on the plans. RAS may be used in intermediate and base mixtures unless otherwise 
shown on the plans. Up to 3% RAS may be used separately or as a replacement for fractionated RAP in 
accordance with Table 4 and Table 5. RAS is defined as processed asphalt shingle material from 
manufacturing of asphalt roofing shingles or from re-roofing residential structures. Post-manufactured RAS is 
processed manufacturer’s shingle scrap by-product. Post-consumer RAS is processed shingle scrap 
removed from residential structures. Comply with all regulatory requirements stipulated for RAS by the 
TCEQ. RAS may be used separately or in conjunction with RAP. 

Process the RAS by ambient grinding or granulating such that 100% of the particles pass the 3/8 in. sieve 
when tested in accordance with Tex-200-F, Part I. Perform a sieve analysis on processed RAS material 
before extraction (or ignition) of the asphalt binder. 

Add sand meeting the requirements of Table 1 and Table 2 or fine RAP to RAS stockpiles if needed to keep 
the processed material workable. Any stockpile that contains RAS will be considered a RAS stockpile and be 
limited to no more than 3.0% of the HMA mixture in accordance with Table 4. 

Certify compliance of the RAS with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials 
Guidelines.” Treat RAS as an established nonhazardous recyclable material if it has not come into contact 
with any hazardous materials. Use RAS from shingle sources on the Department’s MPL. Remove 
substantially all materials before use that are not part of the shingle, such as wood, paper, metal, plastic, and 
felt paper. Determine the deleterious content of RAS material for mixture design purposes in accordance with 
Tex-217-F, Part III. Do not use RAS if deleterious materials are more than 0.5% of the stockpiled RAS unless 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi106.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/11000_series/pdfs/11000.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
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otherwise approved. Submit a sample for approval before submitting the mixture design. The Department will 
perform the testing for deleterious material of RAS to determine specification compliance. 

2.8. Substitute Binders. Unless otherwise shown on the plans, the Contractor may use a substitute PG binder 
listed in Table 5 instead of the PG binder originally specified if using recycled materials, and if the substitute 
PG binder and mixture made with the substitute PG binder meet the following: 

 the substitute binder meets the specification requirements for the substitute binder grade in accordance 

with Section 300.2.10., “Performance-Graded Binders;” and 

 the mixture has less than 10.0 mm of rutting on the Hamburg Wheel test (Tex-242-F) after the number 

of passes required for the originally specified binder. Use of substitute PG binders may only be allowed 

at the discretion of the Engineer if the Hamburg Wheel test results are between 10.0 mm and 12.5 mm. 

Table 5 
Allowable Substitute PG Binders and Maximum Recycled Binder Ratios 

Originally 
Specified 
PG Binder 

Allowable Substitute 
PG Binder for 
Surface Mixes 

Allowable Substitute 
PG Binder for 

Intermediate and 
Base Mixes 

Maximum Ratio of Recycled Binder1 
to Total Binder (%) 

Surface Intermediate Base 

76-224,5 70-22 70-22 15.0 25.0 30.0 

70-222,5 N/A 64-22 15.0 25.0 30.0 

64-222,3 N/A N/A 15.0 25.0 30.0 

76-284,5 70-28 70-28 15.0 25.0 30.0 

70-282,5 N/A 64-28 15.0  25.0 30.0 

64-282,3 N/A N/A 15.0 25.0 30.0 

1. Combined recycled binder from RAP and RAS. RAS is not permitted in surface mixtures unless 
otherwise shown on the plans. 

2. Binder substitution is not allowed for surface mixtures. 
3. Binder substitution is not allowed for intermediate and base mixtures.  
4. Use no more than 15.0% recycled binder in surface mixtures when using this originally specified PG 

binder. 
5. Use no more than 25.0% recycled binder when using this originally specified PG binder for 

intermediate mixtures. Use no more than 30.0% recycled binder when using this originally specified 
PG binder for base mixtures. 

3. EQUIPMENT 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” 

4. CONSTRUCTION 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

4.1. Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 
conduct all mixture designs, sampling, and testing in accordance with Table 6. Supply the Engineer with a list 
of certified personnel and copies of their current certificates before beginning production and when personnel 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
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changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists 
to conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 
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Table 6 
Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate and Recycled Material Testing 
Sampling Tex-221-F   1A/AGG101 
Dry sieve Tex-200-F, Part I   1A/AGG101 

Washed sieve Tex-200-F, Part II   1A/AGG101 
Deleterious material Tex-217-F, Parts I & III   AGG101 
Decantation Tex-217-F, Part II   AGG101 

Los Angeles abrasion Tex-410-A   TxDOT 
Magnesium sulfate soundness Tex-411-A   TxDOT 
Micro-Deval abrasion Tex-461-A   AGG101 

Crushed face count Tex-460-A   AGG101 
Flat and elongated particles Tex-280-F   AGG101 

Linear shrinkage Tex-107-E   AGG101 
Sand equivalent Tex-203-F   AGG101 
Bulk specific gravity Tex-201-F   AGG101 

Unit weight Tex-404-A   AGG101 
Organic impurities Tex-408-A   AGG101 

2. Asphalt Binder & Tack Coat Sampling 

Asphalt binder sampling Tex-500-C, Part II   1A/1B 
Tack coat sampling Tex-500-C, Part III   1A/1B 

3. Mix Design & Verification 

Design and JMF changes Tex-204-F   2 
Mixing Tex-205-F   2 

Molding (SGC) Tex-241-F   1A 
Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 

Ignition oven correction factors2 Tex-236-F, Part II   2 
Indirect tensile strength Tex-226-F   1A 
Hamburg Wheel test Tex-242-F   1A 

Boil test Tex-530-C   1A 
4. Production Testing 

Selecting production random numbers Tex-225-F, Part I   1A 

Mixture sampling Tex-222-F   1A/1B 
Molding (SGC) Tex-241-F   1A 

Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 
Gradation & asphalt binder content2 Tex-236-F, Part I   1A 

Control charts Tex-233-F   1A 
Moisture content Tex-212-F, Part II   1A/AGG101 
Hamburg Wheel test Tex-242-F   1A 

Micro-Deval abrasion Tex-461-A   AGG101 
Boil test Tex-530-C   1A 
Abson recovery Tex-211-F   TxDOT 

5. Placement Testing 
Selecting placement random numbers Tex-225-F, Part II   1B 
Trimming roadway cores Tex-251-F, Parts I & II   1A/1B 

In-place air voids Tex-207-F, Parts I & VI   1A 
In-place density (nuclear method) Tex-207-F, Part III   1B 

Establish rolling pattern Tex-207-F, Part IV   1B 
Control charts Tex-233-F   1A 
Ride quality measurement Tex-1001-S   Note 3 

Segregation (density profile) Tex-207-F, Part V   1B 
Longitudinal joint density Tex-207-F, Part VII   1B 
Thermal profile Tex-244-F   1B 

Shear Bond Strength Test Tex-249-F   TxDOT 
1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3077.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test 

Type B is specified. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit201.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn404.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit251.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
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4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement QC/QA, control charts, thermal profiles, segregation 
density profiles, and longitudinal joint density. Obtain the current version of the templates at 
http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html or from 
the Engineer. The Engineer and the Contractor will provide any available test results to the other party when 
requested. The maximum allowable time for the Contractor and Engineer to exchange test data is as given in 
Table 7 unless otherwise approved. The Engineer and the Contractor will immediately report to the other 
party any test result that requires suspension of production or placement, a payment adjustment less than 
1.000, or that fails to meet the specification requirements. Record and electronically submit all test results 
and pertinent information on Department-provided templates. 

Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 7 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 

Production Quality Control 

Gradation1 

Contractor Engineer 1 working day of completion of the sublot 

Asphalt binder content1 

Laboratory-molded density2 

Moisture content3 

Boil test3 

Production Quality Assurance 

Gradation3 

Engineer Contractor 1 working day of completion of the sublot 

Asphalt binder content3 

Laboratory-molded density1 

Hamburg Wheel test4 

Boil test3 

Binder tests4 

Placement Quality Control 

In-place air voids2 

Contractor Engineer 1 working day of completion of the lot 
Segregation1 

Longitudinal joint density1 

Thermal profile1 

Placement Quality Assurance 

In-place air voids1 

Engineer Contractor 

1 working day after receiving the            
trimmed cores5 

Segregation3 

1 working day of completion of the lot 
Longitudinal joint density3 

Thermal profile3 

Aging ratio4 

Payment adjustment 
summary 

Engineer Contractor 
2 working days of  

performing all required tests and receiving 
Contractor test data 

1. These tests are required on every sublot. 
2. Optional test. When performed on split samples, report the results as soon as they become available. 
3. To be performed at the frequency specified in Table 17 or as shown on the plans. 
4. To be reported as soon as the results become available. 
5. Two days are allowed if cores cannot be dried to constant weight within 1 day. 

The Engineer will use the Department-provided template to calculate all payment adjustment factors for the 
lot. Sublot samples may be discarded after the Engineer and Contractor sign off on the payment adjustment 
summary documentation for the lot. 

Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality 
assurance (QA) testing. Update the control charts as soon as test results for each sublot become available. 

http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for 
failure to update control charts. 

4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCP before 
beginning production. Include the following items in the QCP: 

4.3.1. Project Personnel. For project personnel, include: 

 a list of individuals responsible for QC with authority to take corrective action;  

 current contact information for each individual listed; and 

 current copies of certification documents for individuals performing specified QC functions. 

4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

 the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 

 aggregate stockpiling procedures to avoid contamination and segregation; 

 frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

 procedure for monitoring the quality and variability of asphalt binder. 

4.3.3. Production. For production, include: 

 loader operation procedures to avoid contamination in cold bins; 

 procedures for calibrating and controlling cold feeds; 

 procedures to eliminate debris or oversized material; 

 procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, RAP, RAS, lime, liquid antistrip, WMA);  

 procedures for reporting job control test results; and 

 procedures to avoid segregation and drain-down in the silo. 

4.3.4. Loading and Transporting. For loading and transporting, include: 

 type and application method for release agents; and 

 truck loading procedures to avoid segregation. 

4.3.5. Placement and Compaction. For placement and compaction, include: 

 proposed agenda for mandatory pre-paving meeting, including date and location;  

 proposed paving plan (e.g., paving widths, joint offsets, and lift thicknesses); 

 type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

 procedures for the transfer of mixture into the paver, while avoiding segregation and preventing material 

spillage; 

 process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

 paver operations (e.g., operation of wings, height of mixture in auger chamber) to avoid physical and 

thermal segregation and other surface irregularities; and 

 procedures to construct quality longitudinal and transverse joints. 
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4.4. Mixture Design. 

4.4.1. Design Requirements. Use the SP design procedure provided in Tex-204-F, unless otherwise shown on the 
plans. Design the mixture to meet the requirements listed in Tables 1, 2, 3, 4, 5, 8, 9, 10, and 11. 

Design the mixture at 50 gyrations (Ndesign). Use a target laboratory-molded density of 96.0% to design the 
mixture; however, adjustments can be made to the Ndesign value as noted in Table 10. The Ndesign level 
may be reduced to at least 35 gyrations at the Contractor’s discretion. 

Use an approved laboratory from the Department’s MPL to perform the Hamburg Wheel test and provide 
results with the mixture design, or provide the laboratory mixture and request that the Department perform 
the Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with 
Hamburg Wheel test results on the laboratory mixture design. 

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

The aggregate gradation may pass below or through the reference zone shown in Table 9 unless otherwise 
shown on the plans. Design a mixture with a gradation that has stone-on-stone contact and passes below the 
reference zone shown in Table 9 when shown on the plans. Verify stone-on-stone contact using the method 
given in the SP design procedure in Tex-204-F, Part IV. 

Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 

 the combined aggregate gradation, source, specific gravity, and percent of each material used; 

 asphalt binder content and aggregate gradation of RAP and RAS stockpiles; 

 the Ndesign level used; 

 results of all applicable tests; 

 the mixing and molding temperatures; 

 the signature of the Level 2 person or persons that performed the design; 

 the date the mixture design was performed; and 

 a unique identification number for the mixture design. 

Table 8 
Master Gradation Limits (% Passing by Weight or Volume) and VMA Requirements 

Sieve 
Size 

SP-B 
Intermediate 

SP-C 
Surface 

SP-D 
Fine Mixture 

2″ – – – 

1-1/2″ 100.01 – – 

1″ 98.0–100.0 100.01 – 

3/4″ 90.0–100.0 98.0–100.0 100.01 

1/2″ Note2 90.0–100.0 98.0–100.0 

3/8″ – Note2 90.0–100.0 

#4 23.0–90.0 28.0–90.0 32.0–90.0 

#8 23.0–34.6 28.0–37.0 32.0–40.0 

#16 2.0–28.3 2.0–31.6 2.0–37.6 

#30 2.0–20.7 2.0–23.1 2.0–27.5 

#50 2.0–13.7 2.0–15.5 2.0–18.7 

#200 2.0–8.0 2.0–10.0 2.0–10.0 

Design VMA, % Minimum 

– 14.0 15.0 16.0 

Production (Plant-Produced) VMA, % Minimum 

– 13.5 14.5 15.5 

1. Defined as maximum sieve size. No tolerance allowed. 
2. Must retain at least 10% cumulative. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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Table 9 
Reference Zones (% Passing by Weight or Volume) 

Sieve 
Size 

SP-B 
Intermediate 

SP-C 
Surface 

SP-D 
Fine Mixture 

2″ – – – 

1-1/2″ – – – 

1″ – – – 

3/4″ – – – 

1/2″ – – – 

3/8″ – – – 

#4 – – – 

#8 34.6–34.6 39.1–39.1 47.2–47.2 

#16 22.3–28.3 25.6–31.6 31.6–37.6 

#30 16.7–20.7 19.1–23.1 23.5–27.5 

#50 13.7–13.7 15.5–15.5 18.7–18.7 

#200 – – – 

 
Table 10 

Laboratory Mixture Design Properties 

Mixture Property Test Method Requirement 

Target laboratory-molded density, % Tex-207-F 96.0 

Design gyrations (Ndesign) Tex-241-F 501 

Indirect tensile strength (dry), psi Tex-226-F 85–2002 

Dust/asphalt binder ratio3 – 0.6–1.4 

Boil test4 Tex-530-C – 

1. Adjust within a range of 35–100 gyrations when shown on the plans or specification or 
mutually agreed between the Engineer and Contractor. 

2. The Engineer may allow the IDT strength to exceed 200 psi if the corresponding Hamburg 
Wheel rut depth is greater than 3.0 mm and less than 12.5 mm. 

3. Defined as % passing #200 sieve divided by asphalt binder content. 
4. Used to establish baseline for comparison to production results. May be waived when 

approved. 
Table 11 

Hamburg Wheel Test Requirements 

High-Temperature 
Binder Grade 

Test Method 
Minimum # of Passes @ 12.5 

mm1 Rut Depth, Tested @ 50°C 

PG 64 or lower 

Tex-242-F 

10,0002 

PG 70 15,0003 

PG 76 or higher 20,000 

1. When the rut depth at the required minimum number of passes is less than 3 mm, the 
Engineer may require the Contractor to lower the Ndesign level to at least 35 gyrations. 

2. May be decreased to at least 5,000 passes when shown on the plans. 
3. May be decreased to at least 10,000 passes when shown on the plans. 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level, 
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original 
laboratory mixture design used to produce the trial batch. When WMA is used, JMF1 may be designed and 
submitted to the Engineer without including the WMA additive. When WMA is used, document the additive or 
process used and recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify 
JMF1 based on plant-produced mixture from the trial batch unless otherwise approved. The Engineer may 
accept an existing mixture design previously used on a Department project and may waive the trial batch to 
verify JMF1. The Department may require the Contractor to reimburse the Department for verification tests if 
more than two trial batches per design are required. 

4.4.2.1. Contractor’s Responsibilities. 

4.4.2.1.1. Providing Superpave Gyratory Compactor (SGC). Furnish an SGC calibrated in accordance with 
Tex-241-F for molding production samples. Locate the SGC at the Engineer’s field laboratory and make the 
SGC available to the Engineer for use in molding production samples. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 
correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production 
test results. 

4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 
materials and request approval to produce the trial batch. Provide approximately 10,000 g of the design 
mixture if opting to have the Department perform the Hamburg Wheel test on the laboratory mixture, and 
request that the Department perform the test. 

4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 
proposed for use. 

4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 months old. 
Provide the Engineer with split samples of the mixtures before the trial batch production, including all 
additives (except water), and blank samples used to determine the correction factors for the ignition oven 
used for QA testing during production. Correction factors established from a previously approved mixture 
design may be used for the current mixture design if the mixture design and ignition oven are the same as 
previously used, unless otherwise directed. 

4.4.2.1.7. Boil Test. Perform the test and retain the tested sample from Tex-530-C until completion of the project or as 
directed. Use this sample for comparison purposes during production. The Engineer may waive the 
requirement for the boil test. 

4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 
and authorization to produce a trial batch, including the WMA additive or process if applicable, for verification 
testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the requirements in 
Table 4, Table 5, and Table 12. The Engineer may accept test results from recent production of the same 
mixture instead of a new trial batch. 

4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 
produce the trial batch. 

4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 
specification requirements. 

4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into 3 equal portions in 
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples 
to the appropriate laboratory as directed. 

4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 
mixture requirements in Table 12. Ensure the trial batch mixture is also in compliance with the Hamburg 
Wheel requirement in Table 11. Use a Department-approved laboratory to perform the Hamburg Wheel test 
on the trial batch mixture or request that the Department perform the Hamburg Wheel test. 

The Engineer will be allowed 10 working days to provide the Contractor with Hamburg Wheel test results on 
the trial batch. Provide the Engineer with a copy of the trial batch test results. 

4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results after the Engineer grants full approval of JMF1 
based on results from the trial batch, determine the optimum mixture proportions, and submit as JMF2.  

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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Adjust the asphalt binder content or gradation to achieve the specified target laboratory-molded density. The 
asphalt binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt 
binder content established for JMF1; however, mixture produced using JMF2 must meet the voids in mineral 
aggregates (VMA) requirements for production shown in Table 8. If the optimum asphalt binder content for 
JMF2 is more than 0.5% lower than the optimum asphalt binder content for JMF1, the Engineer may perform 
or require the Contractor to perform Tex-226-F on Lot 1 production to confirm the indirect tensile strength 
does not exceed 200 psi. Verify that JMF2 meets the mixture requirements in Table 4 and Table 5. 

4.4.2.1.15. Mixture Production. Use JMF2 to produce Lot 1 as described in Section 3077.4.9.3.1.1., “Lot 1 Placement,” 
after receiving approval for JMF2 and a passing result from the Department’s or a Department-approved 
laboratory’s Hamburg Wheel test on the trial batch. If desired, proceed to Lot 1 production, once JMF2 is 
approved, at the Contractor’s risk without receiving the results from the Department’s Hamburg Wheel test 
on the trial batch. 

Notify the Engineer if electing to proceed without Hamburg Wheel test results from the trial batch. Note that 
the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test to be 
removed and replaced at the Contractor’s expense. 

4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 
submit as JMF3 for use in Lot 2. 

4.4.2.1.17. JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 
adjustment before beginning a new lot. The adjusted JMF must: 

 be provided to the Engineer in writing before the start of a new lot; 

 be numbered in sequence to the previous JMF; 

 meet the mixture requirements in Table 4 and Table 5; 

 meet the master gradation limits shown in Table 8; and 

 be within the operational tolerances of JMF2 listed in Table 12. 

4.4.2.1.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 3077.4.9.1., 
“Referee Testing,” to resolve testing differences with the Engineer. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
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Table 12 
Operational Tolerances 

Description 
Test 

Method 

Allowable Difference 
Between Trial Batch 

and JMF1 Target 

Allowable Difference 
from Current  
JMF Target 

Allowable Difference 
between Contractor 

and Engineer1 

Individual % retained for #8 sieve 
and larger 

Tex-200-F 
or 

Tex-236-F 

Must be Within Master 
Grading Limits in 

Table 8 

±5.02,3 ±5.0 

Individual % retained for sieves 
smaller than #8 and larger than 
#200 

±3.02,3 ±3.0 

% passing the #200 sieve ±2.02,3 ±1.6 

Asphalt binder content, % Tex-236-F ±0.5 ±0.33 ±0.3 

Dust/asphalt binder ratio4 – Note 5 Note 5 N/A 

Laboratory-molded density, % 

Tex-207-F 

±1.0 ±1.0 ±0.5 

In-place air voids, % N/A N/A ±1.0 

Laboratory-molded bulk specific 
gravity 

N/A N/A ±0.020 

VMA, % min Tex-204-F Note 6 Note 6 N/A 

Theoretical maximum specific 
(Rice) gravity 

Tex-227-F N/A N/A ±0.020 

1. Contractor may request referee testing only when values exceed these tolerances. 
2. When within these tolerances, mixture production gradations may fall outside the master grading limits; however, 

the % passing the #200 will be considered out of tolerance when outside the master grading limits. 
3. Only applies to mixture produced for Lot 1 and higher. 
4. Defined as % passing #200 sieve divided by asphalt binder content. 
5. Verify that Table 10 requirement is met. 
6. Verify that Table 8 requirements are met. 

4.4.2.2. Engineer’s Responsibilities. 

4.4.2.2.1. Gyratory Compactor. The Engineer will use a Department SGC, calibrated in accordance with Tex-241-F, 
to mold samples for laboratory mixture design verification. For molding trial batch and production specimens, 
the Engineer will use the Contractor-provided SGC at the field laboratory or provide and use a Department 
SGC at an alternate location. The Engineer will make the Contractor-provided SGC in the Department field 
laboratory available to the Contractor for molding verification samples. 

4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 
conformance of the following information within two working days of receipt: 

 the Contractor’s mix design report (JMF1); 

 the Contractor-provided Hamburg Wheel test results; 

 all required materials including aggregates, asphalt, additives, and recycled materials; and 

 the mixture specifications. 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test results with laboratory mixture design, 10 working days are allowed for 
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture 
from the trial batch. 

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 
Section 3077.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working 
days, conditional approval of JMF1 will still be granted within 2 working days of receiving JMF1. When the 
Engineer’s test results become available, they will be used for specification compliance. 

After conditionally approving JMF1, including either Contractor- or Department-supplied Hamburg Wheel test 
results, the Contractor is authorized to produce a trial batch. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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4.4.2.2.3. Hamburg Wheel Testing of JMF1. If the Contractor requests the option to have the Department perform the 
Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in accordance with Tex-242-F 
to verify compliance with the Hamburg Wheel test requirement in Table 11. 

4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to 
determine the aggregate and asphalt correction factors for the ignition oven used for QA testing during 
production in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 
months old. 

4.4.2.2.5. Testing the Trial Batch. Within 1 full working day, the Engineer will sample and test the trial batch to ensure 
that the mixture meets the requirements in Table 12. If the Contractor requests the option to have the 
Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will mold samples in 
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in Table 11. 

The Engineer will have the option to perform the following tests on the trial batch: 

 Tex-226-F, to verify that the indirect tensile strength meets the requirement shown in Table 10; and 

 Tex-530-C, to retain and use for comparison purposes during production. 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in Table 12. 
The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

4.4.2.2.7. Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in Table 5 and the gradation meets the master grading limits shown in Table 8. The asphalt 
binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt binder 
content established for JMF1; however, mixture produced using JMF2 must meet the VMA requirements 
shown in Table 8. If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum 
asphalt binder content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F 
on Lot 1 production to confirm the indirect tensile strength does not exceed 200 psi. 

4.4.2.2.8. Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved 
laboratory’s Hamburg Wheel test on the trial batch. The Contractor may proceed at its own risk with Lot 1 
production without the results from the Hamburg Wheel test on the trial batch. 

If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg 
Wheel test, the Engineer will suspend production until further Hamburg Wheel tests meet the specified 
values. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test be 
removed and replaced at the Contractor’s expense. 

4.4.2.2.9. Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the mixture requirements shown in Table 4, Table 5, and the master grading limits shown in 
Table 8, and are within the operational tolerances of JMF2 shown in Table 12. 

4.5. Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification. Submit a new mix design and perform a new trial batch when the asphalt binder content of: 

 any RAP stockpile used in the mix is more than 0.5% higher than the value shown on the mixture design 

report; or 

 RAS stockpile used in the mix is more than 2.0% higher than the value shown on the mixture design 

report. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
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4.5.1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5.2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures listed in Table 13 (or 275°F for WMA). 
The Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures listed in Table 13. 

Table 13 
Maximum Production Temperature  

High-Temperature 
Binder Grade1 

Maximum Production Temperature 

PG 64 325˚F 

PG 70 335˚F 
PG 76 345˚F 

1. The high-temperature binder grade refers to the high-temperature  
grade of the virgin asphalt binder used to produce the mixture.  

Produce WMA within the target discharge temperature range of 215°F and 275°F when WMA is required. 
Take corrective action any time the discharge temperature of the WMA exceeds the target discharge range. 
The Engineer may suspend production operations if the Contractor’s corrective action is not successful at 
controlling the production temperature within the target discharge range. Note that when WMA is produced, it 
may be necessary to adjust burners to ensure complete combustion such that no burner fuel residue remains 
in the mixture. 

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck, and perform the test promptly. 

4.6. Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. 

Use equipment for hauling as defined in Section 3077.4.7.3.3., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

4.7. Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide 
the Department’s copy to the Engineer approximately every hour or as directed. Use a hand-held thermal 
camera or infrared thermometer, when a thermal imaging system is not used, to measure and record the 
internal temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or 
as the mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate 
the daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished 
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by 
at least 6 in. Place mixture so that longitudinal joints on the surface course coincide with lane lines and are 
not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly. Place the 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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mixture at the rate or thickness shown on the plans. The Engineer will use the guidelines in Table 14 to 
determine the compacted lift thickness of each layer when multiple lifts are required. The thickness 
determined is based on the rate of 110 lb./sq. yd. for each inch of pavement unless otherwise shown on the 
plans. 

Table 14 
Compacted Lift Thickness and Required Core Height 

Mixture 
Type 

Compacted Lift Thickness Guidelines Minimum Untrimmed Core 
Height (in.) Eligible for Testing Minimum (in.) Maximum (in.) 

SP-B 2.50 4.0 2.00 

SP-C 2.00 3.0 1.25 

SP-D 1.25 2.0 1.25 

4.7.1. Weather Conditions. 

4.7.1.1. When Using a Thermal Imaging System. Place mixture when the roadway is dry and the roadway surface 
temperature is at or above the temperatures listed in Table 15A.The Engineer may restrict the Contractor 
from paving surface mixtures if the ambient temperature is likely to drop below 32°F within 12 hr. of paving. 
Place mixtures only when weather conditions and moisture conditions of the roadway surface are suitable as 
determined by the Engineer. Provide output data from the thermal imaging system to demonstrate to the 
Engineer that no recurring severe thermal segregation exists in accordance with Section 3077.4.7.3.1.2., 
“Thermal Imaging System.” 

Table 15A 
Minimum Pavement Surface Temperatures 

High-Temperature 
Binder Grade1 

Minimum Pavement Surface Temperatures (°F) 

Subsurface Layers or  
Night Paving Operations 

Surface Layers Placed in 
Daylight Operations 

PG 64  35 40 

PG 70 452 502 

PG 76  452 502 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin 
asphalt binder used to produce the mixture. 

2. Contractors may pave at temperatures 10°F lower than these values when a chemical 
WMA additive is used as a compaction aid in the mixture or when using WMA. 

4.7.1.2. When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging 
system, place mixture when the roadway surface temperature is at or above the temperatures listed in 
Table 15B unless otherwise approved or as shown on the plans. Measure the roadway surface temperature 
with a hand-held thermal camera or infrared thermometer. The Engineer may allow mixture placement to 
begin before the roadway surface reaches the required temperature if conditions are such that the roadway 
surface will reach the required temperature within 2 hr. of beginning placement operations. Place mixtures 
only when weather conditions and moisture conditions of the roadway surface are suitable as determined by 
the Engineer. The Engineer may restrict the Contractor from paving if the ambient temperature is likely to 
drop below 32°F within 12 hr. of paving. 
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Table 15B 
Minimum Pavement Surface Temperatures 

High-Temperature 
Binder Grade1 

Minimum Pavement Surface Temperatures (°F) 

Subsurface Layers or  
Night Paving Operations 

Surface Layers Placed in 
Daylight Operations 

PG 64  45 50 

PG 70 552 602 

PG 76  602 602 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin 
asphalt binder used to produce the mixture. 

2. Contractors may pave at temperatures 10°F lower than these values when a chemical 
WMA additive is used as a compaction aid in the mixture, when using WMA, or utilizing a 
paving process with equipment that eliminates thermal segregation. In such cases, for 
each sublot and in the presence of the Engineer, use a hand-held thermal camera 
operated in accordance with Tex-244-F to demonstrate to the satisfaction of the Engineer 
that the uncompacted mat has no more than 10°F of thermal segregation. 

4.7.2. Tack Coat.  

4.7.2.1. Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 
0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate 
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular 
patterns. Apply the tack coat to all surfaces that will come in contact with the subsequent HMA placement, 
unless otherwise directed. Allow adequate time for emulsion to break completely before placing any material. 
Prevent splattering of tack coat when placed adjacent to curb, gutter, and structures. Do not dilute emulsified 
asphalts at the terminal, in the field, or at any other location before use. 

4.7.2.2. Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance 
with Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The 
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample 
from the asphalt distributor immediately before use.  

For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is greater 
than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.”    

4.7.3. Lay-Down Operations. Use the placement temperatures in Table 16 to establish the minimum placement 
temperature of mixture delivered to the paver. 

Table 16 
Minimum Mixture Placement Temperature 

High-Temperature 
Binder Grade1 

Minimum Placement Temperature  
(Before Entering Paver)2,3 

PG 64  260˚F 

PG 70 270˚F 
PG 76 280˚F 

1. The high-temperature binder grade refers to the high-temperature  
grade of the virgin asphalt binder used to produce the mixture.   

2. Minimum placement temperatures may be reduced 10°F if using a  
chemical WMA additive as a compaction aid. 

3. When using WMA, the minimum placement temperature is 215°F. 

4.7.3.1. Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in 
Section 3077.4.9.3.1.4., “Miscellaneous Areas.” 

4.7.3.1.1. Thermal Segregation. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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4.7.3.1.1.1. Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F, are 
deemed as moderate thermal segregation. 

4.7.3.1.1.2. Severe. Any areas that have a temperature differential greater than 50°F are deemed as severe thermal 
segregation. 

4.7.3.1.2. Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 
the automated report described in Tex-244-F to the Engineer daily unless otherwise directed. Modify the 
paving process as necessary to eliminate any recurring (moderate or severe) thermal segregation identified 
by the thermal imaging system. The Engineer may suspend paving operations if the Contractor cannot 
successfully modify the paving process to eliminate recurring severe thermal segregation. Density profiles 
are not required and not applicable when using a thermal imaging system. Provide the Engineer with 
electronic copies of all daily data files that can be used with the thermal imaging system software to generate 
temperature profile plots daily or upon completion of the project or as requested by the Engineer. 

4.7.3.1.3. Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate 
corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is 
used. Evaluate areas with moderate thermal segregation by performing density profiles in accordance with 
Section 3077.4.9.3.3.2., “Segregation (Density Profile).” Provide the Engineer with the thermal profile of 
every sublot within one working day of the completion of each lot. When requested by the Engineer, provide 
the thermal images generated using the thermal camera. Report the results of each thermal profile in 
accordance with Section 3077.4.2., “Reporting and Responsibilities.” The Engineer will use a hand-held 
thermal camera to obtain a thermal profile at least once per project. No production or placement payment 
adjustments greater than 1.000 will be paid for any sublot that contains severe thermal segregation. Suspend 
operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise 
directed. Resume operations when the Engineer determines that subsequent production will meet the 
requirements of this Section. Evaluate areas with severe thermal segregation by performing density profiles 
in accordance with Section 3077.4.9.3.3.2., “Segregation (Density Profile).” Remove and replace the material 
in any areas that have both severe thermal segregation and a failing result for Segregation (Density Profile) 
unless otherwise directed. The sublot in question may receive a production and placement payment 
adjustment greater than 1.000, if applicable, when the defective material is successfully removed and 
replaced. 

4.7.3.2. Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows, 
substantially all the mixture deposited on the roadbed is picked up and loaded into the paver. 

4.7.3.3. Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture; 
however, with exception of paving miscellaneous areas, end dump trucks are only allowed when used in 
conjunction with an MTD with remixing capability or when a thermal imaging system is used unless otherwise 
allowed. 

4.7.3.4. Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 5 
min. The Engineer may evaluate the suspect area in accordance with Section 3077.4.9.3.3.4., “Recovered 
Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
paver is stopped. 

4.8. Compaction. Compact the pavement uniformly to contain between 3.7% and 7.5% in-place air voids. Take 
immediate corrective action to bring the operation within 3.7% and 7.5% when the in-place air voids exceed 
the range of these tolerances. The Engineer will allow paving to resume when the proposed corrective action 
is likely to yield between 3.7% and 7.5% in-place air voids. 

Obtain cores in areas placed under Exempt Production, as directed, at locations determined by the Engineer. 
The Engineer may test these cores and suspend operations or require removal and replacement if the in-
place air voids are less than 2.7% or more than 9.0%. Areas defined in Section 3077.4.9.3.1.4., 
“Miscellaneous Areas,” are not subject to in-place air void determination. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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Furnish the type, size, and number of rollers required for compaction as approved. Use additional rollers as 
required to remove any roller marks. Use only water or an approved release agent on rollers, tamps, and 
other compaction equipment unless otherwise directed. 

Use the control strip method shown in Tex-207-F, Part IV, on the first day of production to establish the 
rolling pattern that will produce the desired in-place air voids unless otherwise directed. 

Use tamps to thoroughly compact the edges of the pavement along curbs, headers, and similar structures 
and in locations that will not allow thorough compaction with rollers. The Engineer may require rolling with a 
trench roller on widened areas, in trenches, and in other limited areas. 

Complete all compaction operations before the pavement temperature drops below 160°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 160°F. 

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

4.9. Acceptance Plan. Payment adjustments for the material will be in accordance with Article 3077.6., 
“Payment.” 

Sample and test the hot-mix on a lot and sublot basis. Suspend production until test results or other 
information indicates to the satisfaction of the Engineer that the next material produced or placed will result in 
pay factors of at least 1.000 if the production pay factor given in Section 3077.6.1., “Production Payment 
Adjustment Factors,” for two consecutive lots or the placement pay factor given in Section 3077.6.2., 
“Placement Payment Adjustment Factors,” for two consecutive lots is below 1.000. 

4.9.1. Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 
referee testing if a “remove and replace” condition is determined based on the Engineer’s test results, or if 
the differences between Contractor and Engineer test results exceed the maximum allowable difference 
shown in Table 12 and the differences cannot be resolved. The Contractor may also request referee testing if 
the Engineer’s test results require suspension of production and the Contractor’s test results are within 
specification limits. Make the request within 5 working days after receiving test results and cores from the 
Engineer. Referee tests will be performed only on the sublot in question and only for the particular tests in 
question. Allow 10 working days from the time the referee laboratory receives the samples for test results to 
be reported. The Department may require the Contractor to reimburse the Department for referee tests if 
more than three referee tests per project are required and the Engineer’s test results are closer to the referee 
test results than the Contractor’s test results. 

The Materials and Tests Division will determine the laboratory-molded density based on the molded specific 
gravity and the maximum theoretical specific gravity of the referee sample. The in-place air voids will be 
determined based on the bulk specific gravity of the cores, as determined by the referee laboratory and the 
Engineer’s average maximum theoretical specific gravity for the lot. With the exception of “remove and 
replace” conditions, referee test results are final and will establish payment adjustment factors for the sublot 
in question. The Contractor may decline referee testing and accept the Engineer’s test results when the 
placement payment adjustment factor for any sublot results in a “remove and replace” condition. Placement 
sublots subject to be removed and replaced will be further evaluated in accordance with Section 3077.6.2.2., 
“Placement Sublots Subject to Removal and Replacement.” 

4.9.2. Production Acceptance. 

4.9.2.1. Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 tons; 
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more 
than 4,000 tons. The Engineer will select subsequent lot sizes based on the anticipated daily production such 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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that approximately three to four sublots are produced each day. The lot size will be between 1,000 tons and 
4,000 tons. The Engineer may change the lot size before the Contractor begins any lot. 

If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum asphalt binder 
content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F on Lot 1 to 
confirm the indirect tensile strength does not exceed 200 psi. Take corrective action to bring the mixture 
within specification compliance if the indirect tensile strength exceeds 200 psi unless otherwise directed. 

4.9.2.1.1. Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of 
production or in other circumstances deemed appropriate, the Engineer may close the lot. Adjust the 
payment for the incomplete lot in accordance with Section 3077.6.1., “Production Payment Adjustment 
Factors.” Close all lots within five working days unless otherwise allowed. 

4.9.2.2. Production Sampling. 

4.9.2.2.1. Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these 
portions as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting 
and take immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain 
the custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed. 

4.9.2.2.1.1. Random Sample. At the beginning of the project, the Engineer will select random numbers for all production 
sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the 
randomly selected location. The Engineer will perform or witness the sampling of production sublots. 

4.9.2.2.1.2. Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the 
random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee 
testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the 
Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be 
randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. 
The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

4.9.2.2.2. Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear bond 
strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the Control 
Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and provide to the 
Engineer. The Engineer will ship the cores to the Materials and Tests Division or district laboratory for shear 
bond strength testing. Results from these tests will not be used for specification compliance.  

4.9.2.2.3. Asphalt Binder Sampling. Obtain a 1-qt. sample of the asphalt binder witnessed by the Engineer for each 
lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. Obtain the 
sample at approximately the same time the mixture random sample is obtained. Sample from a port located 
immediately upstream from the mixing drum or pug mill and upstream from the introduction of any additives 
in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers, 
producer, producer facility location, grade, district, date sampled, and project information including highway 
and CSJ. The Engineer will retain these samples for one year. The Engineer may also obtain independent 
samples. If obtaining an independent asphalt binder sample and upon request of the Contractor, the 
Engineer will split a sample of the asphalt binder with the Contractor.  

At least once per project, the Engineer will collect split samples of each binder grade and source used. The 
Engineer will submit one split sample to MTD to verify compliance with Item 300, “Asphalts, Oils, and 
Emulsions” and will retain the other split sample for one year. 

4.9.2.3. Production Testing. The Contractor and Engineer must perform production tests in accordance with 
Table 17. The Contractor has the option to verify the Engineer’s test results on split samples provided by the 
Engineer. Determine compliance with operational tolerances listed in Table 12 for all sublots. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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Take immediate corrective action if the Engineer’s laboratory-molded density on any sublot is less than 
95.0% or greater than 97.0% to bring the mixture within these tolerances. The Engineer may suspend 
operations if the Contractor’s corrective actions do not produce acceptable results. The Engineer will allow 
production to resume when the proposed corrective action is likely to yield acceptable results. 

The Engineer may allow alternate methods for determining the asphalt binder content and aggregate 
gradation if the aggregate mineralogy is such that Tex-236-F, Part I does not yield reliable results. Provide 
evidence that results from Tex-236-F, Part I are not reliable before requesting permission to use an alternate 
method unless otherwise directed. Use the applicable test procedure as directed if an alternate test method 
is allowed. 

Table 17 
Production and Placement Testing Frequency 

Description Test Method 
Minimum 

Contractor Testing 
Frequency 

Minimum Engineer 
Testing Frequency 

Individual % retained for #8 sieve and larger 
Tex-200-F 

or 
Tex-236-F 

1 per sublot 1 per 12 sublots1 Individual % retained for sieves smaller than #8 and 
larger than #200 

% passing the #200 sieve 

Laboratory-molded density 

Tex-207-F 
N/A 1 per sublot1 Laboratory-molded bulk specific gravity 

In-place air voids 

VMA Tex-204-F 

Segregation (density profile) Tex-207-F, Part V 
1 per sublot2 

1 per project Longitudinal joint density Tex-207-F, Part VII 

Moisture content Tex-212-F, Part II When directed 

Theoretical maximum specific (Rice) gravity Tex-227-F N/A 1 per sublot1 

Asphalt binder content Tex-236-F 1 per sublot 1 per lot1 

Hamburg Wheel test Tex-242-F N/A 

1 per project 

Recycled Asphalt Shingles (RAS)3 Tex-217-F, Part III N/A 

Thermal profile Tex-244-F 1 per sublot2 

Asphalt binder sampling and testing Tex-500-C, Part II 
1 per lot 

(sample only)4 

Tack coat sampling and testing Tex-500-C, Part III N/A 

Boil test5 Tex-530-C 1 per lot 

Shear Bond Strength Test6 Tex-249-F 
1 per project 
(sample only) 

1. For production defined in Section 3077.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 tons or 
more are produced. For Exempt Production, no testing is required when less than 100 tons are produced. 

2. To be performed in the presence of the Engineer, unless otherwise approved. Not required when a thermal imaging 
system is used.  

3. Testing performed by the Materials and Tests Division or designated laboratory. 
4. Obtain samples witnessed by the Engineer. The Engineer will retain these samples for one year. 
5. The Engineer may reduce or waive the sampling and testing requirements based on a satisfactory test history. 
6. Testing performed by the Materials and Tests Division or District for informational purposes only.  

4.9.2.4. Operational Tolerances. Control the production process within the operational tolerances listed in Table 12. 
When production is suspended, the Engineer will allow production to resume when test results or other 
information indicates the next mixture produced will be within the operational tolerances. 

4.9.2.4.1. Gradation. Suspend operation and take corrective action if any aggregate is retained on the maximum sieve 
size shown in Table 8. A sublot is defined as out of tolerance if either the Engineer’s or the Contractor’s test 
results are out of operational tolerance. Suspend production when test results for gradation exceed the 
operational tolerances in Table 12 for three consecutive sublots on the same sieve or four consecutive 
sublots on any sieve unless otherwise directed. The consecutive sublots may be from more than one lot. 

4.9.2.4.2. Asphalt Binder Content. A sublot is defined as out of operational tolerance if either the Engineer’s or the 
Contractor’s test results exceed the values listed in Table 12. No production or placement payment 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
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adjustments greater than 1.000 will be paid for any sublot that is out of operational tolerance for asphalt 
binder content. Suspend production and shipment of the mixture if the Engineer’s or the Contractor’s asphalt 
binder content deviates from the current JMF by more than 0.5% for any sublot. 

4.9.2.4.3. Voids in Mineral Aggregates (VMA). The Engineer will determine the VMA for every sublot. For sublots 
when the Engineer does not determine asphalt binder content, the Engineer will use the asphalt binder 
content results from QC testing performed by the Contractor to determine VMA. 

Take immediate corrective action if the VMA value for any sublot is less than the minimum VMA requirement 
for production listed in Table 8. Suspend production and shipment of the mixture if the Engineer’s VMA 
results on two consecutive sublots are below the minimum VMA requirement for production listed in Table 8. 
No production or placement payment adjustments greater than 1.000 will be paid for any sublot that does not 
meet the minimum VMA requirement for production listed in Table 8 based on the Engineer’s VMA 
determination. 

Suspend production and shipment of the mixture if the Engineer’s VMA result is more than 0.5% below the 
minimum VMA requirement for production listed in Table 8. In addition to suspending production, the 
Engineer may require removal and replacement or may allow the sublot to be left in place without payment. 

4.9.2.4.4. Hamburg Wheel Test. The Engineer may perform a Hamburg Wheel test at any time during production, 
including when the boil test indicates a change in quality from the materials submitted for JMF1. In addition to 
testing production samples, the Engineer may obtain cores and perform Hamburg Wheel tests on any areas 
of the roadway where rutting is observed. Suspend production until further Hamburg Wheel tests meet the 
specified values when the production or core samples fail the Hamburg Wheel test criteria in Table 11. Core 
samples, if taken, will be obtained from the center of the finished mat or other areas excluding the vehicle 
wheel paths. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test 
to be removed and replaced at the Contractor’s expense. 

If the Department’s or Department approved laboratory’s Hamburg Wheel test results in a “remove and 
replace” condition, the Contractor may request that the Department confirm the results by re-testing the 
failing material. The Materials and Tests Division will perform the Hamburg Wheel tests and determine the 
final disposition of the material in question based on the Department’s test results. 

4.9.2.5. Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot-
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
Engineer will sample and test the mixture. If test results are within the operational tolerances shown in 
Table 12, payment will be made for the load. If test results are not within operational tolerances, no payment 
will be made for the load. 

4.9.3. Placement Acceptance. 

4.9.3.1. Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area 
placed during a production sublot. 

4.9.3.1.1. Lot 1 Placement. Placement payment adjustments greater than 1.000 for Lot 1 will be in accordance with 
Section 3077.6.2., “Placement Payment Adjustment Factors;” however, no placement adjustment less than 
1.000 will be assessed for any sublot placed in Lot 1 when the in-place air voids are greater than or equal to 
2.7% and less than or equal to 9.0%. Remove and replace any sublot with in-place air voids less than 2.7% 
or greater than 9.0%. 

4.9.3.1.2. Incomplete Placement Lots. An incomplete placement lot consists of the area placed as described in 
Section 3077.4.9.2.1.1., “Incomplete Production Lot,” excluding areas defined in Section 3077.4.9.3.1.4., 
“Miscellaneous Areas.” Placement sampling is required if the random sample plan for production resulted in 
a sample being obtained from an incomplete production sublot. 
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4.9.3.1.3. Shoulders, Ramps, Etc. Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn 
lanes are subject to in-place air void determination and payment adjustments unless designated on the plans 
as not eligible for in-place air void determination. Intersections may be considered miscellaneous areas when 
determined by the Engineer. 

4.9.3.1.4. Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or 
discontinuous paving operations, such as temporary detours, driveways, mailbox turnouts, crossovers, 
gores, spot level-up areas, and other similar areas. Temporary detours are subject to in-place air void 
determination when shown on the plans. Miscellaneous areas also include level-ups and thin overlays when 
the layer thickness specified on the plans is less than the minimum untrimmed core height eligible for testing 
shown in Table 14. The specified layer thickness is based on the rate of 110 lb./sq. yd. for each inch of 
pavement unless another rate is shown on the plans. When “level up” is listed as part of the item bid 
description code, a payment adjustment factor of 1.000 will be assigned for all placement sublots as 
described in Article3077.6, “Payment.” Miscellaneous areas are not eligible for random placement sampling 
locations. Compact miscellaneous areas in accordance with Section 3077.4.8., “Compaction.” Miscellaneous 
areas are not subject to in-place air void determination, thermal profiles testing, segregation (density 
profiles), or longitudinal joint density evaluations. 

4.9.3.2. Placement Sampling. The Engineer will select random numbers for all placement sublots at the beginning 
of the project. The Engineer will provide the Contractor with the placement random numbers immediately 
after the sublot is completed. Mark the roadway location at the completion of each sublot and record the 
station number. Determine one random sample location for each placement sublot in accordance with 
Tex-225-F. Adjust the random sample location by no more than necessary to achieve a 2-ft. clearance if the 
location is within 2 ft. of a joint or pavement edge. 

Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn lanes are always eligible for 
selection as a random sample location; however, if a random sample location falls on one of these areas and 
the area is designated on the plans as not subject to in-place air void determination, cores will not be taken 
for the sublot and a 1.000 pay factor will be assigned to that sublot. 

Provide the equipment and means to obtain and trim roadway cores on-site. On-site is defined as in close 
proximity to where the cores are taken. Obtain the cores within one working day of the time the placement 
sublot is completed unless otherwise approved. Obtain two 6-in. diameter cores side-by-side from within 1 ft. 
of the random location provided for the placement sublot. For SP-C and SP-D mixtures, 4-in. diameter cores 
are allowed. Mark the cores for identification, measure and record the untrimmed core height, and provide 
the information to the Engineer. The Engineer will witness the coring operation and measurement of the core 
thickness. Visually inspect each core and verify that the current paving layer is bonded to the underlying 
layer. Take corrective action if an adequate bond does not exist between the current and underlying layer to 
ensure that an adequate bond will be achieved during subsequent placement operations. 

Trim the cores immediately after obtaining the cores from the roadway in accordance with Tex-251-F if the 
core heights meet the minimum untrimmed value listed in Table 14. Trim the cores on-site in the presence of 
the Engineer. Use a permanent marker or paint pen to record the lot and sublot numbers on each core as 
well as the designation as Core A or B. The Engineer may require additional information to be marked on the 
core and may choose to sign or initial the core. The Engineer will take custody of the cores immediately after 
witnessing the trimming of the coresand will retain custody of the cores until the Department’s testing is 
completed. Before turning the trimmed cores over to the Engineer, the Contractor may wrap the trimmed 
cores or secure them in a manner that will reduce the risk of possible damage occurring during transport by 
the Engineer. After testing, the Engineer will return the cores to the Contractor. 

The Engineer may have the cores transported back to the Department’s laboratory at the HMA plant via the 
Contractor’s haul truck or other designated vehicle. In such cases where the cores will be out of the 
Engineer’s possession during transport, the Engineer will use Department-provided security bags and the 
Roadway Core Custody protocol located at http://www.txdot.gov/business/specifications.htm to provide a 
secure means and process that protects the integrity of the cores during transport. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit251.pdf
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Decide whether to include the pair of cores in the air void determination for that sublot if the core height 
before trimming is less than the minimum untrimmed value shown in Table 14. Trim the cores as described 
above before delivering to the Engineer if electing to have the cores included in the air void determination. 
Deliver untrimmed cores to the Engineer and inform the Engineer of the decision to not have the cores 
included in air void determination if electing to not have the cores included in air void determination. The 
placement pay factor for the sublot will be 1.000 if cores will not be included in air void determination. 

Instead of the Contractor trimming the cores on-site immediately after coring, the Engineer and the 
Contractor may mutually agree to have the trimming operations performed at an alternate location such as a 
field laboratory or other similar location. In such cases, the Engineer will take possession of the cores 
immediately after they are obtained from the roadway and will retain custody of the cores until testing is 
completed. Either the Department or Contractor representative may perform trimming of the cores. The 
Engineer will witness all trimming operations in cases where the Contractor representative performs the 
trimming operation. 

Dry the core holes and tack the sides and bottom immediately after obtaining the cores. Fill the hole with the 
same type of mixture and properly compact the mixture. Repair core holes with other methods when 
approved. 

4.9.3.3. Placement Testing. Perform placement tests in accordance with Table 17. After the Engineer returns the 
cores, the Contractor may test the cores to verify the Engineer’s test results for in-place air voids. The 
allowable differences between the Contractor’s and Engineer’s test results are listed in Table 12. 

4.9.3.3.1. In-Place Air Voids. The Engineer will measure in-place air voids in accordance with Tex-207-F and 
Tex-227-F. Before drying to a constant weight, cores may be pre-dried using a CoreDry or similar vacuum 
device to remove excess moisture. The Engineer will average the values obtained for all sublots in the 
production lot to determine the theoretical maximum specific gravity. The Engineer will use the average air 
void content for in-place air voids. 

The Engineer will use the vacuum method to seal the core if required by Tex-207-F. The Engineer will use 
the test results from the unsealed core to determine the placement payment adjustment factor if the sealed 
core yields a higher specific gravity than the unsealed core. After determining the in-place air void content, 
the Engineer will return the cores and provide test results to the Contractor. 

4.9.3.3.2. Segregation (Density Profile). Test for segregation using density profiles in accordance with Tex-207-F, 
Part V when using a thermal camera instead of the thermal imaging system. Density profiles are not required 
and are not applicable when using a thermal imaging system. Density profiles are not applicable in areas 
described in Section 3077.4.9.3.1.4., “Miscellaneous Areas.” 

Perform a minimum of one density profile per sublot. Perform additional density profiles when any of the 
following conditions occur, unless otherwise approved: 

 the paver stops due to lack of material being delivered to the paving operations and the 
temperature of the uncompacted mat before the initial break down rolling is less than the 
temperatures shown in Table 18;  

 areas that are identified by either the Contractor or the Engineer with thermal segregation;  

 any visibly segregated areas that exist. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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Table 18 

Minimum Uncompacted Mat Temperature Requiring a Segregation Profile 

High-Temperature 
Binder Grade1 

Minimum Temperature of the Uncompacted Mat 
Allowed Before Initial Break Down Rolling2,3,4 

PG 64 <250˚F 

PG 70 <260˚F 
PG 76 <270˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the  
virgin asphalt binder used to produce the mixture.  

2. Segregation profiles are required in areas with moderate and severe thermal  
segregation as described in Section 3077.4.7.3.1.3.  

3. Minimum uncompacted mat temperature requiring a segregation profile may be  
reduced 10°F if using a chemical WMA additive as a compaction aid. 

4. When using WMA, the minimum uncompacted mat temperature requiring  
a segregation profile is 215°F. 

Provide the Engineer with the density profile of every sublot in the lot within one working day of the 
completion of each lot. Report the results of each density profile in accordance with Section 3077.4.2., 
“Reporting and Responsibilities.” 

The density profile is considered failing if it exceeds the tolerances in Table 19. No production or placement 
payment adjustments greater than 1.000 will be paid for any sublot that contains a failing density profile. 
When a hand-held thermal camera is used instead of a thermal imaging system, the Engineer will measure 
the density profile at least once per project. The Engineer’s density profile results will be used when 
available. The Engineer may require the Contractor to remove and replace the area in question if the area 
fails the density profile and has surface irregularities as defined in Section 3077.4.9.3.3.5., “Irregularities.” 
The sublot in question may receive a production and placement payment adjustment greater than 1.000, if 
applicable, when the defective material is successfully removed and replaced. 

Investigate density profile failures and take corrective actions during production and placement to eliminate 
the segregation. Suspend production if two consecutive density profiles fail unless otherwise approved. 
Resume production after the Engineer approves changes to production or placement methods. 

 
Table 19 

Segregation (Density Profile) Acceptance Criteria 

Mixture Type 
Maximum Allowable 

Density Range 
(Highest to Lowest) 

Maximum Allowable 
Density Range 

(Average to Lowest) 

SP-B 8.0 pcf 5.0 pcf 

SP-C & SP-D 6.0 pcf 3.0 pcf 

4.9.3.3.3. Longitudinal Joint Density. 

4.9.3.3.3.1. Informational Tests. Perform joint density evaluations while establishing the rolling pattern and verify that 
the joint density is no more than 3.0 pcf below the density taken at or near the center of the mat. Adjust the 
rolling pattern, if needed, to achieve the desired joint density. Perform additional joint density evaluations at 
least once per sublot unless otherwise directed. 

4.9.3.3.3.2. Record Tests. Perform a joint density evaluation for each sublot at each pavement edge that is or will 
become a longitudinal joint. Joint density evaluations are not applicable in areas described in 
Section 3077.4.9.3.1.4., “Miscellaneous Areas.” Determine the joint density in accordance with Tex-207-F, 
Part VII. Record the joint density information and submit results on Department forms to the Engineer. The 
evaluation is considered failing if the joint density is more than 3.0 pcf below the density taken at the core 
random sample location and the correlated joint density is less than 90.0%. The Engineer will make 
independent joint density verification at least once per project and may make independent joint density 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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verifications at the random sample locations. The Engineer’s joint density test results will be used when 
available. 

Provide the Engineer with the joint density of every sublot in the lot within one working day of the completion 
of each lot. Report the results of each joint density in accordance with Section 3077.4.2., “Reporting and 
Responsibilities.” 

Investigate joint density failures and take corrective actions during production and placement to improve the 
joint density. Suspend production if the evaluations on two consecutive sublots fail unless otherwise 
approved. Resume production after the Engineer approves changes to production or placement methods. 

4.9.3.3.4. Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR 
value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in 
accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The 
Engineer may require removal and replacement of the defective material at the Contractor’s expense. The 
asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F. 

4.9.3.3.5. Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, 
mat slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate 
particles, or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the 
Engineer will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely 
affect pavement performance, the Engineer may require the Contractor to remove and replace (at the 
Contractor’s expense) areas of the pavement that contain irregularities. The Engineer may also require the 
Contractor to remove and replace (at the Contractor’s expense) areas where the mixture does not bond to 
the existing pavement. 

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

4.9.4. Exempt Production. The Engineer may deem the mixture as exempt production for the following conditions:  

 anticipated daily production is less than 500 tons;  

 total production for the project is less than 5,000 tons;  

 when mutually agreed between the Engineer and the Contractor; or  

 when shown on the plans. 

For exempt production, the Contractor is relieved of all production and placement QC/QA sampling and 
testing requirements, except for coring operations when required by the Engineer. The production and 
placement pay factors are 1.000 if the specification requirements listed below are met, all other specification 
requirements are met, and the Engineer performs acceptance tests for production and placement listed in 
Table 17 when 100 tons or more per day are produced: 

 produce, haul, place, and compact the mixture in compliance with the specification and as directed;  

 control mixture production to yield a laboratory-molded density that is within ±1.0% of the target 

laboratory-molded density as tested by the Engineer; 

 compact the mixture in accordance with Section 3077.4.8., “Compaction”; and 

 when a thermal imaging system is not used, the Engineer may perform segregation (density profiles) 

and thermal profiles in accordance with the specification. 

4.9.5. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 
unless otherwise shown on the plans. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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5. MEASUREMENT 

5.1. Superpave Mixtures. Hot mix will be measured by the ton of composite hot-mix, which includes asphalt, 
aggregate, and additives. Measure the weight on scales in accordance with Item 520, “Weighing and 
Measuring Equipment.” 

5.2. Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after 
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will 
witness all strapping operations for volume determination. All tack, including emulsions, will be measure by 
the gallon applied.  

The Engineer may allow the use of a metering device to determine the asphalt volume used and application 
rate if the device is accurate within 1.5% of the strapped volume. 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Article 3077.5.1, “Measurement,” will be paid for at the unit bid price for “Superpave Mixtures” of the mixture 
type, SAC, and binder specified. These prices are full compensation for surface preparation, materials, 
placement, equipment, labor, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Article 3077.5.2, “Measurement,” will be paid for at the unit bid price for “Tack Coat” of the tack coat 
provided. These prices are full compensation for materials, placement, equipment, labor, tools, and 
incidentals. Payment adjustments will be applied as determined in this Item; however, a payment adjustment 
factor of 1.000 will be assigned for all placement sublots for “level ups” only when “level up” is listed as part 
of the item bid description code. A payment adjustment factor of 1.000 will be assigned to all production and 
placement sublots when “exempt” is listed as part of the item bid description code, and all testing 
requirements are met. 

Payment for each sublot, including applicable payment adjustments greater than 1.000, will only be paid for 
sublots when the Contractor supplies the Engineer with the required documentation for production and 
placement QC/QA, thermal profiles, segregation density profiles, and longitudinal joint densities in 
accordance with Section 3077.4.2., “Reporting and Responsibilities.” When a thermal imaging system is 
used, documentation is not required for thermal profiles or segregation density profiles on individual sublots; 
however, the thermal imaging system automated reports described in Tex-244-F are required. 

Trial batches will not be paid for unless they are included in pavement work approved by the Department. 

Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 

6.1. Production Payment Adjustment Factors. The production payment adjustment factor is based on the 
laboratory-molded density using the Engineer’s test results. The bulk specific gravities of the samples from 
each sublot will be divided by the Engineer’s maximum theoretical specific gravity for the sublot. The 
individual sample densities for the sublot will be averaged to determine the production payment adjustment 
factor in accordance with Table 20 for each sublot using the deviation from the target laboratory-molded 
density defined in Table 10. The production payment adjustment factor for completed lots will be the average 
of the payment adjustment factors for the four sublots sampled within that lot. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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Table 20 
Production Payment Adjustment Factors for Laboratory-Molded Density1 

Absolute Deviation from 
Target Laboratory-Molded Density 

Production Payment Adjustment Factor 
(Target Laboratory-Molded Density) 

0.0 1.075 

0.1 1.075 

0.2 1.075 

0.3 1.066 

0.4 1.057 

0.5 1.047 

0.6 1.038 

0.7 1.029 

0.8 1.019 

0.9 1.010 

1.0 1.000 

1.1 0.900 

1.2 0.800 

1.3 0.700 

> 1.3 Remove and replace 

1. If the Engineer’s laboratory-molded density on any sublot is less than 95.0% or greater than 
97.0%, take immediate corrective action to bring the mixture within these tolerances. The 
Engineer may suspend operations if the Contractor’s corrective actions do not produce 
acceptable results. The Engineer will allow production to resume when the proposed 
corrective action is likely to yield acceptable results. 

6.1.1. Payment for Incomplete Production Lots. Production payment adjustments for incomplete lots, described 
under Section 3077.4.9.2.1.1., “Incomplete Production Lots,” will be calculated using the average production 
pay factors from all sublots sampled.  

A production payment factor of 1.000 will be assigned to any lot when the random sampling plan did not 
result in collection of any samples within the first sublot. 

6.1.2. Production Sublots Subject to Removal and Replacement. If after referee testing, the laboratory-molded 
density for any sublot results in a “remove and replace” condition as listed in Table 20, the Engineer may 
require removal and replacement or may allow the sublot to be left in place without payment. The Engineer 
may also accept the sublot in accordance with Section 3077.5.3.1., “Acceptance of Defective or 
Unauthorized Work.” Replacement material meeting the requirements of this Item will be paid for in 
accordance with this Section. 

6.2. Placement Payment Adjustment Factors. The placement payment adjustment factor is based on in-place 
air voids using the Engineer’s test results. The bulk specific gravities of the cores from each sublot will be 
divided by the Engineer’s average maximum theoretical specific gravity for the lot. The individual core 
densities for the sublot will be averaged to determine the placement payment adjustment factor in 
accordance with Table 21 for each sublot that requires in-place air void measurement. A placement payment 
adjustment factor of 1.000 will be assigned to the entire sublot when the random sample location falls in an 
area designated on the plans as not subject to in-place air void determination. A placement payment 
adjustment factor of 1.000 will be assigned to quantities placed in areas described in Section 3077.4.9.3.1.4., 
“Miscellaneous Areas.” The placement payment adjustment factor for completed lots will be the average of 
the placement payment adjustment factors for up to four sublots within that lot. 
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Table 21 
Placement Payment Adjustment Factors for In-Place Air Voids 

In-Place 
Air Voids 

Placement Payment 
Adjustment Factor 

In-Place 
Air Voids 

Placement Payment 
Adjustment Factor 

< 2.7 Remove and Replace 5.9 1.048 

2.7 0.710 6.0 1.045 

2.8 0.740 6.1 1.042 

2.9 0.770 6.2 1.039 

3.0 0.800 6.3 1.036 

3.1 0.830 6.4 1.033 

3.2 0.860 6.5 1.030 

3.3 0.890 6.6 1.027 

3.4 0.920 6.7 1.024 

3.5 0.950 6.8 1.021 

3.6 0.980 6.9 1.018 

3.7 1.000 7.0 1.015 

3.8 1.015 7.1 1.012 

3.9 1.030 7.2 1.009 

4.0 1.045 7.3 1.006 

4.1 1.060 7.4 1.003 

4.2 1.075 7.5 1.000 

4.3 1.075 7.6 0.980 

4.4 1.075 7.7 0.960 

4.5 1.075 7.8 0.940 

4.6 1.075 7.9 0.920 

4.7 1.075 8.0 0.900 

4.8 1.075 8.1 0.880 

4.9 1.075 8.2 0.860 

5.0 1.075 8.3 0.840 

5.1 1.072 8.4 0.820 

5.2 1.069 8.5 0.800 

5.3 1.066 8.6 0.780 

5.4 1.063 8.7 0.760 

5.5 1.060 8.8 0.740 

5.6 1.057 8.9 0.720 

5.7 1.054 9.0 0.700 

5.8 1.051 > 9.0 Remove and Replace 

6.2.1. Payment for Incomplete Placement Lots. Payment adjustments for incomplete placement lots described 
under Section 3077.4.9.3.1.2., “Incomplete Placement Lots,” will be calculated using the average of the 
placement pay factors from all sublots sampled and sublots where the random location falls in an area 
designated on the plans as not eligible for in-place air void determination.  

If the random sampling plan results in production samples, but not in placement samples, the random core 
location and placement adjustment factor for the sublot will be determined by applying the placement random 
number to the length of the sublot placed. 

If the random sampling plan results in placement samples, but not in production samples, no placement 
adjustment factor will apply for that sublot placed.  

A placement payment adjustment factor of 1.000 will be assigned to any lot when the random sampling plan 
did not result in collection of any production samples. 

6.2.2. Placement Sublots Subject to Removal and Replacement. If after referee testing, the placement payment 
adjustment factor for any sublot results in a “remove and replace” condition as listed in Table 21, the 
Engineer will choose the location of two cores to be taken within 3 ft. of the original failing core location. The 
Contractor will obtain the cores in the presence of the Engineer. The Engineer will take immediate 
possession of the untrimmed cores and submit the untrimmed cores to the Materials and Tests Division, 
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where they will be trimmed, if necessary, and tested for bulk specific gravity within 10 working days of 
receipt. 

The bulk specific gravity of the cores from each sublot will be divided by the Engineer’s average maximum 
theoretical specific gravity for the lot. The individual core densities for the sublot will be averaged to 
determine the new payment adjustment factor of the sublot in question. If the new payment adjustment factor 
is 0.700 or greater, the new payment adjustment factor will apply to that sublot. If the new payment 
adjustment factor is less than 0.700, no payment will be made for the sublot. Remove and replace the failing 
sublot, or the Engineer may allow the sublot to be left in place without payment. The Engineer may also 
accept the sublot in accordance with Section 3077.5.3.1., “Acceptance of Defective or Unauthorized Work.” 
Replacement material meeting the requirements of this Item will be paid for in accordance with this Section. 

6.3. Total Adjusted Pay Calculation. Total adjusted pay (TAP) will be based on the applicable payment 
adjustment factors for production and placement for each lot. 

TAP = (A+B)/2 

where: 
A = Bid price × production lot quantity × average payment adjustment factor for the production lot 
B = Bid price × placement lot quantity × average payment adjustment factor for the placement lot + (bid price 
× quantity placed in miscellaneous areas × 1.000) 

Production lot quantity = Quantity actually placed - quantity left in place without payment 

Placement lot quantity = Quantity actually placed - quantity left in place without payment - quantity placed in 
miscellaneous areas 
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Special Specification 3079 

Permeable Friction Course 
 

 

1.  DESCRIPTION 
 

Construct a hot-mix asphalt (HMA) surface course composed of a compacted permeable mixture of 
aggregate, asphalt binder, and additives mixed hot in a mixing plant. 

 
 

2. MATERIALS 
 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

 
Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

 
2.1. Aggregate. Furnish aggregates from sources that conform to the requirements in accordance with Table 1 and 

as specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be 
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when 
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse 
aggregate. Do not use intermediate or fine aggregate in permeable friction course (PFC) mixtures. Supply 
aggregates that meet the definitions in Tex-100-E for crushed gravel or crushed stone. The Engineer will 
designate the plant or the quarry as the sampling location. Provide samples from materials produced for the 
project. The Engineer will establish the Surface Aggregate Classification (SAC) and perform Los Angeles 
abrasion, magnesium sulfate soundness, and Micro-Deval tests. Perform all other aggregate quality tests in 
accordance with Table 1. Document all test results on the mixture design report. The Engineer may perform 
tests on independent or split samples to verify Contractor test results. Stockpile aggregates for each source 
and type separately. Determine aggregate gradations for mixture design and production testing based on the 
washed sieve analysis given in Tex-200-F, Part II. 

 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

 
For sources not listed on the Department’s BRSQC: 

▪ build an individual stockpile for each material; 

▪ request the Department test the stockpile for specification compliance; 

▪ approved only when tested by the Engineer; 

▪ once approved, do not add material to the stockpile unless otherwise approved; and 

▪ allow 30 calendar days for the Engineer to sample, test, and report results. 

 
Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes, unless otherwise shown on the plans. SAC requirements 
apply to aggregates used on surfaces other than travel lanes when shown on the plans. The SAC for sources 
on the Department’s Aggregate Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
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2.1.1.1. Blending Class A and Class B Aggregates. To prevent crushing of the Class B aggregate when blending, 
Class B aggregate may be blended with a Class A aggregate to meet requirements for Class A materials if 
the Department’s BRSQC rated source soundness magnesium (RSSM) rating for the Class B aggregate is 
less than the Class A aggregate or if the RSSM rating for the Class B aggregate is less than or equal to 10%. 
Use the rated values for hot mix asphaltic concrete (HMAC) published in the BRSQC. When blending Class A 
and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if required, 
of all the aggregates used in the mixture design retained on the No. 4 sieve comes from the Class A aggregate 
source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the Class A 
and B aggregates differ by more than 0.300. Class B aggregate may be disallowed when shown on the plans. 

 
The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the 
material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer may 
determine the gradations based on either washed or dry sieve analysis from samples obtained from individual 
aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the 
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a 
failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

 
2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance 

with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source 
Soundness Magnesium (RSSM) loss value greater than 10 as listed in the BRSQC, unless otherwise directed. 
The Engineer will perform testing before the start of production and may perform additional testing at any time 
during production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate 
source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing 
based on a satisfactory test history of the same aggregate source. 

 
The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

 
Mgest. = (RSSM)(MDact./RSMD) 

 
where: 

Mgest. = magnesium sulfate soundness loss 
RSSM = Rated Source Soundness Magnesium 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

 
When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, 
and additional testing may be required before granting approval. 

 Table 1  
Coarse Aggregate Quality Requirements 

Property Test Method Requirement 
SAC Tex-499-A (AQMP) As shown on the plans 
Deleterious material, %, Max Tex-217-F, Part I 1.0 
Decantation, %, Max Tex-217-F, Part II 1.5 
Micro-Deval abrasion, % Tex-461-A Note 1 
Los Angeles abrasion, %, Max Tex-410-A 30 
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20 
Crushed face count,2 %, Min Tex-460-A, Part I 95 
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 
1. Used to estimate the magnesium sulfate soundness loss in accordance with Section 3079.2.1.1.2., “Micro-Deval 

Abrasion.” 
2. Only applies to crushed gravel. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
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2.2. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

2.3. Asphalt Binder. Furnish the type and grade of binder specified on the plans that meets the requirements of 
Item 300, “Asphalts, Oils, and Emulsions.” 

 
2.3.1. Performance-Graded (PG) Binder. Provide an asphalt binder with a high-temperature grade of PG 76 and 

low-temperature grade as shown on the plans in accordance with Section 300.2.10., “Performance-Graded 
Binders,” when PG binder is specified. 

 
2.3.2. Asphalt-Rubber (A-R) Binder. Provide A-R binder that meets the Type I or Type II requirements of 

Section 300.2.9., “Asphalt-Rubber Binders,” when A-R is specified unless otherwise shown on the plans. Use 
at least 15.0% by weight of Crumb Rubber Modifier (CRM) that meets the Grade B or Grade C requirements 
of Section 300.2.7., “Crumb Rubber Modifier,” unless otherwise shown on the plans. Provide the Engineer the 
A-R binder blend design with the mix design (JMF1) submittal. Provide the Engineer with documentation such 
as the bill of lading showing the quantity of CRM used in the project unless otherwise directed. 

 
2.4. Tack Coat. Furnish CSS-1H, SS-1H, EBL, or a PG binder with a minimum high-temperature grade of PG 58 

for tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat 
materials listed on the Department’s Tracking Resistant Asphalt Interlayer (TRAIL) MPL may be allowed or 
required when shown on the plans. Do not dilute emulsified asphalts at the terminal, in the field, or at any 
other location before use. 

 
2.5. Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of 

additives used in the project unless otherwise directed. 

 
2.5.1. Fibers. Provide cellulose or mineral fibers when PG binder is specified. Do not use fibers when A-R binder is 

specified. Submit written certification to the Engineer that the fibers proposed for use meet the requirements 
of DMS-9204, “Fiber Additives for Bituminous Mixtures.” Fibers may be pre-blended into the binder at the 
asphalt supply terminal unless otherwise shown on the plans. 

 
2.5.2. Lime Mineral Filler. Add lime as mineral filler at a rate of 1.0% by weight of the total dry aggregate in 

accordance with Item 301, “Asphalt Antistripping Agents,” unless otherwise shown on the plans or waived by 
the Engineer based on Hamburg Wheel test results. Do not add lime directly into the mixing drum of any 
plant where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection 
system that reintroduces the lime into the drum. 

 
2.5.3. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 

with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection system 
that reintroduces the lime into the drum. When the plans require lime to be added as an antistripping agent, 
lime added as mineral filler will count towards the total quantity of lime specified. 
 

2.5.4. Compaction Aid. Compaction aid is defined as a Department-approved chemical warm mix additive denoted 
as “chemical additive” on the Department’s materials producer list (MPL) that is used to facilitate mixing and 
compaction of HMA.  
 
Compaction aid is allowed for use on all projects. Compaction aid is required when shown on the plans or 
as required in Section 3079.4.7.1., “Weather Conditions.” 
 
Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be 
used to facilitate mixing and compaction of HMA; however warm mix foaming processes are not defined 
as a Compaction aid. 

 
2.6. Recycled Materials. Recycled materials are not allowed for use. 
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3. EQUIPMENT 
 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” When A-R binder is specified, equip the hot-mix plant with an in-line viscosity-measuring device 
located between the blending unit and the mixing drum. Provide a means to calibrate the asphalt mass flow 
meter on-site when a meter is used. 

 
 

4. CONSTRUCTION 
 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

 
4.1. Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 

conduct all mixture designs, sampling, and testing in accordance with Table 2. Supply the Engineer with a list 
of certified personnel and copies of their current certificates before beginning production and when personnel 
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists 
to conduct placement tests. Provide Level AGG101 certified specialists for aggregate testing. 
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Table 2 
Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate Testing 

 Sampling Tex-221-F ✓ ✓ 1A/AGG101 

 Dry sieve Tex-200-F, Part I ✓ ✓ 1A/AGG101 

 Washed sieve Tex-200-F, Part II ✓ ✓ 1A/AGG101 

 Deleterious material Tex-217-F, Parts I & III ✓ ✓ AGG101 

 Decantation Tex-217-F, Part II ✓ ✓ AGG101 

 Los Angeles abrasion Tex-410-A  ✓ Department 

 Magnesium sulfate soundness Tex-411-A  ✓ Department 

 Micro-Deval abrasion Tex-461-A  ✓ AGG101 

 Crushed face count Tex-460-A ✓ ✓ AGG101 

 Flat and elongated particles Tex-280-F ✓ ✓ AGG101 

2. Asphalt Binder & Tack Coat Sampling 

 Asphalt binder sampling Tex-500-C, Part II ✓ ✓ 1A/1B 

 Tack coat sampling Tex-500-C, Part III ✓ ✓ 1A/1B 

3. Mix Design & Verification 

 Design and JMF changes Tex-204-F ✓ ✓ 2 

 Mixing Tex-205-F ✓ ✓ 2 

 Molding (SGC) Tex-241-F ✓ ✓ 1A 

Laboratory-molded density Tex-207-F, Parts I, VI, & VIII ✓ ✓ 1A 

 Rice gravity Tex-227-F, Part II ✓ ✓ 1A 

 Ignition oven correction factors2 Tex-236-F, Part II ✓ ✓ 2 

 Drain-down Tex-235-F ✓ ✓ 1A 

 Hamburg Wheel test Tex-242-F ✓ ✓ 1A 

 Boil test4 Tex-530-C ✓ ✓ 1A 

 Cantabro loss Tex-245-F ✓ ✓ 1A 

4. Production Testing 

 Control charts Tex-233-F ✓ ✓ 1A 

 Mixture sampling Tex-222-F ✓ ✓ 1A/1B 

Gradation & asphalt binder     
content2 

Tex-236-F, Part I ✓ ✓ 1A 

 Moisture content Tex-212-F, Part II ✓ ✓ 1A/AGG101 

 Micro-Deval abrasion Tex-461-A  ✓ AGG101 

 Drain-down Tex-235-F ✓ ✓ 1A 

 Boil test4 Tex-530-C ✓ ✓ 1A 

 Abson recovery Tex-211-F  ✓ Department 

5. Placement Testing 

 Control charts Tex-233-F ✓ ✓ 1A 

 Ride quality measurement Tex-1001-S ✓ ✓ Note 3 

 Thermal profile Tex-244-F ✓ ✓ 1B 

 Water flow test Tex-246-F ✓ ✓ 1B 

 Shear bond strength test Tex-249-F  ✓ Department 

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3079.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface 

Test Type B is specified. 
4. When shown on the plans. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
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4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement tests, control charts, and thermal profiles. Obtain the 
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any 
available test results to the other party when requested. The maximum allowable time for the Contractor and 
Engineer to exchange test data is given in Table 3. The Engineer and the Contractor will immediately report to 
the other party any test result that requires suspension of production or placement or that fails to meet the 
specification requirements. Record and electronically submit all test results and pertinent information on 
Department-provided templates. 

 
Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 3 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 
Production Quality Control 

 Gradation1 

Contractor Engineer 
1 working day of completion of 

the sublot 

 Asphalt binder content1 
 Laboratory-molded density1 
 Moisture content2 

  Drain-down1 

  Boil test4 
Production Quality Assurance 

 Gradation2  
 

 
Engineer 

 
 

 
Contractor 

 
 

1 working day of completion of 
the sublot 

 Asphalt binder content2 
 Laboratory-molded density2 
 Hamburg Wheel test3 
 Boil test4 
 Drain-down2 

 Binder tests3 
Placement Quality Control 

 Thermal profile1 
Contractor Engineer 1 working day of completion of 

the lot  Water flow1 
Placement Quality Assurance 

 Thermal profile2  
Engineer 

 
Contractor 1 working day of completion of 

the lot  Aging ratio3 
 Water flow2 
1. These tests are required on every sublot. 

2. To be performed at the frequency in accordance with Table 9 or as shown on the plans. 
3. To be reported as soon as the results become available. 
4. When shown on the plans 

 

Use the procedures described in Tex-233-F to plot the results of all production and placement testing, when 
directed. Update the control charts as soon as test results for each sublot become available. Make the 
control charts readily accessible at the field laboratory. The Engineer may suspend production for failure to 
update control charts. 

 
4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 

made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

 
Submit a written QCP before the mandatory pre-paving meeting when directed. Receive approval of the QCP 
before pre-paving meeting. Include the following items in the QCP: 

 
4.3.1. Project Personnel. For project personnel, include: 

■ a list of individuals responsible for QC with authority to take corrective action; 

■ current contact information for each individual listed; and 

https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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■ current copies of certification documents for individuals performing specified QC functions. 

 
4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

■ the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 

■ aggregate stockpiling procedures to avoid contamination and segregation; 

■ frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

■ procedure for monitoring the quality and variability of asphalt binder. 

 
4.3.3. Production. For production, include: 

■ loader operation procedures to avoid contamination in cold bins; 

■ procedures for calibrating and controlling cold feeds; 

■ procedures to eliminate debris or oversized material; 

■ procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, lime, liquid antistrip, compaction aid, foaming process, fibers); 

■ procedures for reporting job control test results; and 

■ procedures to avoid segregation and drain-down in the silo. 

 
4.3.4. Loading and Transporting. For loading and transporting, include: 

■ type and application method for release agents; and 

■ truck loading procedures to avoid segregation. 

 
4.3.5. Placement and Compaction. For placement and compaction, include: 

■ proposed agenda for mandatory pre-paving meeting, including date and location; 

■ proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses); 

■ type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

■ procedures for the transfer of mixture into the paver, while avoiding physical and thermal segregation and 

preventing material spillage; 

■ process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

■ paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid 

physical and thermal segregation and other surface irregularities; and 

■ procedures to construct quality longitudinal and transverse joints. 

4.4. Mixture Design. 

4.4.1. Design Requirements. Use the PFC design procedure provided in Tex-204-F, unless otherwise shown on 
the plans. Design the mixture to meet the requirements in accordance with Tables 1, 4, 5, and 6. Use a 
Superpave Gyratory Compactor (SGC) at 50 gyrations as the design number of gyrations (Ndesign). 

 
The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

 
Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 

■ the combined aggregate gradation, source, specific gravity, and percent of each material used; 

■ results of all applicable tests; 

■ the mixing and molding temperatures; 

■ the signature of the Level 2 person or persons that performed the design; 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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■ the date the mixture design was performed; and 

■ a unique identification number for the mixture design. 

 
Table 4 

Master Gradation Limits (% Passing by Weight or Volume) 

Sieve Size 

PG 76 Mixtures A-R Mixtures 

Test Procedure Fine 
(PFC-F) 

Coarse 
(PFC-C) 

Fine 
(PFCR-F) 

Coarse 
(PFCR-C) 

3/4″ – 100.01 100.01 100.01 

Tex-200-F 

1/2″ 100.01 80.0–100.0 95.0–100.0 80.0–100.0 

3/8″ 95.0–100.0 35.0–60.0 50.0–80.0 35.0–60.0 

#4 20.0–55.0 1.0–20.0 0.0–8.0 0.0–20.0 

#8 1.0–10.0 1.0–10.0 0.0–4.0 0.0–10.0 

#200 1.0–4.0 1.0–4.0 0.0–4.0 0.0–4.0 

1. Defined as maximum sieve size. No tolerance allowed. 

 

Table 5 
Mixture Design Properties 

Mix Property 

PG 76 Mixtures A-R Mixtures 

Test 
Procedure 

Fine  
(PFC-F) 

Requirements 

Coarse  
(PFC-C) 

Requirements 

Fine  
(PFCR-F) 

Requirements 

Coarse 
(PFCR-C) 

Requirements 

Design gyrations 
(Ndesign) 

50 50 50 50 Tex-241-F 

Lab-molded density, % 78.0 Max 82.0 Max 82.0 Max 82.0 Max Tex-207-F 

Asphalt Binder Content, 
% 

6.0–7.0 6.0–7.0 8.0–10.0 7.0–9.0 -- 

Hamburg Wheel test,1 
passes at 12.5 mm rut 
depth 

10,000 Min2 Note 3 Note 3 Note 3 Tex-242-F 

Drain-down, % 0.10 Max 0.10 Max 0.10 Max 0.10 Max Tex-235-F 

Fiber content,  
% by wt. of total PG 76 
mixture 

0.20–0.50 0.20–0.50 – – Calculated 

Lime content,  
% by wt. of total 
aggregate 

1.04 1.04 – – Calculated 

CRM content,  
% by wt. of A-R binder 

– – 15.0 Min 15.0 Min Calculated 

Boil test5 – – – – Tex-530-C 

Cantabro loss, % 20.0 Max 20.0 Max 20.0 Max 20.0 Max Tex-245-F 

1. Mold test specimens to Ndesign at the optimum asphalt binder content.  
2. May be decreased when shown on the plans. 
3. No specification value is required unless otherwise shown on the plans. 
4. Unless otherwise shown on the plans or waived by the Engineer based on Hamburg Wheel results. 
5. When shown on the plans. Used to establish baseline for comparison to production results. 

 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level, 
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original 
laboratory mixture design used to produce the trial batch. When a compaction aid or foaming process is used, 
JMF1 may be designed and submitted to the Engineer without including the compaction aid or foaming 
process. When a compaction aid or foaming process is used, document the compaction aid or foaming 
process used and recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify JMF1 
based on plant-produced mixture from the trial batch unless otherwise approved. The Engineer may accept an 
existing mixture design previously used on a Department project and may waive the trial batch to verify JMF1. 
The Department may require the Contractor to reimburse the Department for verification tests if more than two 
trial batches per design are required. 

 
4.4.2.1. Contractor’s Responsibilities. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
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4.4.2.1.1. Providing Gyratory Compactor. Furnish an SGC calibrated in accordance with Tex-241-F for molding 

production samples. Locate the SGC at the Engineer’s field laboratory or make the SGC available to the 
Engineer for use in molding production samples. 

 
4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 

correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production 
test results. 

 
4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 

materials and request approval to produce the trial batch. Provide an additional 25 lb. of the design mixture if 
opting to have the Department perform the Hamburg Wheel test on the laboratory mixture when required 
in accordance with Table 5, and request that the Department perform the test. 

 
4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

 
4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 

proposed for use. 

 
4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 

oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Note 
that the asphalt content correction factor takes into account the percent fibers in the mixture so that the fibers 
are excluded from the binder content determination. Provide the Engineer with split samples of the mixtures 
before the trial batch production, including all additives (except water), and blank samples used to determine 
the correction factors for the ignition oven used for quality assurance (QA) testing during production. 
Correction factors established from a previously approved mixture design may be used for the current 
mixture design if the mixture design and ignition oven are the same as previously used and the correction 
factors are not more than 12 mo. old, unless otherwise directed. 

 
4.4.2.1.7. Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until 

completion of the project or as directed. Use this sample for comparison purposes during production.  Add 
lime or liquid antistripping agent, as directed, if signs of stripping exist. 

 
4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 

and authorization to produce a trial batch including the compaction aid or foaming process, if applicable, for 
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the 
requirements in accordance with Table 6. The Engineer may accept test results from recent production of the 
same mixture instead of a new trial batch. 

 
4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 

produce the trial batch. Provide documentation to verify the calibration or accuracy of the asphalt mass flow 
meter to measure the binder content. Verify that asphalt mass flow meter meets the requirements of 0.4% 
accuracy, when required, in accordance with Item 520, “Weighing and Measuring Equipment.” The Engineer 
may require that the accuracy of the mass flow meter be verified based on quantities used. 

4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

 
4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 

specification requirements. 

 
4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions in 

accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples 
to the appropriate laboratory as directed. 

 
4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 

mixture requirements in accordance with Table 6. Ensure the trial batch mixture is also in compliance with the 
requirements in accordance with Table 5. Use a Department-approved laboratory listed on the MPL to perform 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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the Hamburg Wheel test on the trial batch mixture or request that the Department perform the Hamburg 
Wheel test. Provide an additional 25 lb. of the trial batch mixture if opting to have the Department perform the 
Hamburg Wheel test, if applicable, and request that the Department perform the test. The Engineer will be 
allowed 10 working days to provide the Contractor with Hamburg Wheel test results on the trial batch. Provide 
the Engineer with a copy of the trial batch test results. 

 
4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results, determine the target mixture proportions, and 

submit as JMF2 after the Engineer grants full approval of JMF1 based on results from the trial batch. The 
mixture produced using JMF2 must meet the requirements in accordance with Tables 4 and 5. Verify 
that JMF2 meets the operational tolerances in accordance with Table 6. 

 
4.4.2.1.15. Mixture Production. Use JMF2 to produce Lot 1 after receiving approval for JMF2. 

 
4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 

submit as JMF3 for use in Lot 2. 

 
4.4.2.1.17. JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 

adjustments before beginning a new lot. The adjusted JMF must: 

■ be provided to the Engineer in writing before the start of a new lot; 

■ be numbered in sequence to the previous JMF; 

■ meet the master gradation limits in accordance with Table 4; and 

■ be within the operational tolerances of JMF2 in accordance with Table 6. 

4.4.2.1.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 3079.4.9.1., 
“Referee Testing,” to resolve testing differences with the Engineer. 

 
Table 6 

Operational Tolerances 

Test 
Description 

Test 
Method 

Allowable Difference 
between JMF2 and 

JMF1 Target1 

Allowable 
Difference from 
Current JMF and 

JMF22 

Allowable Difference 
between 

Contractor and 
Engineer3 

Individual % retained for sieve 
sized larger than #200 

Tex-200-F 

Must be Within Master 
Grading Limits in 
accordance with  

Table 4 

±3.04 
±5.04 

% passing the #200 sieve ±2.04 

Laboratory-molded density, % Tex-207-F, Part VIII ±1.0 ±1.0 ±1.0 

Asphalt binder content, % Tex-236-F, Part I5 ±0.36,7 ±0.34,6,7 ±0.36,7 

Drain-down, % Tex-235-F Note 8 Note 8 N/A 

Boil test Tex-530-C Note 9 Note 9 N/A 

1. JMF1 is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved 
mixture design developed from the trial batch used to produce Lot 1. 

2. Current JMF is JMF3 or higher. JMF3 is the approved mixture design used to produce Lot 2. 
3. Contractor may request referee testing only when values exceed these tolerances. 
4. Only applies to mixture produced for Lot 1 and higher. Aggregate gradation is not allowed to be outside the limits 

shown in Table 4. 
5. Ensure the binder content determination excludes fibers. 
6. May be obtained from asphalt mass flow meter readouts as determined by the Engineer. 
7. Binder content is not allowed to be outside the limits in accordance with Table 5. 
8. Verify that Table 5 requirements are met. 
9. When shown on the plans. 

 

4.4.2.2. Engineer’s Responsibilities. 

 
4.4.2.2.1. Superpave Gyratory Compactor. The Engineer will use a Department SGC calibrated in 

accordance with Tex-241-F to mold samples for laboratory mixture design verification. For molding 
trial batch and production specimens, the Engineer will use the Contractor-provided SGC at the 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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field laboratory or provide and use a Department SGC at an alternate location. 

 
4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 

conformance of the following information within two working days of receipt: 

■ the Contractor’s mix design report (JMF1); 

■ the Contractor-provided Hamburg Wheel test results; 

■ all required materials including aggregates, asphalt, and additives; and 

■ the mixture specifications. 
 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test with laboratory mixture design, 10 working days are allowed for 
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture from 
the trial batch. 

 
Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 
Section 3079.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two 
working days, conditional approval of JMF1 will still be granted within two working days of receiving 
JMF1. When the Engineer’s test results become available, they will be used for specification 
compliance. 

 
The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1. 

4.4.2.2.3. Hamburg Wheel Testing. At the Contractor’s request, the Department will perform the Hamburg 
Wheel test on the laboratory mixture in accordance with Tex-242-F to verify compliance with the 
Hamburg Wheel test requirement in accordance with Table 5. The Engineer will be allowed 10 
working days to provide the Contractor with Hamburg Wheel test results on the laboratory 
mixture design. 

4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the 
Contractor to determine the aggregate and asphalt correction factors for the ignition oven used for 
QA testing during production in accordance with Tex-236-F, Part II. Provide correction factors 
that are not more than 12 mo. old. The Engineer will verify that the asphalt content correction 
factor takes into account the percent fibers in the mixture so that the fibers are excluded from the 
binder content determination. 

4.4.2.2.5. Testing the Trial Batch. Within one full working day, the Engineer will sample and test the trial batch to 
ensure that the mixture meets the requirements in accordance with Table 6. If the Contractor requests the 
option to have the Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will 
mold samples in accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement 
in accordance with Table 5. 

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These results 
may be retained and used for comparison purposes during production. 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in 
accordance with Table 5. 

The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

4.4.2.2.7. Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in accordance with Tables 4, 5, and 6.  

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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4.4.2.2.8. Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2). 

4.4.2.2.9. Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the master grading limits in accordance with Table 4, the asphalt binder content in accordance with 
Table 5, and are within the operational tolerances of JMF2 in accordance with Table 6. 

4.4.2.2.10. Binder Content Adjustments. For JMF2 and above, the Engineer may require the Contractor to adjust the 
target binder content by no more than 0.3% from the current JMF. 

4.5. Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification.  

4.5.1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5.2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures in accordance with Table 7. The 
Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures in accordance with Table 7. 

Table 7 
Maximum Production Temperature 

High-Temperature Binder Grade1 Maximum Production Temperature 

PG 76 345˚F 
A-R Binder 345˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture. 

 
Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck and perform the test promptly. 

 
4.6. Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 

release agent, when necessary, shown on the Department’s MPL to coat the inside bed of the truck. Do 
not use diesel or any release agent not shown on the Department’s MPL. 

 
Use equipment for hauling as defined in Section 3079.4.7.3.3., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

 
4.7. Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the 

Department’s copy to the Engineer approximately every hour or as directed. Use a hand-held thermal camera 
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal 
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as the 
mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the 
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

 
Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished 
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by 
at least 6 in. Place mixture so that longitudinal joints on the surface course coincide within 6-in. of lane lines 
and are not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly. 

 
4.7.1. Weather Conditions. 

 
4.7.1.1. When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the 

roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however, 
the Engineer may restrict the Contractor from paving if the ambient temperature is likely to drop below 32°F 
within 12 hr. of paving. Place mixtures when weather conditions and moisture conditions of the roadway surface 
are suitable as determined by the Engineer. Provide output data from the thermal imaging system to 
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with Section 
3079.4.7.3.1.2., “Thermal Imaging System.” 
 
Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

 
4.7.1.1.1. When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging 

system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved 
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or 
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway 
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if 
the air temperature is 60°F and falling. 

 
Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

 
4.7.2. Tack Coat.  

 
4.7.2.1. Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 

0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate 
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular 
patterns. Apply adequate overlap of the tack coat in the longitudinal direction during the placement of the 
mat to ensure bond of adjacent PFC mats, unless otherwise directed. Unless otherwise directed, avoid 
tacking the vertical faces of adjacent PFC mats in the longitudinal direction to avoid restricting lateral drainage. 
Apply tack coat to all transverse joints. Allow adequate time for emulsion to break completely before placing 
any material. Do not dilute emulsified asphalts at the terminal, in the field, or at any other location before use. 
 

4.7.2.2. Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance with 
Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The 
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample 
from the asphalt distributor immediately before use. Label the can with the corresponding lot and sublot 
numbers, producer, producer facility, grade, district, date sampled, and project information including highway 
and CSJ. For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is 
greater than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.” 
 

4.7.3. Lay-Down Operations. Use the placement temperature in accordance with Table 8 to establish the minimum 
placement temperature of the mixture delivered to the paving operation. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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Table 8 

Minimum Mixture Placement Temperature 

High-Temperature Binder Grade1 
Minimum Placement Temperature  

(Before Entering Paving Operation)2,3 

PG 76 280˚F 
A-R Binder 280˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture.   

2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer nearest to the 
point of entry of the paving operation.  

3. Minimum placement temperatures may be reduced 10°F if using a compaction aid. 

 
4.7.3.1. Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 

thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in 
Section 3079.4.9.3.2., “Miscellaneous Areas.” 

 
4.7.3.1.1. Thermal Segregation. 

 
4.7.3.1.1.1.  Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F. 

 
4.7.3.1.1.2.  Severe. Any areas that have a temperature differential greater than 50°F.  

 
4.7.3.1.2.  Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 

 the report described in Tex-244-F to the Engineer daily. Modify the paving process as necessary to eliminate 
 any recurring (moderate or severe) thermal segregation identified by the thermal imaging system..  

 
The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the 
paving process to eliminate recurring severe or moderate thermal segregation.  
 
Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging 
system software to generate temperature profile plots daily or as requested by the Engineer. 

 
4.7.3.1.2.1.  Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate corrective 

 action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is used. Provide 
 the Engineer with the thermal profile of every sublot within one working day of the completion of each lot. 
 When requested by the Engineer, provide the electronic files generated using the thermal camera. Report the 
 results of each thermal profile in accordance with Section 3079.4.2., “Reporting and Responsibilities.” The 
 Engineer will use a hand-held thermal camera to obtain a thermal profile at least once per project. Suspend 
 operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise 
 directed. Resume operations when the Engineer determines that subsequent production will meet the 
 requirements of this Section. 

 
4.7.3.2.  Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows, 

 substantially all the mixture deposited on the roadbed is picked up and loaded into the paver. 

 
4.7.3.3.  Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture; however, 

 with exception of paving miscellaneous areas, end dump trucks are only allowed when used in conjunction 
 with an MTD with remixing capability or when a thermal imaging system is used unless otherwise allowed. 

 
4.7.3.4.  Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 

 5 min. The Engineer may evaluate the suspect area in accordance with Section 3079.4.9.3.3., “Recovered 
 Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
 paver is stopped. 

 
4.8.  Compaction. Roll the freshly placed PFC with as many steel-wheeled rollers as necessary, operated in 

 static mode, to seat the mixture without excessive breakage of the aggregate and to provide a smooth 
 surface and uniform texture. Do not use pneumatic rollers. Moisten the roller drums thoroughly with a soap 
 and water solution to prevent adhesion. Use only water or an approved release agent on rollers, tamps, and 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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 other compaction equipment unless otherwise directed. 

 

Use Tex-246-F to test and verify that the compacted mixture has adequate permeability. Measure the water flow 
once per sublot at locations directed by the Engineer. The water flow rate must be less than 20 sec. Investigate the 
cause of the water flow rate test failures and take corrective actions during production and placement to ensure 
the water flow rate is less than 20 sec. Suspend production if two consecutive water flow rate tests fail unless 
otherwise approved. Resume production after the Engineer approves changes to production or placement 
methods.  
 
Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 180°F. 

 
Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

 
4.9.  Acceptance Plan. Sample and test the hot-mix on a lot and sublot basis. 

 
4.9.3.  Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 

 referee testing if the differences between Contractor and Engineer test results exceed the operational 
 tolerances in accordance with Table 6 and the differences cannot be resolved. The Contractor may also 
 request referee testing if the Engineer’s test results require suspension of production and the Contractor’s 
 test results are within specification limits. Make the request within five working days after receiving test 
 results and cores from the Engineer. Referee tests will be performed only on the sublot in question and only 
 for the particular tests in question. Allow 10 working days from the time the referee laboratory receives the 
 samples for test results to be reported. The Department may require the Contractor to reimburse the 
 Department for referee tests if more than three referee tests per project are required and the Engineer’s test 
 results are closer to the referee test results than the Contractor’s test results. 

 
4.9.4.  Production Acceptance. 

 
4.9.4.1.  Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 ton; 

 however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more than 
 2,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such that 
 approximately three to four sublots are produced each day. The lot size will be between 1,000 ton and 

4,000 ton. The Engineer may change the lot size before the Contractor begins any lot. 
 

4.9.4.1.1.  Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of production 
 or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots within five 
 working days unless otherwise allowed. 

 
4.9.4.2.  Production Sampling. 

 
4.9.4.2.1.  Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 

 sampler will split each sample into three equal portions in accordance with Tex-200-F and label these portions 
 as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting and take 
 immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain the 
 custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed. 

 
4.9.4.2.1.1.  Random Sample. At the beginning of the project, the Engineer will select random numbers for all production 

 sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the 
 randomly selected location. The Engineer will perform or witness the sampling of production sublots. 

 
4.9.4.2.1.2.  Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the random 

 sample collected by the Contractor. Test either the “blind” or the random sample; however, referee testing (if 
 applicable) will be based on a comparison of results from the “blind” sample. The location of the Engineer’s 
 “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be randomly 
 selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. The 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
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 Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

 
4.9.4.2.2.  Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear bond 

 strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the Control 
 Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and provide to the 
 Engineer. The Engineer will ship the cores to the Materials and Tests Division or district laboratory for shear 
 bond strength testing. Results from these tests will not be used for specification compliance. 

 
4.9.4.2.3.  Informational Hamburg and Overlay Testing. Select one random sublot from Lot 2 or higher for Hamburg 

 and Overlay testing during the first week of production. Obtain and provide the Engineer with approximately 
 90 lb. of mixture, sampled in accordance with Tex-222-F, in sealed containers, boxes, or bags labeled with 
 the Control-Section-Job (CSJ), mixture type, lot, and sublot number. The Engineer will ship the mixture to the 
 Materials and Tests Division for Hamburg and Overlay testing. Results from these tests will not be used for 
 specification compliance. 

 
4.9.4.2.4.  Asphalt Binder Sampling. Obtain a 1 qt. (1 gal. for A-R binder) sample of the asphalt binder witness by the 

 Engineer for each lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. 
 Obtain the sample at approximately the same time the mixture random sample is obtained. Sample from a 
 port located immediately upstream from the mixing drum or pug mill and upstream from the introduction of any 
 additives in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers, 
 producer, producer facility, grade, district, date sampled, and project information including highway and CSJ. 
 The Engineer will retain these samples for one year. The Engineer may also obtain independent samples. If 
 obtaining an independent asphalt binder sample and upon request of the Contractor, the Engineer will split a 
 sample of the asphalt binder with the Contractor 

 
At least once per project, the Engineer will collect split samples of each binder grade and source used. 
The Engineer will submit one split sample to the Materials and Tests Division to verify compliance with 
Item 300, “Asphalts, Oils, and Emulsions” and will retain the other split sample for one year. 
 

4.9.4.3.  Production Testing. The Contractor and Engineer must perform production tests in accordance with Table 9. 
 The Contractor has the option to verify the Engineer’s test results on split samples provided by the Engineer. 
 Determine compliance with operational tolerances in accordance with Table 6 for all sublots. 

 
At any time during production, the Engineer may require the Contractor to verify the following based on 
quantities used: 

▪ lime content (within ±0.1% of JMF), when PG binder is specified; 

▪ fiber content (within ±0.03% of JMF), when PG binder is specified; and 

▪ CRM content (within ±1.5% of JMF), when A-R binder is specified. 

 
Maintain the in-line measuring device when A-R binder is specified to verify the A-R binder viscosity between 
2,500 and 4,000 centipoise at 350°F unless otherwise approved. Record A-R binder viscosity at least once 
per hour and provide the Engineer with a daily summary unless otherwise directed. 

 
If the aggregate mineralogy is such that Tex-236-F, Part I does not yield reliable results, the Engineer may 
allow alternate methods for determining the asphalt content and aggregate gradation. The Engineer will 
require the Contractor to provide evidence that results from Tex-236-F, Part I are not reliable before permitting 
an alternate method unless otherwise allowed. Use the applicable test procedure as directed if an alternate 
test method is allowed. 

 
 

 

 

 

 

 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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Table 9 

Production and Placement Testing Frequency 

Description Test Method 
Minimum Contractor 
Testing Frequency 

Minimum Engineer Testing 
Frequency 

Individual % retained for 
sieve sized larger than 
#200 Tex-200-F 1 per sublot 1 per 12 sublots 

% passing the #200 
sieve 

Laboratory-molded 
density, % 

Tex-207-F, Part VIII 1 per sublot 1 per lot 

Asphalt binder content1, 
% Tex-236-F, Part I2 1 per sublot 1 per lot 

Drain-down, % Tex-235-F 1 per sublot 1 per 12 sublots 

Boil test3 Tex-530-C 1 per project 1 per project 

Moisture content Tex-212-F, Part II When directed 1 per project 

Cantabro loss, % Tex-245-F 

1 per project 

(sample only) 

 

1 per project 

Overlay test Tex-248-F 

1 per project 

(sample only) 

 

1 per project4,9 

Hamburg Wheel test Tex-242-F 

1 per project 

(sample only) 

 

1 per project4,9 

Water flow test Tex-246-F 1 per sublot 1 per project 

Asphalt binder sampling Tex-500-C, Part II 
1 per lot 

(sample only)5 
1 per project 

Tack coat sampling and 
testing 

Tex-500-C, Part III N/A 1 per project 

Thermal profile Tex-244-F 1 per sublot,6,7,8 1 per project7 

1. May be obtained from t mass flow meter readouts as determined by the Engineer. 

2. Ensure the binder content determination excludes fibers. 

3. When shown on the plans.  

4. Testing performed by the Materials and Tests Division on sample obtained from Lot 2 or higher. 

5. Obtain samples witness by the Engineer. The Engineer will retain these samples for one year. 

6. To be performed in the presence of the Engineer when using the thermal camera, unless otherwise approved. 

7. Not required when a thermal imaging system is used. 

8. When using the thermal imaging system, the test report must include the temperature measurements taken in 

accordance with Tex-244-F.  

9. Testing performed by the Materials and Tests Division for informational purposes only. 

 
4.9.4.4.  Operational Tolerances. Control the production process within the operational tolerances in accordance with 

 Table 6. Suspend production and placement operations when production or placement test results exceed 
 the tolerances in accordance with Table 6 unless otherwise allowed. When production is suspended, the 
 Engineer will allow production to resume when test results or other information indicates the next mixture 
 produced will be within the operational tolerances. 

 
4.9.4.5.  Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of 

 hot-mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
 Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
 Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance 
 with Table 6, payment will be made for the load. If test results are not within operational tolerances, no 
 payment will be made for the load. 

 
4.9.5.  Placement Acceptance. 

 
4.9.5.1.  Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area 

 placed during a production sublot. 

 
4.9.5.2.  Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or 

 discontinuous paving operations such as driveways, mailbox turnouts, crossovers, gores, spot level-up 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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 areas, and other similar areas. The specified layer thickness is based on the rate of 90 lb. per square yard 
 for each inch of pavement unless another rate is shown on the plans. Miscellaneous areas are not subject to 
 thermal profiles testing. 

 
4.9.5.3.  Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 

 cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
 aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
 deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR 
 value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in 
 accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The 
 Engineer may require removal and replacement of the defective material at the Contractor’s expense. The 
 asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F. 

 

4.9.5.4.  Irregularities. Identify and correct irregularities, including segregation, rutting, raveling, flushing, fat spots, 
 mat slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate 
 particles, or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the 
 Engineer will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely 
 affect pavement performance, the Engineer may require the Contractor to remove and replace (at the 
 Contractor’s expense) areas of the pavement that contain irregularities. The Engineer may also require the 
 Contractor to remove and replace (at the Contractor’s expense) areas where the mixture does not bond to 
 the existing pavement.  

 

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

 
4.9.6. Exempt Production. When the anticipated daily production is less than 100 ton, all QC and QA 

sampling and testing are waived. The Engineer may deem the mixture as exempt production for the 
following conditions: 

■ anticipated daily production is more than 100 ton but less than 250 ton; 

■ total production for the project is less than 2,500 ton; 

■ when mutually agreed between the Engineer and the Contractor; or 

■ when shown on the plans. 

 
For exempt production, the Contractor is relieved of all production and placement sampling and testing 
requirements. All other specification requirements apply, and the Engineer will perform acceptance tests for 
production and placement in accordance with Table 9. 

For exempt production: 

■ produce, haul, place, and compact the mixture as directed by the Engineer; and 

■ control mixture production to yield a laboratory-molded density that is within ±1.0% of the target density 

as tested by the Engineer. 

 
4.9.7. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 

unless otherwise shown on the plans. 

 
 

5. MEASUREMENT 
 

5.1. PFC Hot-Mix Asphalt. Permeable friction course (PFC) hot-mix will be measured by the ton of composite 
mixture which includes asphalt, aggregate, and additives. Measure the weight on scales in accordance 
with Item 520, “Weighing and Measuring Equipment. 
 

5.2. Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after 
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will 
witness all strapping operations for volume determination. All tack, including emulsions, will be measured 
by the gallon applied. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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The Engineer may allow the use of a metering device to determine asphalt volume used and application 
rate if the device is accurate to within 1.5% of the strapped volume. 

 
 

6. PAYMENT 
 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3079.5.1., “PFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Permeable friction course 
Hot Mix Asphalt” of the mixture type, SAC, and binder specified. These prices are full compensation for 
surface preparation, materials, placement, equipment, labor, tools, and incidentals. 

 
The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3079.5.2., “Tack Coat,” will be paid for at the unit bid price for “Tack Coat” of the tack coat provided. 
These prices are full compensation for materials, placement, equipment, labor, tools, and incidentals. 
 
Trial batches will not be paid for unless they are included in pavement work approved by the Department. 

 
Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 
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Special Specification 3081 
Thin Overlay Mixtures 

 
 

1. DESCRIPTION 
 

Construct a thin surface course composed of a compacted mixture of aggregate and asphalt binder mixed 
hot in a mixing plant. Produce a thin overlay mixture (TOM) with a minimum lift thickness of 1/2 in. for a 
Type F mixture and 3/4 in. for a Type C mixture. 

 
 

2. MATERIALS 
 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1 . Aggregate. Furnish aggregates from sources that conform to the requirements in accordance with Table 1 
and as specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, 
may be modified or eliminated when shown on the plans. Additional aggregate requirements may be 
specified when shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for 
coarse, intermediate, or fine aggregate. Do not use reclaimed asphalt pavement (RAP) or recycled asphalt 
shingles (RAS). Supply aggregates that meet the definitions in accordance with Tex-100-E for crushed gravel 
or crushed stone. The Engineer will designate the plant or the quarry as the sampling location. Provide 
samples from materials produced for the project. The Engineer will establish the Surface Aggregate 
Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness, and Micro-Deval 
tests. Perform all other aggregate quality tests in accordance with Table 1. Document all test results on the 
mixture design report. The Engineer may perform tests on independent or split samples to verify Contractor 
test results. Stockpile aggregates for each source and type separately. Determine aggregate gradations for 
mixture design and production testing based on the washed sieve analysis in accordance with Tex-200-F, 
Part II. 

2.1 .1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

 
For sources not listed on the Department’s BRSQC: 
 build an individual stockpile for each material; 
 request the Department test the stockpile for specification compliance;  
 approved only when tested by the Engineer; 
 once approved, do not add material to the stockpile unless otherwise approved; and 
 allow 30 calendar days for the Engineer to sample, test, and report results. 

2.1.1.1. Blending Class A and Class B Aggregates. Class B aggregate meeting all other requirements in blending 
 Class A and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if 
 required, of all aggregates used in the mixture design retained on the No. 8 sieve comes from the Class A 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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 aggregate source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the 
 Class A and B aggregates differ by more than 0.300. Class B aggregate may be disallowed when shown on the 
 plans. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the 
material retained on the No. 8 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 8 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer 
may determine the gradations based on either washed or dry sieve analysis from samples obtained from 
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the 
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a 
failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2 . Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance 
 with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source 
 Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC, unless otherwise 
 directed. The Engineer will perform testing before the start of production and may perform additional testing  at 
 any time during production. The Engineer may obtain the coarse aggregate samples from each coarse 
 aggregate source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-
 Deval testing based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD) 
 

where: 
Mgest = magnesium sulfate soundness loss 
RSSM = Rated Source Soundness Magnesium 
MDact = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, and 
additional testing may be required before granting approval. 

2.1 .2. Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined as 
intermediate aggregate. Supply intermediate aggregates, when used that are free from organic impurities. The 
Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free from 
organic impurities. Supply intermediate aggregate from coarse aggregate sources, when used that meet the 
requirements in accordance with Table 1 unless otherwise approved. 

If 10% or more of the stockpile is retained on the No. 4 sieve, verify that it meets the requirements in 
accordance with Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

2.1 .3. Fine Aggregate. Fine aggregates consist of manufactured sands and screenings. Natural sands are not 
allowed in any mixture. Fine aggregate stockpiles must meet the fine aggregate properties in accordance with 
Table 1 and the gradation requirements in accordance with Table 2. Supply fine aggregates that are free 
from organic impurities. The Engineer may test the fine aggregate in accordance with Tex-408-A to verify 
the material is free from organic impurities. Use fine aggregate from coarse aggregate sources that meet 
the requirements in accordance with Table 1 unless otherwise approved. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf


  3081 

 3 – 21 01-22 
  Statewide 

 

 
If 10% or more of the stockpile is retained on the No. 4 sieve, verify that it meets the requirements in accordance 
with Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 
 

Table 1 
Aggregate Quality Requirements 

Property Test Method Requirement 
Coarse Aggregate 

SAC Tex-499-A 
 

A1 
Deleterious material, %, Max Tex-217-F, Part I 1.5 
Decantation, %, Max Tex-217-F, Part II 1.5 
Micro-Deval abrasion, % Tex-461-A Note r 
Los Angeles abrasion, %, Max Tex-410-A 30 
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20 
Crushed face count,3 %, Min Tex-460-A, Part I 95 
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate 
Linear shrinkage, %, Max Tex-107-E 

 
3 

Sand equivalent, %, Min Tex-203-F 45 
1. Surface Aggregate Classification of “A” is required unless otherwise shown on the plans. 
2. Used to estimate the magnesium sulfate soundness loss in accordance with 

Section 3081.2.1.1.2., “Micro-Deval Abrasion.” 
3. Only applies to crushed gravel. 

 
Table 2 

Gradation Requirements for Fine Aggregate 
Sieve Size % Passing by Weight or Volume 

3/8″ 100 
#8 70–100 

#200 0–30 
 

2.2 . Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, or 
hydrated lime. Mineral filler is allowed unless otherwise shown on the plans. Fly ash is not permitted unless 
otherwise shown on the plans. Use no more than 2% hydrated lime unless otherwise shown on the plans. Test 
all mineral fillers except hydrated lime and fly ash in accordance with Tex-107-E to ensure specification 
compliance. The plans may require or disallow specific mineral fillers. Provide mineral filler, when used, that: 
 is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the Engineer; 
 does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 
 meets the gradation requirements in Table 3, unless otherwise shown on the plans. 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 
#8 100 

#200 55–100 
 

2.3 . Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

2.4 . Asphalt Binder. Furnish performance-graded (PG) asphalt binder with a high temperature grade of PG 76 
unless otherwise shown in the plans and a low temperature grade as shown on the plans, in accordance with 
Section 300.2.10., “Performance-Graded Binders.” 

2.5 . Tack Coat. Furnish CSS-1H, SS-1H, EBL, or a PG binder with a minimum high-temperature grade of PG 58 
for tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat 
materials listed on the Department’s Tracking Resistant Asphalt Interlayer (TRAIL) MPL may be allowed or 
required when shown on the plans. Do not dilute emulsified asphalts at the terminal, in the field, or at any 
other location before use. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
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2.6 . Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of 
additives used in the project unless otherwise directed. 

2.6 .1. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 
with Item 301, “Asphalt Antistripping Agents.” Use no more than 1% hydrated lime when using crushed 
gravel. Do not add lime directly into the mixing drum of any plant where lime is removed through the exhaust 
stream unless the plant has a baghouse or dust collection system that reintroduces the lime into the drum. 

2.6 .2. Compaction Aid. Compaction Aid is defined as a department-approved chemical warm mix additive 
denoted as “chemical additive” on the Department’s materials producer list (MPL) that is used to facilitate 
mixing and compaction of HMA. 

Compaction Aid is allowed for use on all projects. Compaction aid is required when shown on the plans 
or as required in Section 3081.4.7.1., “Weather Conditions.”  

Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be 
used to facilitate mixing and compaction of HMA; however warm mix foaming processes are not defined as 
a Compaction Aid. 

2.7. Recycled Materials. Recycled materials are not allowed for use. 
 

 

3. EQUIPMENT 
 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” 

 
 

4. CONSTRUCTION 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

4.1 . Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 
conduct all mixture designs, sampling, and testing in accordance with Table 4. Supply the Engineer with a list 
of certified personnel and copies of their current certificates before beginning production and when personnel 
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists to 
conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 
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Table 4 
Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate Testing 
Sampling Tex-221-F   1A/AGG101 
Dry sieve Tex-200-F, Part I   1A/AGG101 
Washed sieve Tex-200-F, Part II   1A/AGG101 
Deleterious material Tex-217-F, Part I   AGG101 
Decantation Tex-217-F, Part II   AGG101 
Los Angeles abrasion Tex-410-A   Department 
Magnesium sulfate soundness Tex-411-A   Department 
Micro-Deval abrasion Tex-461-A   AGG101 
Crushed face count Tex-460-A   AGG101 
Flat and elongated particles Tex-280-F   AGG101 
Sand equivalent Tex-203-F   AGG101 
Organic impurities Tex-408-A   AGG101 
Methylene blue test Tex-252-F   Department 

2. Asphalt Binder & Tack Coat Sampling 
Asphalt binder sampling Tex-500-C, Part II   1A/1B 
Tack coat sampling Tex-500-C, Part III   1A/1B 

3. Mix Design & Verification 
Design and JMF changes Tex-204-F   2 
Mixing Tex-205-F   2 
Molding (TGC) Tex-206-F   1A 
Molding (SGC) Tex-241-F   1A 
Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 
Drain-down Tex-235-F   1A 
Ignition oven correction factors2 Tex-236-F, Part II   2 
Indirect tensile strength Tex-226-F   1A 
Overlay test Tex-248-F   Department 
Hamburg Wheel test Tex-242-F   1A 
Boil test4 Tex-530-C   1A 

4. Production Testing 
Selecting production random numbers Tex-225-F, Part I   1A 
Mixture sampling Tex-222-F   1A/1B 
Molding (TGC) Tex-206-F   1A 
Molding (SGC) Tex-241-F   1A 
Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 
Gradation & asphalt binder content2 Tex-236-F, Part I   1A 
Drain-down Tex-235-F   1A 
Control charts Tex-233-F   1A 
Moisture content Tex-212-F, Part II   1A/AGG101 
Hamburg Wheel test Tex-242-F   1A 
Overlay test Tex-248-F   Department 
Micro-Deval abrasion Tex-461-A   AGG101 
Boil test4 Tex-530-C   1A 
Abson recovery Tex-211-F   Department 

5. Placement Testing 
Establish rolling pattern Tex-207-F, Part IV   1B 
In-place density (nuclear method) Tex-207-F, Part III   1B 
Control charts Tex-233-F   1A 
Ride quality measurement Tex-1001-S   Note 3 
Thermal profile Tex-244-F   1B 
Water flow test Tex-246-F   1B 
1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3081.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test Type B is 

specified. 
4. When shown on the plans. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
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4.2 . Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement QC/QA, control charts, and thermal profiles. Obtain the 
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any 
available test results to the other party when requested. The maximum allowable time for the Contractor and 
Engineer to exchange test data is as given in Table 5 unless otherwise approved. The Engineer and the 
Contractor will immediately report to the other party any test result that requires suspension of production or 
placement or that fails to meet the specification requirements. Record and electronically submit all test 
results and pertinent information on Department-provided templates. 

Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Section 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 5 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 
Production Quality Control 

Gradation1 
 

Contractor 

 

Engineer 
 

 
1 working day of completion of 

the sublot 

Asphalt binder content1 
Laboratory-molded density2 
Moisture content3 
 Boil test5 

Production Quality Assurance 
Gradation3  

 
 

Engineer 

 
 
 

Contractor 

 
 

1 working day of completion of 
the sublot 

Asphalt binder content3 
Laboratory-molded density1 
Hamburg Wheel test4 
Overlay test4 
Boil test5 
Binder tests4 

Placement Quality Control 
Thermal profile1 

Contractor Engineer 1 working day of completion of 
the lot Water flow1 

Placement Quality Assurance 
Thermal profile3  

Engineer 
 

Contractor 1 working day of completion of 
the lot Aging ratio4 

Water flow 
1. These tests are required on every sublot. 
2. Optional test. When performed on split samples, report the results as soon as they become available. 
3. To be performed at the frequency specified and in accordance with Table 13 or as shown on the plans. 
4. To be reported as soon as the results become available. 
5. When shown on the plans. 

Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality 
assurance (QA) testing. Update the control charts as soon as test results for each sublot become available. 
Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for 
failure to update control charts. 

4.3 . Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCP before pre-
paving meeting. Include the following items in the QCP: 

 

https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf


  3081 

 7 – 21 01-22 
  Statewide 

 

4.3 .1. Project Personnel. For project personnel, include: 
 a list of individuals responsible for QC with authority to take corrective action; 
 current contact information for each individual listed; and 
 current copies of certification documents for individuals performing specified QC functions. 
 

4.3 .2. Material Delivery and Storage. For material delivery and storage, include: 
 the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 
 aggregate stockpiling procedures to avoid contamination and segregation; 
 frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 
 procedure for monitoring the quality and variability of asphalt binder. 

 
4.3 .3. Production. For production, include: 

 loader operation procedures to avoid contamination in cold bins; 
 procedures for calibrating and controlling cold feeds; 
 procedures to eliminate debris or oversized material; 
 procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, lime, liquid antistrip, compaction aid, foaming process); 
 procedures for reporting job control test results; and 
 procedures to avoid segregation and drain-down in the silo. 

 
4.3 .4. Loading and Transporting. For loading and transporting, include: 

 type and application method for release agents; and 
 truck loading procedures to avoid segregation. 

 
4.3 .5. Placement and Compaction. For placement and compaction, include: 

 proposed agenda for mandatory pre-paving meeting, including date and location; 
 proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses); 
 type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 
 procedures for the transfer of mixture into the paver, while avoiding physical and thermal segregation 

and preventing material spillage; 
 process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 
 paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid 

physical and thermal segregation and other surface irregularities; and 
 procedures to construct quality longitudinal and transverse joints. 

4.4 . Mixture Design. 

4.4 .1. Design Requirements. The Contractor may design the mixture using a Texas Gyratory Compactor (TGC) or 
a Superpave Gyratory Compactor (SGC) unless otherwise shown on the plans. Use the typical weight design 
example given in Tex-204-F, Part I, when using a TGC. Use the Superpave mixture design procedure 
provided in Tex-204-F, Part IV, when using a SGC. Design the mixture to meet the requirements in 
accordance with Tables 1, 2, 3, 6, and 7. 

4.4 .1.1 . Target Laboratory-Molded Density When the TGC Is Used. Design the mixture at a 97.5% target 
laboratory-molded density or in accordance with Table 7. 

 
 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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4.4 .1.2 . Design Number of Gyrations (Ndesign) When the SGC Is Used. Design the mixture at 50 gyrations 
(Ndesign). Use a target laboratory-molded density of 96.0% to design the mixture; however, adjustments can 
be made to the Ndesign value as noted in Table 7. The Ndesign level may be reduced to no less than 35 
gyrations at the Contractor’s discretion. 

Use an approved laboratory from the Department’s MPL to perform the Hamburg Wheel test, and the 
Department will perform the Overlay test and provide results with the mixture design, or provide the laboratory 
mixture and request that the Department perform the Hamburg Wheel test and Overlay test. The Engineer 
will be allowed 10 working days to provide the Contractor with Hamburg Wheel test and Overlay test results 
on the laboratory mixture design. 

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 
 the combined aggregate gradation, source, specific gravity, and percent of each material used; 
 the target laboratory-molded density (or Ndesign level when using the SGC); 
 results of all applicable tests; 
 the mixing and molding temperatures; 
 the signature of the Level 2 person or persons that performed the design; 
 the date the mixture design was performed; and 
 a unique identification number for the mixture design. 

 
Table 6 

Master Gradation Limits (% Passing by Weight or Volume) and Volumetric Requirements 
Sieve Size Coarse (TOM-C) Fine (TOM-F) 

1/2″ 100.01 100.01 
3/8″ 95.0–100.0 98.0–100.0 
#4 40.0–60.0 70.0–95.0 
#8 17.0–27.0 40.0–65.0 

#16 5.0–27.0 20.0–45.0 
#30 5.0–27.0 10.0–35.0 
#50 5.0–27.0 10.0–20.0 
#200 5.0–9.0 2.0–12.0 

Asphalt Binder Content,2 % Min 
- 6.0 6.5 

Design VMA,3 % Min 
- 16.0 16.5 

Production (Plant-Produced) VMA,3 % Min 
- 15.5 16.0 

1. Defined as maximum sieve size. No tolerance allowed. 
2. Unless otherwise shown on the plans or approved by the Engineer. 
3. Voids in Mineral Aggregates (VMA). 

 

Table 7 
Mixture Design Properties 

Mixture Property Test Method Requirement 
Target laboratory-molded density, % (TGC) Tex-207- F 97.51 
Design gyrations (Ndesign for SGC) Tex-241-F 502 
Hamburg Wheel test, passes at 12.5 mm rut depth for PG 76 mixtures Tex-242-F 20,000 Min 
Overlay test, Critical Fracture Energy, lb.-in/sq. in Tex-248-F 1.5 Min 
Overlay test, Crack Progression Rate Tex-248-F 0.40 Max 
Drain-down, % Tex-235-F 0.20 Max 
1. Unless otherwise shown on the plans or approved by the Engineer. Laboratory-molded density requirement using 

the TGC may be waived when approved by the Engineer. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
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2. May be adjusted within the range of 35–100 gyrations when shown on the plans or specification or when 
mutually agreed between the Engineer and Contractor. Laboratory-molded density requirement using the 
SGC may be waived when approved by the Engineer. 

4.4.1 Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, target 
laboratory-molded density (or Ndesign level), and target asphalt percentage used to establish target values 
for hot-mix production. JMF1 is the original laboratory mixture design used to produce the trial batch. When a 
compaction aid or foaming process is used, JMF1 may be designed and submitted to the Engineer without 
including the compaction aid or foaming process. When a compaction aid or foaming process is used, 
document the compaction aid or foaming process used and recommended rate on the JMF1 submittal. The 
Engineer and the Contractor will verify JMF1 based on plant-produced mixture from the trial batch unless 
otherwise approved. The Engineer may accept an existing mixture design previously used on a Department 
project and may waive the trial batch to verify JMF1. The Department may require the Contractor to 
reimburse the Department for verification tests if more than two trial batches per design are required. 

4.4 .2.1 . Contractor’s Responsibilities. 

4.4 .2.1 .1 . Providing Gyratory Compactor. Use a TGC calibrated in accordance with Tex-914-K when electing or 
required to design the mixture in accordance with Tex-204-F, Part I, for molding production samples. Furnish 
an SGC calibrated in accordance with Tex-241-F when electing or required to design the mixture in 
accordance with Tex-204-F, Part IV, for molding production samples. Locate the SGC if used, at the 
Engineer’s field laboratory or make the SGC available to the Engineer for use in molding production 
samples. 

4.4 .2.1 .2 . Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 
correlation when the Engineer uses a different gyratory compactor. Apply the correlation factor to all 
subsequent production test results. 

4.4 .2.1 .3 . Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 
materials and request approval to produce the trial batch. Provide approximately 25 lb. of the design mixture 
if opting to have the Department perform the Hamburg Wheel test on the laboratory mixture, and request that 
the Department perform the test. Provide approximately 60 lb. of the design mixture to perform the Overlay 
test. 

4.4 .2.1 .4 . Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

4.4 .2.1 .5 . Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 
proposed for use. 

4.4 .2.1 .6 . Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Provide 
the Engineer with split samples of the mixtures before the trial batch production, including all additives 
(except water), and blank samples used to determine the correction factors for the ignition oven used for QA 
testing during production. Correction factors established from a previously approved mixture design may be 
used for the current mixture design if the mixture design and ignition oven are the same as previously used 
and the correction factors are not more than 12 mo. old, unless otherwise directed. 

4.4 .2.1 .7 . Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until 
completion of the project or as directed. Use this sample for comparison purposes during production. 

4.4 .2.1 .8 . Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 
and authorization to produce a trial batch, including the compaction aid or foaming process, if applicable, for 
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the 
requirements in accordance with Table 8. The Engineer may accept test results from recent production of 
the same mixture instead of a new trial batch. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal914.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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4.4 .2.1 .9 . Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 
produce the trial batch. 

4.4 .2.1 .1 0 . Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

4.4 .2.1 .1 1 . Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 
specification requirements. 

4.4 .2.1 .1 2 . Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions 
in accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver 
samples to the appropriate laboratory as directed. 

4.4 .2.1 .1 3 . Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 
mixture requirements in accordance with Table 8. Ensure the trial batch mixture is also in compliance with the 
requirements in accordance with Tables 6 and 7. Use a Department-approved laboratory listed on the MPL 
to perform the Hamburg Wheel test on the trial batch mixture or request that the Department perform the 
Hamburg Wheel test. Provide approximately 25 lb. of the trial batch mixture if opting to have the Department 
perform the Hamburg Wheel test, and request that the Department perform the test. Obtain and provide 
approximately 60 lb. of trial batch mixture in sealed containers, boxes, or bags labeled with the CSJ, mixture 
type, lot, and sublot number in accordance with Tex-222-F for the Overlay test. The Engineer will be allowed 10 
working days to provide the Contractor with Hamburg Wheel test and Overlay test results on the trial batch. 
Provide the Engineer with a copy of the trial batch test results. 

4.4 .2.1 .1 4 . Development of JMF2. Evaluate the trial batch test results after the Engineer grants full approval of JMF1 
based on results from the trial batch, determine the optimum mixture proportions, and submit as JMF2. 
Adjust the asphalt binder content or gradation to achieve the specified target laboratory-molded density. The 
mixture produced using JMF2 must meet the requirements in accordance with Tables 6 and 7. Verify that 
JMF2 meets the operation tolerances of JMF1 in accordance with Table 8. 

4.4 .2.1 .1 5 . Mixture Production. Use JMF2 to produce Lot 1 after receiving approval for JMF2 and a passing result from 
the Department’s or a Department-approved laboratory’s Hamburg Wheel test and the Department’s Overlay 
test on the trial batch. If desired, proceed to Lot 1 production, once JMF2 is approved, at the Contractor’s risk 
without receiving the results from either the Department’s Hamburg Wheel test or Overlay test on the trial 
batch. 

Notify the Engineer if electing to proceed without Hamburg Wheel test and Overlay test results from the trial 
batch. Note that the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel 
test or Overlay test to be removed and replaced at the Contractor’s expense. 

4.4 .2.1 .1 6 . Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 
submit as JMF3 for use in Lot 2. 

4.4 .2.1 .1 7 . JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 
adjustments before beginning a new lot. The adjusted JMF must: 
 be provided to the Engineer in writing before the start of a new lot; 
 be numbered in sequence to the previous JMF; 
 meet the master gradation limits in accordance with Table 6; and 
 be within the operational tolerances of JMF2 in accordance with Table 8. 

 
4.4 .2.1 .1 8 . Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 

3081.4.9.1., “Referee Testing,” to resolve testing differences with the Engineer. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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Table 8 
Operational Tolerances 

Description Test  
Method 

Allowable 
Difference 
between 

JMF2 and 
JMF1 Target1 

Allowable 
Difference 

from Current 
JMF and 
JMF22 

Allowable 
Difference 
between 

Contractor and 
Engineer3 

Individual % retained for #8 sieve and larger 
Tex-200-F 

or 
Tex-236-F 

Must be Within 
Master Grading 

Limits in 
accordance with 

Table 6 

±3.04,5 ±5.0 
Individual % retained for sieves smaller than 
#8 and larger than #200 ±3.04,5 ±3.0 

% passing the #200 sieve ±2.04,5 ±1.6 
Asphalt binder content, %6 Tex-236-F ±0.3 ±0.35 ±0.3 
Laboratory-molded density, % 

Tex-207-F 
±1.0 ±1.0 ±1.0 

Laboratory-molded bulk specific gravity N/A N/A ±0.020 
VMA, % Min Tex-204-F Note 7 Note 7 N/A 
Theoretical Max specific (Rice) gravity Tex-227-F N/A N/A ±0.020 
Drain-down, % Tex-235-F Note 8 Note 8 N/A 
1. JMF1 is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved mixture 

design developed from the trial batch used to produce Lot 1. 
2. Current JMF is JMF3 or higher. JMF3 is the approved mix design used to produce Lot 2. 
3. Contractor may request referee testing only when values exceed these tolerances. 
4. When within these tolerances, mixture production gradations may fall outside the master grading limits; however, 

the % passing the #200 will be considered out of tolerance when outside the master grading limits. 
5. Only applies to mixture produced for Lot 1 and higher. 
6. Binder content is not allowed to be outside the limits in accordance with Table 6. May be obtained from 

asphalt meter readouts as determined by the Engineer. 
7. Verify that Table 6 requirements are met. 
8. Verify that Table 7 requirements are met. 

4.4 .2.2 . Engineer’s Responsibilities. 

4.4 .2.2 .1 . Gyratory Compactor. For mixtures designed in accordance with Tex-204-F, Part I, the Engineer will use a 
Department TGC, calibrated in accordance with Tex-914-K, to mold samples for trial batch and production 
testing. 

For mixtures designed in accordance with Tex-204-F, Part IV, the Engineer will use a Department SGC, 
calibrated in accordance with Tex-241-F, to mold samples for laboratory mixture design verification. For 
molding trial batch and production specimens, the Engineer will use the Contractor-provided SGC at the field 
laboratory or provide and use a Department SGC at an alternate location.  

4.4 .2.2 .2 . Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 
conformance of the following information within two working days of receipt: 
 the Contractor’s mix design report (JMF1); 
 the Department-provided Overlay test results; 
 the Contractor-provided Hamburg Wheel test results; 
 all required materials including aggregates, asphalt, and additives; and 
 the mixture specifications. 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test and department provided Overlay test results with laboratory mixture 
design, 10 working days are allowed for conditional approval of JMF1. The Engineer will base full approval 
of JMF1 on test results on mixture from the trial batch. 

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal914.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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Section 3081.2.1.1., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working days, 
conditional approval of JMF1 will still be granted within two working days of receiving JMF1. When the 
Engineer’s test results become available, they will be used for specification compliance. 

The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1. 

4.4 .2.2 .3 . Hamburg Wheel and Overlay Testing of JMF1. If the Contractor requests the option to have the 
Department perform the Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in 
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in Table 7. The 
Engineer will perform the Overlay test and mold samples in accordance with Tex-248-F to verify compliance 
with the Overlay test requirements in Table 7. The Engineer will be allowed 10 working days to provide the 
Contractor with Hamburg Wheel and Overlay test results on the laboratory mixture design. 

4.4 .2.2 .4 . Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to 
determine the aggregate and asphalt correction factors for the ignition oven used for QA testing during 
production in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. 
old. 

4.4 .2.2 .5 . Testing the Trial Batch. Within one full working day, the Engineer will sample and test the trial batch to 
ensure that the mixture meets the requirements in accordance with Table 8. The Engineer will mold 
samples in accordance with Tex-242-F if the Contractor requests the option to have the Department 
perform the Hamburg Wheel test on the trial batch mixture to verify compliance with Hamburg Wheel test 
requirements in Table 7. The Engineer will mold samples for the Overlay test in accordance with Tex-248-F 
to verify compliance with the Overlay test requirement in Table 7. 

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These 
results may be retained and used for comparison purposes during production. 

4.4 .2.2 .6 . Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in 
accordance with Tables 6 and 7. The Engineer will notify the Contractor that an additional trial batch is 
required if the trial batch does not meet these requirements. 

4.4 .2.2 .7 . Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in accordance with Table 6, 7, and 8. 

4.4 .2.2 .8 . Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved 
laboratory’s Hamburg Wheel test and the Department’s Overlay test on the trial batch. The Contractor may 
proceed at its own risk with Lot 1 production without the results from the Hamburg Wheel test or Overlay test 
on the trial batch. 

If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg 
Wheel test or Overlay test, the Engineer will suspend production until further Hamburg Wheel tests or 
Overlay tests meet the specified values. The Engineer may require up to the entire sublot of any mixture 
failing the Hamburg Wheel test or Overlay test to be removed and replaced at the Contractor’s expense. 

4.4 .2.2 .9 . Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the master grading limits and asphalt binder content shown in Table 6 and are within the 
operational tolerances of JMF2 shown in accordance with Table 8. 

4.5 . Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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4.5 .1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5 .2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures in accordance with Table 9. The 
Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures listed in Table 9. 

Table 9 
Maximum Production Temperature 

High-Temperature Binder Grade1 Max Production Temperature 

PG 76 345˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin 
asphalt binder used to produce the mixture. 

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck and perform the test promptly. 

4.6 . Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. Do 
not use diesel or any release agent not shown on the Department’s MPL. 

Use equipment for hauling as defined in Section 3081.4.7.3.3., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

4.7 . Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the 
Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal camera 
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal 
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as the 
mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the 
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished 
surface with a uniform appearance and texture. Place mixture so that longitudinal joints on the surface course 
coincide within 6-in. of lane lines and are not placed in the wheel path, or as directed, and offset longitudinal 
joints of successive courses of hot-mix by at least 6-in. Ensure that all finished surfaces will drain properly. 
Place the mixture at the rate or thickness shown on the plans. The Engineer will use the guidelines in Table 
10 to determine the compacted lift thickness. The thickness determined is based on the rate of 110–115 lb. 
per square inch. for each inch of pavement unless otherwise shown on the plans. 

 
 
 
 
 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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Table 10 

Compacted Lift Thickness 

Mixture Type Compacted Lift Thickness1 
Min (in.) Max (in.) 

TOM-C 0.75 1.25 
TOM-F 0.5 1.00 

1. Compacted target lift thickness will be specified on the plans. 

4.7 .1. Weather Conditions. 

4.7 .1.1 . When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the 
roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however, 
the Engineer may restrict the Contractor from paving surface mixtures if the ambient temperature is likely to 
drop below 32°F within 12 hr. of paving. Place mixtures only when weather conditions and moisture conditions 
of the roadway surface are suitable as determined by the Engineer. Provide output data from the thermal 
imaging system to demonstrate to the Engineer that no recurring severe thermal segregation exists in 
accordance with Section 3081.4.7.3.1.2., “Thermal Imaging System.” 

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to facilitate 
compaction when the air temperature is 70°F and falling 

4.7 .1.2 . When Not Using a Thermal Imaging System. When using a thermal camera instead the thermal imaging 
system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved 
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or 
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway 
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if 
the air temperature is 70°F and falling. 

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

4.7 .2. Tack Coat.  

4.7 .2.1 . Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 
0.10 gal. of residual asphalt per square yard of surface area, unless otherwise specified on the plans. Apply a 
uniform tack coat at the specified rate unless otherwise directed. Apply the tack coat in a uniform manner to 
avoid streaks and other irregular patterns. Apply the tack coat to all surfaces that will come in contact with the 
subsequent HMA placement unless otherwise directed. Apply adequate overlap of the tack coat in the 
longitudinal direction during placement of the mat to ensure bond of adjacent mats, unless otherwise directed. 
Allow adequate time for emulsion to break completely before placing any material. Prevent splattering of tack 
coat when placed adjacent to curb, gutter, and structures. The Engineer may suspend paving operations until 
there is adequate coverage. Do not dilute emulsified asphalts at the terminal, in the field, or at any other 
location before use. 

4.7 .2.2 . Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance with 
Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The 
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample 
from the asphalt distributor immediately before use. Label the can with the corresponding lot and sublot 
numbers, producer, producer facility, grade, district, date sampled, and project information including highway 
and CSJ. For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is 
greater than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.” 

4.7 .3. Lay-Down Operations. Use the placement temperatures in accordance with Table 11 to establish the minimum 
placement temperature of mixture delivered to the paving operation. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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Table 11 
Minimum Mixture Placement Temperature 

High-Temperature Binder Grade1 Min Placement Temperature  
(Before Entering Paving Operation)2,3 

PG 76 280°F 
1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to 

produce the mixture.   
2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer 

nearest to the point of entry of the paving operation. 
3. Minimum placement temperatures may be reduced 10°F if using a compaction aid. 

4.7 .3.1 . Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 
thermal profile in accordance with Tex-244-F. 

4.7 .3.1 .1 . Thermal Segregation. 

4.7 .3.1 .1 .1 . Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F. 

4.7 .3.1 .1 .2 .  Severe. Any areas that have a temperature differential greater than 50°F. 

4.7 .3.1 .2 . Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 
the report described in accordance with Tex-244-F to the Engineer daily. Modify the paving process as 
necessary to eliminate any recurring (moderate or severe) thermal segregation identified by the thermal 
imaging system.  

The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the 
paving process to eliminate recurring severe or moderate thermal segregation.  

Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging 
system software to generate temperature profile plots daily or as requested by the Engineer. 

4.7 .3.1 .3 . Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate corrective 
action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is used. 
Evaluate areas with moderate thermal segregation by performing water flow testing in accordance with Tex-
246-F and verify the water flow is greater than 120 sec. Provide the Engineer with the thermal profile of every 
sublot within one working day of the completion of each lot. When requested by the Engineer, provide the 
electronic files generated using the thermal camera. Report the results of each thermal profile in accordance 
with Section 3081.4.2., “Reporting and Responsibilities.” The Engineer will use a hand-held thermal camera 
to obtain a thermal profile at least once per project, unless the thermal imaging system is used. Suspend 
operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise 
directed. Resume operations when the Engineer determines that subsequent production will meet the 
requirements of this Section. Evaluate areas with severe thermal segregation by performing water flow testing 
in accordance with Tex-246-F and verify the water flow is greater than 120 sec. Remove and replace the 
material in any areas that have both severe thermal segregation and a failing result for water flow test unless 
otherwise directed. 

4.7 .3.2 . Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows, 
substantially all the mixture deposited on the roadbed is picked up and loaded into the paver. 

4.7 .3.3 . Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture. End 
dump trucks are only allowed when used in conjunction with an MTD with remixing capability unless 
otherwise allowed. 

4.7 .3.4 . Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 5 
min. The Engineer may evaluate the suspect area in accordance with Section 3081.4.9.3.1.1., “Recovered 
Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
paver is stopped. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
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4.8 . Compaction. Roll the freshly placed mixture with as many steel-wheeled rollers as necessary to ensure 
adequate compaction without excessive breakage of the aggregate and to provide a smooth surface and 
uniform texture. Operate each roller in static mode for TOM-F mixtures only. Do not use pneumatic-tire 
rollers. Use the control strip method given in accordance with Tex-207-F, Part IV, to establish the rolling 
pattern. Thoroughly moisten the roller drums with a soap and water solution to prevent adhesion. Use only 
water or an approved release agent on rollers, tamps, and other compaction equipment unless otherwise 
directed. 

Use tamps to thoroughly compact the edges of the pavement along curbs, headers, and similar structures 
and in locations that will not allow thorough compaction with rollers. The Engineer may require rolling with a 
trench roller on widened areas, in trenches, and in other limited areas. 

Use Tex-246-F to measure water flow to verify the mixture is adequately compacted. Measure the water flow 
once per sublot at locations directed by the Engineer. Take additional water flow measurements when the 
minimum temperature of the uncompacted mat is below the temperature requirements in accordance with Table 12. 

 
Table 12 

Minimum Uncompacted Mat Temperature Requiring Additional Water Flow Measurements 

High-Temperature Binder Grade1 Min Temperature of the Uncompacted Mat 
Allowed Before Initial Break Down Rolling2, 3 

PG 76 <270˚F 
1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used 

to produce the mixture.  
2. The surface of the uncompacted mat must be measured using a hand-held thermometer or infrared 

thermometer. 
3. Minimum uncompacted mat temperature requiring a water flow measurement may be reduced 10°F if using 

a compaction aid. 

Use Tex-246-F to measure water flow to verify the mixture is adequately compacted at confined longitudinal 
joints as directed by the Engineer. 

The water flow rate should be greater than 120 sec. Investigate the cause of the water flow rate test failures 
and take corrective actions during production and placement to ensure the water flow rate is greater than 120 
sec. Suspend production if two consecutive water flow rate tests fail unless otherwise approved. Resume 
production after the Engineer approves changes to production or placement methods. 

Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 180°F when approved. 

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

4.9 . Acceptance Plan. Sample and test the hot-mix asphalt on a lot and sublot basis.  

4.9 .1. Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 
referee testing if the differences between Contractor and Engineer test results exceed the maximum allowable 
difference in accordance with Table 8 and the differences cannot be resolved. The Contractor may also 
request referee testing if the Engineer’s test results require suspension of production and the Contractor’s test 
results are within specification limits. Make the request within five working days after receiving test results 
from the Engineer. Referee tests will be performed only on the sublot in question and only for the particular 
tests in question. Allow 10 working days from the time the referee laboratory receives the samples for test 
results to be reported. The Department may require the Contractor to reimburse the Department for referee 
tests if more than three referee tests per project are required and the Engineer’s test results are closer to the 
referee test results than the Contractor’s test results. 

The Materials and Tests Division will determine the laboratory-molded density based on the molded specific 
gravity and the maximum theoretical specific gravity of the referee sample. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
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4.9 .2. Production Acceptance. 

4.9 .2.1 . Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 500 ton; 
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more than 
2,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such that 
approximately three to four sublots are produced each day. The lot size will be between 500 ton and 2,000 ton. 
The Engineer may change the lot size before the Contractor begins any lot. 

4.9 .2.1 .1 . Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of 
production or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots 
within five working days unless otherwise allowed. 

4.9 .2.2 . Production Sampling. 

4.9 .2.2 .1 . Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these portions 
as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting and take 
immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain the 
custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed. 

4.9 .2.2 .1 .1 . Random Sample. At the beginning of the project, the Engineer will select random numbers for all production 
sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the 
randomly selected location. The Engineer will perform or witness the sampling of production sublots. 

4.9 .2.2 .1 .2 .  Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the 
 random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee 
 testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the 
 Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be 
 randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. 
 The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

4.9 .2.2 .2 . Informational Methylene Blue Testing. During the project and at random, obtain and provide the Engineer 
with approximately 50 lb. of each fine aggregate and approximately 20 lb. of all mineral fillers used to 
produce the mixture. Label the samples with the Control Section Job (CSJ), mixture type, and approximate 
lot and sublot number corresponding to when the sample was taken. The Engineer will ship the samples to 
the Materials and Tests Division for Methylene Blue testing in accordance with Tex-252-F. Results from 
these tests will not be used for specification compliance. 

4.9 .2.2 .3 . Asphalt Binder Sampling. Obtain a 1-qt. sample of the asphalt binder witnessed by the Engineer for each 
lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur.  Obtain the 
sample at approximately the same time the mixture random sample is obtained. Sample from a port located 
immediately upstream from the mixing drum or pug mill and upstream from the introduction of any additives in 
accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers, producer, 
producer facility location, grade, district, date sampled, and project information including highway and CSJ. The 
Engineer will retain these samples for one year. The Engineer may also obtain independent samples. If 
obtaining an independent asphalt binder sample and upon request of the Contractor, the Engineer will split 
a sample of the asphalt binder with the Contractor.  

At least once per project, the Engineer will collect split samples of each binder grade and source used. The 
Engineer will submit one split sample to the Materials and Tests Division to verify compliance with 
Item 300, “Asphalts, Oils, and Emulsions,” and will retain the other split sample for 1 yr. 

4.9 .2.3 . Production Testing. The Contractor and Engineer must perform production tests in accordance withTable 13. 
The Contractor has the option to verify the Engineer’s test results on split samples provided by the Engineer. 
Determine compliance with operational tolerances listed in accordance with Table 8 for all sublots. Take 
immediate corrective action if the Engineer’s laboratory-molded density on any sublot is less than 95.0% or 
greater than 98.0% when using the SGC or less than 96.5% or greater than 98.5% when using the TGC, to bring 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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the mixture within these tolerances. The Engineer may suspend operations if the Contractor’s corrective actions 
do not produce acceptable results. The Engineer will allow production to resume when the proposed corrective 
action is likely to yield acceptable results. 

The Engineer may allow alternate methods for determining the asphalt binder content and aggregate 
gradation if the aggregate mineralogy is such that Tex-236-F, Part I does not yield reliable results. Provide 
evidence that results from Tex-236-F, Part I are not reliable before requesting permission to use an alternate 
method unless otherwise directed. Use the applicable test procedure as directed if an alternate test method is 
allowed. 

Table 13 
Production and Placement Testing Frequency 

Description Test Method Min Contractor 
Testing 

 

Min Engineer 
Testing 

 Individual % retained for #8 sieve and larger 
Tex-200-F 

or 
Tex-236-F 

1 per sublot 
 

1 per 12 sublots1 Individual % retained for sieves smaller than   
#8 and larger than #200 
% passing the #200 sieve 
Laboratory-molded density Tex-207-F  

N/A 
 

1 per sublot1 Laboratory-molded bulk specific gravity 
VMA Tex-204-F 
Moisture content Tex-212-F, Part II When directed 
Theoretical maximum specific (Rice) gravity Tex-227-F, Part II N/A 1 per sublot1 
Asphalt binder content2 Tex-236-F, Part I 1 per sublot 1 per lot1 
Overlay test3 Tex-248-F N/A 1 per project 
Hamburg Wheel test Tex-242-F N/A 1 per project 
Thermal profile Tex-244-F 1 per sublot4,5,6 1 per project5 

Asphalt binder sampling and testing Tex-500-C, Part II 1 per lot          
(sample only)7 1 per project 

Tack coat sampling and testing Tex-500-C, Part III N/A 1 per project 
Boil test8 Tex-530-C 

1 per sublot9 
1 per project 

Water flow Tex-246-F 
Methylene blue test10 Tex-252-F 

1 per project  
(sample only) 

1. For production defined in Section 3081.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 ton 
or more are produced. For Exempt Production, no testing is required with less than 100 ton are produced. 

2. May be obtained from asphalt flow meter readout as determined by the Engineer. 
3. Testing performed by the Materials and Tests Division on sample obtained from Lot 2 or higher. 
4. To be performed in the presence of the Engineer when a thermal camera is used, unless otherwise approved. 
5. Not required when a thermal imaging system is used. 
6. When using the thermal imaging system, the test report must include the temperature measurements taken in 

accordance with Tex-244-F. 
7. Obtain samples witnessed by the Engineer. The Engineer will retain these samples for 1 yr. 
8. When shown on the plans. 
9. To be performed in the presence of the Engineer, unless otherwise directed. 
10. Testing performed by the Materials and Tests Division for informational purposes only. 

4.9 .2.4 . Operational Tolerances. Control the production process within the operational tolerances in accordance 
with Table 8. When production is suspended, the Engineer will allow production to resume when test results 
or other information indicates the next mixture produced will be within the operational tolerances. 

4.9 .2.4 .1 . Gradation. Suspend operation and take corrective action if any aggregate is retained on the maximum sieve 
size in accordance with Table 6. A sublot is defined as out of tolerance if either the Engineer’s or the 
Contractor’s test results are out of operational tolerance. Suspend production when test results for gradation 
exceed the operational tolerances in accordance with Table 8 for three consecutive sublots on the same 
sieve or four consecutive sublots on any sieve unless otherwise directed. The consecutive sublots may be 
from more than one lot. 

4.9 .2.4 .2 . Asphalt Binder Content. A sublot is defined as out of operational tolerance if either the Engineer’s or the 
Contractor’s test results exceed the values in accordance with Table 8. Suspend production when two or 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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more sublots within a lot are out of operational tolerance or below the minimum asphalt binder content 
specified in accordance with Table 6 unless otherwise directed. Suspend production and shipment of mixture 
if the Engineer’s or Contractor’s asphalt binder content deviates from the current JMF by more than 0.5% for 
any sublot or is less than the minimum asphalt content allowed in accordance with Table 6. 

4.9 .2.4 .3 . Voids in Mineral Aggregates (VMA). The Engineer will determine the VMA for every sublot. For sublots 
when the Engineer does not determine asphalt binder content, the Engineer will use the asphalt binder 
content results from QC testing performed by the Contractor to determine VMA. 

Take immediate corrective action if the VMA value for any sublot is less than the minimum VMA requirement 
for production in accordance with Table 6. Suspend production and shipment of the mixture if the Engineer’s 
VMA results on two consecutive sublots are below the minimum VMA requirement for production in 
accordance with Table 6. 

Suspend production and shipment of the mixture if the Engineer’s VMA result is more than 0.5% below the 
minimum VMA requirement for production in accordance with Table 6. In addition to suspending production, 
the Engineer may require removal and replacement or may allow the sublot to be left in place without 
payment. 

4.9 .2.4 .4 . Hamburg Wheel. The Engineer may perform a Hamburg Wheel on plant produced mixture at any time during 
production. In addition to testing production samples, the Engineer may obtain cores and perform the Hamburg 
Wheel test on any area of the roadway where rutting is observed. Suspend production until further Hamburg 
Wheel meet the specified values when the production or core samples fail to meet the Hamburg Wheel criteria 
in accordance with Table 7. Core samples, if taken, will be obtained from the center of the finished mat or 
other areas excluding the vehicle wheel paths. The Engineer may require up to the entire sublot of any 
mixture failing the Hamburg Wheel to be removed and replaced at the Contractor’s expense. 

If the Department’s or Department-approved laboratory’s Hamburg Wheel test results in a “remove and 
replace” condition, the Contractor may request that the Department confirm the results by re-testing the 
failing material. The Materials and Tests Division will perform the Hamburg Wheel and determine the final 
disposition of the material in question based on the Department’s test results. 

4.9 .2.5 . Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot- 
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance 
with Table 8, payment will be made for the load. If test results are not within operational tolerances, no 
payment will be made for the load. 

4.9 .3. Placement Acceptance. 

4.9 .3.1 . Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the 
area placed during a production sublot. 

4.9 .3.1 .1 . Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR 
value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in 
accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The 
Engineer may require removal and replacement of the defective material at the Contractor’s expense. The 
asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F. 

4.9 .3.1 .2 . Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, mat 
slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate particles, 
or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the Engineer 
will promptly notify the Contractor. The Engineer may require the Contractor to remove and replace (at the 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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Contractor’s expense) areas of the pavement that contain irregularities if the Engineer determines that the 
irregularity will adversely affect pavement performance. The Engineer may also require the Contractor to remove 
and replace (at the Contractor’s expense) areas where the mixture does not bond to the existing pavement.  

The Engineer may require the Contractor to immediately suspend operations if irregularities are detected or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

4.9 .4. Exempt Production. When the anticipated daily production is less than 100 ton, all QC and QA sampling 
and testing are waived. The Engineer may deem the mixture as exempt production for the following 
conditions: 
■ anticipated daily production is more than 100 ton but less than 250 ton; 
■ total production for the project is less than 2,500 ton; 
■ when mutually agreed between the Engineer and the Contractor; or 
■ when shown on the plans. 

 
For exempt production, the Contractor is relieved of all production and placement sampling and testing 
requirements. All other specification requirements apply, and the Engineer will perform acceptance tests for 
production and placement in accordance with Table 13. 
For exempt production: 
■ produce, haul, place, and compact the mixture as directed by the Engineer; and 
■ control mixture production to yield a laboratory-molded density that is within ±1.0% of the target density 

as tested by the Engineer. 

4.9 .5. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 
unless otherwise shown on the plans. 

 
 

5. MEASUREMENT 

5.1 . TOM Hot-Mix Asphalt. TOM hot-mix will be measured by the ton of composite mixture, which includes 
asphalt, aggregate, and additives. Measure the weight on scales in accordance with Item 520, “Weighing 
and Measuring Equipment.” 

5.2 . Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after 
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will 
witness all strapping operations for volume determination. All tack, including emulsions, will be measured 
by the gallon applied. 

The Engineer may allow the use of a metering device to determine asphalt volume used and application 
rate if the device is accurate within 1.5% of the strapped volume. 

 
 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3081.5.1., “TOM Hot-Mix Asphalt,” will be paid for at the unit bid price for “Thin Overlay Mixture” of 
the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation, 
removing pavement marking and markers, materials, placement, equipment, labor, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3081.5.2., “Tack Coat,” will be paid for at the unit bid price for “Tack Coat” of the tack coat 
provided. These prices are full compensation for materials, placement, equipment, labor, tools, and 
incidentals. 

Trial batches will not be paid for unless they are included in pavement work approved by the Department. 
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Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 
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Special Specification 3082 

Thin Bonded Friction Courses 
 

 

1. DESCRIPTION 
 

Construct a hot-mix asphalt (HMA) surface course composed of a warm spray-applied polymer modified 
emulsion membrane followed immediately with a compacted permeable mixture of aggregate, asphalt binder, 
and additives mixed hot in a mixing plant. 

 
 

2. MATERIALS 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1. Aggregate. Furnish aggregates from sources that conform to the requirements shown in Table 1 and as 
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be 
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when 
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse or fine 
aggregate. Do not use intermediate or fine aggregate in PFC mixtures. Supply aggregates that meet the 
definitions in Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the 
quarry as the sampling location. Provide samples from materials produced for the project. The Engineer will 
establish the Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium 
sulfate soundness, and Micro-Deval tests. Perform all other aggregate quality tests listed in accordance 
with Table 1. Document all test results on the mixture design report. The Engineer may perform tests on 
independent or split samples to verify Contractor test results. Stockpile aggregates for each source and type 
separately. Determine aggregate gradations for mixture design and production testing based on the washed 
sieve analysis given in Tex-200-F, Part II. 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

For sources not listed on the Department’s BRSQC: 

■ build an individual stockpile for each material; 
■ request the Department test the stockpile for specification compliance;  
■ approved only when tested by the Engineer; 
■ once approved, do not add material to the stockpile unless otherwise approved; and 
■ allow 30 calendar days for the Engineer to sample, test, and report results. 

Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes, unless otherwise shown on the plans. SAC requirements 
apply to aggregates used on surfaces other than travel lanes when shown on the plans. The SAC for sources 
on the Department’s Aggregate Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
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2.1.1.1. Blending Class A and Class B Aggregates. To prevent crushing of the Class B aggregate when blending, 
Class B aggregate may be blended with a Class A aggregate to meet requirements for Class A materials if 
the Department’s BRSQC rated source soundness magnesium (RSSM) rating for the Class B aggregate is 
less than the Class A aggregate or if the RSSM rating for the Class B aggregate is less than or equal to 10%. 
Use the rated values for hot mix asphaltic concrete (HMAC) published in the BRSQC. When blending Class A 
and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if required, 
of all the aggregates used in the mixture design retained on the No. 4 sieve comes from the Class A aggregate 
source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the Class A 
and B aggregates differ by more than 0.300. Class B aggregate may be disallowed when shown on the 
plans. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the 
material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer 
may determine the gradations based on either washed or dry sieve analysis from samples obtained from 
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the 
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a 
failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance 
with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source 
Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC, unless otherwise 
directed. The Engineer will perform testing before the start of production and may perform additional testing 
at any time during production. The Engineer may obtain the coarse aggregate samples from each coarse 
aggregate source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-
Deval testing based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD)  

where: 
Mgest. = magnesium sulfate soundness loss 
RSSM = Rated Source Soundness Magnesium 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, and 
additional testing may be required before granting approval. 

2.1.2. Fine Aggregate. Fine aggregates consist of manufactured sands and screenings. Fine aggregate stockpiles 
must meet the fine aggregate properties in accordance with Table 1 and the gradation requirements in 
accordance with Table 2. Supply fine aggregates that are free from organic impurities. The Engineer may test 
the fine aggregate in accordance with Tex-408-A to verify the material is free from organic impurities. Do not 
use field sand or other uncrushed fine aggregate. Use fine aggregate from coarse aggregate sources that 
meet the requirements shown in accordance with Table 1 unless otherwise approved. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
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Table 1 
Coarse Aggregate Quality Requirements 

Property Test Method Requirement 
SAC Tex-499-A (AQMP) As shown on the plans 
Deleterious material, %, Max Tex-217-F, Part I 1.0 
Decantation, %, Max Tex-217-F, Part II 1.5 
Micro-Deval abrasion, % Tex-461-A Note 1 
Los Angeles abrasion, %, Max Tex-410-A 30 
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20 
Crushed face count2, %, Min Tex-460-A, Part I 95 
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate Properties 
Sand Equivalent, %, Min Tex-203-F 45 
Methylene Blue, mg/g, Max Tex-252-F 10.0 
1. Used to estimate the magnesium sulfate soundness loss in accordance with section 3082.2.1.1.2., “Micro-Deval 

Abrasion.” 
2. Only applies to crushed gravel. 

Table 2 
Gradation Requirements for Fine Aggregate 

Sieve Size % Passing by Weight or Volume 
3/8″ 100 
#8 70–100 

#200 0–30 
 

2.2. Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, 
or hydrated lime. Fly ash is not allowed unless otherwise shown on the plans. Mineral filler is allowed unless 
otherwise shown on the plans. Use no more than 2% hydrated lime, unless otherwise shown on the plans. 
Test all mineral fillers except hydrated lime and fly ash in accordance with Tex-252-F to ensure specification 
compliance. The plans may require or disallow specific mineral fillers. Provide mineral filler, when used, that: 

▪ is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the Engineer; 

▪ does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 

▪ meets the gradation requirements in accordance with Table 3, unless otherwise shown on the plans. 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 
#8 100 

#200 55–100 

2.3. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

2.4. Asphalt Binder. Furnish the type and grade of binder specified on the plans that meets the requirements of 
Item 300, “Asphalts, Oils, and Emulsions.” 

2.4.1. Performance-Graded (PG) Binder. Provide an asphalt binder with a high-temperature grade of PG 76 and 
low-temperature grade as shown on the plans in accordance with Section 300.2.10., “Performance-Graded 
Binders,” when PG binder is specified. 

2.4.2. Asphalt-Rubber (A-R) Binder. Provide A-R binder that meets the Type I or Type II requirements of Section 
300.2.9., “Asphalt-Rubber Binders,” when A-R is specified unless otherwise shown on the plans. Use at least 
15.0% by weight of Crumb Rubber Modifier (CRM) that meets the Grade B or Grade C requirements of Section 
300.2.7., “Crumb Rubber Modifier,” unless otherwise shown on the plans. Provide the Engineer the A-R binder 
blend design with the mix design (JMF1) submittal. Provide the Engineer with documentation such as the bill of 
lading showing the quantity of CRM used in the project unless otherwise directed. 

2.5. Membrane. Provide a smooth and homogeneous polymer modified emulsion meeting the requirements in 
accordance with Table 4. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
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Table 4 

Polymer Modified Emulsion Requirements 
Test on Emulsion Test Method Min Max 

Viscosity @ 77°F, SSF T 72 20 100 
Storage Stability,1 % T 59  1 
Demulsibility (for anionic emulsions), 35 mL of 
0.02 N CaCl2, % T 59 55  

Demulsibility (for cationic emulsions), 35 mL 
0.8% Sodium dioctyl sulfosuccinate, % T 59 55  

Sieve Test,2 % T 59  0.05 
Distillation Test:3 

Residue by distillation, % by wt. 
Oil portion of distillate, % by vol. 

T 59 
 

63 0.5 

Test on Residue from Distillation Test Method Min Max 
Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60  
Penetration @ 77°F, 100 g, 5 sec, 0.1 mm T 49 100 150 
1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a 

white or milky colored substance, and must be a homogeneous color throughout. 
2. May be required by the Engineer only when the emulsion cannot be easily applied in the 

field. 
3. The temperature on the lower thermometer should be brought slowly to 350°F ±10°F and 

maintained at this temperature for 20 min. The total distillation should be complete in 60 ±5 
min. from the first application of heat. 

2.6. Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of 
additives used in the project unless otherwise directed. 

2.6.1. Fibers. Provide cellulose or mineral fibers when PG binder is specified. Do not use fibers when A-R binder is 
specified. Submit written certification to the Engineer that the fibers proposed for use meet the requirements 
of DMS-9204, “Fiber Additives for Bituminous Mixtures.” Fibers may be pre-blended into the binder at the 
asphalt supply terminal unless otherwise shown on the plans. 

2.6.2. Lime Mineral Filler. Add lime as mineral filler at a rate of 1.0% by weight of the total dry aggregate in 
accordance with Item 301, “Asphalt Antistripping Agents,” unless otherwise shown on the plans or waived by 
the Engineer based on Hamburg Wheel test results. Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection system 
that reintroduces the lime into the drum. 

2.6.3. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 
with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection 
system that reintroduces the lime into the drum. Lime added as mineral filler will count towards the total 
quantity of lime specified when the plans require lime to be added as an antistripping agent. 

2.6.4. Compaction Aid. Compaction Aid is defined as a Department-approved chemical warm mix additive denoted 
as “chemical additive” on the Department’s material producer list (MPL) that is used to facilitate mixing and 
compaction of HMA. 

Compaction aid is allowed for use on all projects. Compaction aid is required when shown on the plans or 
as required in Section 3082.4.7.1., “Weather Conditions.” 

Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be used 
to facilitate mixing and compaction of HMA; however warm mix processes are not defined as a Compaction 
Aid. 

2.7. Recycled Materials. Recycled materials are not allowed for use. 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf


3082  

 5 – 20 01-22 
  Statewide  

 
 

3. EQUIPMENT 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” When A-R binder is specified, equip the hot-mix plant with an in-line viscosity-measuring device 
located between the blending unit and the mixing drum. Provide a means to calibrate the asphalt mass flow 
meter on-site when a meter is used. 

3.1. Placement Equipment. Provide a paver that meets all the requirements listed below. 

3.1.1. Paver. Furnish a paver that will spray the membrane, apply the PFC mixture, and level the surface of the mat 
in a single pass. Configure the paver so that the mixture is placed no more than 5 sec. after the membrane is 
applied. Ensure the paver does not support the weight of any portion of hauling equipment other than the 
connection. Provide loading equipment that does not transmit vibrations or other motions to the paver that 
adversely affects the finished pavement quality. Equip the paver with an automatic dual longitudinal-grade 
control system and an automatic transverse-grade control system. 

3.1.1.1. Tractor Unit. Supply a tractor unit that can push or propel vehicles, dumping directly into the finishing 
machine to obtain the desired lines and grades to eliminate any hand finishing. Equip the unit with a hitch 
to maintain contact between the hauling equipment’s rear wheels and the finishing machine’s pusher 
rollers while mixture is unloaded. 

3.1.1.2. Membrane Storage Tank and Distribution System. Equip the paver with an insulated storage tank with a 
minimum capacity of 900 gal. Provide a metered mechanical pressure sprayer on the paver to apply a 
uniform membrane at the specified rate. Locate the spray bar on the paver so that the membrane is applied 
immediately in front of the screed unit. Provide a read-out device on the paver to monitor the membrane 
application rate. 

Furnish a volumetric calibration and strap stick for the tank in accordance with Tex-922-K, Part I, unless 
otherwise directed. Calibrate the tank within the previous 5 yr. of the date first used on the project. The 
Engineer may verify calibration accuracy in accordance with Tex-922-K, Part II. 

3.1.1.3. Screed. Provide a variable width vibratory screed that meets Item 320, “Equipment for Asphalt Concrete 
Pavement.” 

3.1.2. Material Transfer Device (MTD). Provide the specified type of MTD when shown on the plans. Ensure 
MTDs provide a continuous, uniform mixture flow to the asphalt paver. 

3.1.3. Rollers. Provide steel-wheel rollers meeting the requirements of Item 210, “Rolling,” except provide rollers 
weighing a minimum of 10 ton for each roller required. Operate rollers in static (non-vibrating) mode unless 
otherwise allowed. 

 
 

4. CONSTRUCTION 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

4.1.  Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 
 conduct all mixture designs, sampling, and testing in accordance with Table 5. Supply the Engineer with a list 
 of certified personnel and copies of their current certificates before beginning production and when personnel 
 changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
 Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists to 
conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal922.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal922.pdf
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Table 5 

Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate Testing 

Sampling Tex-221-F ✓ ✓ 1A/AGG101 

Dry sieve Tex-200-F, Part I ✓ ✓ 1A/AGG101 

Washed sieve Tex-200-F, Part II ✓ ✓ 1A/AGG101 

Deleterious material Tex-217-F, Parts I & III ✓ ✓ AGG101 

Decantation Tex-217-F, Part II ✓ ✓ AGG101 

Los Angeles abrasion Tex-410-A  ✓ Department 

Magnesium sulfate soundness Tex-411-A  ✓ Department 

Micro-Deval abrasion Tex-461-A  ✓ AGG101 

Crushed face count Tex-460-A ✓ ✓ AGG101 

Flat and elongated particles Tex-280-F 
✓ ✓ AGG101 

Methylene blue test Tex-252-F  ✓ Department 

2. Asphalt Binder & Tack Coat Sampling 

Asphalt binder sampling Tex-500-C, Part II ✓ ✓ 1A/1B 

Membrane sampling Tex-500-C, Part III ✓ ✓ 1A/1B 

3. Mix Design & Verification 

Design and JMF changes Tex-204-F ✓ ✓ 2 

Mixing Tex-205-F ✓ ✓ 2 

Molding (SGC) Tex-241-F 
✓ ✓ 1A 

Laboratory-molded density Tex-207-F, Parts I, VI, & VIII ✓ ✓ 1A 

Rice gravity Tex-227-F, Part II ✓ ✓ 1A 

Ignition oven correction factors2 Tex-236-F, Part II ✓ ✓ 2 

Drain-down Tex-235-F 
✓ ✓ 1A 

Hamburg Wheel test Tex-242-F 
✓ ✓ 1A 

Boil test4 Tex-530-C ✓ ✓ 1A 

Cantabro loss Tex-245-F ✓ ✓ 1A 

4. Production Testing 

Control charts Tex-233-F 
✓ ✓ 1A 

Mixture sampling Tex-222-F ✓ ✓ 1A/1B 

Gradation & asphalt binder content2 Tex-236-F, Part I ✓ ✓ 1A 

Moisture content Tex-212-F, Part II ✓ ✓ 1A/AGG101 

Micro-Deval abrasion Tex-461-A  ✓ AGG101 

Drain-down Tex-235-F ✓ ✓ 1A 

Boil test4 Tex-530-C ✓ ✓ 1A 

Abson recovery Tex-211-F  ✓ Department 

5. Placement Testing 

Control charts Tex-233-F ✓ ✓ 1A 

Ride quality measurement Tex-1001-S ✓ ✓ Note 3 

Thermal profile Tex-244-F 
✓ ✓ 1B 

Water flow test Tex-246-F 
✓ ✓ 1B 

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3082.4.5., “Production Operations,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test 

Type B is specified. 
4. When shown on the plans. 

 

4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement tests, control charts, and thermal profiles. Obtain the 
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any 
available test results to the other party when requested. The Contractor and Engineer must exchange test data 
within the maximum allowable time in accordance with Table 6 unless otherwise approved. The Engineer and the 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
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Contractor will immediately report to the other party any test result that requires suspension of production or 
placement or that fails to meet the specification requirements. Record and electronically submit all test 
results and pertinent information on Department-provided templates. 

Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Section 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 6 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 
Production Quality Control 

Gradation1 

Contractor Engineer 
1 working day of completion of 

the sublot 

Asphalt binder content1 
Laboratory-molded density1 
Moisture content2 

 Drain-down1 

 Boil test 4 
Production Quality Assurance 

Gradation2  
 

 
Engineer 

 
 

 
Contractor 

 
 

1 working day of completion of 
the sublot 

Asphalt binder content2 
Laboratory-molded density2 
Hamburg Wheel test3 
Boil test4 
Drain-down2 
Binder tests3 

Placement Quality Control 
Thermal profile1 

Contractor Engineer 
1 working day of completion of 

the lot 
Water flow1 
Membrane application rate2 

Placement Quality Assurance 
Thermal profile2 

Engineer Contractor 1 working day of completion of 
the lot 

Aging ratio3 
Water flow2 
Membrane application rate2 

1. These tests are required on every sublot. 

2. To be performed at the frequency in accordance with Table 14 or as shown on the plans. 
3. To be reported as soon as the results become available. 
4. When shown on the plans 

Use the procedures described in Tex-233-F, when directed, to plot the results of all production and 
placement testing. Update the control charts as soon as test results for each sublot become available. Make 
the control charts readily accessible at the field laboratory. The Engineer may suspend production for failure 
to update control charts. 

4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

Submit a written QCP before the mandatory pre-paving meeting, when directed. Receive approval of the 
QCP before pre-paving meeting. Include the following items in the QCP: 

4.3.1. Project Personnel. For project personnel, include: 

■ a list of individuals responsible for QC with authority to take corrective action; 
■ current contact information for each individual listed; and 
■ current copies of certification documents for individuals performing specified QC functions. 

 
4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

■ the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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operations; 

■ aggregate stockpiling procedures to avoid contamination and segregation; 
■ frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

■ procedure for monitoring the quality and variability of asphalt binder. 

 
4.3.3. Production. For production, include: 

■ loader operation procedures to avoid contamination in cold bins; 
■ procedures for calibrating and controlling cold feeds; 
■ procedures to eliminate debris or oversized material; 
■ procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, lime, liquid antistrip, compaction aid, foaming process, fibers); 

■ procedures for reporting job control test results; and 
■ procedures to avoid segregation and drain-down in the silo. 

 
4.3.4. Loading and Transporting. For loading and transporting, include: 

■ type and application method for release agents; and 
■ truck loading procedures to avoid segregation. 

 
4.3.5. Placement and Compaction. For placement and compaction, include: 

■ proposed agenda for mandatory pre-paving meeting, including date and location; 
■ proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses); 
■ type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

■ procedures for the transfer of mixture into the paver while avoiding physical and thermal segregation 

and preventing material spillage; 

■ process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

■ paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid 

physical and thermal segregation and other surface irregularities; and 

■ procedures to construct quality longitudinal and transverse joints. 

4.4. Mixture Design. 

4.4.1. Design Requirements. Use the design procedure provided in Tex-204-F, unless otherwise shown on the 
plans. Design the mixture to meet the requirements in accordance with Tables 1, 2, 3, 7, 8, and 9. Use a 
Superpave Gyratory Compactor (SGC) at 50 gyrations as the design number of gyrations (Ndesign). 

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 

■ the combined aggregate gradation, source, specific gravity, and percent of each material used; 
■ the membrane application rate based on design volumetrics; 
■ results of all applicable tests; 
■ the mixing and molding temperatures; 
■ the signature of the Level 2 person or persons that performed the design; 
■ the date the mixture design was performed; and 
■ a unique identification number for the mixture design. 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf


3082  

 9 – 20 01-22 
  Statewide  

Table 7 
Master Gradation Limits (% Passing by Weight or Volume) 

and Laboratory Mixture Design Properties 

 
Sieve Size 

Permeable Friction Course Thin Bonded Friction Course 
Fine 

(PFC-F) 
Coarse  

(PFC-C and PFCR-C) Type A Type B Type C 

3/4″ –    100.01 – – 1001 
1/2″ 100.01     80.0–100.0 – 1001 75–100 
3/8″ 95.0–100.0    35.0–60.0 1001 75–100 55–80 
#4 20.0–55.0     1.0–20.0 35–55 22–36 22–36 
#8 1.0–10.0     1.0–10.0 19–30 19–30 19–30 

#16 – – 14–25 14–24 14–24 
#50 – – 7–14 7–14 7–14 
#200 1.0–4.0 1.0–4.0 4–6 4–6 4–6 

1. Defined as maximum sieve size. No tolerance allowed. 

Table 8 
Mixture Design Properties 

Mixture Property 
Test 

Method 

PG 76 Mixtures 
A-R 

Mixtures 
Thin Bonded Friction Course 

Fine 
(PFC-F) 

Coarse 
(PFC-C) 

Coarse 
(PFCR-C) 

Type A Type B Type C 

Asphalt binder content, % – 6.0–7.0 6.0–7.0 7.0–9.0 5.0–5.8 4.8–5.6 4.8–5.6 

Film thickness, microns – – – – 9.0 Min 9.0 Min 9.0 Min 

Design gyrations (Ndesign) Tex-241-F 50 50 50 50 50 50 

Laboratory-molded density, % Tex-207-F 78.0 Max 82.0 Max 82.0 Max 92.0 Max 92.0 Max 92.0 Max 

Hamburg Wheel test,1 passes 
at 12.5 mm rut depth 

Tex-242-F 10,000 Min Note 2 Note 2 Note 2 Note 2 Note 2 

Drain-down, % Tex-235-F 0.10 Max 0.10 Max 0.10 Max 0.10 Max 0.10 Max 0.10 Max 

Fiber content, % by wt. of total 
PG 76 mixture 

Calculated 0.20–0.50 0.20-0.50 – – – – 

Lime content, % by wt. of  
total aggregate 

Calculated 1.03 1.03 – Note 4 Note 4 Note 4 

CRM content, % by wt. of  
A-R binder 

Calculated – – 15.0 Min – – – 

Boil test5 Tex-530-C – – – – – – 

Cantabro loss, % Tex-245-F 20.0 Max 20.0 Max 20.0 Max 20.0 Max 20.0 Max 20.0 Max 

1. Mold test specimens to Ndesign at the optimum asphalt binder content. 
2. No specification value is required unless otherwise shown on the plans. 
3. Unless otherwise shown on the plans or waived by the Engineer based on Hamburg Wheel results. 
4. Lime may be required when shown on the plans. 
5. When shown on the plans. Used to establish baseline for comparison to production results. 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level, 
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original 
laboratory mixture design used to produce the trial batch. When a compaction aid or foaming process is used, 
JMF1 may be designed and submitted to the Engineer without including the compaction aid or foaming process. 
When a compaction aid or foaming process is used, document the compaction aid or foaming process used and 
recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify JMF1 based on plant-
produced mixture from the trial batch unless otherwise approved. The Engineer may accept an existing 
mixture design previously used on a Department project and may waive the trial batch to verify JMF1. The 
Department may require the Contractor to reimburse the Department for verification tests if more than two trial 
batches per design are required. 

4.4.2.1. Contractor’s Responsibilities. 

4.4.2.1.1. Providing Superpave Gyratory Compactor. Furnish an SGC calibrated in accordance with Tex-241-F for 
molding production samples. Locate the SGC at the Engineer’s field laboratory or make the SGC available 
to the Engineer for use in molding production samples. 

4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
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correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production 
test results. 

4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component materials and 
request approval to produce the trial batch. Provide an additional 25 lb. of the design mixture if opting to have the 
Department perform the Hamburg Wheel test on the laboratory mixture when required in accordance with 
Table 8, and request that the Department perform the test. 

4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 
proposed for use. 

4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Note 
that the asphalt content correction factor takes into account the percent fibers in the mixture so that the fibers 
are excluded from the binder content determination. Provide the Engineer with split samples of the mixtures 
before the trial batch production, including all additives (except water), and blank samples used to determine 
the correction factors for the ignition oven used for quality assurance testing during production. Correction 
factors established from a previously approved mixture design may be used for the current mixture design if 
the mixture design and ignition oven are the same as previously used and the correction factors are not more 
than 12 mo. old, unless otherwise directed. 

4.4.2.1.7. Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until 
completion of the project or as directed. Use this sample for comparison purposes during production. Add 
lime or liquid antistripping agent as directed if signs of stripping exist. 

4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 
and authorization to produce a trial batch, including the compaction aid or foaming process, if applicable, for 
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the 
requirements in accordance with Table 9. The Engineer may accept test results from recent production of 
the same mixture instead of a new trial batch. 

4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 
produce the trial batch. Provide documentation to verify the calibration or accuracy of the asphalt mass flow 
meter to measure the binder content. Verify that asphalt mass flow meter meets the requirements of 0.4 % 
accuracy, when required, in accordance with Item 520, “Weighing and Measuring Equipment.” The Engineer 
may require that the accuracy of the mass flow meter be verified based on quantities used. 

4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 
specification requirements. 

4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions in 
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples 
to the appropriate laboratory as directed. 

4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 
mixture requirements in accordance with Table 9. Ensure the trial batch mixture is also in compliance with the 
requirements in accordance with Tables 7 and 8. Use a Department-approved laboratory listed on the MPL to 
perform the Hamburg Wheel test on the trial batch mixture or request that the Department perform the 
Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with Hamburg 
Wheel test results on the trial batch. Provide the Engineer with a copy of the trial batch test results. 

4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results, determine the target mixture proportions, and 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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submit as JMF2 after the Engineer grants full approval of JMF1 based on results from the trial batch. Verify 
that JMF2 meets the mixture requirements in accordance with Table 9. 

4.4.2.1.15. Mixture Production. After receiving approval for JMF2, use JMF2 to produce Lot 1. 

4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 
submit as JMF3 for use in Lot 2. 

4.4.2.1.17. JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 
adjustments before beginning a new lot. The adjusted JMF must: 

■ be provided to the Engineer in writing before the start of a new lot; 
■ be numbered in sequence to the previous JMF; 
■ meet the master gradation limits in accordance with Table 7 
■ meet the binder content limits in accordance with Table 8; and 
■ be within the operational tolerances of JMF2 in accordance with Table 9. 

 
4.4.2.1.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 

3082.4.9.1., “Referee Testing,” to resolve testing differences with the Engineer. 

Table 9 
Operational Tolerances 

Test 
Description 

Test 
Method 

Allowable Difference 
between JMF2 and 

JMF1 Target1 

Allowable 
Difference from 
Current JMF and 

JMF22 

Allowable Difference 
between 

Contractor and 
Engineer3 

Individual % retained for sieve 
sized larger than #200 

Tex-200-F 

Must be Within Master 
Grading Limits in 
accordance with  

Table 7 

±3.04 ±5.04 

% passing the #200 sieve ±2.04 ±3.04 

Laboratory-molded density, % Tex-207-F, Part VIII ±1.0 ±1.0 ±1.0 

Asphalt binder content, % Tex-236-F, Part I5 ±0.36,7 ±0.34,6,7 ±0.36,7 

Drain-down, % Tex-235-F Note 8 Note 8 N/A 

Boil test Tex-530-C Note 9 Note 9 N/A 

Membrane application rate Tex-247-F ±0.02 ±0.02 N/A 

1. JMF1 is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved 
mixture design developed from the trial batch used to produce Lot 1. 

2. Current JMF is JMF3 or higher. JMF3 is the approved mixture design used to produce Lot 2. 
3. Contractor may request referee testing only when values exceed these tolerances. 
4. Only applies to mixture produced for Lot 1 and higher. Aggregate gradation is not allowed to be outside the limits 

in accordance with Table 7. 
5. Ensure the binder content determination excludes fibers. 
6. May be obtained from asphalt mass flow meter readouts as determined by the Engineer. 
7. Binder content is not allowed to be outside the limits shown in Table 8. 
8. Verify that Table 8 requirements are met. 
9. When shown on the plans. 

4.4.2.2. Engineer’s Responsibilities. 

4.4.2.2.1. Superpave Gyratory Compactor. The Engineer will use a Department SGC calibrated in accordance with 
Tex-241-F to mold samples for laboratory mixture design verification. For molding trial batch and production 
specimens, the Engineer will use the Contractor-provided SGC at the field laboratory or provide and use a 
Department SGC at an alternate location. 

4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 
conformance of the following information within two working days of receipt: 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit247.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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■ the Contractor’s mix design report (JMF1); 
■ the Contractor-provided Hamburg Wheel test results, if applicable; 
■ all required materials including aggregates, asphalt, and additives; and 
■ the mixture specifications. 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test with laboratory mixture design, 10 working days are allowed for 
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture from 
the trial batch. 

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 

Section 3082.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two 
working days, conditional approval of JMF1 will still be granted within two working days of receiving 
JMF1. When the Engineer’s test results become available, they will be used for specification 
compliance. 

The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1. 

4.4.2.2.3. Hamburg Wheel Testing. At the Contractor’s request, the Department will perform the Hamburg Wheel 
test on the laboratory mixture in accordance with Tex-242-F to verify compliance with the Hamburg Wheel 
test requirement in accordance with Table 8. The Engineer will be allowed 10 working days to provide the 
Contractor with Hamburg Wheel results on the laboratory mixture design. 

4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to 
determine the aggregate and asphalt correction factors for the ignition oven used for quality assurance 
testing during production in accordance with Tex-236-F, Part II. Provide correction factors that are not more 
than 12 mo. old. The Engineer will verify that the asphalt content correction factor takes into account the 
percent fibers in the mixture so that the fibers are excluded from the binder content determination. 

4.4.2.2.5. Testing the Trial Batch. The Engineer will sample and test the trial batch within one full working day to 
ensure that the mixture meets the requirements in accordance with Table 9. If the Contractor requests the 
option to have the Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will 
mold samples in accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement 
in accordance with Table 8. 

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These 
results may be retained and used for comparison purposes during production. 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in 
accordance with Tables 7 and 8. 

The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

4.4.2.2.7. Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in accordance with Tables 7, 8, and 9. 

4.4.2.2.8. Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2). 

4.4.2.2.9. Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the master grading and asphalt binder content shown in accordance with Tables 7 and 8 and are 
within the operational tolerances of JMF2 in accordance with Table 9. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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4.4.2.2.10. Binder Content Adjustments. For JMF2 and above, the Engineer may require the Contractor to adjust the 
target binder content by no more than 0.3% from the current JMF. 

4.5. Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification.  

4.5.1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5.2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures in accordance with Table 10. The 
Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures in accordance with Table 10. 

Table 10 
Maximum Production Temperature 

High-Temperature Binder Grade1 Max Production Temperature 

PG 76 345˚F 
A-R Binder 345˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture.  

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck and perform the test promptly. 

4.6. Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. Do 
not use diesel or any release agent not shown on the Department’s MPL. 

Use equipment for hauling as defined in Section 3082.4.7.3.2., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

4.7. Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the 
Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal camera 
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal 
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as the 
mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the 
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 
pavement edges. Do not allow any loose mixture onto the prepared surface before application of the membrane. 
Place the mixture to meet the typical section requirements and produce a smooth, finished surface with a 
uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by at least 6 in. 
Place mixture so that longitudinal joints on the surface course coincide within 6-in. of lane lines and are not 
placed in the wheel path, or as directed, and offset longitudinal joints of successive courses of hot-mix by at 
least 6-in. Ensure that all finished surfaces will drain properly. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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4.7.1. Weather Conditions. 

4.7.1.1. When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the 
roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however, 
the Engineer may restrict the Contractor from paving if the ambient temperature is likely to drop below 32°F 
within 12 hr. of paving. Place mixtures when weather conditions and moisture conditions of the roadway surface 
are suitable as determined by the Engineer. Provide output data from the thermal imaging system to 
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with Section 
3082.4.7.3.1.2., “Thermal Imaging System.” 

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to facilitate 
compaction when the air temperature is 70°F and falling. 

4.7.1.2. When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging 
system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved 
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or 
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway 
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if 
the air temperature is 60°F and falling. 

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

4.7.2. Application of Membrane. Apply the membrane at the rates in accordance with Table 11 unless otherwise 
directed. Spray the membrane using a metered mechanical pressure spray bar at a temperature of 140°F to 
180°F. Monitor the membrane application rate and make adjustments to the rate when directed. Verify that 
the spray bar is capable of applying the membrane at a uniform rate across the entire paving width. Apply 
adequate overlap of the tack coat in the longitudinal direction during placement of the mat to ensure bond of 
adjacent mats, unless otherwise directed. Unless otherwise directed, avoid tacking the vertical faces of 
adjacent PFC mats in the longitudinal direction to avoid restricting lateral drainage. Apply tack coat to all 
transverse joints. Do not let the wheels or other parts of the paving machine contact the freshly applied 
membrane. Do not dilute the membrane at the terminal, in the field, or at any other location before use. Do 
not allow any loose mixture onto the prepared surface before application of the membrane. 

 

Table 11 
Membrane Application Rate Limits, (Gal. per square yard) 

Mix Type Lift Thickness Membrane Rate 
 

Permeable Friction Course 

1-1/2 in. 0.30–0.33 
1-1/4 in. 0.27–0.30 

1 in. 0.25–0.28 
3/4 in. 0.22–0.25 

 
Thin Bonded Friction Course 

3/4 in. 0.17–0.27 
5/8 in. 0.16–0.24 
1/2 in. 0.14–0.20 

4.7.2.1. Non-uniform Application of Membrane. Stop application if it is not uniform due to streaking, ridging, pooling, 
or flowing off the roadway surface. Verify equipment condition including plugged nozzles on the spray bar, 
operating procedures, application temperature, and material properties. Determine and correct the cause of 
non-uniform application. 

4.7.2.2. Test Strips. The Engineer may perform independent tests to confirm Contractor compliance and may require 
testing differences or failing results to be resolved before resuming production. 

The Engineer may cease operations and require construction of test strips at the Contractor’s expense if any of 
the following occurs: 

■ non-uniformity of application continues after corrective action; 
■ in three consecutive shots, application rate differs by more than 0.03 gal. per square yard from the rate 



3082  

 15 – 20 01-22 
  Statewide  

directed; or 
■ any shot differs by more than 0.05 gal. per square yard from the rate directed. 

The Engineer will approve the test strip location. The Engineer may require additional test strips until the 
membrane application meets specification requirements.  

4.7.3. Lay-Down Operations. Use the placement temperature in accordance with Table 12 to establish the minimum 
placement temperature of the mixture delivered to the paving operation. 

 
Table 12 

Min Mixture Placement Temperature 

High-Temperature Binder Grade1 
Min Placement Temperature  

(Before Entering Paving Operation)2,3 

PG 76 280˚F 
A-R Binder 280˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture.   

2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer nearest to the 
point of entry of the paving operation. 

3. Minimum placement temperatures may be reduced 10°F if using a compaction aid. 

4.7.3.1. Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in 
Section 3082.4.9.8., “Miscellaneous Areas.” 

4.7.3.1.1. Thermal Segregation. 

4.7.3.1.1.1.  Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F. 

4.7.3.1.1.2.  Severe. Any areas that have a temperature differential greater than 50°F. 

4.7.3.1.2. Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 
the report described in Tex-244-F to the Engineer daily unless otherwise directed. Modify the paving 
process as necessary to eliminate any recurring (moderate or severe) thermal segregation identified by the 
thermal imaging system.  

The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the 
paving process to eliminate recurring severe or moderate thermal segregation.  

Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging 
system software to generate temperature profile plots daily or as requested by the Engineer. 

4.7.3.1.3. Thermal Camera. When using the thermal camera instead of the thermal imaging system, take immediate 
corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is 
used. Provide the Engineer with the thermal profile of every sublot within one working day of the completion of 
each lot. When requested by the Engineer, provide the electronic files generated using the thermal camera. Report 
the results of each thermal profile in accordance with Section 3082.4.2., “Reporting and Responsibilities.” The 
Engineer will use a hand-held thermal camera to obtain a thermal profile at least once per project unless the 
thermal imaging system is used. Suspend operations and take immediate corrective action to eliminate severe 
thermal segregation unless otherwise directed. Resume operations when the Engineer determines that 
subsequent production will meet the requirements of this Section. 

4.7.3.2. Hauling Equipment. Use live bottom or end dump trucks to haul and transfer mixture; however, with 
exception of paving miscellaneous areas, end dump trucks are only allowed when used in conjunction with 
an MTD with remixing capability or when a thermal imaging system is used unless otherwise allowed. 

4.7.3.3. Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 
5 min. The Engineer may evaluate the suspect area in accordance with Section 3082.4.9.9., “Recovered 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
paver is stopped. 

4.8. Compaction. Roll the freshly placed mixture with as many steel-wheeled rollers as necessary, operated in 
static mode, to seat the mixture without excessive breakage of the aggregate and to provide a smooth 
surface and uniform texture. Do not use pneumatic rollers. Use the control strip method given in Tex-207-F, 
Part IV, to establish the rolling pattern. Moisten the roller drums thoroughly with a soap and water solution to 
prevent adhesion. Use only water or an approved release agent on rollers, tamps, and other compaction 
equipment unless otherwise directed. 

For PFC mixtures, use Tex-246-F to test and verify that the compacted mixture has adequate permeability. 
Measure the water flow once per sublot at locations directed by the Engineer. The water flow rate should be less than 
20 sec. Investigate the cause of the water flow rate test failures and take corrective actions during production 
and placement to ensure the water flow rate is less than 20 sec. Suspend production if two consecutive water 
flow rate tests fail unless otherwise approved. Resume production after the Engineer approves changes to 
production or placement methods. 

Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 180°F. 

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

4.9. Acceptance Plan. Sample and test the hot-mix on a lot and sublot basis.  

4.9.1. Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 
referee testing if the differences between Contractor and Engineer test results exceed the operational 
tolerances in accordance with Table 9 and the differences cannot be resolved. The Contractor may also 
request referee testing if the Engineer’s test results require suspension of production and the Contractor’s 
test results are within specification limits. Make the request within five working days after receiving test 
results and cores from the Engineer. Referee tests will be performed only on the sublot in question and only 
for the particular tests in question. Allow 10 working days from the time the referee laboratory receives the 
samples for test results to be reported. The Department may require the Contractor to reimburse the 
Department for referee tests if more than three referee tests per project are required and the Engineer’s test 
results are closer to the referee test results than the Contractor’s test results. 

4.9.2. Production Acceptance. 

4.9.2.1. Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 ton; 
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more 
than 2,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such 
that approximately three to four sublots are produced each day. The lot size will be between 1,000 ton and 
4,000 ton. The Engineer may change the lot size before the Contractor begins any lot. 

4.9.2.1.1. Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of 
production or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots 
within five working days unless otherwise allowed. 

4.9.2.2. Production Sampling. 

4.9.2.2.1. Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these 
portions as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample 
splitting and take immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will 
maintain the custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is 
completed. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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4.9.2.2.1.1. Random Sample. At the beginning of the project, the Engineer will select random numbers for all 
production sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each 
sublot at the randomly selected location. The Engineer will perform or witness the sampling of production 
sublots. 

4.9.2.2.1.2. Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the  
 random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee  
 testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the  
 Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be 
 randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. 
 The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

4.9.2.2.2. Informational Hamburg and Overlay Testing. Select one random sublot from Lot 2 or higher for Hamburg 
and Overlay testing during the first week of production. Obtain and provide the Engineer with approximately 
90 lb. of mixture, sampled in accordance with Tex-222-F, in sealed containers, boxes, or bags labeled with 
the Control-Section-Job (CSJ), mixture type, lot, and sublot number. The Engineer will ship the mixture to 
the Materials and Tests Division for Hamburg and Overlay testing. Results from these tests will not be used 
for specification compliance. 

4.9.2.2.3. Asphalt Binder Sampling. Obtain a 1-qt. (1 gal. for A-R binder) sample of the asphalt binder witness by the 
 Engineer for each lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. 
 Obtain the sample at approximately the same time the mixture random sample is obtained. Sample from a 
 port located immediately upstream from the mixing drum or pug mill and upstream from the introduction of 
 any additives in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot 
 numbers, producer, producer facility, grade, district, date sampled, and project information including 
 highway and CSJ. The Engineer will retain these samples for one year. The Engineer may also obtain 
 independent samples. If obtaining an independent asphalt binder sample and upon request of the 
 Contractor, the Engineer will split a sample of the asphalt binder with the Contractor.  

At least once per project, the Engineer will collect split samples of each binder grade and source used. The 
Engineer will submit one split sample to the Materials and Tests Division to verify compliance with Item 300, 
“Asphalts, Oils, and Emulsions” and will retain the other split sample for 1 yr. 

4.9.2.3. Membrane Sampling. The Engineer will obtain a 1-qt. sample of the polymer modified emulsion for each lot of 
mixture produced in accordance with Tex-500-C, Part III. The Engineer will notify the Contractor when the 
sampling will occur and will witness the collection of the sample. Obtain the sample at approximately the same 
time the mixture random sample is obtained. Label the can with the corresponding lot and sublot numbers, 
producer, producer facility, grade, district, date sampled, and project information including highway and CSJ. 
The Engineer will retain theses samples for two months. 

At least once per project, the Engineer will collect split samples of the polymer modified emulsion. The Engineer 
will submit one split sample to the Materials and Tests Division to verify compliance with Item 300, “Asphalts, 
Oils, and Emulsions” and will retain the other split sample for two months. The Engineer may test as often as 
necessary to ensure the residual of the emulsion is greater than or equal to the specification requirement in 
Item 300, “Asphalts, Oils, and Emulsions.” 

4.9.2. Production Testing. The Contractor and Engineer must perform production tests in accordance with 
Table 13. The Contractor has the option to verify the Engineer’s test results on split samples provided by 
the Engineer. Determine compliance with operational tolerances in accordance with Table 9 for all sublots. 

 
At any time during production, the Engineer may require the Contractor to verify the following based on 
quantities used: 
■ lime content (within ±0.1% of JMF), when PG binder is specified; 
■ fiber content (within ±0.03% of JMF), when PG binder is specified; and 
■ CRM content (within ±1.5% of JMF), when A-R binder is specified. 

Maintain the in-line measuring device when A-R binder is specified to verify the A-R binder viscosity between 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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2,500 and 4,000 centipoise at 350°F unless otherwise approved. Record A-R binder viscosity at least once 
per hour and provide the Engineer with a daily summary unless otherwise directed. 

If the aggregate mineralogy is such that Tex-236-F Part I does not yield reliable results, the Engineer may 
allow alternate methods for determining the asphalt content and aggregate gradation. The Engineer will 
require the Contractor to provide evidence that results from Tex-236-F, Part I are not reliable before permitting 
an alternate method unless otherwise allowed. Use the applicable test procedure as directed if an alternate 
test method is allowed. 

Table 13 
Production and Placement Testing Frequency 

Description Test 
Method 

Min Contractor 
Testing Frequency 

Min Engineer 
Testing 

Frequency 

Individual % retained for sieve 
sized larger than #200 

 
Tex-200-F 

 
1 per sublot 

 
1 per 12 sublots 

% passing the #200 sieve 

Laboratory-molded density, % Tex-207-F, Part VIII 1 per sublot 1 per lot 

Asphalt binder content1, % Tex-236-F, Part I2 1 per sublot 1 per lot 

Drain-down, % Tex-235-F 1 per sublot 1 per 12 sublots 

Boil test3 Tex-530-C 1 per project 1 per project 

Membrane application rate Tex-247-F 1 per lot 1 per 12 sublots 

Moisture content Tex-212-F, Part II When directed 1 per project 

Cantabro loss, % Tex-245-F 
1 per project 

(sample only) 1 per project 

Overlay test Tex-248-F 
1 per project 

(sample only) 10 
 

1 per project4 

Hamburg Wheel test Tex-242-F 
1 per project 

(sample only)10 1 per project4 

Water flow test5 Tex-246-F 1 per sublot 1 per project 

Asphalt binder sampling Tex-500-C, Part II 
1 per lot  

(sample only)6 1 per project 

Membrane sampling 
and testing Tex-500-C, Part III N/A 1 per project 

Thermal profile Tex-244-F 1 per sublot7,8,9 1 per project8 

1. May be obtained from asphalt mass flow meter readouts as determined by the Engineer. 
2. Ensure the binder content determination excludes fibers. 
3. When shown on the plans.  
4. When required according to mixture type and requirements in accordance with Table 8. 
5. Only required for PFC mixtures. 
6. Obtain samples witness by the Engineer. The Engineer will retain these samples for 1 yr. 
7. To be performed in the presence of the Engineer when using the thermal camera, unless otherwise approved. 
8. Not required when a thermal imaging system is used. 
9. When using the thermal imaging system, the test report must include the temperature measurements taken in 

accordance with Tex-244-F. 
10. Testing performed by the Materials and Tests Division for informational purposes only. 

4.9.3. Operational Tolerances. Control the production process within the operational tolerances in accordance 
with Table 9. Suspend production and placement operations when production or placement test results 
exceed the tolerances in accordance with Table 9 unless otherwise allowed. The Engineer will allow 
suspended production to resume when test results or other information indicates the next mixture produced 
will be within the operational tolerances. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit247.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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4.9.4. Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot- 
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance 
with Table 9 , payment will be made for the load. If test results are not within operational tolerances, no 
payment will be made for the load. 

4.9.5. Placement Acceptance. 

4.9.6. Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area 
placed during a production sublot.  

4.9.7. Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or 
discontinuous paving operations such as driveways, mailbox turnouts, crossovers, gores, spot level-up 
areas, and other similar areas. The specified layer thickness is based on the rate of 90 lb. per square yard 
for each inch of pavement unless another rate is shown on the plans. Miscellaneous areas are not subject 
to thermal profiles testing. 

4.9.8. Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the 
DSR value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR 
values in accordance with AASHTO T 315 at the specified high temperature performance grade of the 
asphalt. The Engineer may require removal and replacement of the defective material at the Contractor’s 
expense. The asphalt binder will be recovered for testing from production samples or cores in accordance 
with Tex-211-F. 

4.9.9. Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, mat 
slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate particles, 
or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the Engineer 
will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely affect 
pavement performance, the Engineer may require the Contractor to remove and replace (at the Contractor’s 
expense) areas of the pavement that contain irregularities. The Engineer may also require the Contractor to 
remove and replace (at the Contractor’s expense) areas where the mixture does not bond to the existing 
pavement.  

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

4.9.10. Exempt Production. When the anticipated daily production is less than 100 ton, all QC and QA sampling 
and testing are waived. The Engineer may deem the mixture as exempt production for the following 
conditions: 

■ anticipated daily production is more than 100 ton but less than 250 ton; 
■ total production for the project is less than 2,500 ton; 
■ when mutually agreed between the Engineer and the Contractor; or 
■ when shown on the plans. 

 
For exempt production, the Contractor is relieved of all production and placement sampling and testing 
requirements. All other specification requirements apply, and the Engineer will perform acceptance tests for 
production and placement in accordance with Table 13. 
For exempt production: 
■ produce, haul, place, and compact the mixture as directed by the Engineer; and 
■ control mixture production to yield a laboratory-molded density that is within ±1.0% of the target density 

as tested by the Engineer. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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4.9.11. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 
unless otherwise shown on the plans. 

 
 

5. MEASUREMENT 

5.1. PFC Hot-Mix Asphalt. Permeable friction course (PFC) hot-mix will be measured by the ton of composite 
mixture, which includes asphalt, aggregate, and additives. Measure the weight on scales in accordance with 
Item 520, “Weighing and Measuring Equipment.” 

5.2. TBFC Hot-Mix Asphalt. Thin bonded friction course (TBFC) hot-mix will be measured by the ton of 
composite mixture, which includes asphalt, aggregate, and additives. Measure the weight on scales in 
accordance with Item 520, “Weighing and Measuring Equipment.” 

5.3. Membrane. Membrane material will be measured by volume. Membrane material will be measured at the 
applied temperature by strapping the tank before and after road application and determining the net volume 
in gallons from the distributor’s calibrated strap stick. The Engineer will witness all operations for volume 
determination. All membrane will be measured by the gallon applied, in the accepted membrane. 

 
 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3082.5.1., “PFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Permeable friction course” 
of the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation, 
removing pavement marking and markers, materials, placement, equipment, labor, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3082.5.2., “TBFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Thin bonded friction 
course” of the mixture type, SAC, and binder specified. These prices are full compensation for surface 
preparation, removing pavement marking and markers, materials, placement, equipment, labor, tools, and 
incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3082.5.3., “Membrane,” will be paid for at the unit bid price for “Membrane” of the membrane 
material provided. These prices are full compensation for materials, placement, equipment, labor, tools, 
and incidentals. 

Trial batches will not be paid for unless they are included in pavement work approved by the Department. 

Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 
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Special Specification 3084 

Bonding Course 

1. DESCRIPTION 

Construct a bonding course where improved bonding is needed using a Tracking-Resistant Asphalt Interlayer 
(TRAIL) or a Spray Applied Underseal Membrane, applied before the placement of a new hot-mix asphalt 
concrete pavement. 

2. MATERIALS 

2.1. Furnish the materials for one of the following two options: 

2.1.1. TRAIL. Furnish asphalt material described as “tack” for typical use in the TRAIL Material Producer List. Do 
not dilute emulsified asphalts at the terminal, in the field, or at any other location before use. 

2.1.2. Spray Applied Underseal Membrane. Furnish asphalt material meeting the requirements of Special 
Specification 3002, “Spray Applied Underseal Membrane.” Do not dilute emulsified asphalts at the terminal, 
in the field, or at any other location before use. 

2.2. Furnish the material for applying tack coat to all miscellaneous contact surfaces when approved by the 
Engineer: 

2.2.1. Miscellaneous Tack. FurnishTRAIL asphalt, CSS-1H, SS-1H, or a PG binder with a minimum high-
temperature of PG 58 for tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Do 
not dilute emulsified asphalts at the terminal, in the field, or at any other location before use. 

2.3. Sampling. The Engineer will witness the collection of at least one sample of each asphalt binder per project 
in accordance with Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and 
Emulsions” or Special Specification 3002, “Spray Applied Underseal Membrane.”  

3. EQUIPMENT 

3.1. TRAIL. Provide the equipment recommended by the producer. 

3.2. Spray Applied Underseal Membrane. Provide in accordance with Special Specification 3002, “Spray 
Applied Underseal Membrane.” 

4. CONSTRUCTION 

4.1. Preparation. Remove existing raised pavement markers. Repair any damage incurred by removal as 
directed. Remove dirt, dust, or other harmful material before sealing. When shown on the plans, remove 
vegetation and blade pavement edges. When approved by the Engineer, apply a thin, uniform coating of 
Miscellaneous Tack to all miscellaneous contact surfaces such as curbs, structures, and manholes. Prevent 
splattering of the tack coat when placed adjacent to curb, gutter, and structures. 

4.2. Test Strips. When required by the Engineer, perform a test strip of TRAIL at a location on or near the project 
as directed. Allow the strip to cure for a maximum of 30 min. Drive over the test strip with equipment used 
during laid-down construction to simulate the effect of paving equipment. There should be no evidence of 
tracking or picking up of the TRAIL material on the wheels of the equipment. 
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4.3. TRAIL.  Perform the following construction methods when applying a TRAIL for a bonding course: 

4.3.1. Placement. Uniformly apply the TRAIL material to all areas where mix will be placed, including joints, at the 
rate shown on the plans or as directed, within 15°F of the approved temperature, and not above the 
maximum allowable temperature. Unless otherwise directed, uniformly apply the TRAIL material at a 
minimum rate specified on the plans. The Engineer may adjust the application rate, taking into consideration 
the existing pavement surface conditions. 

4.4. Spray Applied Underseal Membrane. Place in accordance with Special Specification 3002, “Spray Applied 
Underseal Membrane.”  

4.4.1. Placement. Do not allow any loose mixture onto the prepared surface before application of the membrane. 
Unless otherwise directed, uniformly apply the membrane to all areas where mix will be placed, including 
joints, at the rate shown on the plans. Unless otherwise directed, uniformly apply the membrane at the 
minimum rate specified on the plans. The Engineer may adjust the application rate, taking into consideration 
the existing pavement surface conditions. 

4.5. Informational Shear Test. Obtain one set of full depth core specimens per project in accordance with Tex-
249-F within one working day of the time the lot placement is completed. The Engineer will select the core 
locations. Provide the cores to the Engineer in a container labeled with the Control-Section-Job (CSJ) and lot 
number. The district will determine the shear bond strength between the two bonded pavement layers in 
accordance with Tex-249-F. Results from these tests will not be used for specification compliance.    

4.6. Quality Control. Stop application if it is not uniform due to streaking, ridging, pooling, or flowing off the 
roadway surface. Verify equipment condition, operating procedures, application temperature, and material 
properties. Determine and correct the cause of non-uniform application.  

The Engineer may perform independent tests to confirm contractor compliance and may require testing 
differences or failing results to be resolved before resuming production. 

The Engineer may stop the application and require construction of test strips at the Contractor’s expense if 
any of the following occurs: 

 Non-uniformity of application continues after corrective action; 
 Evidence of tracking or picking up of the TRAIL; 
 In 3 consecutive shots, application rate differs by more than 0.02 gal. per square yard from the rate 

directed; or 
 Any shot differs by more than 0.04 gal. per square yard from the rate directed. 

The Engineer will approve the test strip location. The Engineer may require additional test strips until surface 
treatment application meets specification requirements. 

5. MEASUREMENT 

5.1. Volume. The asphalt material, including all components, will be measured at the applied temperature by 
strapping the tank before and after road application and determining the net volume from the calibrated 
distributor. The Engineer will witness all strapping operations for volume determination. All asphalt material, 
including emulsions, will be measured by the gallon applied.  

The Engineer may allow the use of a metering device to determine the asphalt volume used and application 
rate if the device is accurate to within 1.5% of the strapped volume. 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit bid price for “Bonding Course.” These prices are full compensation 
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for all materials, Miscellaneous Tack used for miscellaneous contact surfaces, equipment, labor, tools, and 
incidentals necessary to complete the work. 
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Special Specification 3096 

Asphalts, Oils, and Emulsions  

1. DESCRIPTION 

Provide asphalt cements, cutback and emulsified asphalts, performance-graded asphalt binders, and other 
miscellaneous asphalt materials as specified on the plans. 

2. MATERIALS 

Provide asphalt materials that meet the stated requirements when tested in conformance with the referenced 
Department, AASHTO, and ASTM test methods. Use asphalt containing recycled materials only if the 
recycled components meet the requirements of Article 6.9., “Recycled Materials.” Provide asphalt materials 
that the Department has preapproved for use in accordance with Tex-545-C, “Asphalt Binder Quality 
Program.”    

Inform the Department of all additives or modifiers included in the asphalt binder as part of the facility quality 
plan, as required by Tex-545-C, “Asphalt Binder Quality Program,” and provide that information to 
Department personnel. The Department reserves the right to prohibit the use of any asphalt additive or 
modifier. 

Limit the use of polyphosphoric acid to no more than 0.5% by weight of the asphalt binder.  

The use of re-refined engine oil bottoms is prohibited. 

Acronyms used in this Item are defined in Table 1. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph545.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph545.pdf
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Table1 
Acronyms 

Acronym Definition 

Test Procedure Designations 

Tex Department 
T or R AASHTO 
D ASTM 

Polymer Modifier Designations 

P polymer-modified 
SBR or L styrene-butadiene rubber (latex) 
SBS styrene-butadiene-styrene block co-polymer 
TR tire rubber (from ambient temperature grinding of truck and 

passenger tires) 

AC asphalt cement 

AE asphalt emulsion 

AE-P asphalt emulsion prime 

A-R asphalt-rubber 

C cationic 

EAP&T emulsified asphalt prime and tack 

EBL emulsified bonding layer 

FDR full depth reclamation 

H-suffix harder residue (lower penetration) 

HF high float 

HY high yield 

MC medium-curing 

MS medium-setting 

PCE prime, cure, and erosion control 

PG performance grade 

RC rapid-curing 

RS rapid-setting 

S-suffix stockpile usage 

SCM special cutback material 

SS slow-setting 

SY standard yield 

TRAIL tracking resistant asphalt interlayer 

2.1. Asphalt Cement. Provide asphalt cement that is homogeneous, water-free, and nonfoaming when heated to 
347°F, and meets the requirements in Table 2. 

 
Table 2 

Asphalt Cement 

Property 
Test 

Procedure 

Viscosity Grade 

AC-0.6 AC-1.5 AC-3 AC-5 AC-10 

Min Max Min Max Min Max Min Max Min Max 

Viscosity T 202           
 140°F, poise  40 80 100 200 250 350 400 600 800 1,200 
 275°F, poise  0.4 – 0.7 – 1.1 – 1.4 – 1.9 – 

Penetration, 77°F, 100g, 
5 sec. 

T 49 350 – 250 – 210 – 135 – 85 – 

Flash point, C.O.C., °F T 48 425 – 425 – 425 – 425 – 450 – 

Solubility in 
trichloroethylene, % 

T 44 99.0 – 99.0 – 99.0 – 99.0 – 99.0 – 

Spot test Tex-509-C Neg. Neg. Neg. Neg. Neg. 

Tests on residue from 
RTFOT: T 240           

 Viscosity, 140°F, poise T 202 – 180 – 450 – 900 – 1,500 – 3,000 
 Ductility,1 77°F  

T 51 100 – 100 – 100 – 100 – 100 – 
   5 cm/min., cm 

1. If AC-0.6 or AC-1.5 ductility at 77°F is less than 100 cm, material is acceptable if ductility at 60°F is 
more than 100 cm. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf


3096 

3 - 17 12-21 
Statewide 

2.2. Polymer-Modified Asphalt Cement. Provide polymer-modified asphalt cement that is smooth, 
homogeneous, and meets the requirements Table 3. Supply samples of the base asphalt cement and 
polymer additives if requested. 

 
Table 3 

Polymer-Modified Asphalt Cement 

Property Test 
Procedure 

Polymer-Modified Viscosity Grade 

AC-12-5TR NT-HA1 AC-15P AC-20XP AC-10-2TR AC-20-5TR 

Min Max Min Max Min Max Min Max Min Max Min Max 

Polymer  TR – SBS SBS TR TR 

Polymer content, % 
(solids basis) 

Tex-533-C 
or Tex-553-C 

5.0 – – – 3.0 – – – 2.0 – 5.0 – 

Dynamic shear, 

G*/sin, 82°C, 
10 rad/s, kPa 

T 315   1.0 –         

Dynamic shear, 

G*/sin, 64°C, 
10 rad/s, kPa 

T 315 – – – – – – 1.0 – – – 1.0 – 

Dynamic shear, 

G*/sin, 58°C, 
10 rad/s, kPa 

T 315 1.0 – – – – – – – 1.0 – – – 

Viscosity              
   140°F, poise T 202 1,200 –   1,500 – 2,000 – 1,000 – 2,000 – 
   275°F, poise T 202   – 4,000 – 8.0 – – – 8.0 – 10.0 

Penetration, 77°F, 
100 g, 5 sec. 

T 49 110 150 – 25 100 150 75 115 95 130 75 115 

Ductility, 5cm/min., 
39.2°F, cm 

T 51     – – – – – – – – 

Elastic recovery, 
50°F, % 

Tex-539-C 55 –   55 – 55 – 30 – 55 – 

Softening point, °F T 53 113 – 170 – – – 120 – 110 – 120 – 

Polymer separation, 
5 hr. 

Tex-540-C None   None None None None 

Flash point, C.O.C., 
°F 

T 48 425 – 425 – 425 – 425 – 425 – 425 – 

Tests on residue 
from RTFOT aging 
and pressure aging: 

T 240 
and R 28 

            

   Creep stiffness T 313             
      S, -18°C, MPa  – 300 – – – 300 – 300 – 300 – 300 
      m-value, -18°C  0.300 – – – 0.300 – 0.300 – 0.300 – 0.300 – 

1. Non-Tracking Hot Applied Tack Coat - TRAIL product 

 

2.3. Cutback Asphalt. Provide cutback asphalt that meets the requirements of Tables 4, 5, and 6, for the 
specified type and grade. Supply samples of the base asphalt cement and polymer additives if requested. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 4 
Rapid-Curing Cutback Asphalt 

Property 
Test 

Procedure 
Type–Grade 

  RC-250 RC-800 RC-3000 

Min Max Min Max Min Max 

Kinematic viscosity, 140°F, cSt T 201 250 400 800 1,600 3,000 6,000 

Water, % D95 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 80 – 80 – 80 – 

Distillation test: T 78       
Distillate, percentage by volume of total             
distillate to 680°F        

to 437°F  40 75 35 70 20 55 
to 500°F  65 90 55 85 45 75 
to 600°F  85 – 80 – 70 – 

      Residue from distillation, volume %  70 – 75 – 82 – 

Tests on distillation residue:        
Viscosity, 140°F, poise T 202 600 2,400 600 2,400 600 2,400 
Ductility, 5 cm/min., 77°F, cm T 51 100 – 100 – 100 – 
Solubility in trichloroethylene, % T 44 99.0 – 99.0 – 99.0 – 

      Spot test Tex-509-C Neg. Neg. Neg. 

 
 

Table 5 
Medium-Curing Cutback Asphalt 

Property Test 
Procedure 

Type–Grade 

MC-30 MC-250 MC-800 MC-3000 

Min Max Min Max Min Max Min Max 

Kinematic viscosity, 
140°F, cSt 

T 201 30 60 250 500 800 1,600 3,000 6,000 

Water, % D95 – 0.2 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 95 – 122 – 140 – 149 – 

Distillation test: T 78         
    Distillate, percentage by    

volume of total distillate 
to 680°F 

         

to 437°F  – 35 – 20 – – – – 
to 500°F  30 75 5 55 – 40 – 15 
to 600°F  75 95 60 90 45 85 15 75 

Residue from 
distillation, volume % 

 50 – 67 – 75 – 80 – 

Tests on distillation 
residue: 

         

    Viscosity, 140°F, poise T 202 300 1,200 300 1,200 300 1,200 300 1,200 
    Ductility, 5 cm/min.,   

77°F, cm 
T 51 100 – 100 – 100 – 100 – 

Solubility in 
trichloroethylene, % 

T 44 99.0 – 99.0 – 99.0 – 99.0 – 

Spot test Tex-509-C Neg. Neg. Neg. Neg. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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Table 6 

Special-Use Cutback Asphalt 

Property Test 
Procedure 

Type–Grade 

MC-2400L SCM I SCM II 

Min Max Min Max Min Max 

Kinematic viscosity, 140°F, cSt T 201 2,400 4,800 500 1,000 1,000 2,000 

Water, % D95 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 150 – 175 – 175 – 

Distillation test: T 78       
Distillate, percentage by volume of 
total distillate to 680°F 

       

to 437°F  – – – – – – 
to 500°F  – 35 – 0.5 – 0.5 
to 600°F  35 80 20 60 15 50 

Residue from distillation, volume %  78 – 76 – 82 – 

Tests on distillation residue:        
Polymer  SBR – – 
Polymer content, % (solids basis) Tex-533-C 2.0 – – – – – 
Penetration, 100 g, 5 sec., 77°F T 49 150 300 180 – 180 – 
Ductility, 5 cm/min., 39.2°F, cm T 51 50 – – – – – 
Solubility in trichloroethylene, % T 44 99.0 – 99.0 – 99.0 – 

2.4. Emulsified Asphalt. Provide emulsified asphalt that is homogeneous, does not separate after thorough 
mixing, and meets the requirements for the specified type and grade in Tables 7, 8, 9, 10, and 10A-C. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
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Table 7 

Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

HFRS-2 MS-2 AES-300 SS-1 SS-1H 

Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72           
77°F, sec. 
122°F, sec. 

 
 

– 
150 

– 
400 

– 
100 

– 
300 

75 
– 

400 
– 

20 
– 

100 
– 

20 
– 

100 
– 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Miscibility T 59 – – – Pass Pass 

Cement mixing, % T 59 – – – – – – – 2.0 – 2.0 

Coating ability and water 
resistance: 

T 59            

Dry aggregate/after spray  – – Good/Fair – – 
Wet aggregate/after spray  – – Fair/Fair – – 

Demulsibility, 35 mL of 0.02 
N CaCl2, % 

T 59 50 – – 30 – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 

Freezing test, 3 cycles1 T 59 – Pass – Pass Pass 

Distillation test: T 59           
Residue by distillation, % 
by wt. 

 65 –  65 – 65 – 60 – 60 – 

Oil distillate, % by volume 
of emulsion 

 – 0.5 – 0.5 – 5 – 0.5 – 0.5 

Tests on residue from 
distillation: 

           

Penetration, 77°F, 100 g, 
5 sec. 

T 49 100 140 120 160 300 – 120 160 70 100 

Solubility in 
trichloroethylene, % 

T 44 97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 

Ductility, 77°F, 5 cm/min., 
cm 

T 51 100 – 100 – – – 100 – 80 – 

Float test, 140°F, sec. T 50 1,200 – – – 1,200 – – – – – 

1. Applies only when the Engineer designates material for winter use. 

 
Table 8 

Cationic Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

CRS-2 CRS-2H CMS-2 CMS-2S CSS-1 CSS-1H 

Min Max Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72             

77°F, sec. – – – – – – – – 20 100 20 100 

122°F, sec. 150 400 150 400 100 300 100 300 – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Cement mixing, % T 59 – – – – – – – – – 2.0 – 2.0 

Coating ability and water resistance: T 59          

Dry aggregate/after spray – – Good/Fair Good/Fair – – 

Wet aggregate/after spray – – Fair/Fair Fair/Fair – – 

Demulsibility, 35 mL of 0.8% 
Sodium dioctyl sulfosuccinate, % 

T 59 70 – 70 – – – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 – 1 

 Particle charge T 59 Positive Positive Positive Positive Positive Positive 

Distillation test: 

T 59 

            

Residue by distillation, % by wt. 65 – 65 – 65 – 65 – 60 – 60 – 

Oil distillate, % by volume of 
emulsion 

– 0.5 – 0.5 – 7 – 5 – 0.5 – 0.5 

Tests on residue from distillation:              
Penetration, 77°F, 100 g, 5 sec. T 49 120 160 70 110 120 200 300 – 120 160 70 110 
Solubility in trichloroethylene, % T 44  97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 
Ductility, 77°F, 5 cm/min., cm T 51 100 – 80 – 100 –  – 100 – 80 – 
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Table 9 

Polymer-Modified Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

HFRS-2P AES-150P AES-300P AES-300S SS-1P 

Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72           

77°F, sec. – – 75 400 75 400 75 400 30 100 

122°F, sec. 150 400     – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Miscibility T 59 – – – – Pass 

Coating ability and water resistance: 

T 59 

        

Dry aggregate/after spray – Good/Fair Good/Fair  Good/Fair – 

Wet aggregate/after spray – Fair/Fair Fair/Fair Fair/Fair – 

Demulsibility, 35 mL of 0.02 N CaCl2, 
% 

T 59 50 – – – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 

 Breaking index, g Tex-542-C – –     

Distillation test:1 T 59           

Residue by distillation, % by wt. 65 – 65 – 65 – 65 – 60 – 

Oil distillate, % by volume of 
emulsion 

– 0.5 – 3 – 5 – 7 – 0.5 

Tests on residue from distillation:            
Polymer content, wt. % (solids 
basis) 

Tex-533-C 3.0 – – – – – – – 3.0 – 

Penetration, 77°F, 100 g, 5 sec. T 49 90 140 150 300 300 – 300 – 100 140 
Solubility in trichloroethylene, % T 44  97.0 – 97.0 – 97.0 – 97.0 – 97.0 – 
Viscosity, 140°F, poise T 202 1,500 – – – – – – – 1,300 – 
Float test, 140°F, sec T 50 1,200 – 1,200 – 1,200 – 1,200 – – – 
Ductility,2 39.2°F, 5 cm/min., cm T 51 50 – – – – – – – 50 – 
Elastic recovery,2 50°F, % Tex-539-C 55  – – – – – – – – – 

Tests on RTFO curing of distillation 
residue 

T 240           

Elastic recovery, 50°F, % Tex-536-C – – 50 – 50 – 30 – – – 

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F ±10°F. Maintain at this temperature for 20 min. Complete total distillation 
in 60 min. (±5 min.) from the first application of heat. 

2. HFRS-2P must meet one of either the ductility or elastic recovery requirements. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph536.pdf
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Table 10 

Polymer-Modified Cationic Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

CRS-2P  CHFRS-2P CRS-2TR CMS-1P3 CMS-2P3 CSS 1P 

Min Max Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72             

77°F, sec. – – – – – – 10 100 – – 20 100 

122°F, sec. 150 400 100 400 150 500 – – 50 400 – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Demulsibility, 35 ml of 0.8% sodium 
dioctyl sulfosuccinate, % 

T 59 70 – 60 – 40 – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 – 1 

Breaking index, g Tex-542-C – – – – – – – – – – – – 

Particle charge T 59 Positive Positive Positive Positive Positive Positive 

Distillation test1: T 59             

Residue by distillation, % by weight 65 – 65 – 65 – 30 – 60 – 62 – 

Oil distillate, % by volume of emulsion – 0.5 – 0.5 – 3 – 0.5 – 0.5 – 0.5 

Tests on residue from distillation:              
Polymer content, wt. % (solids basis) Tex-533-C 3.0 – 3.0 – 5.07 – – – – – 3.0 – 
Penetration, 77°F, 100 g, 5 sec. T 49 90 150 80 130 90 150 30 – 30 – 55 90 
Viscosity, 140°F, poise T 202  1,300 – 1,300 – 1,000 – – – – – – – 
Solubility in trichloroethylene, % T44 97.0 – 95.0 – 98 – – – – – 97.0 – 
Softening point, °F T 53 – – –  – – – – – – – 135 – 
Ductility, 77°F, 5 cm/min., cm T 51 – – – – 40 – – – – – 70 – 
Float test, 140°F, sec. T 50 – – 1,800 – – – – – – – – – 
Ductility,2 39.2°F, 5 cm/min., cm T 51 50 – – – – – – – – – – – 
Elastic recovery,2 50°F, % Tex-539-C 55 – 55 – – – – – – – – – 

Tests on residue from evaporative 
recovery: 

R 78, 
Procedure 

B 

            

  Nonrecoverable creep compliance of 
residue, 3.2 kPa, 52°C, kPa-1                                   

 T 350 – – – – – – – 2.0 – 4.0 – – 

Tests on rejuvenating agent:              
Viscosity, 140°F, cSt T 201 – – – – – – 50 175 50 175 – – 
Flash point, C.O.C., °F T 48 – – – – – – 380 – 380 – – – 
Saturates, % by weight D 2007 – – – – – – – 30 – 30 – – 
Solubility in n-pentane, % by weight D 2007 – – – – – – 99 – 99 – – – 

Tests on rejuvenating agent after RTFO T 240             
Weight Change, %  – – – – – – – 6.5 – 6.5 – – 
Viscosity Ratio  – – – – – – – 3.0 – 3.0 – – 

Tests on latex4:              
  Tensile strength, die C dumbbell, psi D 4125 – – – – – – 800 – 800 – – – 

    Change in mass after immersion in   
rejuvenating agent, % 

D 471 – – – – – – – 406 – 406 – – 

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F (±0°F). Maintain at this temperature for 20 min. Complete total 
distillation in 60 min. (±5 min.) from the first application of heat. 

2. CRS-2P must meet one of either the ductility or elastic recovery requirements. 

3. With all precertification samples of CMS-1P or CMS-2P, submit certified test reports showing that the rejuvenating agent and latex meet the stated 
requirements. Submit samples of these raw materials if requested by the Engineer. 

4. Preparation of latex specimens: use any substrate and recovery method which produces specimens of uniform dimensions and which delivers enough 
material to achieve desired residual thickness.  

5. Cut samples for tensile strength determination using a crosshead speed of 20 in. per minute. 

6. Specimen must remain intact after exposure and removal of excess rejuvenating agent. 

7. Modifier type is tire rubber. 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
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Table 10A 
Non-Tracking Tack Coat Emulsion1 

Property Test Procedure NT-HRE NT-RRE NT-SRE 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol 
77º F, sec. 

T 72 15 – 15 – 10 100 

Storage stability, 1 Day, % T 59 – 1 – 1 – 1 

Settlement, 5-day, % T 59 – 5 – 5 – 5 

Sieve test, % T 59 – 0.30 – 0.30 – 0.1 

Distillation test:2 T 59       
Residue by distillation, % by wt.  50 – 58 – 50 – 
Oil distillate, by volume of emulsion  – 1.0 – 1.0 – 1.0 

Test on residue from distillation:        
Penetration, 77ºF, 100 g, 5 sec. T 49 – 20 15 45 40 90 
Solubility in trichloroethylene, % T 44 97.5 – 97.5 – 97.5 – 
Softening point, ºF T 53 150 – – – – – 
Dynamic shear, G*/sin(δ), 82°C, 10 
rad/s, kPa 

T 315 1.0 – – – – – 

1. Due to the hardness of the residue, these emulsions should be heated to 120-140°F before thoroughly mixing as the emulsion is 
being prepared for testing. 

2. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350ºF ± 10ºF. Maintain at this temperature for 20 min. 
Complete total distillation in 60 ± 5 min. from first application of heat. 

 
Table10B 

Spray Applied Underseal Membrane Polymer-Modified Emulsions (EBL) 

Property Test Procedure Min Max 

Viscosity @ 77°F, SSF T 72 20 100 

Storage Stability1, % T 59 – 1 

Demulsibility2 T 59 55 – 
  Anionic emulsions – 35 mL of 0.02 N CaCI2, %    
  Cationic emulsions – 35 mL of 0.8% sodium 
dioctyl sulfosuccinate, % 

   

Sieve Test3, % T 59 – 0.05 

Distillation Test4 T 59   

  Residue by distillation, % by wt.  63  

  Oil portion of distillate, % by vol.   0.5 

Test on Residue from Distillation    

  Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60 – 
  Penetration @ 77°F, 100 g, 5 sec., 0.1 mm T 49 80 130 

1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a white or milky 
colored substance, and must be a homogeneous color throughout. 

2. Material must meet demulsibility test for emulsions.  

3. May be required by the Engineer only when the emulsion cannot be easily applied in the field.  

4. The temperature on the lower thermometer should be brought slowly to 350°F ± 10°F and 
maintained at this temperature for 20 min. The total distillation should be completed in 60 ± 5 min. 
from the first application of heat. 

 
Table 10C 

Full-Depth Reclamation Emulsion (FDR EM) 

Property Test Procedure Standard Yield (SY) High Yield (HY) 

Min Max Min Max 

Sieve test, % T 59 – 0.1 – 0.1 
Viscosity Saybolt Furol @ 77°F, sec. T 59 20 100 20 100 

Distillation test1: T 59     
  Residue by distillation, % by wt.  60 – 63 – 

  Oil portion of distillate, % by vol.  – 0.5 – 0.5 

Test on residue from distillation: T 49     
  Penetration @ 77°F, dmm  55 95 120 – 

Test on rejuvenating agent:      

  BWOA, %2 *** – – 2 – 
  Viscosity @ 140°F, cSt T 201 – – 50 175 
  Flash Point, COC, °F T 48 – – 380 – 
  Solubility in n-pentane, % by wt. D2007 – – 99 – 

1. The temperature on the lower thermometer should be brought slowly to 350°F ±10°F and maintained at this temperature for 
20 min. The total distillation should be completed in 60 ± 5 min. from the first application of heat. 

2. BWOA = By weight of asphalt. Provide a manufacturer’s certificate of analysis (COA) with the percent of rejuvenator added. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
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2.5. Specialty Emulsions. Provide specialty emulsion that is either asphalt-based or resin-based and meets the 
requirements of Table 11 or Table 11A. 

 
Table 11 

Specialty Emulsions 

Property Test Procedure Type–Grade 

Medium-Setting Slow-Setting 

AE-P EAP&T PCE1 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72       
  77°F, sec.  – – – – 10 100 
  122°F, sec.  15 150 – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 

Miscibility2 T 59 –  Pass  Pass  

Demulsibility, 35 mL of 0.10 N CaCl2, % T 59 – 70 – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – – 

Particle size,5 % by volume < 2.5 m Tex-238-F3 – – 90 – 90 – 

Asphalt emulsion distillation to 500°F 
followed by Cutback asphalt distillation of 
residue to 680°F: 

 
T 59 & T 78 

      

  Residue after both distillations, % by wt.  40 – – – – – 
  Total oil distillate from both distillations, % 

by volume of emulsion 
 25 40 – – – – 

Residue by distillation, % by wt. T 59 – – 60 – – – 

Residue by evaporation,4 % by wt. T 59 – – – – 60 – 

Tests on residue after all distillations:        
  Viscosity, 140°F, poise T 202 – – 800 – – – 
  Kinematic viscosity,5 140°F, cSt T 201 – – – – 100 350 
  Flash point C.O.C., °F T 48 – – – – 400 – 
  Solubility in trichloroethylene, % T 44 97.5 – – – – – 
  Float test, 122°F, sec. T 50 50 200 – – – – 

1. Supply with each shipment of PCE: 
 a copy of a lab report from an approved analytical lab, signed by a lab official, indicating the PCE 

 formulation does not meet any characteristics of a Resource Conservation Recovery Act (RCRA)  hazardous 

 waste; 

 a certification from the producer that the formulation supplied does not differ from the one tested   

  and that no listed RCRA hazardous wastes or Polychlorinated Biphenyls (PCBs) have been mixed   

  with the product; and 

 a Safety Data Sheet. 

2. Exception to T 59: In dilution, use 350 mL of distilled or deionized water and a 1,000-mL beaker. 
3. Use Tex-238-F, beginning at “Particle Size Analysis by Laser Diffraction,” with distilled or deionized water as a 

   medium and no dispersant, or use another approved method. 
4. Exception to T 59: Leave sample in the oven until foaming ceases, then cool and weigh. 
5. PCE must meet either the kinematic viscosity requirement or the particle size requirement. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit238.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit238.pdf
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Table 11A 
Hard Residue Surface Sealant 

Property Test 
Procedure 

Min Max 

Viscosity, Krebs unit, 77ºF, Krebs units D 562 45 75 

Softening point, ºF Tex-505-C1 250 – 

Uniformity  D 2939 Pass2 

Resistance to heat D 2939 Pass3 

Resistance to water D 2939 Pass4 

Wet flow, mm D 2939 – 0 

Resistance to Kerosene (optional)5 D 2939 Pass6 

Ultraviolet exposure, UVA-340, 0.77 W/m2, 
50°C chamber, 8 hr. UV lamp, 5 min. spray, 
3 hr. 55 min. condensation, 1,000 hr. total 
exposure7 

G 154 Pass8 

Abrasion loss, 1.6 mm thickness, liquid only, % ISSA TB-100 – 1.0 

Residue by evaporation, % by weight D 2939 33 – 

Tests on residue from evaporation:    
  Penetration, 77ºF, 100 g, 5 sec. T 49 15 30 
  Flash point, Cleveland open cup, °F T 48 500  

Tests on base asphalt before emulsification    
  Solubility in trichloroethylene, % T 44 98 – 

1. Cure the emulsion in the softening point ring in a 200°F ± 5°F oven for 2 hr. 
2. Product must be homogenous and show no separation or coagulation that cannot be 

overcome by moderate stirring. 
3. No sagging or slippage of film beyond the initial reference line. 
4. No blistering or re-emulsification. 
5. Recommended for airport applications or where fuel resistance is desired.  
6. No absorption of Kerosene into the clay tile past the sealer film. Note sealer surface 

condition and loss of adhesion. 
7. Other exposure cycles with similar levels of irradiation and conditions may be used with 

Department approval. 
8. No cracking, chipping, surface distortion, or loss of adhesion. No color fading or lightening. 

2.6. Recycling Agent. Recycling agent and emulsified recycling agent must meet the requirements in Table 12. 
Additionally, recycling agent and residue from emulsified recycling agent, when added in the specified 
proportions to the recycled asphalt, must meet the properties specified on the plans. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf


3096 

12 - 17 12-21 
Statewide 

 
Table 12 

Recycling Agent and Emulsified Recycling Agent 

Property Test 
Procedure 

Recycling Agent Emulsified 
Recycling Agent 

(ARA-1) 

Polymer Modified 
Emulsified 

Recycling Agent 
(ARA-1P) 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol, 77°F, sec. T 72 – – 15 100 15 110 

Sieve test, % T 59 – – – 0.1 – 0.1 

Miscibility1 T 59 – No coagulation   

Residue by evaporation,2 % by wt. T 59 – – 60 – – – 

Distillation test: T 59       
  Residue by distillation, % by wt.      60 65 
  Oil distillate, % by volume of emulsion      – 2 

Penetration of Distillation Residue at 
39.2°F, 100 g, 5 sec. 

T 49     110 190 

Tests on recycling agent or residue from 
evaporation: 

       

  Flash point, C.O.C., °F T 48 400 – 400 – 400 – 
  Kinematic viscosity, T 201       
    140°F, cSt  75 200 75 200   
    275°F, cSt  – 10.0 – 10.0   

1. Exception to T 59: Use 0.02 N CaCl2 solution in place of water. 
2. Exception to T 59: Maintain sample at 300°F until foaming ceases, then cool and weigh. 

2.7. Crumb Rubber Modifier. Crumb rubber modifier (CRM) consists of automobile and truck tires processed by 
ambient temperature grinding. 

CRM must be: 

 free from contaminants including fabric, metal, and mineral and other nonrubber substances; 

 free-flowing; and 

 nonfoaming when added to hot asphalt binder. 

Ensure rubber gradation meets the requirements of the grades in Table 13 when tested in accordance with 
Tex-200-F, Part I, using a 50-g sample. 

Table 13 
CRM Gradations 

Sieve Size  
(% Passing) 

Grade A Grade B Grade C Grade D Grade E 

Min Max Min Max Min Max 

As shown on 
the plans 

As approved 

#8 100 – – – – – 

#10 95 100 100 – – – 

#16 – – 70 100 100 – 

#30 – – 25 60 90 100 

#40 – – – – 45 100 

#50 0 10 – – – – 

#200 – – 0 5 – – 

 

2.8. Crack Sealer. Provide polymer-modified asphalt-emulsion crack sealer meeting the requirements of 
Table 14. Provide rubber-asphalt crack sealer meeting the requirements of Table 15. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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Table 14 
Polymer-Modified Asphalt-Emulsion Crack Sealer 

Property Test Procedure Min Max 

Rotational viscosity, 77°F, cP D 2196, Method A 10,000 25,000 

Sieve test, % T 59 – 0.1 

Storage stability, 1 day, % T 59 – 1 

Evaporation Tex-543-C   
  Residue by evaporation, % by wt.  65 – 

Tests on residue from evaporation:    
  Penetration, 77°F, 100 g, 5 sec. T 49 35 75 
  Softening point, °F T 53 140 – 
  Ductility, 39.2°F, 5 cm/min., cm T 51 100 – 

 
Table 15 

Rubber-Asphalt Crack Sealer 

Property Test 
Procedure 

Class A Class B 

Min Max Min Max 

CRM content, Grade A or B, % by wt. Tex-544-C 22 26 – – 

CRM content, Grade B, % by wt. Tex-544-C – – 13 17 

Virgin rubber content,1 % by wt.  – – 2 – 

Flash point,2 C.O.C., °F T 48 400 – 400  – 

Penetration,3 77°F, 150 g, 5 sec. T 49 30 50 30 50 

Penetration,3 32°F, 200 g, 60 sec. T 49 12 – 12 – 

Softening point, °F T 53 – – 170 – 

Bond Test, non-immersed, 0.5 in specimen, 
50% extension, 20°F4 D5329 – Pass 

1. Provide certification that the Min % virgin rubber was added. 
2. Agitate the sealing compound with a 3/8- to 1/2 in. (9.5- to 12.7 mm) wide, square-end 

metal spatula to bring the material on the bottom of the cup to the surface (i.e., turn the 
material over) before passing the test flame over the cup. Start at one side of the 
thermometer, move around to the other, and then return to the starting point using 8 to 
10 rapid circular strokes. Accomplish agitation in 3 to 4 sec. Pass the test flame over the 
cup immediately after stirring is completed. 

3. Exception to T 49: Substitute the cone specified in D 217 for the penetration needle. 
4. Allow no crack in the crack sealing materials or break in the bond between the sealer and 

the mortar blocks over 1/4 in. deep for any specimen after completion of the test. 

2.9. Asphalt-Rubber Binders. Provide asphalt-rubber (A-R) binders that are mixtures of asphalt binder and 
CRM, which have been reacted at elevated temperatures. Provide A-R binders meeting D6114 and 
containing a minimum of 15% CRM by weight. Provide Types I or II, containing CRM Grade C, for use in hot-
mixed aggregate mixtures. Provide Types II or III, containing CRM Grade B, for use in surface treatment 
binder. Ensure binder properties meet the requirements of Table 16. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph543.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph544.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph544.pdf
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Table 16 

A-R Binders 

Property Test 
Procedure 

Binder Type 

Type I Type II Type III 

Min Max Min Max Min Max 

Apparent viscosity, 347°F, cP D2196, 
Method A 

1,500 5,000 1,500 5,000 1,500 5,000 

Penetration, 77°F, 100 g, 5 sec. T 49 25 75 25 75 50 100 

Penetration, 39.2°F, 200 g, 60 sec. T 49 10 – 15 – 25 – 

Softening point, °F T 53 135 – 130 – 125 – 

Resilience, 77°F, % D5329 25 – 20 – 10 – 

Flash point, C.O.C., °F T 48 450 – 450 – 450 – 

Tests on residue from Thin-Film 
Oven Test: 

T 179       

   Retained penetration ratio, 39.2°F, 
200 g, 60 sec., % of original 

T 49 75 – 75 – 75 – 

 

2.10. Performance-Graded Binders. Provide PG binders that are smooth and homogeneous, show no separation 
when tested in accordance with Tex-540-C, and meet the requirements of Table 17. 

Separation testing is not required if: 

 a modifier is introduced separately at the mix plant either by injection in the asphalt line or mixer, 

 the binder is blended on site in continuously agitated tanks, or 

 binder acceptance is based on field samples taken from an in-line sampling port at the hot-mix plant 

after the addition of modifiers. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 17 
Performance-Graded Binders 

Property and Test Method Performance Grade 
PG 58 PG 64 PG 70 PG 76 PG 82 

-22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 
Average 7-day max pavement design 
temperature, °C1 

58 64 70 76 82 

Min pavement design temperature, °C1 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 

Original Binder 
Flash point, T 48, Min, °C 230 

Viscosity, T 3162, 3: 
135 

  Max, 3.0 Pa.s, test temperature, °C 

Dynamic shear, T 3154: 

58 64 70 76 82 
  G*/sin(), Min, 1.00 kPa, Max, 2.00 
kPa7, 

  Test temperature @ 10 rad/sec., °C 

Elastic recovery, D6084, 50°F, % Min8 – – 30 – – 30 50 – 30 50 60 30 50 60 70 50 60 70 
Rolling Thin-Film Oven (Tex-506-C) 

Mass change, T 240, Max, % 1.0 

Dynamic shear, T 315: 

58 64 70 76 82 
 G*/sin(), Min, 2.20 kPa, Max, 5.00 
kPa7, 

Test temperature @ 10 rad/sec., °C 

MSCR, T350, Recovery, 0.1 kPa, High 
Temperature, % Min8 

– – 20 – – 20 30 – 20 30 40 20 30 40 50 30 40 50 

Pressure Aging Vessel (PAV) Residue (R 28) 

PAV aging temperature, °C 100 

Dynamic shear, T 315: 

25 22 19 28 25 22 19 28 25 22 19 28 25 22 19 28 25 22 G*sin(), Max, 5,000 kPa 
Test temperature @ 10 rad/sec., °C 

Creep stiffness, T 3135, 6: 
 S, max, 300 MPa, 
 m-value, Min, 0.300 
 Test temperature @ 60 sec., °C 

-12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 

Direct tension, T 3146: 
 Failure strain, min, 1.0% 
 Test temperature @ 1.0 mm/min., °C 

-12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 

1. Pavement temperatures are estimated from air temperatures and using an algorithm contained in a Department-supplied computer program, may be provided 
by the Department, or by following the procedures outlined in AASHTO MP 2 and PP 28. 

2. This requirement may be waived at the Department’s discretion if the supplier warrants that the asphalt binder can be adequately pumped, mixed, and 
compacted at temperatures that meet all applicable safety, environmental, and constructability requirements. At test temperatures where the binder is a 
Newtonian fluid, any suitable standard means of viscosity measurement may be used, including capillary (T 201 or T 202) or rotational viscometry (T 316). 

3. Viscosity at 135°C is an indicator of mixing and compaction temperatures that can be expected in the lab and field. High values may indicate high mixing and 
compaction temperatures. Additionally, significant variation can occur from batch to batch. Contractors should be aware that variation could significantly impact 
their mixing and compaction operations. Contractors are therefore responsible for addressing any constructability issues that may arise. 

4. For quality control of unmodified asphalt binder production, measurement of the viscosity of the original asphalt binder may be substituted for dynamic shear 
measurements of G*/sin() at test temperatures where the asphalt is a Newtonian fluid. Any suitable standard means of viscosity measurement may be used, 
including capillary (T 201 or T 202) or rotational viscometry (T 316). 

5. Silicone beam molds, as described in AASHTO TP 1-93, are acceptable for use. 
6. If creep stiffness is below 300 MPa, direct tension test is not required. If creep stiffness is between 300 and 600 MPa, the direct tension failure strain 

requirement can be used instead of the creep stiffness requirement. The m value requirement must be satisfied in both cases. 
7. Maximum values for unaged and RTFO aged dynamic shear apply only to materials used as substitute binders, as described in Item 340, “Dense-Graded Hot-

Mix Asphalt (Small Quantity)”, Item 341, “Dense-Graded Hot-Mix Asphalt, and Item 344, “Superpave Mixtures.”  
8. Elastic Recovery (ASTM D6084) is not required unless MSCR (AASHTO T 350) is less than the minimum % recovery.  Elastic Recovery must be used for the 

acceptance criteria in this instance. 
 

3. EQUIPMENT 

Provide all equipment necessary to transport, store, sample, heat, apply, and incorporate asphalts, oils, and 
emulsions. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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4. CONSTRUCTION 

Typical Material Use. Use materials shown in Table 18, unless otherwise determined by the 
Engineer. 

Table18 
Typical Material Use 

Material Application Typically Used Materials 

Hot-mixed, hot-laid asphalt mixtures PG binders, A-R binders Types I and II 

Surface treatment 
AC-5, AC-10, AC-15P, AC-20XP, AC-10-2TR, AC-20-5TR, 
HFRS-2, MS-2, CRS-2, CRS-2H, CRS-2TR, CMS-2P HFRS-2P, 
CRS-2P, CHFRS-2P, A-R binders Types II and III 

Surface treatment (cool weather) 
AC12-5TR, RC-250, RC-800, RC-3000, MC-250, MC-800, 
MC-3000, MC-2400L, CMS-2P 

Precoating AC-5, AC-10, PG 64-22, SS-1, SS-1H, CSS-1, CSS-1H 

Tack coat PG Binders, SS-1H, CSS-1H, EAP&T, TRAIL, EBL 

Fog seal SS-1, SS-1H, CSS-1, CSS-1H, CMS-1P 

Hot-mixed, cold-laid asphalt 
mixtures 

AC-0.6, AC-1.5, AC-3, AES-300, AES-300P, CMS-2, CMS-2S 

Patching mix MC-800, SCM I, SCM II, AES-300S 

Recycling 
AC-0.6, AC-1.5, AC-3, AES-150P, AES-300P, recycling agent, 
emulsified recycling agent 

Crack sealing 
SS-1P, polymer mod AE crack sealant, rubber asphalt crack 
sealers (Class A, Class B) 

Microsurfacing CSS-1P 

Prime MC-30, AE-P, EAP&T, PCE 

Curing membrane SS-1, SS-1H, CSS-1, CSS-1H, PCE 

Erosion control SS-1, SS-1H, CSS-1, CSS-1H, PCE 

FDR -Foaming PG 64-22, FDR EM-SY, FDR EM-HY 

 

4.1. Storage and Application Temperatures. Use storage and application temperatures in accordance with 
Table 19. Store and apply materials at the lowest temperature yielding satisfactory results. Follow the 
manufacturer’s instructions for any agitation requirements in storage. Manufacturer’s instructions regarding 
recommended application and storage temperatures supersede those of Table 19. 



3096 

17 - 17 12-21 
Statewide 

Table19 
Storage and Application Temperatures 

Type-Grade 
Application Storage 

Max (°F) Recommended Range 
(°F) 

Max Allowable 
(°F) 

AC-0.6, AC-1.5, AC-3 200–300 350 350 

AC-5, AC-10 275–350 350 350 

AC-15P, AC-20-5TR, AC12-5TR 
and AC10-2TR 

300–375 375 360 

RC-250 125–180 200 200 

RC-800 170–230 260 260 

RC-3000 215–275 285 285 

MC-30, AE-P 70–150 175 175 

MC-250 125–210 240 240 

MC-800, SCM I, SCM II 175–260 275 275 

MC-3000, MC-2400L 225–275 290 290 

HFRS-2, MS-2, CRS-2, CRS-2H, 
HFRS-2P, CRS-2P, CMS-2, 
CMS-2S, AES-300, AES-300S, 
AES-150P, AES-300P, CRS-2TR 

120–160 180 180 

SS-1, SS-1H, CSS-1, CSS-1H, 
PCE, EAP&T, SS-1P, RS-1P, 
CRS-1P, CSS-1P, recycling agent, 
emulsified recycling agent, polymer 
mod AE crack sealant 

50–130 140 140 

PG binders 275–350 350 350 

Rubber asphalt crack sealers (Class 
A, Class B) 

350–375 400 – 

A-R binders Types I, II, and III 325–425 425 425 

5. MEASUREMENT AND PAYMENT 

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or 
paid for directly but is subsidiary or is included in payment for other pertinent Items. 
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Special Specification 6001 

Portable Changeable Message Sign 

1. DESCRIPTION 

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units. 

2. MATERIALS 

Furnish new or used material in accordance with the requirements of this Item and the details shown on the 
plans. Provide a self-contained PCMS unit with the following: 

 Sign controller 

 Changeable Message Sign 

 Trailer 

 Power source 

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange 
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat 
black. 

2.1. Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed 
messages. Provide an external input device for random programming and storage of a minimum of 
75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a 
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure. 

2.2. Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway 
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against 
movement in any position. 

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in. 
character height. Provide a 5 × 7 character pixel matrix. Provide a message legibility distance of 600 ft. for 
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming 
light sources. 

The following are descriptions for 3 screen types of PCMS: 

 Character Modular Matrix. This screen type comprises of character blocks. 

 Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text. 

 Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and 

displays simple graphics on the entire sign. 

2.3. Trailer. Provide a 2 wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed 
an overall trailer width of 96 in. Shock mount the electronics and sign assembly. 

2.4. Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power 
source as necessary. 

2.5. Cellular Telephone. When shown on the plans, provide a cellular telephone connection to communicate 
with the PCMS unit remotely.  
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3. CONSTRUCTION 

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of 
PCMS units needed, for how many days, and for which construction phases. 

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon 
as possible. PCMS units will remain the property of the Contractor. 

4. MEASUREMENT 

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work 
area and operational before a calendar day can be considered measurable. When measurement by the day 
is specified, a day will be measured for each PCMS set up and operational on the worksite. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full 
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required); 
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment, 
materials, tools, labor, and incidentals. 
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Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

1. DESCRIPTION 

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer 
Attenuator (TA). 

2. MATERIALS 

Furnish, operate and maintain new or used TMAs or TAs.  Assure used attenuators are in good working 
condition and are approved for use.  A list of approved TMA/TA units can be found in the Department’s 
Compliant Work Zone Traffic Control Devices List.  The host vehicle for the TMA and TA must weigh a 
minimum of 19,000 lbs. Host vehicles may be ballasted to achieve the required weight. Any weight added to 
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that 
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a 
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the 
weight of the host vehicle.  Upon request, provide either a manufacturer’s curb weight or a certified scales 
weight ticket to the Engineer. 

3. CONSTRUCTION 

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of 
TMA/TAs needed, for how many days or hours, and for which construction phases. 

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible. 

4. MEASUREMENT 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by 
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered 
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up 
and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour.  
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified 
by the Engineer.  A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile 
operation. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators 
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full 
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials, 
tools, labor, and incidentals. 
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Special Specification 6438 

Mobile Retroreflectivity Data Collection for  
Pavement Markings 

1. DESCRIPTION 

Furnish mobile retroreflectivity data collection (MRDC) for pavement markings on roadways as shown on the 
plans or as designated by the Engineer. Conduct MRDC on dry pavement only. Provider is defined as the 
Contractor or Subcontractor who collects the MRDC data. 

2. EQUIPMENT AND PERSONNEL 

2.1. Mobile Retroreflectometer. Provide a self-propelled, mobile retroreflectometer certified by the Texas A&M 
Transportation Institute (TTI) Mobile Retroreflectometer Certification Program. 

2.2. Portable Retroreflectometer. Provide a portable retroreflectometer that uses 30-meter geometry meeting 
the requirements described in ASTM E 1710. Maintain, service, and calibrate all portable retroreflectometers 
according to the manufacturer’s instructions. 

2.3. Operating Personnel for Mobile Retroreflectometer. Provide all personnel required to operate the mobile 
retroreflectometer and portable retroreflectometer. Ensure MRDC system operator has a current certification 
from the TTI Mobile Retroreflectometer Certification Program to conduct MRDC with the certified mobile 
retroreflectometer provided. 

2.4. Additional Personnel. Provide any other personnel necessary to compile, evaluate, and submit MRDC. 

2.5. Safety Equipment. Supply and operate all required safety equipment to perform this service. 

3. MRDC DOCUMENTATION AND TESTING 

Document all MRDC by county and roadway or as directed by the Engineer. Submit all data to the 
Department and to the TTI Mobile Retroreflectometer Certification Program no later than three working days 
after the day the data is collected. Submit all raw data collected in addition to all other data submitted. 
Provide data files in Microsoft Excel format or a format approved by the Engineer. Provide measurement 
notification and field tests as specified. Verification and referee testing may be conducted at the 
Department’s discretion.  

3.1. Preliminary Documentation Sample. Submit a sample data file, video, and map of MRDC data in the 
required format 10 working days before beginning any work. The format must meet specification and be 
approved by the Engineer before any work may begin.  

3.2. Initial Documentation Review and Approval. The Department will review documentation submitted for the 
first day of MRDC, and if it does not meet specification requirements, will not allow further MRDC until 
deficiencies are corrected. The Department will inform the Provider no later than three working days after 
submittal if the first day of MRDC does not meet specification requirements. Time charges will continue 
unless otherwise directed by the Engineer. 

3.3. Data File. Provide data files with the following: 

 date; 

 district number; 
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 county; 

 Project CSJ number; 

 name of mobile retroreflectometer operator; 

 route number with reference markers or other reference information provided by the Engineer to indicate 

the location of beginning and end data collection points on that roadway; 

 cardinal direction; 

 line type (single solid, single broken, double solid, etc.); 

 line color; 

 file name corresponding to video; 

 data for each centerline listed separately;  

 average reading taken for each 0.1-mi. interval (or interval designated by the Engineer); 

 accurate GPS coordinates (within 20 ft.) for each interval; 

 color-coding for each interval indicating passing or failing, unless otherwise directed by the Engineer 

(passing and failing thresholds provided by the Engineer);  

 graphical representation of the MRDC (y-axis showing retroreflectivity and x-axis showing intervals) 

corresponding with each data file;  

 distance in miles driven while measuring the pavement markings; 

 event codes (pre-approved by the Engineer) indicating problems with measurement;  

 portable retroreflectometer field check average reading and corresponding mobile average reading for 

that interval when applicable; and  

 upper validation threshold (may be included separately with the raw data but must be clearly identified 

with the data collected using that threshold).  

3.4. Map. Provide a map in an electronic format approved by the Engineer with each MRDC submission that 
includes the following information: 

 date; 

 district number; 

 county; 

 color-coded 1-mi. intervals (or interval length designated by the Engineer) for passing and failing 

retroreflectivity values or retroreflectivity threshold values provided by the Engineer; and  

 percentage of passing and failing intervals, if required by the Engineer.  

3.5. Video. Provide a high-quality DVD or electronic video file with the following information: 

 date and corresponding data file name on label;  

 district number; 

 county; 

 route number with reference markers or other designated reference information to indicate the location 

of beginning and end collection points on that roadway; and 

 retroreflectivity values presented on the same screen with the following information: 

• date; 

• location; 

• starting and ending mileage; 

• total miles; 

• retroreflectivity readings; and 

• upper validation thresholds (may be included separately with the raw data but must be clearly 
identified with the data collected using that threshold). 

3.6. Field Comparison Checks with a Portable Retroreflectometer. Take a set of field comparison readings 
with the portable retroreflectometer at least once every 4 hr. while conducting MRDC or at the frequency 
designated by the Engineer. Take a minimum of 20 readings, spread out over the interval measured. List the 
average portable retroreflectometer reading next to the mobile average reading for that interval with the 
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reported MRDC data. Request approval from the Engineer to take field comparison readings on a separate 
roadway, when measuring a roadway where portable retroreflectometer readings are difficult to take. Take 
the off-location field comparison readings at no additional cost. Submit the portable retroreflectometer 
printout of all the readings taken for the field comparison check with the corresponding MRDC data 
submitted. The mobile average reading must be within ±15% of the portable average reading. The Engineer 
may require new MRDC for some or all of the pavement markings measured in a 4-hr. interval before a field 
comparison check not meeting the ±15% range. Provide the new MRDC at no extra cost to the Department. 
The Engineer may take readings with a Department portable retroreflectometer to ensure accuracy at any 
time. The Department’s Materials and Tests Division (MTD) will take comparison readings and serve as the 
referee if there is a significant difference between the Engineer’s portable readings and the Provider's mobile 
and handheld readings. For best results, take field comparison readings on a fairly flat and straight roadway 
when possible.  

3.7. Periodic Field Checks at Pre-Measured Locations. When requested by the Engineer, measure with the 
mobile unit and report to the Engineer immediately after measurement the average retroreflectivity values for 
a designated pre-measured test location. The Engineer will have taken measurements at the test location 
within 10 days of the test. The test location will not include pavement markings less than 30 days old. If the 
measured averages do not fall within ±15% of the pre-measured averages, further calibration and 
comparison measurements may be required before any further MRDC. Submit the results of the field check 
with the MRDC report for that day.  

3.8. Measurement Notification. Provide notification via email to Mobileretro@tamu.edu with a carbon copy to 
the Engineer a minimum of 24 hr. before mobile retroreflectivity data collection to allow for scheduling 
verification testing when needed. 

3.9. Verification Testing. The Engineer or a third party may perform retroreflectivity verification testing within 
seven days of the Provider’s retroreflectivity readings. The Provider-submitted retroreflectivity data will be 
compared to the verification test data to determine acceptability of the Provider’s mobile retroreflectometer 
data. Comparison of the data will result in one of the two scenarios below: 

 Provider’s Data is Validated – if the difference between Provider’s and Engineer-third party data is 20% 
or less, then the Provider’s data is validated. The Provider’s data will be used for acceptance. 

 Provider’s Data is not Validated – if the difference between Provider’s and Engineer-third party data is 
more than 20%, then the Provider’s data is not validated. The Engineer-third party data will be used for 
acceptance and the Provider will be required to take corrective action before additional Provider data 
collection and may require re-certification of the mobile retroreflectometer. If the Engineer determines 
that the Provider’s data might be correct then, referee testing may be requested by the Engineer.  

3.10. Referee Testing. MTD will perform referee testing using portable retroreflectometers to determine if the 
markings need to be restriped to meet the required retroreflectivity level. The referee test results will be final. 
Referee testing will be conducted on the verification test sections using the method for portable 
retroreflectometers specified in Item 666, “Reflectorized Pavement Markings.”   

4. FINAL REPORT 

Submit a final report in the format specified by the Engineer to the Department’s Traffic Engineering 
representative within one calendar week after the service is complete. The final report must contain a list of 
all problems encountered (pre-approved event codes) and the locations where problems occurred during 
MRDC.  

5. MEASUREMENT 

When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay 
item, measurement will be by the mile driven while measuring pavement markings. 

mailto:Mobileretro@tamu.edu
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6. PAYMENT 

Unless otherwise specified on the plans, the work performed, materials furnished, equipment, labor, tools, 
and incidentals will not be paid for directly, but will be considered subsidiary to bid items of the Contract. 
When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay 
item, the work performed in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Mobile Retroreflectivity Data Collection.” This price is full compensation 
for providing summaries of readings to the Engineer, equipment calibration and prequalification, equipment, 
labor, tools, and incidentals. 
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Special Specification 7310 
Sanitary Sewer 
1. DESCRIPTION 

This Item will govern for all materials and work necessary for the installation of all sanitary sewer mains, fittings, 
connections, service lines, and other appurtenances necessary for a complete and operating system to be 
constructed within the existing right of way under this Contract. Placement of sanitary sewer mains and 
appurtenances, both as to horizontal and vertical location, will be subject to minor adjustments in the field. Final 
location will be determined by the Engineer to conform to field conditions. 

1.1. References. When referring to the standards listed below, use the latest standard or tentative standard in 
effect on the date of proposal: 
 ASTM A 48, “Gray Iron Castings” 
 ASTM C 923, “Resilient Connector Between Manhole Structures and Pipes” 
 ASTM C 1244, “Standard Test Method for Sewer Manholes by Negative Air Pressure (Vacuum) Test” 
 ASTM D 2412, “Test Method for Determination of External Loading Characteristics of Plastic Pipe by 

Parallel Plate Loading” 
 ASTM D 695, “Test Methods for Compressive Properties of Rigid Plastics” 
 ASTM D 2584, “Test Method for Ignition Loss of Cured Reinforced Resins” 
 ASTM D 790, “Test Method for Flexural Properties of Unreinforced and Reinforced Plastics and 

Electrical Insulating Materials” 
 ASTM D 2583, “Test Method for Indentation Hardness of Rigid Plastics by Means of a Barcol Impressor” 
 AASHTO H 20, “Axial Loading” 
 ANSI/AWWA C 104/A 21.4, “Cement Mortar Lining for Ductile Iron and Gray Iron Pipe and Fittings for 

Water” 
 ANSI/AWWA C 153/A 21.53, “Ductile Iron Compact Fittings for 3 in. Through 16 in. for Water and Other 

Liquids” 
 ASTM D 1784, “Polyvinyl Chloride (PVC) Plastic Pipe, Compounds and Chlorinated Polyvinyl Chloride 

(CPVC) Compounds” 
 ASTM D 2241, “Polyvinyl Chloride (PVC) Pressure Rated Pipe (SDR Series)” 
 ASTM D 2321, “Practice for Underground Installation of Flexible Thermoplastic Pipe” 
 ASTM D 2412, “External Loading Properties of Plastic Pipe by Parallel-Plate Loading” 
 ASTM D 3034, “Type PSM Polyvinyl Chloride (PVC) Plastic Sewer Pipe and Fittings (SDR35)” 
 ASTM D 3139, “Joints for Plastic Pressure Pipe Using Flexible Elastomeric Seals” 
 ASTM D 3212, “Joints for Drain and Sewer Plastic Pipes Using Flexible Elastomeric Seals” 
 ASTM F 477, “Elastomeric Seals (Gaskets) for Joining Plastic Pipe” 
 ASTM F 789, “Polyvinyl Chloride (PVC) Plastic Gravity Sewer Pipe and Fittings (Type PS46)” 
 30 TAC 217 (C), Texas Administrative Code, Volume 30, Chapter 217, “Design Criteria for Domestic 

Wastewater Systems,” Subchapter C, “Conventional Collection Systems” 
 ASTM C 478, “Precast Reinforced Concrete Manhole Sections” 
 30 TAC 217.55, Texas Administrative Code, Volume 30, Chapter 217, “Design Criteria for Domestic 

Wastewater Systems,” 217.55, “Manholes and Related Structures” 
 30 TAC 217.58, Texas Administrative Code, Volume 30, Chapter 217, “Design Criteria for Domestic 

Wastewater Systems,” 217.58, “Testing Requirements for Manholes” 
 ASTM C 33, “Coarse Aggregates” 
 ASTM D 698, “Moisture-Density Relations of Soil (Standard)” 



7310 

2 - 14 11-22 
OTU 

 ASTM D 1557, “Test for Moisture-Density Relations of Soil (Modified)” 
 ASTM D 2321, “Underground Installation of Thermoplastic Pipe for Sewers and Other Gravity-Flow 

Applications” 
 ASTM D 2487, “Classification of Soils for Engineering Purposes” 
 ASTM D 4254, “Minimum Index Density and Unit Weight of Soils and Calculations of Relative Density” 
 ASTM D 4318, “Test for Liquid Limit, Plastic Limit and Plasticity Index of Soils” 
 OSHA, “Occupational Safety and Health Administration and Related Regulations.” 

1.2. Submittals. 

1.2.1. Sanitary Sewer System. Required submittals: 
 Product Data. Manufacturer’s product data sheets on all materials incorporated into work; 
 Certificates. Manufacturer’s certificates attesting compliance with applicable specifications for grades, 

types, classes, and other listed properties; and 
 Project Record Documents. Submit documentation in conformance with applicable specifications. 

Accurate record drawings showing installed locations of manholes, cleanouts, valves, piping, service 
connections, and other accessories. 

1.2.2. Precast Concrete Sanitary Sewer Manholes and Covers. Required submittals: 
 Submittals. Refer to applicable specifications for material submittals; and 
 Product Data. Provide manhole covers, component construction, features, configuration, dimensions, 

and manufacturer name and address. 

1.2.3. Excavation, Backfilling, and Compacting for Utilities. Required submittals: 
 One set to materials testing laboratory for classification; and 
 One set to Engineer for approval. 

1.3. Definitions. Definitions are as follows: 
 Sanitary Sewer Main. “Sanitary sewer main” is defined as that portion of the sanitary sewer system that 

collects the effluent from the service laterals, including stub-outs from the nearest manhole, to the point 
of final destination. 

 Service Lateral. “Service lateral” is defined as that portion of the sanitary sewer system beginning at a 
customer property line or other establishment property line that is the point of origin of the effluent being 
carried by the system to the sanitary sewer main, including the connection into the sanitary sewer main 
system. 

 Television Inspection. “Television inspection” is defined as furnishing all labor, materials, equipment, 
tools, logging, and incidentals necessary to provide the televising and videotaping of sewer lines using a 
color closed-circuit television inspection unit to determine the condition of the lines. All new sewer mains 
will not carry flow until the Engineer approves and accepts the mains for service. 

 By-Pass Pumping. “By-pass pumping” is defined as furnishing all labor, materials, equipment, tools, 
appliances, and incidentals necessary to perform all operations pertinent to by-pass pumping of sewage 
flow for the purpose of preventing interference with the construction of the sanitary sewer manholes and 
mains, as well as providing reliable sewer service to the areas being served. 

The Contractor will be required to provide adequate pumping equipment and force mains to maintain 
reliable sanitary sewer service in all sanitary sewer lines involved. In case of equipment failure, the 
Contractor will have on the jobsite backup pumps and force mains. Under no circumstances will the flow 
be interrupted or stopped such that damage is done to either private or public property or sewage flows 
or overflows into a storm sewer or natural waterway. 
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The Contractor will provide by-pass pumping of sewage around each segment of pipe that is to be 
televised or replaced and will be responsible for all required bulkheads, pumps, equipment, piping, and 
other pertinent appurtenances to accomplish the sequence of pumping. A qualified person will man the 
pumps, onsite, at all times during the by-pass procedure. 

All piping, joints, and accessories will be designed to withstand the maximum by-pass system pressure, 
or at least 50 psi, whichever is greater. During by-pass pumping, no sewage will be leaked, dumped, or 
spilled in or onto any area outside the existing sanitary sewer system. When by-pass pumping 
operations are complete, all piping will be drained into the sanitary sewer before disassembly. 

 Bedding. Includes the area from the trench bottom to the bottom of the pipe where material is placed to 
bring the trench bottom up to grade. A compacted depth of approximately 4 in.–6 in. is generally 
sufficient bedding thickness. 

 Haunching. Includes the area from the bottom of the pipe to the spring line of the pipe. Material in this 
area must be placed and consolidated to provide adequate side support while avoiding both vertical and 
lateral displacement of the pipe. The type and density of the material in this area are the most important 
factors affecting the performance and deflection of the pipe. 

 Initial Backfill. Includes the area from the spring line of the pipe to a point at least 6 in. over the top of 
the pipe. 

 Final Backfill. Includes the area above the initial backfill, up to final grade or the bottom of the flexible 
base material in the pavement section. 

 Pipe Zone. Includes areas of bedding, haunching, and initial backfill as defined above. 
 DR. Dimension ratio as defined by the above references. 
 SDR. Standard dimension ratio. 
 PVC. Polyvinyl chloride as in pipe. 

2. MATERIALS 

All materials furnished for this project will be new. A manufacturer’s certificate of compliance will be 
acceptable for quality control. 

2.1. Sanitary Sewer System. 

2.1.1. Pipe.  
 SDR 26 PVC (ASTM D 3034). Pipe Stiffness: 115 psi. Pipe will be manufactured from Cell 

Class 12454/12364 (ASTM D 1784). PVC sewer pipe will be integral bell and spigot-type joints; 
 SDR 35 PVC (ASTM D 3034). Pipe Stiffness: 46 psi. Pipe will be manufactured from Cell 

Class 12454/12364 (ASTM D 1784). PVC sewer pipe will be integral bell and spigot-type joints; 
 Schedule (SCH) 40 PVC. Pipe will be manufactured from Cell Class 12454 (ASTM D 1784). Iron pipe 

size in accordance with ASTM D 1785; and 
 High-Density Polyethylene (HDPE) Sewer Line. Polyethylene pressure pipe in accordance with 

AWWA C 906, ASTM F 714, and ASTM D 3035 (4-in.–36-in. diameter)—Pressure Class 200. Pipe 
compound PPI TR-4 PE 4710, ASTM D 3350 Cell Class 445574 C/E. 

2.1.2. SDR 26 and SDR 35 Joints. Joints will be flexible gasketed, elastomeric-type joints. 

Gaskets will be compression-type, confined in a machined groove in the spigot or bell and in accordance with 
ASTM F 477. 

Joints will be in accordance with ASTM D 3212. 
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2.1.3. Schedule (SCH) 40 Joints. Installed in accordance with ASTM F 1668. Solvent cement joints made in a 
two-step process with primer in accordance with ASTM F 656 and solvent cement in accordance with 
ASTM D 2564.  

2.1.4. High-Density Polyethylene (HDPE) Joints. All HDPE pipe must be joined to itself by the heat fusion 
process, which produces homogenous, sealed, leak-tight joints. Sections of HDPE pipe must be made by 
butt fusion whenever possible. Butt fusion must be done by the procedure outlined in ASTM F 2620 or 
PPI TR-33. Fusion operator must have training in the fundamentals of ASTM F 2620. Electrofusion joining 
must be done in conformance with the manufacturer’s recommended procedure. 

2.1.5. Adapters. When joining dissimilar pipe materials or repairing pipe, suitable adapters will be used. The 
adapters will be insert or bond-coupling type and will meet the strength and chemical requirements of 
ASTM C 594. 

2.1.6. Fittings. 
 SDR 26 and SDR 35. Fittings will be push-on type, ASTM D 3034, Type PSM; 
 Pipe Stiffness (PS) 26 and PS 35. Fittings will be push-on type in accordance with ASTM F 789 and 

will be furnished by the pipe manufacturer; 
 Ribbed Gravity Sewer. Fittings will be push-on type in accordance with ASTM D 794 and will be 

furnished by the pipe manufacturer; 
 Corrugated Gravity Sewer. Fittings will be push-on type in accordance with ASTM F 949 and will be 

furnished by the pipe manufacturer; 
 Schedule (SCH) 40 Polyvinyl Chloride (PVC). Glued joints in accordance with ASTM D 2466; and 
 High-Density Polyethylene (HDPE). Molded fittings in accordance with ASTM D 3261. Socket fittings 

must be in accordance with ASTM D 2683. 

2.1.7. Manholes. Furnish and install 48-in. diameter precast concrete manholes in accordance with applicable 
portions of this Specification. 

2.1.8. Cleanouts. Line-type with lacquered cast iron body and round epoxy-coated gasketed cover. Use Trinity 
Valley Model No. 1884, Dallas Foundry Casting No. C-339, or Engineer-approved equivalent substitution. 

2.2. Metal Detectable Tape. Metal detectable tape for water must be green, with “Caution Buried Sewer Line 
Below” written clearly on one side. Tape must consist of 0.35-mil solid aluminum foil encased between two 
layers of polyethylene plastic (3.75-mil thickness combined). A 0.90-mil clear film must be on top to protect 
the printed message from damage. Tape must be in accordance with ASTM D 2103, D 882, D 792-66, and 
D 2578-08 compliance testing.  

2.3. Tracer Wire. Tracer wire must have 30-mil insulation, No. 14 AWG copper conductor in accordance with or 
exceeding ASTM B 3, B 910, and D 1248. Underground splices permitted using manufacturer-approved 
waterproof splices only. 

2.4. Precast Concrete Sanitary Sewer Manholes and Covers. 

2.4.1. Ring and Cover Manufacturers. 
 Western Industrial Model 380-24TF manhole; 
 Tyler Model No. 8070; 
 Bass and Hayes 300-24; 
 Engineer-approved equivalent; and 
 Manufacturer: Company specializing in manufacturing products in accordance with this Section and 

minimum three years documented experience. 

2.4.2. Concrete Manhole Sections. Reinforced precast concrete in accordance with ASTM C 478 with gaskets in 
accordance with ASTM C 923. 
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2.4.3. Seals. Bituminous or non-shrink grout-forming watertight seal as approved. 

2.4.4. Resilient Connectors. A-Lock or Engineer-approved equal. 

2.4.5. Antimicrobial Additive. Will be used to render the concrete uninhabitable for bacteria growth and will have 
the following requirements: 
 Manufacturers: 

• Conmic Shield®, or 
• Engineer-approved equivalent; 

 The liquid antibacterial additive will be an EPA- registered material, and the registration number will be 
submitted for approval before use in the project; 

 The amount to be used will be as recommended by the manufacturer of the antibacterial additive. This 
amount will be included in the total water content of the concrete mix design; 

 The antibacterial additive will have successfully demonstrated prevention of microbiologically induced 
corrosion in sanitary sewers for 10 yr. or more; 

 Acceptance will be a letter of certification from the concrete provider to the project owner stating that the 
correct amount and correct mixing procedure were followed for all antimicrobial concrete; and 

 Field repairs to the precast concrete will be made using an antimicrobial additive grout that is 
pre-portioned and factory-packaged that requires the addition of no other components. The repair grout 
may be used for filling joints, lift holes, damaged areas, benches, and similar. 

2.4.6. Components. Components will have the following requirements: 
 Lid and Ring: ASTM A 48 Class 30B cast iron construction, machined flat-bearing surface, removable 

lid, and ring and lid will weigh at least 350 lb.; live load rating of 20,000-lb. wheel load; sealing gasket; 
lid molded with manufacturer’s name; and the words “Sanitary Sewer”: 
• A manhole cover must be constructed of impervious material, and 
• A manhole cover that is in a roadway must be in accordance with or exceed AASHTO 

Standard M-306 for load bearing; and 
 Precast concrete base pads will be in accordance with ASTM C 478. 

2.5. Excavation, Backfilling, and Compacting for Utilities. 

2.5.1. Pipe Zone. Materials for use within the pipe zone and within 24 in. of fiberglass or concrete structures will be 
in accordance with Table 2.1. 

In addition to the materials included in Table 2.1, the following materials are approved for the pipe zone or 
within 24 in. of fiberglass structures where shown: 
 Lean Concrete. Free-flowing grout, mixed one sack of cement per cubic yard of sand. 

2.5.2. Structural Concrete. Concrete for encasement will be 3,000-psi compressive strength as specified. 

2.5.3. Earth Backfill. Earth backfill may be excavated and reused from trench or obtained from an approved 
borrow area. Material will be processed to ensure that only select material is used for backfilling operations. 
Material will be free of lumps, clods, large rocks, debris, trash, organic, and spongy or otherwise 
objectionable material. The presence of such material in the backfill may preclude uniform compaction and 
result in excessive localized point loads on or deflections in the piping system or fiberglass structure. 

All materials included in Table 2.1 are approved for final backfill. 
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TABLE 2.1 
DESCRIPTION OF MATERIAL CLASSIFICATION 

(as defined in ASTM D 2321) 

Class Type 
Soil 

Group 
Symbol

a 

Description 
ASTM D 2487 

% Passing Sieve Sizes Atterberg Limits Coefficients 

1-1/2 in 
(40 mm) 

No. 4 
(4.75 mm) 

No. 200 
(0.075 
mm) 

LLb PIc Uniformity 
Cu 

Curvature 
Cc 

I Manufactured, 
Processed 
Aggregate; 

dense-graded, 
clean 

None Angular, granular, 
crushed stone or rock, 
crushed gravel, and 

stone and sand 
mixtures with 

gradations selected to 
minimize migration of 
adjacent soils; contain 

little or no fines 

100% ≤50% of 
Coarse 
Fraction 

<5% Non-Plastic   

II Coarse-
Grained Soils, 

clean 

GW Well-graded gravels 
and gravel-sand 

mixtures; little or no 
fines 

100% <50% of 
Coarse 
Fraction 

<5% Non-Plastic >4 1–3 

GP Poorly graded gravels 
and gravel-sand 

mixtures; little or no 
fines 

<4 <1 or >3 

SW Well-graded sands and 
gravelly sands; little or 

no fines 

>50% of 
Coarse 
Fraction 

>6 1–3 

SP Poorly graded sands 
and gravelly sands; little 

or no fines 

<6 <1 or >3 

Coarse-
Grained Soils, 

borderline 
clean to with 

fines 

e.g., 
GW-GC, 
SP-SM 

Sands and gravels that 
are borderline between 

clean and with fines 

100% Varies 5%–12% Same as for GW, GP, SW, 
and SP 

III Coarse-
Grained Soils 

with Fines 

GM Silty gravels, gravel-
sand-silt mixtures 

100% <50% of 
Coarse 
Fraction 

>12%–
<50% 

 <4 or <”A” 
Line 

  

GC Clayey gravels, gravel-
sand-clay mixtures 

<7 and 
>”A” Line 

SM Silty sands, sand-silt 
mixtures 

>50% of 
Coarse 
Fraction 

>4 or <”A” 
Line 

SC Clayey sands, sand-
clay mixtures 

>7 and 
>”A” Line 

a Includes Test Method ASTM D 2487 borderline classifications and dual symbols depending on plasticity and liquid limits. 
b LL = Liquid Limit. 
c PI = Plasticity Index. 

3. CONSTRUCTION 

3.1. Sanitary Sewer System. 

3.1.1. Preparation. Stake locations of manholes, cleanouts, fittings, valves (where applicable), and other 
accessories before installation for Engineer to review. 

Before installation, remove foreign matter from within pipes, manholes, cleanouts, fittings, and valves. Verify 
material is in satisfactory condition and the valves and other mechanical devices function properly. 

Do not lay pipe in water, or when trench or weather are unsuitable for work. Keep water out of trench until 
jointing is complete and bedding is placed to the top of pipe. When work is not in progress, close end of pipe 
and fittings securely so that no trench water, earth, or other substances will enter pipes or fittings. 

Keep inside of pipe free of foreign matter during operations by plugging or other approved method. 
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Place pipe so that full length of each section rests solidly upon pipe bedding, with recesses excavated to 
accommodate bells and joints. Take up and re-lay pipe when grade or joint is disturbed after laying. 

Handle pipe and accessories so that pipe placed in trench is sound and undamaged. Take particular care not 
to damage pipe coating when applicable. 

Cut pipe neatly, using approved-type mechanical cutter without damaging pipe. Use cutters when 
practicable. 

Pipe will be installed in accordance with manufacturer’s specifications and ASTM D 2321-72, “Underground 
Installation of Flexible Thermoplastic Sewer Pipe.” 

By-pass pumping will be subsidiary to the line item for sewer installation. 

3.1.2. Bedding and Backfill. Backfill compaction will be in accordance with plan details and Specifications. 

Do not exceed 75% of pipe manufacturer’s recommendations for deflections from straight line or grade as 
required by vertical curves, horizontal curves, or offsets. If alignment requires deflections more than these 
limitations, use fittings.  

Intersecting lines will be joined by an appropriate fitting. 

Any adjustment to obtain correct line will be made by tamping or removing soil and in no case by wedging or 
blocking pipe. 

3.1.3. Placing and Laying. Set and bury lines accurately to grades as shown. 

3.1.4. Joints. Install mechanical and flanged joints in conformance with manufacturer’s recommendations. 

Make push-on joints in conformance with manufacturer’s recommendations. Lay spigot ends downstream, 
and push-on to full depth. 

3.1.5. Water Line Crossing. No sanitary sewer line will be installed within 9 ft. (in all directions) of potable water 
line. Where the 9-ft. separation distance is not possible, Contractor will refer to TCEQ §217.53 and 
coordinate with Engineer.  

3.1.6. Service Connections. Service connections will be installed at each house, building, or other locations as 
shown and in conformance with the details. 

The actual location of each service connection will be verified by the Contractor. The Contractor will confirm 
the location of the service connections with Engineer.  

When the service line is to be terminated at the property line, the Engineer will determine the point of 
termination. 

A service connection will consist of a 4-in. outlet wye or tee. The outlet will be installed in the main with the 
branch tilted up at an angle of 45°. 

Connection: Unless otherwise noted, the service will be 4-in. diameter, SCH 40 PVC pipe. Metal detectable 
tape will be installed subsidiary to each service connection. This service line will extend to the property line, 
where it will terminate or be connected to an existing service line. The service will be installed on a minimum 
grade of 1%. If the service line is terminated, the Contractor will close the line with a PVC stopper tightly set 
with solvent. The Contractor will mark all terminated service lines with a 2-ft. × 4-ft. wooden stake or other 
approved suitable marker. The stake (marker) will extend from the end of the service line to 18-in. above 
grade. 
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No connections will be made to an existing service line until the affected main and all new mains downstream 
of the connections have been properly tested, accepted, and approved for use. 

3.1.7. Testing. The following described testing will be required for all new gravity sewer lines. Upon completion of 
the required testing, Contractor will provide a signed and notarized affidavit certifying that the system has 
been tested and meets the applicable requirements. 

3.1.8. Low-Pressure Air Tests. A low-pressure air test will be performed after completing a section of sewer line.  

A low-pressure air test must follow the procedure described in 30 TAC 217.57(a)(1). 

If the low-pressure air test fails, the Contractor will replace or repair the section of the sewer line necessary 
to meet the specified limits. 

3.1.9. Gravity Systems (Infiltration or Exfiltration). The pipe will be laid so that infiltration or exfiltration does not 
exceed 10 gal. per inch of diameter per mile of line for a 24-hr. period.  

The Contractor will furnish a pump of sufficient capacity to remove the infiltration. The infiltration will be 
measured by pumping a known volume in a known amount of time.  

Hydrostatic tests for gravity systems will be performed in accordance with 30 TAC 217.57(a)(2) and as 
directed. 

If the infiltration or exfiltration exceeds the maximum allowable amount, the Contractor will replace or repair 
the section of the sewer line necessary to meet the specified limits.  

3.1.10. Deflection Tests. A deflection test will be performed on all flexible pipes (PVC).  

The deflection test will be in accordance with 30 TAC 217.57(b), including testing after the final backfill has 
been in place for at least 30 days. 

If the deflection exceeds the maximum allowable amount, the Contractor will replace or repair the section of 
the sewer line necessary to meet the specified limits.  

3.1.11. System Flushing. Upon completion of each sewer line, the Contractor will flush the sewer line with enough 
clean water. The flushing will be performed until the water runs clear and clean. 

The quantity of water will be sufficient to properly flush the line and will not be less than 200 gal. per minute. 

3.1.12. Pre- and Post-Construction Television Inspection. Before construction, the Contractor will provide video 
inspection of the existing sewer system. Upon completion of each sewer line, the Contractor will provide 
video inspection service of the sewer system, which will also show the slope of the collection lines installed. 
All defects found will be repaired by the Contractor at their own expense. 

Payment for this service will be subsidiary to the line Item for sewer installation. 

The video inspection will be provided to the City for their record. 

3.1.13. Final Inspection. Before final inspection, the Contractor will complete all work on the portion of the line to be 
tested. The ditches will be dressed and debris removed. 

The final inspection will include the entire length of the line and include cleanup. 

All defects noted will be repaired by the Contractor at their own expense before final payment. 
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3.2. Casing Pipe. Casing pipe must be steel pipe, smooth-walled, in accordance with ASTM A 139/A 139M, 
Grade B, 35,000-psi minimum yield strength. Minimum wall thickness must be 3/8 in. for 24 in. diameter and 
smaller. Joints shall be interlocking-type, or butt-welded, lap-welded, or welded using butt straps in the field. 
Each end of the casing for butt-welding must be prepared by providing a 1/4-in. × 45° chamfer on the outside 
edge. HDPE casing spacers must be installed on the carrier pipe inside the casing for bell and spigot-type 
PVC pipe. Casing spacers are not required when the carrier pipe is HDPE. End seals will be provided, made 
of 1/8-in. thick neoprene rubber attached to the casing pipe with 1/2-in. wide T304 stainless steel banding 
and a 100% non-magnetic worm gear mechanism.  

3.3. Precast Concrete Sanitary Sewer Manholes and Covers. 

3.3.1. Configuration. Shaft construction will be concentric with concentric cone top section, lipped male and 
female dry joints, sleeved to receive pipe. Shape will be cylindrical with minimal inside clear diameter 
dimensions of 48-in. Design depth will be as indicated. Clear lid opening will be 30-in. minimum or as 
indicated. Provide pipe entry openings as required. 

Pipe connections:  
 A manhole pipe connection must use watertight, size-on-size resilient connectors that allow for 

differential settlement and must be in accordance with ASTM C 923; and 
 Resilient connectors will be cast into the wall of precast bases. 

Manhole inverts:  
 Inverts must be in accordance with 30 TAC 217.55 (l)(2); 
 The bottom of a manhole must contain a U-shaped channel that is a smooth continuation of the inlet 

and outlet pipes; 
 A manhole connected to a pipe less than 15-in. in diameter must have a channel depth equal to at least 

1/2 the largest pipe’s diameter; 
 A manhole connected to a pipe at least 15-in. in diameter but not more than 24-in. in diameter must 

have a channel depth equal to at least 3/4 of the largest pipe’s diameter; 
 A manhole with pipes of varying sizes must have the tops of the pipes at the same elevation and flow 

channels in the invert sloped on an even slope from pipe to pipe; 
 A bench provided above a channel must slope at least 0.5 in. per foot; 
 An invert must be filleted to prevent solids from being deposited if a wastewater collection system pipe 

enters a manhole higher than 24 in. above a manhole invert; and 
 A wastewater collection system pipe entering a manhole more than 24 in. above an invert must have a 

drop pipe. 

3.3.2. Examination. Verify items provided by other Sections of work are properly sized and located. 

Verify that built-in items are in proper location, and ready for roughing into work. 

Verify that excavation for manholes is correct. 

Precast concrete sections will be inspected when delivered, and all cracked or otherwise visible defective 
units will be rejected. Remove rejected materials from the project. 

3.3.3. Preparation. Coordinate placement of inlet and outlet pipes required by other Sections. 

3.3.4. Placing Manhole Sections. Subgrade materials will be excavated to a uniform depth needed to permit the 
installation of Class II material, as specified and shown, to attain proper line and grade. 

The elevation of the Class II material will be adjusted as required to attain proper grade and alignment of the 
base section. 
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Grout manhole inverts to achieve slope to exit piping. Grout will be installed monolithically. 

The connecting pipe for installation with resilient connectors will be plain-end, square-cut spigots, which will 
not protrude more than 1 in. inside the manhole wall. 

Stubs for further connections will be provided at the locations shown and be between 3 ft. and 4 ft. in length 
and terminated in a bell and plug. 

Set rings and covers level to correct elevations. 

Coordinate with other Sections of work to provide correct size, shape, and location. 

Manhole height will be adjusted by using variable-height riser set as the bottom section. 

The finished elevation will be attained by constructing a neck or chimney using precast concrete rings. 

3.3.5. Testing. Manholes will be tested for leakage separately and independently of the wastewater lines by 
hydrostatic exfiltration testing, vacuum testing, or other approved methods. 

The maximum leakage for hydrostatic testing will be 0.025 gal. per foot diameter per foot of manhole depth 
per hour. Alternative test methods must ensure compliance with the above allowable leakage. 

If a manhole fails a leakage test, the manhole must be made watertight and re-tested at the Contractor’s 
expense. 

Testing must be in accordance with 30 TAC 217.58. 

3.4. Excavation, Backfilling, and Compacting for Utilities. 

3.4.1. Protection or Removal of Existing Utilities. The Contractor will anticipate all underground obstructions, 
such as, but not limited to, water mains, gas lines, storm and sanitary sewers, telephone or electric light or 
power ducts, concrete, and debris. Any such lines or obstructions indicated on the plans show only the 
approximate locations and will be verified in the field by the Contractor. The owner and Engineer will 
endeavor to familiarize the Contractor with all known utilities and obstructions, but this will not relieve the 
Contractor from full responsibility in anticipating all underground obstructions whether shown on the plans or 
not. 

The Contractor will, at their own expense, maintain in proper working order and without interruption of service 
all existing utilities and services that may be encountered in the work. With the consent of the Engineer and 
utility owner, such service connections may be temporarily interrupted to permit the Contractor to remove 
designated lines or to make temporary changes in the locations of services. The cost of making any 
temporary changes will be at the Contractor’s expense. 

Notify all utility companies involved to have their utilities located and marked in the field. All underground 
utilities in a particular segment of the project will then be uncovered to verify location and elevation before 
construction begins in that segment of the project. 

The Contractor will obtain necessary permits, except County right of way permits, required for completion of 
the project. 

3.4.2. Examination and Preparation. Examine utility routes and coordinate excavation work to eliminate 
installation conflict. 

Allow room for stockpiling excavated material and utility construction material during utility construction. 

3.4.3. Trench Excavation. Procedure: 
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 Trenches will be excavated to indicated or specified depths by open-cut method; 
 During excavation, stockpile material suitable for backfilling in an orderly manner far enough from the 

bank of the trench to avoid overloading, slides, or cave-ins; 
 Grade as necessary to prevent surface water from flowing into trenches or other excavations; 
 Cut walls of trench as close to vertical as the stability of the material and trench safety will allow. 

Remove stones as necessary to avoid point-bearing. Over-excavate wet or unstable soil from the trench 
bottom to permit construction of a more stable bed for pipe. Over-excavation will be filled and tamped 
with clean dry sand, pea gravel, or other approved material to the required grade; 

 Excavate the trench the proper width as shown, or as required by the Contractor’s trench safety 
program. If the trench width below the top of pipe is wider than specified in this Section or shown, install 
additional backfill. No additional payment will be made for additional material or work required for 
installation; 

 Accurately grade the trench bottom to provide proper bedding as required for pipe installation; 
 If any excavation is carried beyond the lines and grades required or authorized, the Contractor will, at 

their own expense, fill such space with suitable material and properly compact the material as directed. 
No additional payment will be made. 

3.4.4. Sheeting and Bracing. If trench safety methods do not include sloping of trench walls, install sheeting and 
bracing, or use appropriate trench box necessary to support the sides of trenches and other excavations with 
vertical sides, as required by current OSHA regulations. 

3.4.5. Water in Excavation. Keep work free of groundwater or surface water at all times. Provide pumps of 
adequate capacity or other approved method to remove water from the excavation such that it will not 
interfere with the progress of the work or the proper placing of other work. 

3.4.6. Trenching Progress. Trenching operations for any individual utility work crew will not be more than 100 ft. 
ahead of pipe-laying operations in city streets or 2,000 ft. in open country. Not more than two consecutive 
cross-streets may be closed to traffic by any individual utility work crew at any given time. Ensure no 
trenches are left open when work is not in progress. Temporarily backfill any open trenches with 
un-compacted material and install proper barricades at the end of each workday. 

3.4.7. Existing Lawns and Shrubbery. The Contractor will take particular care to preserve existing lawns and 
shrubbery. Make minor pipe alignment as may be necessary. 

3.4.8. Existing Pavement. Existing pavement over trenches will be removed to a width of 6 in. outside the trench 
on each side. Remove to a neat line by sawing method. Take appropriate measures to prevent damage to 
existing pavement adjacent to the trench by wheels, tracks, or stabilizers of excavating equipment. Remove 
brick pavement by hand, and deliver and stack as directed by the owner. 

3.4.9. Temporary Pavement. Place a temporary pavement over an open-cut trench pavement section within the 
confines of an existing roadway pavement section, including, but not limited to, asphalt (cold mix) and 
unimproved streets and roadways. 

Place and compact 6 in. of flexible base course under temporary pavement sections within roadways as 
shown on the plans. Apply 2 in. of Type D cold mix on top of flexible base course. 

Pavement replacement will be paid for by the linear foot, which will be total payment for tamping the backfill, 
placing and compacting the base material, and finishing and replacing the pavement in conformance with the 
section. 

3.5. Pipe Bedding. 

3.5.1. Within Pipe Zone or Adjacent to Fiberglass Structures. Adhere to the following: 
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 Accurately grade the bottom of the trench 4 in. below the bottom of the pipe and to the limits of the clear 
space on either side of the pipe; 

 Install materials in accordance with Table 2.1 and “Pipe Bedding Detail” as shown on the plans; 
 The initial layer of embedment material placed to receive the pipe will be brought up to a grade slightly 

higher than that required for the bottom of the pipe, and the pipe will be placed thereon and brought to 
grade by tamping, or by removal of the slight excess amount of embedment under the pipe; 

 Adjustment to grade line will be made by scraping away or filling with embedment materials. Wedging or 
blocking up of pipe will not be permitted; 

 Each pipe section will have a uniform bearing on the embedment for the full length of the pipe, except 
immediately at the joint; 

 After each pipe has been graded, aligned, and placed in final position on the bedding material, and joint 
made, sufficient embedment material will be deposited and compacted under and around each side of 
the pipe and back of the bell or end thereof to hold the pipe in proper position and alignment during 
subsequent pipe jointing and embedment operations; 

 Sheeting and shoring will not be allowed in the pipe zone during or after installation of the pipe or 
embedment material, unless special provisions are made to ensure the specified compaction of bedding 
and pipe alignment are maintained after removal of sheeting and shoring; and 

 Minimum compaction effort within the pipe zone and adjacent to fiberglass structures will be in 
accordance with Table 3.1, based on the class of bedding material used. 

Table 3.1 
Minimum Required Compaction 

Classification of Bedding Material Standard Proctor Densitya 
(Relative Densityb Shown in Parentheses) 

Class I Dumped 
Class II ≥85% standard 

(≥40% relative) 
Class III ≥90% standard 

(≥55% relative) 
Class IV Not approved for bedding material 
Class V Not approved for bedding material 

a Standard proctor density in accordance with ASTM D 698; moisture content will be ±2% of optimum. 
b Relative density in accordance with ASTM D 4254. 

3.5.2. Utility Installation. 
 Water Lines and Sanitary Sewers. Limit clearance on either side of the pipe to 12 in. above the pipe, 

cut as wide as necessary to sheet and brace and properly perform the work. Provide class of bedding 
as shown. Install piping and appurtenances as specified. 

 Excavation for Appurtenances. Excavate enough for valves, fittings, manholes, valve vaults, utility pull 
boxes, and similar structures to leave at least 18 in. of clearance between the outer surfaces and the 
embankment or shoring that may be used to hold and protect the embankment wall. Install valves, 
fittings, manholes or valve vault structure, piping, and appurtenances as specified. Any other-depth 
excavation will be refilled with lean concrete or other suitable compacted material approved, at no 
additional cost to the owner. 

3.5.3. Final Backfill. Backfill trenches to ground surface using material as specified. Reopen trenches improperly 
backfilled to depth required for proper compaction. Refill and compact as specified, or otherwise correct the 
condition in an approved manner. 

Take care to avoid contacting pipe or structure to be backfilled with compaction equipment. Do not use 
compaction equipment directly over the pipe until sufficient initial backfill has been placed so that such 
equipment will not be damaged or disturb the pipe. 

All forms, lumber, trash, and debris will be removed from trenches, manholes, and other utility structures 
before backfilling. 
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Dispose of unacceptable backfill material and provide suitable material for backfill at no additional cost to the 
owner. 

3.5.4. Open Areas. Above the pipe zone, deposit earth backfill from excavated material and compact to at least 
85% of maximum density in accordance with ASTM D 698, while maintaining moisture within ±2% of 
optimum. Excavated material placed will be free of rock greater than 2 in. in any direction. 

Backfill for valves, fittings, manholes, utility pull boxes, and other utility structures will be placed in 
accordance with applicable Specification Sections. 

3.5.5. Pavement Section. Above the pipe zone to below the flexible base material, deposit earth backfill from 
excavated material and compact to at least 95% of maximum density in accordance with ASTM D 698 while 
maintaining moisture within ±2% of optimum, or deposit ASTM D 2487 Class II material in 6-in. lifts and 
compact to 40% relative density in accordance with ASTM D 4254. 

For valves, fittings, manholes, valve vaults, or boxes in pavement sections, backfill with Class II material to 
bottom of proposed pavement. Backfill material will be deposited in 6-in. lifts. Class II material must be 
compacted to 40% relative density in accordance with ASTM D 4254. 

3.5.6. Disposal of Excess Material. Remove waste and excess excavated material from the construction site 
before final inspection. Legally dispose of material: 
 at a licensed and approved site, 
 on adjacent private property with written and notarized permission from the property owner, or 
 on owner property with written and notarized permission from the owner. 

All costs associated with waste material removal and disposal will be paid for by the Contractor. 

4. MEASUREMENT 

Measurements and payment will include the following terms: 
 15" SDR 26 PVC SEWER LINE—LF, 
 12" SDR 26 PVC SEWER LINE—LF, 
 10" SDR 26 PVC SEWER LINE—LF, 
 REMOVE SL AND REPLACE 10" SDR 35 PVC SEWER LINE—LF, 
 8" SDR 26 PVC SEWER LINE—LF, 
 REMOVE SL & REPLACE 8" SDR 35 PVC SEWER LINE—LF, 
 REMOVE SL & REPLACE 6" SDR 26 PVC SEWER LINE—LF, 
 REMOVE SL & REPLACE 6" SDR 35 PVC SEWER LINE—LF, 
 4" SDR 11 HDPE SEWER LINE—LF, 
 4" SCH 40 PVC SEWER LINE—LF, 
 OPEN CUT AND 24" CASING—LF, 
 OPEN CUT AND 16" CASING—LF, 
 OPEN CUT AND 14" CASING—LF, 
 OPEN CUT AND 12" CASING—LF, 
 OPEN CUT AND 8" CASING—LF, 
 ABANDON SEWER LINE AND REPLACE WITH FLOWABLE FILL—LF, 
 MANHOLE—EA, 
 TWO WAY CLEANOUT—EA, 
 ABANDON AND REMOVE MANHOLE—EA, 
 TIE TO EXISTING MANHOLE—EA, 
 TIE TO EXISTING SEWER LINE—EA, 
 4" SERVICE TAP—EA, and 
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 SEWER METAL TAPE—LF. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for the various Items of the work. This price is full 
compensation for removal of existing sewer components (line, manholes, and appurtenances); furnishing, 
hauling, placing, and installing the materials; inspecting, disinfection, and testing; and for other materials, 
labor, equipment, tools, and incidentals. All materials such as fittings, connections, metal tape, and tracer 
wire will be subsidiary to the individual line Items for sewer line installation. 
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Special Specification 7311 
Water Line Installation 
1. DESCRIPTION 

Water mains, including valves, valve boxes, service meters, hydrants, blocking, fittings, and other 
appurtenances for potable water distribution systems. Steel and iron materials must be in accordance with 
23 CFR 635.410 provisions of Buy America. 

1.1. References. When referring to the standards listed below, use the latest standard or tentative standard in 
effect on the date of proposal: 
 ANSI 16.1, “Cast Iron Pipe Flanges and Flanged Fittings” 
 30 TAC 290, Texas Administrative Code, Volume 30, Chapter 290, “Water Hygiene” 
 UL 246, “Hydrants for Fire-Protection Service”  
 ASTM A 53, “Pipe, Steel, Black and Hot Dipped, Zinc-Coated Welded and Seamless” 
 ASTM A 126, “Gray Iron Castings for Valves, Flanges, and Pipe Fittings” 
 ASTM A 307, “Specification for Carbon Steel Bolts and Studs 60,000 psi Tensile” 
 ASTM A 536, “Ductile Iron Castings” 
 ASTM D 1784, “Rigid Polyvinyl Chloride (PVC) Compounds and Chlorinated Polyvinyl Chloride (CPVC) 

Compounds” 
 ASTM D 1785, “Polyvinyl Chloride (PVC) Plastic Pipe, Schedules 40, 80, and 120” 
 ASTM D 2241, “Polyvinyl Chloride (PVC) Plastic Pipe (SDR-PR)” 
 ASTM D 2466, “Polyvinyl Chloride (PVC) Plastic Pipe Fittings, Schedule 40” 
 ASTM D 2737, “Polyethylene (PE) Plastic Tubing” 
 ASTM D 2855, “Making Solvent-Cemented Joints with Polyvinyl Chloride (PVC) Pipe and Fittings” 
 ASTM D 3139, “Joints for Plastic Pressure Pipes Using Flexible Elastomeric Seals” 
 ASTM F 477, “Elastomeric Seals (Gaskets) for Joining Plastic Pipe” 
 AWWA C 104, “Cement-Mortar Lining for Ductile Iron Pipe and Fitting for Water” 
 AWWA C 105, “Polyethylene Encasement for Ductile Iron Piping for Water and Other Liquids” 
 AWWA C 110, “Ductile-Iron and Gray-Iron Fittings, 3 Inches Through 48 Inches for Water and Other 

Liquids”  
 AWWA C 150, “Thickness Design of Ductile Iron Pipe” 
 AWWA C 151, “Ductile Iron Pipe” 
 AWWA C 153, “Ductile Iron Compact Fittings, 3 Inches Through 12 Inches for Water and Other Liquids” 
 AWWA C 500, “Metal-Seated Gate Valves for Water Systems” 
 AWWA C 502, “Dry Barrel Fire Hydrants” 
 AWWA C 509, “Resilient-Seated Gate Valves for Water Systems” 
 AWWA C 550, “Protective Interior Coatings for Valves and Hydrants” 
 AWWA C 600, “Installation of Ductile-Iron Water Mains and Appurtenances” 
 AWWA C 700, “Cold Water Meters Displacement-Type, Bronze Main Case” 
 AWWA C 900, “Polyvinyl Chloride (PVC) Pressure Pipe, 4 Inches Through 12 Inches, for Water” 
 AWWA C 901, “Polyethylene (PE) Pressure Pipe, Tubing and Fittings, 1/2 Inch Through 3 Inches for 

Water” 
 AWWA C 905, “Polyvinyl Chloride (PVC) Water Transmission Pipe, Nominal Diameters 14 Inches 

Through 36 Inches” 
 ASTM C 33, “Coarse Aggregates” 
 ASTM D 698, “Moisture-Density Relations of Soil (Standard)” 
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 ASTM D 1557, “Test for Moisture-Density Relations of Soil (Modified)” 
 ASTM D 2321, “Underground Installation of Thermoplastic Pipe for Sewers and Other Gravity-Flow 

Applications” 
 ASTM D 2487, “Classification of Soils for Engineering Purposes” 
 ASTM D 4254, “Minimum Index Density and Unit Weight of Soils and Calculations of Relative Density” 
 ASTM D 4318, “Test for Liquid Limit, Plastic Limit and Plasticity Index of Soils” 
 OSHA, “Occupational Safety and Health Administration and Related Regulations” 
 AWWA B 300, “Standard for Hypochlorites” 
 AWWA B 301, “Standard for Liquid Chlorine” 
 AWWA C 651, “Standard for Disinfecting Water Mains” 
 30 TAC 290.38–290.49, “Rules and Regulation for Public Water Systems,” Texas Administrative Code. 

1.2. Submittals. Submit the following documentation in accordance with the pertinent Specification Items: 
 Product Data. Manufacturer’s product data sheets on all materials incorporated into work; 
 Certificates. Manufacturer’s certificates attesting compliance with applicable specifications for grades, 

types, classes, and other listed properties; and 
 Project Record Documents. Submit documentation in accordance with pertinent Specification Items. 

Accurate record drawings showing installed locations of manholes, cleanouts, valves, piping, service 
connections, and other accessories. 

1.2.1. Bedding and Backfill. Submit samples of materials proposed to be used for bedding in the pipe zone: 
  One set to materials testing laboratory for classification; and 
  One set to Engineer for approval. 

1.2.2. Water Line Disinfection and Testing. 
 Test Reports. Indicate results comparative to specified requirements; and 
 Project Record Documents. Submit the following required documentation in accordance with the 

applicable Specification Sections: 
• Disinfection Report. Information to be recorded includes type and form of disinfectant used, 

date and time of disinfectant injection, start and time of completion, test locations, initial and 
24-hr. disinfectant residuals (quantity in treated water) in parts per million (ppm) for each outlet 
tested, date and time of flushing start and completion, and disinfectant residual after flushing in 
ppm for each outlet tested. Initial disinfection residual must be 50 ppm or other quantity as 
determined by the Engineer. A minimum residual of 10 ppm must be present in the main 
following the 24-hr. holding period; and 

• Bacteriological Report. Information to be recorded includes date issued; project name and 
testing laboratory name; address and telephone number; time and date of water sample 
collection; name of person collecting samples; test locations; initial and 24-hr. disinfectant 
residuals in ppm for each outlet tested; coliform bacteria test results for each outlet tested; and 
certification that water is or is not in accordance with bacterial standards of 
AWWA C 651, AWWA C 652, and 30 TAC 290.38–290.46. 

1.3. Delivery, Storage and Handling. Each load of pipe delivered to the project site will be inspected by the 
Engineer for compliance with the project Specifications. Pipe must be transported with ends covered to 
prevent debris accumulation during transport. Pipe must be kept in bundles (as shipped from the plant) until 
the day that it is to be installed. Deflection test may be required if deflection is apparent. 

1.3.1. Protection or Removal of Existing Utilities. The Contractor must anticipate all underground obstructions, 
such as, but not limited to, water mains, gas lines, storm and sanitary sewers, telephone or electric light or 
power ducts, concrete, and debris. Any such lines or obstructions indicated on the plans show only the 
approximate locations and must be verified in the field by the Contractor. The owner and Engineer will 
endeavor to familiarize the Contractor with all known utilities and obstructions, but this will not relieve the 
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Contractor from full responsibility in anticipating all underground obstructions whether shown on the plans or 
not. The Contractor must, at their own expense, maintain in proper working order and without interruption of 
service all existing utilities and services that may be encountered in the work. With the consent of the 
Engineer and utility owner, such service connections may be temporarily interrupted to permit the Contractor 
to remove designated lines or to make temporary changes in the locations of services. The cost of making 
any temporary changes will be at the Contractor’s expense. Notify all utility companies involved to have their 
utilities located and marked in the field. All underground utilities in a particular segment of the project must 
then be uncovered to verify location and elevation before construction begins in that segment of the project. 
Any utilities found, not on plans, must be documented and submitted with as-built drawings at project 
closeout. 

1.4. Definitions. All excavation pertinent to the project is unclassified: 
 Bedding. Includes the area from the trench bottom to the bottom of the pipe where material is placed to 

bring the trench bottom up to grade. A compacted depth of approximately 4 in.–6 in. is generally 
sufficient bedding thickness. 

 Haunching. Includes the area from the bottom of the pipe to the spring line of the pipe. Material in this 
area must be placed and consolidated to provide adequate side support while avoiding both vertical and 
lateral displacement of the pipe. The type and density of the material in this area are the most important 
factors affecting the performance and deflection of the pipe. 

 Initial Backfill. Includes the area from the spring line of the pipe to a point at least 6 in. over the top of 
the pipe. 

 Final Backfill. Includes the area above the initial backfill, up to final grade or the bottom of the flexible 
base material in the pavement section. 

 Pipe Zone. Includes areas of bedding, haunching, and initial backfill as defined above. 

2. MATERIALS 

Products must comply with changes to the Safe Drinking Water Act that reduce the maximum allowable lead 
content of pipes, pipe fittings, plumbing fittings, and fixtures to 0.25%. 

2.1. Pipe. PVC and high-density polyethylene (HDPE) water pipe must bear NSF International (NSF) 61 seal of 
approval. 

2.1.1. Polyvinyl Chloride (PVC) Main Line. AWWA C 900 Dimension Ratio (DR) 18 (4-in.–30-in. diameter)—
Pressure Class 235. Joints must be integral bell with flexible elastomeric seal. Internal restrained joint 
gaskets required where shown as “CERTALOK” on plans. 

2.1.2. High-Density Polyethylene (HDPE) Main Line. Polyethylene pressure pipe in accordance with 
AWWA C 906, ASTM F 714, and ASTM D 3035 (4-in.–36-in. diameter)—Pressure Class 200. Pipe 
compound PPI TR-4 PE 4710, ASTM D 3350 Cell Class 445574 C/E. 

2.1.3. High-Density Polyethylene (HDPE) Meter Service Line. Polyethylene pressure pipe in accordance with 
AWWA C 901, ASTM D 3035, and ASTM F 714 (3 in. only) (3/4-in.–3-in. diameter). SDR-9—Pressure 
Class 250. Pipe compound PPI TR-4 PE 4710, ASTM D 3350 Cell Class 445574 CC 2 or 3. Provide 
stainless steel stiffeners at connections.  

2.2. Casing Pipe. Casing pipe must be steel pipe, smooth-walled, in accordance with ASTM A 139/A 139M, 
Grade B, 35,000-psi minimum yield strength. Minimum wall thickness must be 3/8 in. for 24 in. diameter and 
smaller. Joints must be interlocking-type, or butt-welded, lap-welded, or welded using butt straps in the field. 
Each end of the casing for butt-welding must be prepared by providing a 1/4-in. × 45° chamfer on the outside 
edge. HDPE casing spacers must be installed on the carrier pipe inside the casing for bell and spigot-type 
PVC pipe. Casing spacers are not required when the carrier pipe is HDPE. End seals must be provided and 
made of 1/8-in. thick neoprene rubber attached to the casing pipe with 1/2-in. wide T304 stainless steel 
banding and a 100% non-magnetic worm gear mechanism.  
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2.3. Metal Detectable Tape. Metal detectable tape for water must be blue-colored, with “Caution Buried Water 
Line Below” written clearly on one side. Tape must consist of 0.35-mil solid aluminum foil encased between 
two layers of polyethylene plastic (3.75-mil thickness combined). A 0.90-mil clear film must be on top to 
protect the printed message from damage. Tape must be in accordance with ASTM D 2103, D 882, 
D 792-66, and D 2578-08 compliance testing.  

2.4. Tracer Wire. Tracer wire must have 30-mil insulation, No. 14 AWG copper conductor in accordance with or 
exceeding ASTM B 3, B 910, and D 1248. Underground splices permitted with manufacturer-approved 
waterproof splices only. 

2.5. Fittings. Fittings must be push-on, mechanical joint, or flanged pipe as shown. 
 
ANSI 16.1, “Cast Iron Pipe Flanges and Flanged Fittings” 

2.5.1. High-Density Polyethylene (HDPE). Molded fittings are in accordance with ASTM D 3261. Socket fittings 
must be in accordance with ASTM D 2683. 

2.6. Couplings. Flanged coupling adapters must be in accordance with ASTM A 126, Class B, Cast Iron. Dresser 
Style 127, Uni-Flange Series 400, or Engineer-approved equal.  
 
Flexible couplings must be gasketed, sleeve-type, straight-cast. Dresser Style 38 or Style 162, or 
Engineer-approved equal. Supply couplings with working pressures that meet or exceed the joining pipe 
rating. 
 
Service clamps for copper tubing sizing (CTS) polyethylene pipe service connections must be bronze, 
two-piece, with O-ring seal. Mueller Company- (Mueller-) or Engineer-approved equal.  

2.7. Bolts and Gaskets. Bolts must be 1/16-in. cloth insert, red rubber, full-face. Bolts must be in accordance 
with non-pressure applications (ASTM A 307A), pressure applications (ASTM A 307B), and submerged or 
splashed (316 stainless steel). 

2.8.   High-Density Polyethylene (HDPE) Joints. All HDPE pipe must be joined to itself by the heat fusion 
process, which produces homogenous, sealed, leak-tight joints. Sections of HDPE pipe must be made by 
butt fusion whenever possible. Butt fusion must be done by the procedure outlined in ASTM F 2620 or 
PPI TR-33. Fusion operator must have training in the fundamentals of ASTM F 2620. Electrofusion joining 
must be done in conformance with the manufacturer’s recommended procedure. 

2.9. Tapping Sleeves. Must be certified in accordance with ANSI/NSF 61. 
 
Shell and lugs must be 304 stainless steel.  
 
Bolts, washers, and nuts must be National Course rolled thread, 304 stainless steel.  
 
Gaskets must be virgin styrene butadiene rubber compounded for water service.  
 
Outlet flange must be 304 stainless steel or ductile iron, ASTM 536, and be in accordance with or exceed 
ANSI B 16.1 Class 125. 

2.10. Gate Valves. Gate valves sizes 2-in.–8-in. must be solid-wedge, resilient-seat type. Mueller, M&H Valve 
Company (M&H), or approved alternate. 
 
Must be in accordance with AWWA C 509. 
 
Working pressure rated to 200 psi minimum.  
 
Must have a non-rising stem with O-ring valve packing and 2-in. square nut, except as shown otherwise.  
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Must have mechanical joints and counterclockwise opening.  
 
Ferrous surfaces of valve interior-epoxy coated, AWWA C 550.  
 
Wrap valve body with 8-mil polyethylene encasement in a manner that will not interfere with valve operations, 
buried service.  

2.11. Fire Hydrants. Must be standard dry barrel, AWWA C 502, UL 246. Mueller, M&H, or approved alternate. 

Extensions must be fabricated in multiples of 6 in. with rod and coupling to increase barrel length.  

Hose and steamer connections must match sizes with utility company or municipality, two hose nozzles, one 
pumper nozzle. 

Must be finished with primer and two coats of enamel, color required by utility company or municipality.  

2.12. Corporation Stops. Waterworks iron pipe size inlet and compression connection for CTS PE plastic pipe 
with rigid liner for outlet. Mueller 110 compression or Engineer-approved equal.  

2.13. Meter Stops. Compression connection for CTS PE plastic pipe with rigid liner for inlet and meter saddle nut, 
right-angle cutoff, lock wing for outlet. Mueller 110 compression or Engineer-approved equal.  

2.14. Pipe Zone. Materials to be placed must be in conformance with the plans. Suitable materials for use must be 
in accordance with Table 2.1. 

In addition to the materials included in Table 2.1, the following materials are approved for the pipe zone or 
within 24 in. of fiberglass structures where shown: 
 Lean Concrete. Free-flowing grout, mixed one sack of cement per cubic yard of sand; and 
 Structural Concrete. Concrete for encasement must be 3,000-psi compressive strength in accordance 

with Jacob Martin LLC Specification Section 03 09 01, “General Concrete.” 

2.15. Final Backfill Materials. 

Earth Backfill. Earth backfill may be excavated and reused from trench or obtained from an approved 
borrow area. Material must be processed to ensure that only select material is used for backfilling operations. 
Material must be free of lumps, clods, large rocks, debris, trash, organic, and spongy or otherwise 
objectionable material. The presence of such material in the backfill may preclude uniform compaction and 
result in excessive localized point loads on or deflections in the piping system or fiberglass structure. 

All materials included in Table 2.1 are approved for final backfill. 

2.16. Water Quality Assurance (QA). Perform work in accordance with AWWA C 651 and AWWA C 652. 

2.17. Testing Firm. Approved laboratory by the Texas Department of State Health Services.  
 
Submit bacteriologist’s signature and authority pertinent to testing. 
 
Bacteriologist test must indicate negative. If other than negative disinfection, repeat at Contractor’s expense. 
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Table 2.1 
Description of Material Classification 

(as defined in ASTM D 2321) 

Class Type 
Soil 

Group 
Symbol

a 

Description 
ASTM D 2487 

% Passing Sieve Sizes Atterberg Limits Coefficients 

1-1/2 in 
(40 mm) 

No. 4 
(4.75 
mm) 

No. 200 
(0.075 
mm) 

LLb PIc Uniformity 
Cu 

Curvature 
Cc 

I Manufactured, 
Processed 
Aggregate; 

dense-graded, 
clean 

None Angular, granular, 
crushed stone or rock, 
crushed gravel, and 

stone and sand 
mixtures with 

gradations selected to 
minimize migration of 
adjacent soils; contain 

little or no fines 

100% ≤50% of 
Coarse 
Fraction 

<5% Non-Plastic   

II Coarse-
Grained Soils, 

clean 

GW Well-graded gravels 
and gravel-sand 

mixtures; little or no 
fines 

100% <50% of 
Coarse 
Fraction 

<5% Non-Plastic >4 1–3 

GP Poorly graded gravels 
and gravel-sand 

mixtures; little or no 
fines 

<4 <1 or >3 

SW Well-graded sands and 
gravelly sands; little or 

no fines 

>50% of 
Coarse 
Fraction 

>6 1–3 

SP Poorly graded sands 
and gravelly sands; little 

or no fines 

<6 <1 or >3 

Coarse-
Grained Soils, 

borderline 
clean to with 

fines 

e.g., 
GW-GC, 
SP-SM 

Sands and gravels that 
are borderline between 

clean and with fines 

100% Varies 5%–12% Same as for GW, GP, SW, 
and SP 

III Coarse-
Grained Soils 

with Fines 

GM Silty gravels, gravel-
sand-silt mixtures 

100% <50% of 
Coarse 
Fraction 

>12%–
<50% 

 <4 or 
<”A” Line 

  

GC Clayey gravels, gravel-
sand-clay mixtures 

<7 and 
>”A” Line 

SM Silty sands, sand-silt 
mixtures 

>50% of 
Coarse 
Fraction 

>4 or 
<”A” Line 

SC Clayey sands, sand-
clay mixtures 

>7 and 
>”A” Line 

a Includes Test Method ASTM D 2487 borderline classifications and dual symbols depending on plasticity and liquid limits. 
b LL = Liquid Limit. 
c PI = Plasticity Index. 

3. CONSTRUCTION 

3.1. Preparation. Stake locations of fittings, valves (where applicable), and other accessories before installation 
for Engineer to review. 
 
Before installation, remove foreign matter from within pipes, manholes, cleanouts, fittings, and valves. Verify 
material is in satisfactory condition and the valves and other mechanical devices function properly.  
 
Do not lay pipe in water, or when trench or weather are unsuitable for work. Keep water out of trench until 
jointing is complete and bedding is placed to the top of pipe. When work is not in progress, close end of pipe 
and fittings securely so that no trench water, earth, or other substances will enter pipes or fittings.  
 
Keep inside of pipe free of foreign matter during operations by plugging or other approved method. 
 
Place pipe so that full length of each section rests solidly upon pipe bedding, with recesses excavated to 
accommodate bells and joints. Take up and re-lay pipe when grade or joint is disturbed after placing.  
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Handle pipe and accessories so that pipe placed in trench is sound and undamaged. Take particular care not to 
damage pipe coating when applicable. 
 
Cut pipe neatly, using approved-type mechanical cutter without damaging pipe. Use cutters when practicable.  
 
Wrap ductile iron pipe fittings and valves with 8-mil polyethylene film, AWWA C 105, with edges overlapped and 
securely taped with duct tape to prevent contact between pipe and surrounding bedding. Repair punctures using 
duct tape to restore the protective continuous wrap before backfilling.  

3.2. Bedding and Backfill. Accurately grade the bottom of the trench 4 in. below the bottom of the pipe and to 
the limits of the clear space on either side of the pipe. 
 
Install materials in accordance with Table 2.1 and “Embedment” detail shown on the plans.  
 
The initial layer of embedment material placed to receive the pipe must be brought up to a grade slightly 
higher than that required for the bottom of the pipe, and the pipe must be placed thereon and brought to 
grade by tamping, or by removal of the slight excess amount of embedment under the pipe. 
 
Adjustment to grade line must be made by scraping away or filling with embedment materials. Wedging or 
blocking up of pipe will not be permitted. 
 
Each pipe section must have a uniform bearing on the embedment for the full length of the pipe, except 
immediately at the joint. 
 
After each pipe has been graded, aligned, and placed in final position on the bedding material, and joint 
made, sufficient embedment material must be deposited and compacted under and around each side of the 
pipe and back of the bell or end thereof to hold the pipe in proper position and alignment during subsequent 
pipe-jointing and embedment operations. 
 
Sheeting and shoring will not be allowed in the pipe zone during or after installation of the pipe or 
embedment material, unless special provisions are made to ensure the specified compaction of bedding and 
pipe alignment are maintained after removal of sheeting and shoring. 
 
Minimum compaction effort within the pipe zone must be in accordance with Table 3.1 based on the class of 
bedding material used. 

Table 3.1 
Minimum Required Compaction 

Classification of Bedding Material Standard Proctor Densitya 
(Relative Densityb Shown in Parentheses) 

Class I Dumped 
Class II ≥85% standard 

(≥40% relative) 
Class III ≥90% standard 

(≥55% relative) 
Class IV Not approved for bedding material 
Class V Not approved for bedding material 

a Standard proctor density in accordance with ASTM D 698; moisture content must be ±2% of optimum. 
b Relative density in accordance with ASTM D 4254. 

3.3. Utility Installation. 
 Water Lines and Sanitary Sewers. Limit clearance on either side of the pipe to 12 in. above the pipe, 

cut as wide as necessary to sheet and brace and properly perform the work. Provide class of bedding 
as shown. Install piping and appurtenances as specified. 

 Excavation for Appurtenances. Excavate enough for valves, fittings, manholes, valve vaults, utility pull 
boxes, and similar structures to leave at least 18 in. of clearance between the outer surfaces and the 
embankment or shoring that may be used to hold and protect the embankment wall. Install valves, 
fittings, manholes or valve vault structure, piping, and appurtenances as specified. Any other-depth 
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excavation will be refilled with lean concrete or other suitable compacted material approved, at no 
additional cost to the owner. 

3.4. Final Backfill. Backfill trenches to ground surface with material as specified. Reopen trenches improperly 
backfilled to depth required for proper compaction. Refill and compact as specified, or otherwise correct the 
condition in an approved manner. 
 
Take care to avoid contacting pipe or structure to be backfilled with compaction equipment. Do not use 
compaction equipment directly over the pipe until sufficient initial backfill has been placed so that such 
equipment will not be damaged or disturb the pipe. 
 
All forms, lumber, trash, and debris must be removed from trenches, manholes, and other utility structures 
before backfilling. 
 
Dispose of unacceptable backfill material and provide suitable material for backfill at no additional cost to the 
owner. 

3.4.1. Open Areas. Above the pipe zone, deposit earth backfill from excavated material and compact to at least 
85% of maximum density in accordance with ASTM D 698, while maintaining moisture within ±2% of 
optimum. Excavated material placed must be free of rock greater than 2 in. in any direction. 

Backfill for valves, fittings, manholes, utility pull boxes, and other utility structures must be placed in 
accordance with applicable Specification Sections. 

3.4.2. Pavement Section. Above the pipe zone to below the flexible base material, deposit earth backfill from 
excavated material and compact to at least 95% of maximum density in accordance with ASTM D 698 while 
maintaining moisture within ±2% of optimum, or deposit ASTM D 2487 Class II material in 6-in. lifts and 
compact to 40% relative density in accordance with ASTM D 4254. 

For valves, fittings, manholes, valve vaults, or boxes in pavement sections, backfill with Class II material to 
bottom of proposed pavement. Backfill material must be deposited in 6-in. lifts. Class II material must be 
compacted to 40% relative density in accordance with ASTM D 4254. 

3.5. Disposal of Excess Material. Remove waste and excess excavated material from the construction site 
before final inspection. Legally dispose of material: 
 at a licensed and approved site, 
 on adjacent private property with written and notarized permission from the property owner, or 
 on owner property with written and notarized permission from the owner. 

All cost associated with waste material removal and disposal must be paid for by the Contractor.  

3.6. Placing and Laying. Bury water lines as shown. 
 
Do not exceed 75% of pipe manufacturer’s recommendations for deflections from straight line or grade as 
required by vertical curves, horizontal curves, or offsets. If alignment requires deflections more than these 
limitations, use fittings.  
 
Intersecting lines must be joined by an appropriate fitting. 
 
Maintain separation of water line from sewer line in accordance with 30 TAC 290. 

Any adjustment to obtain correct line must be made by tamping or removing soil and in no case by wedging 
or blocking pipe.  

3.7. Joints. Install mechanical and flanged joints in conformance with manufacturer’s recommendations.  
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Make push-on joints in conformance with manufacturer’s recommendations. Lay spigot ends downstream, 
and push-on to full depth. 

3.8. Anchorage of Fittings—Thrust Block. Anchor tees; bends; and plugged, valved, or capped ends of lines of 
water mains using Class B concrete thrust blocks as necessary and as shown. Place blocks so that the joints 
will be accessible for inspection and repair.  

3.9. Install New Fire Hydrants. Set hydrants plumb, and locate pumper nozzle perpendicular to and facing the 
roadway. Set hydrants to grade, with nozzles at least 20 in. above ground. Locate control valve 6 ft. away 
from hydrant unless otherwise shown. Provide Class B concrete thrust blocks as shown.  

3.10. Service Connections. Service connections must be installed at each house, building, or other locations as 
shown. 
 
The Contractor must verify the actual location of each service connection and must confirm the location with 
the Engineer.  
 
The service line is to be extended and terminated at the property line, including the meter box. Customer 
must be reconnected and returned to service. Twenty-four hour notice must be given to the customer before 
cutoff.  
 
Provide water service lines and include corporation and meter stops, meters, customer shutoff valve, and 
meter box installed as shown.  
 
Make service connections in conformance with the manufacturer’s recommendations.  
 
Connections must be located no closer than 1 ft. from fitting or pipe joint.  
 
Set top of meter box flush with ground.  

3.11. Disinfection. Disinfect completed water lines with chlorine in accordance with the pertinent Items of the 
Specifications. Open and close valves in lines being sterilized several times during contact period.  

3.12. Testing. The following described testing will be required for all new water lines. Upon completion of the 
required testing, Contractor must provide a signed and notarized affidavit certifying that the system has been 
tested and meets the applicable requirements. 

3.13. Hydrostatic Tests. Pressure-test completed water lines hydrostatically. Provide pumps, gauges, meters, 
and other equipment necessary for performance of tests.  
 
Pressure at the lowest point in the test section must be at least 100%, but not more than 120% of the 
pressure rating of the pipe.  
 
Minimum pressure at the highest point in the test section must not be less than 85% of the pipe’s pressure 
rating.  
 
Leakage must not exceed 10 gal. per inch pipe diameter per mile of pipe per 24 hr.  
 
Minimum test duration must be 4 hr. 
 
Maintain records of date tests were performed, names of people in attendance, location of test section, brand 
name of pipe, and pressure rating.  
 
Failed test sections must be repaired and re-tested at the Contractor’s expense.  

3.14. Bacteriological Tests. After disinfection and flushing mains, obtain representative samples and conduct 
bacteriological tests. Test in conformance with recognized AWWA standards.  



7311 

10 - 12 11-22 
OTU 

3.15. Examination and Preparation. Examine utility routes and coordinate excavation work to eliminate 
installation conflicts. 
 
Allow room for stockpiling excavated material and utility construction material during utility construction. 

3.16. Trench Excavation.  

3.16.1. Procedure. Trenches must be excavated to indicated or specified depths by open-cut method. 
 
Dispose of unacceptable backfill material and provide suitable material for backfill without additional 
expense. 

During excavation, stockpile material suitable for backfilling in an orderly manner far enough from the bank of 
the trench to avoid overloading, slides, or cave-ins. 
 
Grade as necessary to prevent surface water from flowing into trenches or other excavations. 
 
Cut walls of trench as close to vertical as the stability of the material and trench safety will allow. Remove 
stones as necessary to avoid point-bearing. Over-excavate wet or unstable soil from the trench bottom to 
permit construction of a more stable bed for pipe. Over-excavation must be filled and tamped with clean, dry 
sand; pea gravel; or other approved material to the required grade. 
 
Excavate the trench the proper width as shown, or as required by the Contractor’s trench safety program. If 
the trench width below the top of pipe is wider than specified in this Section or shown, install additional 
backfill. No additional payment will be made for additional material or work required for installation. 
 
Accurately grade the trench bottom to provide proper bedding as required for pipe installation. 
 
If any excavation is carried beyond the lines and grades required or authorized, the Contractor must, at their 
own expense, fill such space with suitable material and properly compact the material as directed. No 
additional payment will be made. 

3.16.2. Sheeting and Bracing. If trench safety methods do not include sloping of trench walls, install sheeting and 
bracing, or use appropriate trench box necessary to support the sides of trenches and other excavations with 
vertical sides, in conformance with OSHA regulations. 

3.16.3. Water in Excavation. Keep work free of groundwater or surface water at all times. Provide pumps of 
adequate capacity or other approved method to remove water from the excavation such that it will not 
interfere with the progress of the work or the proper placing of other work. 

3.16.4. Trenching Progress. Trenching operations for any individual utility work crew must not be more than 100 ft. 
ahead of pipe-laying operations in city streets or 2,000 feet in open country. Not more than two consecutive 
cross-streets may be closed to traffic by any individual utility work crew at any given time. Ensure no 
trenches are left open when work is not in progress. Temporarily backfill any open trenches with 
un-compacted material and install proper barricades at the end of each workday. 

3.16.5. Existing Lawns and Shrubbery. The Contractor must take particular care to preserve existing lawns and 
shrubbery. Make minor pipe alignment as may be necessary. 

3.16.6. Existing Pavement. Existing pavement over trenches must be removed to a width of 6 in. outside the trench 
on each side. Remove to a neat line by sawing method. Take appropriate measures to prevent damage to 
existing pavement adjacent to the trench by wheels, tracks, or stabilizers of excavating equipment. Remove 
brick pavement by hand, deliver, and stack as directed by the owner. 

3.16.7. Temporary Pavement. Place a temporary pavement over an open-cut trench pavement section within the 
confines of an existing roadway pavement section, including, but not limited to, asphalt (cold mix) and 
unimproved streets and roadways. 
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Place and compact 6 in. of flexible base course under temporary pavement sections within roadways as 
shown on the plans. Apply 2 in. Type D cold mix on top of flexible base course. 

Pavement replacement will be paid for by the linear foot, which will be total payment for tamping the backfill, 
placing and compacting the base material, and finishing and replacing the pavement in conformance with the 
section. 

3.17. Disinfection and Testing Procedure. The examination, execution, and quality control (QC) will be as 
follows. 

3.17.1. Examination. Verify that piping system and structures have been cleaned, inspected, and pressure-tested. 
Perform scheduling and disinfecting activities by startup, testing, adjusting and balancing, and demonstration 
procedures, including coordination with related systems. 

3.17.2. Execution. Provide and attach equipment required to perform the work of this Section. Inject disinfectant into 
piping system, tank, or structure while filling. Disinfection agent may be introduced using permanent 
chlorination equipment when possible, or other means of application. Application of chlorine gas under 
pressure directly to the water is not permitted. Maintain disinfectant in system for 24 hr. Flush-circulate and 
clean until required cleanliness is achieved; use municipal domestic water. Replace permanent system 
devices removed for disinfection. 

3.17.3. Field Quality Control (QC). New water mains must be thoroughly disinfected, then flushed and sampled, 
before being placed into service. Samples must be collected for microbiological analysis to check the 
effectiveness of the disinfection procedure, which must be repeated if contamination persists. At least one 
sample for each 1,000 ft. of completed water line is required, or the next available sampling joint beyond 
1,000 ft., as designated.  

4. MEASUREMENT 

Measurements and payment will include the following terms: 
 REMOVE WL & REPLACE 12" DR 18 C900 PVC CERTALOK WL—LF, 
 8" DR 18 C900 PVC CERTALOK WL—LF, 
 6" DR 18 C900 PVC CERTALOK WL—LF, 
 REMOVE WL & REPLACE 6" DR 18 C900 PVC CERTALOK WL—LF, 
 6" SDR 11 HDPE WATER LINE—LF, 
 4" DR 18 C900 PVC WATER LINE—LF, 
 REMOVE WL & REPLACE 4" DR 18 C900 PVC CERTALOK WL—LF, 
 2" SDR 11 HDPE WATER LINE—LF, 
 REMOVE & REPLACE 2" HDPE SDR 11 WL—LF, 
 1" SDR 9 HDPE WATER LINE—LF, 
 12" GATE VALVE & BOX—EA, 
 8" GATE VALVE & BOX—EA, 
 6" GATE VALVE & BOX—EA, 
 4" GATE VALVE & BOX—EA, 
 2" GATE VALVE & BOX—EA, 
 2" FLUSH VALVE INCLUDING GATE VALVE, ETC.—EA, 
 6" FIRE HYDRANT—EA, 
 ABANDON WATER LINE AND FILL WITH FLOWABLE FILL—LF, 
 OPEN CUT 20" CASING—LF, 
 OPEN CUT 14" CASING—LF, 
 OPEN CUT 12" CASING—LF, 
 OPEN CUT 10" CASING—LF, 
 OPEN CUT 4" CASING—LF, 
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 3/4" NEW METER SET—EA, 
 3/4" SERVICE RECONNECTION—EA, 
 8" TO 12" WATER LINE CONNECTION—EA, 
 4" TO 6" WATER LINE CONNECTION—EA, 
 2" WATER LINE CONNECTION—EA, 
 CUT AND PLUG 4" TO 6" WATER LINE—EA, and 
 TRACER WIRE AND METAL DETECTABLE TAPE—LF. 

5. PAYMENT  

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for the various items of the work. This price is full 
compensation for removal of existing water line components (e.g., line, fittings, and services); furnishing, 
hauling, placing, and installing the materials; inspecting, disinfection, and testing; and for other materials, 
labor, equipment, tools, and incidentals. All joint restraints, tees, fittings, and reducers, and metal detectable 
table, will be subsidiary to the individual line Items for water line installation. 
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