SUBJECT: PLANS AND PROPOSAL ADDENDUMS PROJECT: C 26-4-48 CONTROL: 0026-04-048 COUNTY: COLORADO LETTING: 09/06/2024 REFERENCE NO: 0821 PROPOSAL ADDENDUMS PROPOSAL COVER BID INSERTS (SH. NO.: GENERAL NOTES (SH. NO.: X SPEC LIST (SH. NO.: ALL SPECIAL PROVISIONS: ADDED: DELETED: SPECIAL SPECIFICATIONS: ADDED: DELETED: X OTHER: PLAN SHEET AND OTHER CHANGES DESCRIPTION OF ABOVE CHANGES (INCLUDING PLANS SHEET CHANGES) ****SPEC LIST**** UPDATED TO USE FEDERAL SPECIFICATION GUIDELINES *****PLAN SHEETS**** SHEET 2(INDEX OF SHEETS): ADDED SHEET 254(RAILROAD SCOPE OF WORK) SHEET 254 (RAILROAD SCOPE OF WORK): ADDED TO PLANS

)

INDEX OF SHEETS

SHEET	GENERAL
1 2 3 - 8 9 - 9E 10 * 11 - 27 28 - 37	TITLE SHEET INDEX OF SHEETS PROJECTLAYOUT GENERAL NOTES ESTIMATE AND QUANTITY SHEET SUMMARY OF SIDEWALKS SUMMARY OF DRIVEWAYS SUMMARY OF PRIVEWAYS
38	SUMMARY OF ENVIRONMENTAL ITEMS TRAFFICCONTROLPLANSTANDARDS
39 - 50 51 - 53 54 - 55 56	BC(1)-21 THRU BC(12)-21 TCP(2-1)-18, TCP(2-2)-18, & TCP(2-4)-18 WZ(BTS-1)-13, WZ(BTS-2)-13 WZ(RS)-22
	ROADWAY
57 - 78 79 - 97 98 - 122 123 - 135 136 - 165 166 - 184 185 - 186 187 - 188 189	US 90 WEIMAR SIDEWALK PLAN LAYOUT US 87 CUERO SIDEWALK PLAN LAYOUT US 183 CUERO SIDEWALK PLAN LAYOUT SH 95 FLATONIA SIDEWALK PLAN LAYOUT US 77/UA 90 HALLETTSVILLE SIDEWALK PLAN LAYOUT US 77A YOAKUM SIDEWALK PLAN LAYOUT MISCELLANEOUSDRIVEWAY DETAILS MISCELLANEOUSROADWAY DETAILS MISCELLANEOUSROADWAY DETAILS
	ROADWAY STANDARDS
190 191 192 193 194 195 - 198 199 - 201	CCCG-22 MB(1)-21 MAILBOX MOUNTING AND ASSEMBLY MB(2)-21 XL AND LOCKABLE ARCHITECTURAL MAILBOX ASSEMBLY MB(3)-21 MAILBOX SUPPORTAND FOUNDATION MB(4)-21 NIGP PARTS LIST AND COMPATIBILITY PED-18 PRD-13
	TRAFFICSTANDARDS
202 203 204 205 206 207 208 209 210 - 212 213 214 - 225 226 - 228	D&OM(1)-20 D&OM(2)-20 D&OM(3)-20 D&OM(4)-20 PM(1)-22 PM(4)-22A SMD(2-1)-08 SMD(CEN)-08 SMD(SIP-1)-08 THRU SMD(SLIP-3)-08 SMD(TWT)-08 ED(1)-14 THRU ED(12)-14 RID(1)-20 THRU RID(3)-20
	ENVIRONMENTAL
229 - 230 231 - 232 233 - 234 235 - 236 237 - 244 245 - 248 249 *	US 90 WEIMAR STORMWATERPOLLUTION PREVENTION PLAN (SWP3) US 87 CUERO STORMWATERPOLLUTION PREVENTION PLAN (SWP3) US 183 CUERO STORMWATERPOLLUTION PREVENTION PLAN (SWP3) SH 95 FLATONIA STORMWATERPOLLUTION PREVENTION PLAN (SWP3) US 77/UA 90 HALLETSVILLE STORMWATERPOLLUTION PREVENTION PLAN (SWP3) US 77/A YOAKUM STORMWATERPOLLUTION PREVENTION PLAN (SWP3) ENVIRONMENTAL PERMITS, ISSUESAND COMMITMENTS (EPIC)
	ENVIRONMENTALSTANDARDS
250 251 - 253	EC(1)-16 EC(9)-16
	RAILROAD
<u>^</u> 254	RAILROAD SCOPE OF WORK

* SHEET ADDED BY TxDOT

THE STANDARD SHEETS SPECIFICALLY IDENTIFIED HAVE BEEN SELECTED BY ME OR UNDER MY RESPONSIBLE SUPERVISION AS BEING APPLICABLE TO THIS PROJECT.



BGE, Inc. 1701 Directors Boulevard, Suite 1000, Austin, TX 78744 Tel: 512-679-0400 • www.bgeinc.com TBPE Registration No. F-1046

Texas Department of Transportation

YKM DISTRICT SIDEWALKS

INDEX OF SHEETS

0026 04 048, ETC. US 90,ETC. DIST COUNTY SHEET NO. COLORADO, ETC.

☑ This projection DOT No.: 76	ect is adjacent or parallel work, not within RR ROW: 64972E
	De: HIGNWAY UNDERPASS
RR Compan	y Operating Track at Crossing: UNION PACIFIC RAILROAD
	y Owning Track at Crossing: UNION PACIFIC RAILROAD
RR Subdivis	
City: YOAKL	
County: LAV	
CSJ at this (Crossing: 0269-04-041
Latitude: 29	9.3050868
Longitude:	97.1542378
Scope of Wo	ork, including any TCP, to be performed by State Contractor:
	ID UPGRADE SIDEWALK ON US 77A ROADWAY. ALL WORK, EQUIPMENT AND TCP USED ITSIDE OF RAILROAD RIGHT OF WAY.
Scope of Wo	ork to be performed by Railroad Company:
	GING & INSPECTION
	GING & INSPECTION of Railroad Flagging Expected: N/A
No. of Days	
No. of Days	of Railroad Flagging Expected: N/A ect, night or weekend flagging is:
No. of Days On this proj	of Railroad Flagging Expected: N/A ect, night or weekend flagging is:
No. of Days On this proje □ Expected □ Not Expe	of Railroad Flagging Expected: N/A ect, night or weekend flagging is: cted
No. of Days On this proju □ Expected □ Not Expe Flagging ser □ Railroad	of Railroad Flagging Expected: N/A ect, night or weekend flagging is: cted vices will be provided by:
No. of Days On this proje Expected Not Expe Flagging set Railroad needed c	of Railroad Flagging Expected: N/A ect, night or weekend flagging is: cted vices will be provided by: Company: 1) Txdot will pay flagging invoices. Flagging Agreement with railroad will be
No. of Days On this projected Expected Not Expe Railroad needed c Outside I Contractor r requires a 3	of Railroad Flagging Expected: N/A ect, night or weekend flagging is: cted vices will be provided by: Company: 1) Txdot will pay flagging invoices. Flagging Agreement with railroad will be or, 2) Permitted crossing. Railroad company to provide flagging. Party: Contractor will pay flagging invoices to be reimbursed by TxDOT nust incorporate flaggers into anticipated construction schedule. The Railroad O-day notice if their flaggers are to be utilized. If Contractor falls behind schedule du negligence and is not ready for scheduled flaggers, any flagging charges will be paid
No. of Days On this project Expected Not Expe Flagging ser Railroad needed of Outside frontractor r requires a 3 to their own by Contractor	of Railroad Flagging Expected: N/A ect, night or weekend flagging is: cted vices will be provided by: Company: 1) Txdot will pay flagging invoices. Flagging Agreement with railroad will be in, 2) Permitted crossing. Railroad company to provide flagging. Party: Contractor will pay flagging invoices to be reimbursed by TxDOT nust incorporate flaggers into anticipated construction schedule. The Railroad O-day notice if their flaggers are to be utilized. If Contractor falls behind schedule du negligence and is not ready for scheduled flaggers, any flagging charges will be paid or.
No. of Days On this project Expected Not Expe Flagging ser Railroad needed of Outside frontractor r requires a 3 to their own by Contractor	of Railroad Flagging Expected: N/A ect, night or weekend flagging is: cted vices will be provided by: Company: 1) Txdot will pay flagging invoices. Flagging Agreement with railroad will be or, 2) Permitted crossing. Railroad company to provide flagging. Party: Contractor will pay flagging invoices to be reimbursed by TxDOT nust incorporate flaggers into anticipated construction schedule. The Railroad O-day notice if their flaggers are to be utilized. If Contractor falls behind schedule du negligence and is not ready for scheduled flaggers, any flagging charges will be paid
No. of Days On this project Expected Not Expected Railroad needed of Outside F Contractor r requires a 3 to their own by Contract Contact Info	of Railroad Flagging Expected: N/A ect, night or weekend flagging is: cted vices will be provided by: Company: 1) Txdot will pay flagging invoices. Flagging Agreement with railroad will be or, 2) Permitted crossing. Railroad company to provide flagging. Party: Contractor will pay flagging invoices to be reimbursed by TxDOT nust incorporate flaggers into anticipated construction schedule. The Railroad O-day notice if their flaggers are to be utilized. If Contractor falls behind schedule du negligence and is not ready for scheduled flaggers, any flagging charges will be paid or. rmation for Flagging: UP.info@railpros.com
No. of Days On this project Expected Not Expected Railroad needed of Outside F Contractor r requires a 3 to their own by Contract Contact Info	of Railroad Flagging Expected: N/A ect, night or weekend flagging is: cted vices will be provided by: Company: 1) Txdot will pay flagging invoices. Flagging Agreement with railroad will be or, 2) Permitted crossing. Railroad company to provide flagging. Party: Contractor will pay flagging invoices to be reimbursed by TxDOT must incorporate flaggers into anticipated construction schedule. The Railroad O-day notice if their flaggers are to be utilized. If Contractor falls behind schedule du negligence and is not ready for scheduled flaggers, any flagging charges will be paid or. rmation for Flagging: UP.info@railpros.com Call Center 877-315-0513, Select #1 for flagging UP.request@nrssinc.net
No. of Days On this proje Expected Not Expe Railroad needed of Outside If Contractor r requires a 3 to their own by Contract UPRR	of Railroad Flagging Expected: N/A ect, night or weekend flagging is: cted vices will be provided by: Company: 1) Txdot will pay flagging invoices. Flagging Agreement with railroad will be or, 2) Permitted crossing. Railroad company to provide flagging. Party: Contractor will pay flagging invoices to be reimbursed by TxDOT must incorporate flaggers into anticipated construction schedule. The Railroad O-day notice if their flaggers are to be utilized. If Contractor falls behind schedule du negligence and is not ready for scheduled flaggers, any flagging charges will be paid or. rmation for Flagging: UP.info@railpros.com Call Center 877-315-0513, Select #1 for flagging UP.request@nrssinc.net Call Center 877-984-6777 BNSFinfo@railprosfs.com
No. of Days On this proje Expected Not Expe Railroad needed of Outside If Contractor r requires a 3 to their own by Contract Contact Info UPRR	of Railroad Flagging Expected: N/A ect, night or weekend flagging is: cted vices will be provided by: Company: 1) Txdot will pay flagging invoices. Flagging Agreement with railroad will be r., 2) Permitted crossing. Railroad company to provide flagging. Party: Contractor will pay flagging invoices to be reimbursed by TxDOT nust incorporate flaggers into anticipated construction schedule. The Railroad 0-day notice if their flaggers are to be utilized. If Contractor falls behind schedule du negligence and is not ready for scheduled flaggers, any flagging charges will be paid or. rmation for Flagging: UP.info@railpros.com Call Center 877-315-0513, Select #1 for flagging UP.request@nrssinc.net Call Center 877-984-6777 BNSFinfo@railprosfs.com Call Center 877-315-0513, Select #1 for flagging KCS.info@railpros.com

Contractor must incorporate railroad construction inspection into anticipated construction schedule.							
✓ Not Required							
Required. Contact Information for Construction In	spection:						
III. CONSTRUCTION WORK TO BE PERFORM	NED BY THE RAILROAD						
☐ Required.							
✓ Not Required							
Railroad Point of Contact:							
Coordinate with TxDOT for any work to be performed by the Railroad Company. TxDOT must issue a work order for any work done by the Railroad Company prior to the work being performed.							
IV. RAILROAD INSURANCE REQUIREMENTS	3						
The Contractor shall confirm the insurance requirement are subject to change without notice.	ents with the Railroad as the insurance limits						
Insurance policies and corresponding certificates of insurance must be issued by the contractor on behalf of the Railroad. Separate insurance policies and certificates are required when more than one Railroad Company is operating on the same right of way, or when several Railroad Companies are involved and operate on their own separate right of ways.							
No direct compensation will be made to the Contract shown below or any deductibles. These costs are inc	-						
Escalated L	imits						
Type of Insurance	Amount of Coverage (Minimum)						
Workers Compensation	\$500,000 / \$500,000 / \$500,000						
Commercial General Liability	\$2,000,000 / \$4,000,000						
Business Automobile	\$2,000,000						
Railroad Protective Liability Limits							
✓ Not Required							
☐ Non - Bridge/Typical Maintenance Projects. Includes repairs to overpass/underpass and culvert structures	\$2,000,000 / \$6,000,000						
☐ Bridge Structure Projects. Includes new construction or replacement of overpass/ underpass structures	\$5,000,000 / \$10,000,000						

☐ Other:

V.	CONTRACTOR'S RIGHT OF ENTRY (CROE)
V	Not Required
	Required: UPRR Maintenance Consent Letter. TxDOT to assist
	Required: TxDOT to assist in obtaining the UPRR CROE
	Required: Contractor to obtain
	□ BNSF:
	https://bnsf.railpermitting.com

https://jllrpg.360works.com/fmi/webd/rpo_web_kcs.fmp12

To view previously approved CROE templates agreed upon between the State and Railroad, see: https://www.txdot.gov/business/resources/railroad-highway-crossing/sample-right-of-entryagreements.html

Approved CROE templates are not to be modified by the Contractor.

Contractor shall not operate within Railroad Right of Way without an executed Construction & Maintenance Agreement between the State and the Railroad and an executed CROE between the Contractor and the Railroad if required on project.

VI. RAILROAD COORDINATION MEETING

☐ CPKCR

□ Other Railroads:

A Railroad Coordination Meeting is required. See item 5, Article 8.1, of the Standard Specifications for Construction and Maintenance of Highways, Streets and Bridges Manual for more details.

VII. RAILROAD SAFETY ORIENTATION

A. Complete the Railroad's course "Orientation for Contractor's Safety," and maintain registration prior to working on the Railroad's property. This course is required to be completed annually by Contractor and Subcontractor personnel working on site.

UPRR, BNSF, CPKCR will not accept on-track safety training certificates from other Railroads. Refer to each Railroad's specific contractor right of entry for training information.

Know and follow the Contractor's Right of Entry Agreement EXHIBIT D, MINIMUM SAFETY ${\sf REQUIREMENTS}\ regarding\ clothing,\ personal\ protective\ equipment,\ and\ general\ safety\ requirements.$

VIII. SUBCONTRACTORS

Contractor shall not subcontract work without written consent of TxDOT. Subcontractors are subject to the same insurance requirements as the Prime Contractor.

IX. EMERGENCY NOTIFICATION

In Case of Railroad Emergency
Call: UNION PACIFIC RAILROAD
Railroad Emergency Line at: 888-877-7267
Location: DOT PERPENDICULAR TO 764972E
RR Milepost: 73.660
Subdivision: CUERO

RRD Review Only Initials: Date: 08/07/2023



Division

RAILROAD SCOPE OF WORK PROJECT SPECIFIC DETAILS



FILE: rr-scope-of-work.pdf		DN: TX	DOT	ск:	DW:		ск:
© TxDOT	June 2014	CONT	SECT	JOB			HIGHWAY
0/0000	REVISIONS	0026	04	048, ETC		US 90), ETC
6/2023		DIST		COUNTY			SHEET NO.
		YKM	COLORADO, ETC			254	