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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2014 SPECIFICATIONS

WORK CONSISTING OF PAVEMENT MARKINGS
                                           TRAVIS   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 730 calendar days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

SEVENTY THOUSAND (Dollars) (      $70,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the calendar days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT RMC - 640871001 TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

500 6033 MOBILIZATION (CALLOUT)
DOLLARS

and CENTS

EA 200.000 1

506 6041 002 BIODEG EROSN CONT LOGS (INSTL) (12")
DOLLARS

and CENTS

LF 500.000 2

506 6043 002 BIODEG EROSN CONT LOGS (REMOVE)
DOLLARS

and CENTS

LF 500.000 3

666 6006 007 REFL PAV MRK TY I (W)4"(DOT)(100MIL)
DOLLARS

and CENTS

LF 3,000.000 4

666 6018 007 REFL PAV MRK TY I (W)6"(DOT)(100MIL)
DOLLARS

and CENTS

LF 1,000.000 5

666 6021 007 REFL PAV MRK TY I (W)6"(LNDP)(100MIL)
DOLLARS

and CENTS

LF 100.000 6

666 6027 007 REFL PAV MRK TY I (W)8"(BRK)(100MIL)
DOLLARS

and CENTS

LF 100.000 7

666 6030 007 REFL PAV MRK TY I (W)8"(DOT)(100MIL)
DOLLARS

and CENTS

LF 2,000.000 8

666 6033 007 REFL PAV MRK TY I (W)8"(LNDP)(100MIL)
DOLLARS

and CENTS

LF 100.000 9

666 6036 007 REFL PAV MRK TY I (W)8"(SLD)(100MIL)
DOLLARS

and CENTS

LF 20,000.000 10

666 6039 007 REFL PAV MRK TY I (W)12"(LNDP)(100MIL)
DOLLARS

and CENTS

LF 100.000 11

666 6042 007 REFL PAV MRK TY I (W)12"(SLD)(100MIL)
DOLLARS

and CENTS

LF 3,000.000 12
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666 6045 007 REFL PAV MRK TY I (W)18"(SLD)(100MIL)
DOLLARS

and CENTS

LF 100.000 13

666 6048 007 REFL PAV MRK TY I (W)24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 5,000.000 14

666 6051 007 REFL PAV MRK TY I (W)36"(SLD)(100MIL)
DOLLARS

and CENTS

LF 100.000 15

666 6054 007 REFL PAV MRK TY I (W)(ARROW)(100MIL)
DOLLARS

and CENTS

EA 200.000 16

666 6057 007 REFL PAV MRK TY I(W)(DBL 
ARROW)(100MIL)

DOLLARS
and CENTS

EA 10.000 17

666 6060 007 REFL PAV MRK TY I(W)(TPL ARRW)(100MIL)
DOLLARS

and CENTS

EA 1.000 18

666 6063 007 REFL PAV MRK TY I(W)(UTURN 
ARW)(100MIL)

DOLLARS
and CENTS

EA 5.000 19

666 6066 007 REFL PAV MRK TY I(W)(U-LT ARW)(100 MIL)
DOLLARS

and CENTS

EA 1.000 20

666 6069 007 REFL PAV MRK TY I(W)(U-ST ARW)(100MIL)
DOLLARS

and CENTS

EA 1.000 21

666 6072 007 REFL PAV MRK TY I(W)(LNDP ARW)(100MIL)
DOLLARS

and CENTS

EA 20.000 22

666 6075 007 REFL PAV MRK TY I (W)(NUMBER)(100MIL)
DOLLARS

and CENTS

EA 4.000 23

666 6078 007 REFL PAV MRK TY I (W)(WORD)(100MIL)
DOLLARS

and CENTS

EA 150.000 24

Proposal Sheet
PROJECT RMC - 640871001 TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 6081 007 REFL PAV MRK TY I(W)(ENTR 
GORE)(100MIL)

DOLLARS
and CENTS

EA 1.000 25

666 6084 007 REFL PAV MRK TY I(W)(EXIT 
GORE)(100MIL)

DOLLARS
and CENTS

EA 1.000 26

666 6087 007 REFL PAV MRK TY I (W) (ISLAND) (100MIL)
DOLLARS

and CENTS

SF 100.000 27

666 6090 007 REF PAV MRK TY I (W)(MED NOSE)(100MIL)
DOLLARS

and CENTS

EA 2.000 28

666 6093 007 REFL PAV MRK TY I (W)(RR XING)(100MIL)
DOLLARS

and CENTS

EA 10.000 29

666 6096 007 REFL PAV MRK TY I (W)(SYMBOL)(100MIL)
DOLLARS

and CENTS

EA 2.000 30

666 6099 007 REF PAV MRK TY I(W)18"(YLD TRI)(100MIL)
DOLLARS

and CENTS

EA 10.000 31

666 6102 007 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL)
DOLLARS

and CENTS

EA 100.000 32

666 6105 007 REFL PAV MRK TY I (W)(BIKE ARW)(100MIL)
DOLLARS

and CENTS

EA 5.000 33

666 6108 007 RFL PAV MRK TY I(W)BIKE RR 
XING(100MIL)

DOLLARS
and CENTS

EA 3.000 34

666 6111 007 REFL PAV MRK TY I(W)(BIKE 
SYML)(100MIL)

DOLLARS
and CENTS

EA 5.000 35

Proposal Sheet
PROJECT RMC - 640871001 TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 6114 007 REFL PAV MRK TY I(W)(BIKE 
WORD)(100MIL)

DOLLARS
and CENTS

EA 5.000 36

666 6117 007 REFL PAV MRK TY I (W)(BIKE DOT)(100MIL)
DOLLARS

and CENTS

EA 5.000 37

666 6123 007 REFL PAV MRK TY I (Y)4"(DOT)(100MIL)
DOLLARS

and CENTS

LF 200.000 38

666 6132 007 REFL PAV MRK TY I (Y)6"(DOT)(100MIL)
DOLLARS

and CENTS

LF 200.000 39

666 6138 007 REFL PAV MRK TY I (Y)8"(SLD)(100MIL)
DOLLARS

and CENTS

LF 100.000 40

666 6141 007 REFL PAV MRK TY I (Y)12"(SLD)(100MIL)
DOLLARS

and CENTS

LF 200.000 41

666 6147 007 REFL PAV MRK TY I (Y)24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 1,500.000 42

666 6153 007 REFL PAV MRK TY I (Y)(ISLAND)(100MIL)
DOLLARS

and CENTS

SF 100.000 43

666 6156 007 REFL PAV MRK TY I(Y)(MED NOSE)(100MIL)
DOLLARS

and CENTS

EA 5.000 44

666 6162 007 RE PV MRK TY 
I(BLACK)6"(SHADOW)(100MIL)

DOLLARS
and CENTS

LF 100.000 45

666 6167 007 REFL PAV MRK TY II (W) 4" (BRK)
DOLLARS

and CENTS

LF 3,000.000 46

666 6168 007 REFL PAV MRK TY II (W) 4" (DOT)
DOLLARS

and CENTS

LF 500.000 47

Proposal Sheet
PROJECT RMC - 640871001 TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 6170 007 REFL PAV MRK TY II (W) 4" (SLD)
DOLLARS

and CENTS

LF 10,000.000 48

666 6171 007 REFL PAV MRK TY II (W) 6" (BRK)
DOLLARS

and CENTS

LF 10,000.000 49

666 6172 007 REFL PAV MRK TY II (W) 6" (DOT)
DOLLARS

and CENTS

LF 1,000.000 50

666 6173 007 REFL PAV MRK TY II (W) 6" (LNDP)
DOLLARS

and CENTS

LF 100.000 51

666 6174 007 REFL PAV MRK TY II (W) 6" (SLD)
DOLLARS

and CENTS

LF 1,600,000.00 52

666 6178 007 REFL PAV MRK TY II (W) 8" (SLD)
DOLLARS

and CENTS

LF 2,500.000 53

666 6180 007 REFL PAV MRK TY II (W) 12" (SLD)
DOLLARS

and CENTS

LF 500.000 54

666 6182 007 REFL PAV MRK TY II (W) 24" (SLD)
DOLLARS

and CENTS

LF 1,000.000 55

666 6184 007 REFL PAV MRK TY II (W) (ARROW)
DOLLARS

and CENTS

EA 10.000 56

666 6192 007 REFL PAV MRK TY II (W) (WORD)
DOLLARS

and CENTS

EA 10.000 57

666 6205 007 REFL PAV MRK TY II (Y) 4" (BRK)
DOLLARS

and CENTS

LF 5,000.000 58

666 6207 007 REFL PAV MRK TY II (Y) 4" (SLD)
DOLLARS

and CENTS

LF 150,000.000 59

Proposal Sheet
PROJECT RMC - 640871001 TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 6208 007 REFL PAV MRK TY II (Y) 6" (BRK)
DOLLARS

and CENTS

LF 70,000.000 60

666 6210 007 REFL PAV MRK TY II (Y) 6" (SLD)
DOLLARS

and CENTS

LF 1,600,000.00 61

666 6298 007 RE PM W/RET REQ TY I (W)4"(BRK)(060MIL)
DOLLARS

and CENTS

LF 100.000 62

666 6300 007 RE PM W/RET REQ TY I (W)4"(BRK)(100MIL)
DOLLARS

and CENTS

LF 10,000.000 63

666 6301 007 RE PM W/RET REQ TY I (W)4"(SLD)(060MIL)
DOLLARS

and CENTS

LF 10,000.000 64

666 6303 007 RE PM W/RET REQ TY I (W)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 82,500.000 65

666 6306 007 RE PM W/RET REQ TY I (W)6"(BRK)(100MIL)
DOLLARS

and CENTS

LF 15,000.000 66

666 6309 007 RE PM W/RET REQ TY I (W)6"(SLD)(100MIL)
DOLLARS

and CENTS

LF 200,000.000 67

666 6310 007 RE PM W/RET REQ TY I (Y)4"(BRK)(060MIL)
DOLLARS

and CENTS

LF 300.000 68

666 6312 007 RE PM W/RET REQ TY I (Y)4"(BRK)(100MIL)
DOLLARS

and CENTS

LF 10,000.000 69

666 6313 007 RE PM W/RET REQ TY I (Y)4"(SLD)(060MIL)
DOLLARS

and CENTS

LF 5,000.000 70

666 6315 007 RE PM W/RET REQ TY I (Y)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 75,000.000 71

Proposal Sheet
PROJECT RMC - 640871001 TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 6318 007 RE PM W/RET REQ TY I (Y)6"(BRK)(100MIL)
DOLLARS

and CENTS

LF 20,000.000 72

666 6321 007 RE PM W/RET REQ TY I (Y)6"(SLD)(100MIL)
DOLLARS

and CENTS

LF 200,000.000 73

668 6059 PREFAB PAV MRK TY B (MULTI)(SHIELD)
DOLLARS

and CENTS

EA 5.000 74

668 6115 PREFAB PAV MRK TY C (MULTI) (SHIELD)
DOLLARS

and CENTS

EA 5.000 75

672 6007 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 750.000 76

672 6009 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 20,000.000 77

672 6010 REFL PAV MRKR TY II-C-R
DOLLARS

and CENTS

EA 410.000 78

677 6001 ELIM EXT PAV MRK & MRKS (4")
DOLLARS

and CENTS

LF 20,000.000 79

677 6002 ELIM EXT PAV MRK & MRKS (6")
DOLLARS

and CENTS

LF 1,000.000 80

677 6003 ELIM EXT PAV MRK & MRKS (8")
DOLLARS

and CENTS

LF 2,500.000 81

677 6005 ELIM EXT PAV MRK & MRKS (12")
DOLLARS

and CENTS

LF 500.000 82

677 6007 ELIM EXT PAV MRK & MRKS (24")
DOLLARS

and CENTS

LF 1,000.000 83
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ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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677 6008 ELIM EXT PAV MRK & MRKS (ARROW)
DOLLARS

and CENTS

EA 10.000 84

677 6009 ELIM EXT PAV MRK & MRKS (DBL ARROW)
DOLLARS

and CENTS

EA 6.000 85

677 6012 ELIM EXT PAV MRK & MRKS (WORD)
DOLLARS

and CENTS

EA 10.000 86

6001 6001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 10.000 87

6056 6001 PREFORMED IN-LANE(TRANS) RUMBLE 
STRIP

DOLLARS
and CENTS

LF 1,000.000 88

6185 6002 002 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 2.000 89

6185 6003 002 TMA (MOBILE OPERATION)
DOLLARS

and CENTS

HR 2,000.000 90

Proposal Sheet
PROJECT RMC - 640871001 TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

6408-71-001

RMC - 640871001

IH0035

TRAVIS

 Mahendran Thivakaran

115129

Mahendran Thivakaran, P.E.
   SEPTEMBER 29, 2023



Project Number: RMC 640871001 Sheet:   

County: Travis, ETC. Control: 6408-71-001 

Highway: IH 35, ETC. 

 

 General Notes Sheet A 

GENERAL NOTES:   Version: September 8, 2023 

 

GENERAL 

Contractor questions and requests for documents on this project are to be addressed to the 

following individual(s): 

Traffic Office  Mahendran.Thivakaran@txdot.gov 

Traffic Office  Cory.Jucius@txdot.gov 

   

Questions and requests for documents will be accepted via the Letting Pre-Bid Q&A web 

page.  All questions and any corresponding responses that are generated will be posted through 

the same Letting Pre-Bid Q&A web page.  This webpage can be accessed from the Notice to 

Contractors dashboard located at the following Address: 

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 

 

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 

navigate to the project you are interested in by scrolling or filtering the dashboard using the 

controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 

and click on the link in the window that pops up. 

 

The Contractor will be given written notice to begin work on this project.  Each notification may 

contain multiple locations on multiple roadways in various counties. Work will begin within ten 

(10) working days after each work order notification. The Contractor will have a maximum of 

twenty (20) working days to complete the assigned work order.  Work locations for spot striping 

and other non-listed applications will be communicated to the Contractor on an “as-needed” 

basis.  It is anticipated that each work order will be located within the proximity of an 

intersection. A contractor issued multiple work orders, must be capable and sufficiently staffed 

to concurrently process any or all work orders at the same time. 

 

This contract shall commence upon the issuance of a work order by the Engineer and shall 

continue for (2) two calendar years or until contract funds are expended, whichever occurs first.  

 

Prior to beginning operations, attend a conference with the representatives of TxDOT.  This 

meeting will be arranged by TxDOT.  In this meeting, outline proposed work procedures and 

present plans for performing the work while providing for the safe passage of traffic at all times.  

 

Work on this contract will be continuous.  Contractor will not pull off to do other work without 

prior approval from the Engineer. 

 

Perform work on various highways within these counties (Austin District):   

Bastrop, Blanco, Burnet, Caldwell, Gillespie, Hays, Lee, Llano, Mason, Travis and Williamson.   

 

Daily work reports will be required at end of each day’s operation. 

 

Work may or may not be performed in all counties.  Exact work locations are to be provided 

within the work orders issued after the contract has been awarded.  

 

mailto:Mahendran.Thivakaran@txdot.gov
mailto:Cory.Jucius@txdot.gov
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors?%3Aembed=y&%3AisGuestRedirectFromVizportal=y
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Specific work items that may be performed are found within the estimate for this project. 

 

Immediately notify the Engineer or a designated representative of all emergency situations.  An 

after hours/holiday emergency number will be provided to the Contractor. 

 

Notify the Engineer’s representative 24 hours prior to the day that work is scheduled to specify 

work locations and projected start time. 

 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 

only.  Similar materials from other manufacturers are permitted if they are of equal quality, comply 

with the specifications for this project, and are approved. 

 

If work is performed at Contractor’s option, when inclement weather is impending, and the work 

is damaged by subsequent precipitation, the Contractor is responsible for all costs associated with 

replacing the work, if required. 

 

Equip all construction equipment used in roadway work with highly visible omnidirectional 

flashing warning lights. 

 

Keep the roadway free of debris and sediment caused by construction activities. Dispose of all 

material in accordance with federal, state, and local regulations. This work is subsidiary. 

 

Damage to existing pipes and SET’s due to Contractor operations will be repaired at Contractor’s 

expense.  

 

All locations used for storing construction equipment, materials, and stockpiles of any type, within 

the right of way, will be as directed.  Use of right of way for these purposes will be restricted to 

those locations where driver sight distance to businesses and side street intersections is not 

obstructed and at other locations where an unsightly appearance will not exist.  The Contractor 

will not have exclusive use of right of way but will cooperate in the use of the right of way with 

the city/county and various public utility companies as required. 

 

During evacuation periods for Hurricane events the Contractor will cooperate with Department for 

the restricting of Lane Closures and arranging for Traffic Control to facilitate Coastal Evacuation 

Efforts.   

 

ITEM 2 – INSTRUCTIONS TO BIDDERS 

Note that there is no guaranteed amount of work in this contract. Do not utilize the estimated 

quantities in determining the quantity of materials to be ordered for specific use within this project. 

The estimated quantities in the project proposal are estimates only to be used in the determination 

of the low bidder.  

 

A work order will be issued for each item of work, or as directed by the Engineer.  The work order 

will include quantities of work which can reasonably be completed within the allowable 

completion time.  The allowable response times and completion times for each work order is 

described in this contract and the work order.  The Contractor will be charged liquidated damages 
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for each work item not completed in accordance with the “Schedule of Liquidated Damages” for 

each work day until the work is completed and accepted by the Engineer.  Liquidated damages 

will be based on the total contract amount.  The costs associated with these measures will be 

deducted from any monies due to the Contractor. 

 

If the Contractor does not begin work within the allowed response time from the date shown on 

the work order, a letter will be written giving ten (10) working days from the date of the letter to 

correct the problem or the contract will be considered in default. 

 

In addition to being charged for liquidated damages, if the Contractor does not complete the work 

in the allotted work days for each work item as noted in the work order, the Contractor will be 

written a letter giving ten (10) working days from the date of the letter to complete the work or the 

contract will be considered in default. 

 

If the Contractor fails to complete work within the allowable times as noted in this contract and 

the work order, the Department may take steps to have the work completed/corrected.  This may 

include the use of State Forces or Emergency Contracts.  Once the Contractor is notified that the 

Department is taking corrective action, the Contractor shall refrain from performing work on the 

item in question unless approved by the Engineer.  The costs associated with these measures will 

be deducted from any monies due to the Contractor.    

 

This Contract includes non-site specific work.  Multiple work orders will be used to procure work 

of the type identified in the Contract at locations that have not yet been determined.   

 

ITEM 7 – LEGAL RELATIONS AND RESPONSIBILITIES 

Roadway closures during key dates and/or special events are prohibited.  See notes for Item 502 

for the key dates and/or special events. 

 

Refer to the Environmental Permits, Issues and Commitments (EPIC) plan sheets for additional 

requirements and permits. 

  

Perform maintenance of vehicles or equipment at designated maintenance sites.  Keep a spill kit 

on-site during fueling and maintenance. This work is subsidiary. 

 

Law Enforcement Personnel. 

Submit charge summary and invoices using the Department forms.    

 

Patrol vehicles must be clearly marked to correspond with the officer’s agency and equipped with 

appropriate lights to identify them as law enforcement.  For patrol vehicles not owned by a law 

enforcement agency, markings will be retroreflective and legible from 100 ft. from both sides and 

the rear of the vehicle.  Lights will be high intensity and visible from all angles.  

 

No payment will be made for law enforcement personnel needed for moving equipment or 

payment for drive time to/from the event site.  A minimum number of hours is not guaranteed.  

Payment is for work performed. If the Contractor has a field office, provide an office location for 

a supervisory officer when event requires a supervising officer.  This work is subsidiary.  
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A maximum combined rate of $70 per hour for the law enforcement personnel and the patrol 

vehicle will be allowed.    Any scheduling fee is subsidiary per Standard Specification 502.4.2.  

 

Cancel law enforcement personnel when the event is canceled.  Cancellation, minimums or “show 

up” fees will not be paid when cancellation is made 12 hours prior to beginning of the event. 

Failure to cancel within 12 hours will not be cause for payment for cancellation, minimums, or 

"show up" time.  Payment of actual “show up” time to the event site due to cancellation will be on 

a case by case basis at a maximum of 2 hours per officer.   

 

Alterations to the cancellation and maximum rate must be approved by the Engineer or pre-

determined by official policy of the officers governing authority.  

 

ITEM 8 – PROSECUTION AND PROGRESS 

For each individual work order issued within this project, a working day will be defined as found 

within Item 8.3.1.4., standard workweek. 

 

The monthly estimate will be deducted a cumulative lane closure assessment fee per 15 minute 

interval according to the following schedule for each lane closed or obstructed that extends 

beyond the allowable closure time.  

 

Main Lanes (IH, SH and US Routes) 

00-15 minutes $5,500.  
16-30 minutes $12,500, added to previous period. 
31-45 minutes $22,000, added to all previous periods. 
46-60 minutes $33,000, added to all previous periods. 
61+ minutes - $11,000 per 15 minute period added to all previous periods. 
 

Frontage Roads (IH, SH and US Routes)  

00-15 minutes $1,500.  
16-30 minutes $2,500, added to previous period. 
31-45 minutes $4,000, added to all previous periods. 
46-60 minutes $7,000, added to all previous periods. 
61+ minutes - $11,000 per 15 minute period added to all previous periods. 
 

Other roadways (LP, FM, SPUR and RM) 

00-15 minutes $1,500.  
16-30 minutes $2,500, added to previous period. 
31-45 minutes $4,000, added to all previous periods. 
46-60 minutes $7,000, added to all previous periods. 
61+ minutes - $11,000 per 15 minute period added to all previous periods. 
 

ITEM 500 - MOBILIZATION 

One Mobilization will be paid for each callout performed. 
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ITEM 502 - BARRICADES, SIGNS, AND TRAFFIC HANDLING  

 

Table 1 

Roadway Limits       Allowable Closure Time 

IH 35  All (1 lane closed)     9 P to 5 A 

IH 35  All (2 lanes closed, see allowable work below) 9 P to 5 A 

IH 35  All (2 lanes closed, all work)    11 P to 5 A 

SH 45  US 183 to SH130     8 P to 5 A 

LP 1  William Cannon to Parmer Lane   8 P to 5 A 

US 183 SH 29 to FM 1327     8 P to 5 A 

SH 71  SH 130 to IH 35     8 P to 5 A 

SH 71  SH 304 to Tahitian Drive    8 P to 5 A 

SH 71  US 290 W to RM 3238     8 P to 5 A 

US 290 W IH 35 to Nutty Brown Rd    8 P to 5 A 

US 290 E IH 35 to SH 95     8 P to 5 A 

FM 734 FM 1431 to US 290 E     8 P to 5 A 

US 79  IH 35 to Bus 79 in Taylor    8 P to 5 A 

RM 1431 Lohmans Ford Rd to IH 35    8 P to 5 A 

SH 29  LP 332 western terminus to SH 130   8 P to 5 A 

SH 80   Charles Austin to River Road    8 P to 5 A 

RM 2222 All       8 P to 5 A 

RM 620 All       8 P to 5 A 

RM 2244 All       8 P to 5 A 

SPUR 69 All       8 P to 5 A 

LP 360  All       8 P to 5 A 

LP 343  All       8 P to 5 A 

LP 275  All       8 P to 5 A 

FM 1325 All       8 P to 5 A 

All  Within 200’ of a signalized intersection  9 P to 5 A 

All   All (Full Closure, see allowable work below) 11 P to 4 A 

 

Table 2 (Mobile Operations) 

Roadway   Allowable Sun Night thru Fri Noon Allowable Sat thru Sun Morn  

Within Austin City Limits 10 A to 2 P and 7 P to 6 A  7 P to 10 A  

Outside Austin City Limits 9 A to 3 P and 7 P to 7 A  6 P to 11 A  

IH 35 main lanes   10 P to 5 A    9 P to 9 A  

AADT over 50,000  8 P to 6 A    8 P to 10 A  

 

For roadways without defined allowable closure times, nighttime lane closures will be allowed 

from 8 P to 6 A.  Daytime closure can be submitted and approved by the engineer. 

 

Two lanes closed on IH 35 allowed to begin at 9 P.M. for main lane (shoulder work not included) 

hotmix overlay or pavement repair operations (does not include bridge joint work).    

Full closures only allowed Friday night thru Monday morning for bridge beam installation, bridge 

demolition, or OSB truss removal/installation.  Full closures only allowed for roadways with 

frontage roads or if a designated detour route is provided in the plans.    
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No closures will be allowed on the weekends, working day prior, and working day after the 

National Holidays defined in the Standard Specifications, Good Friday, and Easter weekend. 

No closures will be allowed 1 P.M. to 11 P.M. the Sunday of the Super Bowl. 

 

Time charges will not be suspended during the large and special events listed below. These events 

are provided in the contract to allow scheduling of work around these lane closure restrictions. 

 

All lanes will be open by noon of the day before the large events listed in below table. No closures 

will be allowed on Friday and the weekends for projects within 20 miles of these large events: 

 

Table 4 (Large Events) 

Event City Dates 

Formula 1 @ COTA Austin Annually (See Event Website) 

Moto GP @ COTA  Austin Annually (See Event Website) 

ACL Fest Austin Annually (See Event Website) 

SXSW  Austin Annually (See Event Website) 

ROT Rally Bastrop Annually (See Event Website) 

UT Football Games Austin Annually (See Event Website) 

Sales Tax Holiday All Annually (See Event Website) 

Rodeo Austin Austin Annually (See Event Website) 

 

All lanes will be open by noon of the day before the special events listed in below table. No 

closures will be allowed on Friday and the weekends for projects within 10 miles of these special 

events:  

Table 5 (Special Events) 

Event City Dates 

Wiener Dog Races Buda April 29-30, 2023 

Founders Day Festival Dripping Springs April 28-30, 2023 

Christmas on Mercer Dripping Springs Dec 2, 2023 

Christmas Nights of FBG 

Lights 

Fredericksburg Nov 21, 2023 

Lady of Guadalupe 

Procession    

Fredericksburg Dec 12, 2023 

Eaker BBQ Competition Fredericksburg March 10, 2024 

Founders Day Ceremony Fredericksburg 2nd Weekend in May 

Crawfish Festival Fredericksburg Saturday before Memorial 

Day 

Red Poppy Festival Georgetown  April 26-28, 2024 

Wine and Music Festival Georgetown  Last Saturday of September 

Fair and Rodeo Liberty Hill  May 18, 2023 

Lakefest Boat Races Marble Falls June 10-11, 2023 

Pie in the Sky Kyle Sept 1-2, 2023 

Texas State Graduation Fall San Marcos TBD 

Texas State Graduation 

Spring 

San Marcos TBD 
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All the large and special events listed in the above tables occur annually. Coordinate with the 

Department and review the city/event website to plan around the future events. 

 

No closures will be allowed during the upcoming eclipses on October 14, 2023, and April 8, 2024. 

All lanes will be open from noon October 12th to noon October 15th. All lanes will be open from 

noon April 5th to noon April 9th. Time charges will not be suspended during this event.  
 

To account for directional traffic volumes, begin and end times of closures may be shifted equally 

by the Engineer.  The closure duration will remain.  Added compensation is not allowed.  

 

Submit an emailed request for a lane closure (LCN) to TxDOT.  The email will be submitted in 

the format provided.  Receive concurrence prior to implementation.  Submit a cancellation of lane 

closures a minimum of 18 hours prior to implementation.  Blanket requests for extended periods 

are not allowed. Max duration of a request is 2 weeks prior to requiring resubmittal.   

 

Provide 2-hour notice prior to implementation and immediately upon removal of the closure. 

 

For roadways listed in Table 1:  Submit the request 96 hours prior to implementation.   

 

For roadways not listed in Table 1:  Submit the request a minimum of 48 hours prior to the closure 

and by the following deadline immediately prior to the closure: 11A on Tuesday or 11A on Friday.   

For all roadways: Submit request for traffic detours and full roadway closures 168 hours prior to 

implementation.  Submit request for nighttime work 96 hours to implementation date.   

 

Cancellations of accepted closures (not applicable to full closures or detours) due to weather will 

not require resubmission in accordance with the above restrictions if the work is completed during 

the next allowable closure time.    

 

Closures that conflict with adjacent contractor will be prioritized according to critical path work 

per latest schedule.  Conflicting critical path or non-critical work will be approved for first LCN 

submitted.  Denial of a closure due to prioritization or other reasons will not be reason for time 

suspension, delay, overhead, etc.  

 

Meet with the Engineer prior to lane closures to ensure that sufficient equipment, materials, 

devices, and workers will be used.  Take immediate action to modify current and future traffic 

control, if at any time the queue becomes greater than 20 minutes.   

 

Consider inclement weather prior to implementing the lane closures.  Do not set up traffic control 

when the pavement is wet. 

 

Cover, relocate, or remove existing small, large, and overhead signs that conflict with traffic 

control.  Cover large and overhead signs to remain using latest standard TS-CD. This work is 

subsidiary. 

 

Install all permanent signs, delineation, and object markers required for the operation of the 

roadway before opening to traffic.  Use of temporary mounts is allowed or may be required until 
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the permanent mounts are installed or not impacted by construction. Maintain the temporary 

mounts. This work is subsidiary. 

 

Place a 28-inch cone, meeting requirements of BC (10) and Ty III barricades, on top of foundations 

that have protruding studs.  This work is subsidiary.  

 

A series of sequential flashing warning lights, per BC(7), must be installed in a merging taper for 

long term stationary TCP.  This includes all TCP setups, such as those shown on the plans or 

TCP setups per the standards.  

 

The Contractor Force Account “Safety Contingency” that has been established for this project is 

intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 

Control Plan, that could not be foreseen in the project planning and design stage. These 

enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 

Person based on weekly or more frequent traffic management reviews on the project. The Engineer 

may choose to use existing bid items if it does not slow the implementation of enhancement. 

 
ITEM 506 - TEMPORARY EROSION, SEDIMENTATION, AND ENV CONTROLS 

Install, maintain, remove erosion, sedimentation and environmental control measures in areas of 

the right of way utilized by the contractor that are outside the limits of the proposed 

construction.  Permanently stabilize the area.  This work is subsidiary. 

 

Consider the SW3P for this project to consist of the following items, as directed:  Temporary 

Erosion Control logs. 

 

ITEM 666 - RETROREFLECTORIZED PAVEMENT MARKINGS 

Notify the Engineer at least 24 hr. before beginning work.  

The center-to-center minimum width for double yellow solid stripes must be 18 in. for all roadways 

or as directed by the engineer. 

 

Place longitudinal markings no later than 7 calendar days after placement of the surface for 

roadways with AADT greater than 20,000. 

 

When the raised portion of a profile marking is placed as a separate operation from the pavement 

marking, the raised portion must be placed first then covered with TY I. 

 

When using black shadow to cover existing stripe apply a non-retroreflective angular abrasive 

bead drop.  The marking color shall be adjusted to resemble the pavement color.  If Item 677 is 

not used prior to placement of black shadow, scrape the top of the marking with a blade or large 

piece of equipment unless surface is a seal coat.  The scraping of the marking is subsidiary.  

 

ITEM 677 - ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS 

Dispose of removed materials and debris at locations off the right of way. 

Elimination using a pavement marking will not be allowed in lieu of methods listed in 

specification.  
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Remove pavement markings on concrete surfaces by a blasting method.  Flail milling will be 

allowed when total quantity of removal on concrete surfaces is less than 1000 ft.  

 

Strip seal is only method allowed on seal coat surface unless project includes placement of a new 

surface.  If total quantity of removal on a seal coat surface is less than 2000 ft., elimination using 

a pavement marking is allowed if a test section is approved by the Engineer.  Test section shall 

demonstrate the thermo marking color matches the existing pavement color.   

 

Remove pavement markings outside the limits of the new surface by a blasting method.  

 

Use a TRAIL or a non-retroreflective paint to cover stripe remnants that remain after elimination.   

 

The test requirements for these materials are waived. The paint color shall be adjusted to resemble 

the existing pavement color. Installation and maintenance is subsidiary.     

 

ITEM 6001 – PORTABLE CHANGEABLE MESSAGE SIGN 

Engineer may request portable changeable message sign based on the lane closure impacts to the 

public. Provide the quantity of portable changeable message sign and duration as determined by 

the engineer. 

 

ITEM 6056 – PREFORMED IN-LANE/CENTERLINE RUMBLE STRIPS 

For centerline applications, use option 3 for all roadways. 

 

For edgeline applications, use option 7 unless option 8 required due to shoulder width.  

 

ITEM 6185 – TRUCK MOUNTED ATTENUATOR AND TRAILER ATTENUATOR 

The TMA/TA used for installation/removal of traffic control for a work area will be subsidiary to 

the TMA/TA used to perform the work.  

 

The contractor will be responsible for determining if one or more operations will be ongoing at the 

same time to determine the total number of TMA/TA required for the work. TMA/TAs paid by 

the day is full compensation for all worksite locations during an entire day.   
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                                                    CONTROL :  6408-71-001              
                                                    PROJECT :  RMC - 640871001          
                                                    HIGHWAY :  IH0035                   
                                                    COUNTY  :  TRAVIS                   
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  NOVEMBER 1, 2014.            
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS (161)(432)(556)                                     
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS (316)(502)(662)(677)    
                           (678)<6438>                                                  
                 ITEM 668  PREFABRICATED PAVEMENT MARKINGS (678)                        
                 ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
                 ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                           (302)(316)<3096>                                             
                 ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)              
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---002)                      
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000--1019)                                       
                 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1243)         
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---659)                                       
                 SPECIAL PROVISIONS TO ITEM     2  (002---013)(002---014)(002---015)    
                 SPECIAL PROVISIONS TO ITEM     3  (003---011)(003---013)               
                 SPECIAL PROVISION  TO ITEM     4  (004---002)                          
                 SPECIAL PROVISIONS TO ITEM     5  (005---002)(005---003)               
                 SPECIAL PROVISIONS TO ITEM     6  (006---001)(006---012)               
                 SPECIAL PROVISIONS TO ITEM     7  (007---004)(007---010)(007---011)    
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                 SPECIAL PROVISIONS TO ITEM     8  (008---030)(008---033)(008---054)    
                 SPECIAL PROVISIONS TO ITEM     9  (009---010)(009---011)               
                 SPECIAL PROVISION  TO ITEM   300  (300---020)                          
                 SPECIAL PROVISION  TO ITEM   302  (302---003)                          
                 SPECIAL PROVISION  TO ITEM   316  (316---002)                          
                 SPECIAL PROVISION  TO ITEM   502  (502---008)                          
                 SPECIAL PROVISION  TO ITEM   506  (506---002)                          
                 SPECIAL PROVISION  TO ITEM   666  (666---007)                          
                 SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6185  (6185--002)    
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 3096 ASPHALTS, OILS, AND EMULSIONS                                
                 ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 6056 PREFORMED IN-LANE (TRANSVERSE)/CENTERLINE RUMBLE STRIPS      
                 ITEM 6185 TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 6438 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT        
                           MARKINGS                                                     
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws 
including Title VI of the Civil Rights Act of 1964, as amended, (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and 
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of 
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or 
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to 
discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is 
understood to include all parties to contracts or agreements with the Texas Department of Transportation.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this contract, the contractor agrees as follows: 

3.1. Compliance with Regulations. The Contractor shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”) 
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract. 

3.2. Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The contractor shall not participate either 
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations 
either by competitive bidding or negotiation made by the contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by the contractor of the contractor's obligations under this contract and the 
Regulations relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports: The contractor shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Recipient or the Texas 
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas 
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the 
information. 
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3.5. Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination 
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department 
of Transportation may determine to be appropriate, including, but not limited to: 

 withholding of payments to the contractor under the contract until the contractor complies, and/or 

 cancellation, termination or suspension of the contract, in whole or in part. 

3.6. Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in 
every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any 
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a 
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the 
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a 
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the 
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 
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Special Provision 000 

Certificate of Interested Parties (Form 1295) 

 

Submit a notarized Form 1295, “Certificate of Interested Parties,” in the following instances: 

 at Contract execution for Contracts awarded by the Commission; 

 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1,000,000 

or more; at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to 

$1,000,000 or more due to changes in the Contract; at any time there is an increase of $1,000,000 or more to an existing 

Contract (change orders, extensions, and renewals); or 

 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1317 

15,000,000 25,000,000 1718 

25,000,000 50,000,000 2411 

50,000,000 Over 50,000,000 4265 

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision 000 

Notice of Contractor Performance Evaluations 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project.  

2. DEFINITIONS 

2.1. Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the 
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the 
Contractor’s compliance with the established plan. 

2.2. Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and 
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.  

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide 
final evaluation scores falls below the Department’s acceptable standards for the review period and will 
monitor the Contractor’s compliance with the established plan. 

3. CONTRACTOR EVALUATIONS 

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations 
at the following intervals, at minimum: 

 Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts 

extending beyond 1 yr., and 

 Final evaluation—upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
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on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final. 

4. DIVISION OVERSIGHT 

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a 
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

 take no action, 

 reduce the Contractor’s bidding capacity, 

 prohibit the Contractor from bidding on one or more projects, 

 immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 

 prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Issuing Proposal Forms,” is supplemented by the following: 

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the 
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using 
the information found therein, including any addenda. These sources take precedence over information from other sources, 
including TxDOT webpages, which are unofficial and intended for informational purposes only. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 2.8.2., “Proposal Guaranty,” third paragraph is replaced by the following. 

It is the Bidder’s responsibility to ensure the electronic bid bond is issued in the name or Department vendor identification 
numbers of the Bidder or Bidders. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a 

project but was deemed nonresponsive for failure to register or participate in the Department of 

Homeland Security’s (DHS) E-Verify system as specified in Article 2.15., “Department of Homeland 

Security (DHS) E-Verify System,” is prohibited from rebidding that specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

 the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article 

2.15., “Department of Homeland Security (DHS) E-Verify System.” 

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added. 

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in E-
Verify throughout the life of the Contract. In addition, in accordance with paragraph six of Article 8.2., “Subcontracting,” include 
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed. 

If the apparent low Bidder does not appear in the DHS E-Verify system before award, the Contractor must submit documentation 
showing that they are compliant within 5 calendar days after bid opening. A Contractor that fails to comply or respond within the 
deadline will be declared nonresponsive. The Bidder forfeiting the proposal guaranty will not be considered in future proposals 
for the same work unless there has been a substantial change in the scope of the work. 

The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder’s 

participation in the DHS E-Verify system. 

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system: 

 the new apparent low Bidder will not be deemed nonresponsive, 

 the new apparent low Bidder’s guaranty will not be forfeited, 

 the Department will reject all bids, 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project, and 

 the proposal guaranty of the original low bidder will become the property of the State, not as a penalty, 

but as liquidated damages. 
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Special Provision to Item 3 

Award and Execution Contract 

 

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following: 

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract 
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”   

Article 8, “Beginning of Work.” The first sentence is supplemented by the following: 

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the 
Contract requirements is provided and accepted. 
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Special Provision to Item 3 

Award and Execution of Contract 

 

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3 “Insurance” is being amended by the following: 

 
 

Table 2 
Insurance Requirements 

Type of Insurance Amount of Coverage 

Commercial General Liability Insurance 
 

Not Less Than: 
$600,000 each occurrence 

Business Automobile Policy Not Less Than: 
$600,000 combined single limit 

Workers’ Compensation 
 

Not Less Than: 
Statutory 

All Risk Builder’s Risk Insurance 
(For building-facilities contracts only) 

100% of Contract Price 
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Special Provision to Item 4 

Scope of Work 

 

Item 4, “Scope of Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Article 4.4., “Changes in the Work”, is supplemented by the following: 

When mutually agreed in writing, the Engineer may extend the Contract if the Contractor has satisfactorily fulfilled the terms and 
conditions of the Contract. The extension may be for a period of time not to exceed the original Contract time and may include 
additional quantities up to the original bid quantities plus any quantities added by change order. Unit prices may be adjusted to 
reflect the current Federal Consumer Price Index for the Southern Region. The extension will meet the terms and conditions of 
the Contract. Execute the extension prior to the final acceptance of the Contract unless agreed upon by the Engineer. Prosecute 
the Contract and the extension consecutively. Only one extension will be allowed. 
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Special Provision to Item 5 
Control of the Work 
 

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 5.1, “Authority of Engineer,” is voided and replaced by the following. 

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions 
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable 
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions. 

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and 
binding. 

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues. 
Contract remedies include, but are not limited to, the following: 
 conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43, 

Texas Administrative Code (TAC) §9.23, 
 requiring the Contractor to remove and replace defective work, or reducing payment for defective work, 
 removing an individual from the project, 
 suspending the work without suspending working day charges, 
 assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22, 
 withholding estimates, 
 declaring the Contractor to be in default of the Contract, and 
 in case of a Contractor’s failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review 

Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24. 

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet 
performance standards, including consideration of sufficient time. 

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies. 
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Special Provision to Item 5 

Control of the Work 

 

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is 
replaced by the following: 

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for 
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.  
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Special Provision to Item 6 

Control of Materials 

 

For this project, Item 6, “Control of Materials,” of the Standard Specifications, is hereby amended with 
respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed 
hereby. 

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following: 

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL) 
for conducting the subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule 
Sampling and Testing.” Selection may be made on a test by test basis. CLs will meet the testing turnaround 
times shown (includes test time and time for travel/sampling and reporting) and in all cases issue test reports 
as soon as possible. 

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing: 

 notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing; 
 provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone and e-mail; 
 reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including 

mileage and travel/standby time) at the minimum guide schedule testing frequencies; 
 reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for 

retesting when minimum frequency testing results in failures to meet specification limits; 
 agree with the Engineer and CL upon a policy regarding notification for testing services; 
 give any cancellation notice to the Engineer, District Lab, and CL by phone and e-mail; 
 reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for 

previously scheduled work cancelled without adequate notice, which resulted in mobilization of 
technician and/or equipment by the CL; and  

 all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay 
estimate. 

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by 
50% for the first late day and an additional 5% for each succeeding late day. 

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and 
Testing, and not as the result of failing tests, will be paid by the Department. 

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of 
the Department. 
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Table 1 
Select Guide Schedule Sampling and Testing (Note 1) 

TxDOT Test Test Description 

Turn- 
Around  

Time 
(Calendar days)  

SOILS/BASE 

Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)  

Tex-104-E Liquid Limit of Soils (included in 106-E)  

Tex-105-E Plastic Limit of Soils (included in 106-E)  

Tex-106-E Calculating the Plasticity Index of Soils 7 

Tex-110-E Particle Size Analysis of Soils 6 

Tex-113-E Moisture-Density Relationship of Base Materials 7 

Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7 

Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2 

Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5 

Tex-117-E, Part II Triaxial Compression Tests For Disturbed Soils and Base Materials (Part II) 6 

Tex-113-E  
w/ Tex-117-E 

Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 
Base Materials (Part II) 

10 

Tex-140-E Measuring Thickness of Pavement Layer 2 

Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4 
HOT MIX ASPHALT 

Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) 
1  

(Note 2) 

Tex-203-F Sand Equivalent Test 3 

Tex-206-F, 
w/ Tex-207-F, Part I,  

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Texas Gyratory) 
Method of Compacting Test Specimens of Bituminous Mixtures  with Density of Compacted Bituminous 
Mixtures, Part I - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum 
Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-207-F, Part I 
&/or Part VI 

(In-Place Air Voids of Roadway Cores) 
Density of Compacted Bituminous Mixtures, Part  I- Bulk Specific Gravity of Compacted Bituminous 
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method 

1  
(Note 2) 

Tex-207-F, Part V 
Density of Compacted Bituminous Mixtures, Part  V- Determining Mat Segregation using a Density-Testing 
Gauge 

3 

Tex-207-F, Part VII 
Density of Compacted Bituminous Mixtures, Part  VII - Determining Longitudinal Joint Density using a 
Density-Testing Gauge 

4 

Tex-212-F Moisture Content of Bituminous Mixtures 3 

Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4 

Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)  

Tex-222-F Sampling Bituminous Mixtures (included in other tests)  

Tex-224-F Determination of Flakiness Index 3 

Tex-226-F Indirect Tensile Strength Test (production mix) 4 

Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3 
Tex-236-F 

(Correction Factors) 
Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4 

Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) 
1  

(Note 2) 

Tex-241-F 
w/ Tex-207-F, Part I, 

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Superpave Gyratory) 
Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 
of Compacted Bituminous Mixtures, Part I- Part I - Bulk Specific Gravity of Compacted Bituminous 
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3 

Tex-244-F Thermal Profile of Hot Mix Asphalt 1 

Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3 

Tex-280-F Flat and Elongated Particles 3 

Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4 
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AGGREGATES 

Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3 

Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5 

Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12 

Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5 
CHEMICAL 

Tex-612-J Acid Insoluble Residue for Fine Aggregate 4 
GENERAL 

HMA Production Specialist [TxAPA – Level 1-A] ($/hr)  

HMA Roadway Specialist [TxAPA – Level 1-B] ($/hr)  

Technician Travel/Standby Time ($/hr)  

Per Diem ($/day – meals and lodging)  

Mileage Rate ($/mile from closest CL location)  
Note 1– Turn-Around Time includes test time and time for travel/sampling and reporting. 
Note 2 – These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time. 
CL is allowed one additional day to provide the signed and sealed report. 
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Special Provision to Item 6 
Control of Materials 
 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 6.10., “Hazardous Materials,” is voided and replaced by the following: 

Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”  

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the 
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and 
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the 
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the 
Contractor. 

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain 
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have 
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate, 
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be 
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended 
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the 
Contractor. If suspected materials are not found to contain hazardous materials, the Department will   reimburse the Contractor 
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical 
path.  

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the 
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following: 

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, Item 446, “Field Cleaning and Painting 
Steel” will be included as a pay item. Perform work in accordance with that item. 

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will 
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract. 
Remove paint covering existing steel shown not to contain hazardous materials in accordance with Item 446, “Field Cleaning and 
Painting Steel.” 

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be 
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the 
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide 
own means of dismantling at other locations. 

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials, 
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make 
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the 
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local 
regulations. 
  



006-012 

2 - 2 02-18 
Statewide 

10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are 
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will 
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of 
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient 
time for abatement.  

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements 
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health 
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a 
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.  

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or 
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed 
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS 
to be postmarked at least 10 days in advance of the actual work.  

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary 
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the 
right to determine the actual advance notice needed for the change in date to address post office business days and staff 
availability.  

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the 
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination 
work will not be paid for directly but will be subsidiary to pertinent Items. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention 
Plans (SWP3),” is voided and replaced by the following: 
 

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans 

(SWP3). 

7.2.1. Projects with less than one acre of soil disturbance including required associated project specific locations 

(PSL’s) per TPDES GP TXR 150000. 

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the 

SWP3. 

7.2.2. Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per 

TPDES GP TXR 150000. 

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a small site 

notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control 

over plans and specifications for work shown on the plans in the right of way. 

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP 

TXR 150000 for construction activity in the right of way.  In addition to the Department’s actions, the Contractor will 

post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 

being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to 

all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for 

the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed. 

7.2.3. Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR 
150000. 

 
The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site 

notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with 

other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications 

for work shown on the plans in the right of way.   

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR 

150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a 

NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s.  Adhere to 

all requirements of the SWP3 as shown on the plans. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

 Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following. 

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing 
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction 
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide 
for ingress and egress to adjacent property. 

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work 
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic 
generator events to avoid any adverse economic impact on the municipalities during: 

 dates or events as shown on the plans, and 

 other dates as directed. 
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Special Provision to Item 007 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 

Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following: 

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and 
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the 
plans, the TMUTCD, and the Department’s Compliant Work Zone Traffic Control Device List maintained by 
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not 
required by the plans. 

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following: 

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor’s Responsible Person 
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing 
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per 
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section 
2.6.5., “Training.” 

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following: 

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible 
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that 
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging 
duties. 

Section 2.6.5, “Training,” is voided and replaced by the following: 

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the 
“Traffic Control Training” Material Producer List. 

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or 
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law 
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless 
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the 
period prescribed based on the Department’s needs. Training and associated fees will not be measured or 
paid for directly but are considered subsidiary to pertinent Items. 

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been 
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the 
following is included in the certification of completion: 

 name of provider and course title, 

 name of participant, 

 date of completion, and 

 date of expiration. 
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Where Contractor-developed training or a Department-approved training course does not produce a 
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and 
includes the following: 

 printed name and signature of participant, 

 name and title of trainer, and 

 date of training. 

2.6.5.1. Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum 
requirements established by the Department. The outline for this training must be submitted to the Engineer 
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training 
instead of the Department-approved training. The work performed and materials furnished to develop and 
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent 
Items. 

2.6.5.1.1. Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train 
other flaggers. 

2.6.5.1.2. Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel, 
the Contractor may provide training meeting the curriculum shown below instead of Department-approved 
training. 

Minimum curriculum for Contractor-provided training is as follows: 

Contractor-developed training must provide information on the use of personnel protection equipment, 
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and 
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work 
being performed. Develop training to include the following topics. 

 The Life You Save May Be Your Own (or other similar company safety motto). 

 Purpose of the training. 

▪ It’s the Law. 

▪ To make work zones safer for workers and motorist. 

▪ To understand what is needed for traffic control. 

▪ To save lives including your own. 

 Personal and Co-Worker Safety. 

▪ High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and 

reduced reflective properties; if night operations are required, discuss the additional and 

appropriate required apparel in addition to special night work risks; if moving operations are 

underway, discuss appropriate safety measures specific to the situation and traffic control plan. 

▪ Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not 

visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety” 

around equipment and vehicles; use of spotters; maintain eye contact with equipment operators; 

and use of hand signals. 

▪ Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid 

turning your back to traffic and if you must then use a spotter; and stay behind protective barriers, 

whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers 

can deflect four plus feet when struck by a vehicle. 

▪ Look out for each other, warn co-workers. 

▪ Be courteous to motorists. 

▪ Do not run across active roadways. 

▪ Workers must obey traffic laws and drive courteously while operating vehicles in the work zones. 

▪ Workers must be made aware of company distracted driving policies. 

 Night Time Operations. Focus should be placed on projects with a nighttime element. 
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 Traffic Control Training. Basics of Traffic Control. 

▪ Identify work zone traffic control supervisor and other appropriate persons to report issues to when 

they arise. 

▪ Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If 

devices have been hit but not damaged, put back in their correct place and report to traffic control 

supervisor. If devices have been damaged, replace with new one and report to traffic control 

supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace 

and report to traffic control supervisor. Show examples of non-acceptable device conditions. 

Discuss various types of traffic control devices to be used and where spacing requirements can be 

found. 

▪ Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction 

you want traffic to stay or move to; demonstrate this with a device. 

▪ Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it. 

Workers must be instructed to immediately notify the traffic control supervisor and other 

supervisory personnel if traffic is queuing beyond advance warning sign and devices or 

construction limits. 

▪ Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or 

other as designated for immediate repair. Covered signs must be fully covered. If covers are 

damaged or out of place, report to traffic control supervisor or other as designated. 
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Special Provision to Item 8 
Prosecution and Progress 
 
Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below.  No other 
clauses or requirements of this Item are waived or changed. 
 
Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article: 
 
The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is 
not registered in the Department of Homeland Security’s (DHS) E-Verify system. Require that all subcontractors working on the 
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the 
project. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following: 

If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all 
parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8 
“Termination of Contract.” 
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Special Provision to Item 8 
Prosecution and Progress 
 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Computation of Contract Time for Completion.” The second paragraph is voided and replaced by the following: 

The development of the conceptual time determination is intended to establish the number of working days on the Contract.  
Upon request, the Engineer will provide the conceptual time determination schedule to the Contractor for informational purposes 
only. The schedule assumes generic resources, production rates, sequences of construction, and average weather conditions 
based on historic data. Schedule labor, equipment, procurement of materials, subcontractor work, and all other necessary means 
to prosecute the work within the number of working days specified by the Contract. 

  



009-010 

1 - 1 04-21 
Statewide 

 

Special Provision to Item 009 

Measurement and Payment 

 

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following: 

It is the Department’s desire to pay a Contractor for work through the last working day of the month; however, the use of early 
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level. 
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25th of the month. 

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows: 

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not 
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places. 
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed 
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation 
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and 
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following 
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination 
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before 
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an 
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH 
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small 
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than 
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate 
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make 
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.  
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Special Provision to Item 9 

Measurement and Payment 

 

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 9.7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following: 

7.1.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section 
9.7.1.4., “Equipment,” except that the 15% markup will not be allowed and that:  

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following: 

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment: 

 Standby will be paid at 50% of the monthly Equipment Watch rate after the regional and age adjustment 

factors have been applied. Operating costs will not be allowed. Calculate the standby rate as follows. 

Standby rate = (FHWA hourly rate - operating costs) × 50% 

 If an hourly rate is needed, divide the monthly Equipment Watch rate by 176. 

 No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week. 

 Standby costs will not be allowed during periods when the equipment would have otherwise been idle. 
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Special Provision to Item 300 

Asphalt, Oils, and Emulsions 

 

Item 300, “Asphalt, Oils, and Emulsions” of the Standard Specifications is replaced by Special Specification 3096, “Asphalts, 
Oils, and Emulsions.” All Item 300 Special Provisions are no longer available, beginning with the April 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3096.pdf
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Special Provision to Item 302 

Aggregates for Surface Treatments 

 

Item 302, “Aggregates for Seal Coats,” of the Standard Specifications, is hereby amended with respect to the clauses cited 
below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “Aggregate.” Tables 2 and 3 are voided and replaced by the following. 

Table 2 
Aggregate Gradation Requirements (Cumulative % Retained1) 

Sieve 

Grade  

1 2 3S2 3 4S2 4 5S2 5 

   Non-
Lightweight 

Lightweight     

1" - - - - - - - - - 

7/8" 0–2 0 - - - - - - - 

3/4" 20–35 0–2 0 0 0 - - - - 

5/8" 85–100 20–40 0–5 0–5 0–2 0 0 - - 

1/2" - 80–100 55–85 20–40 10–25 0–5 0–5 0 0 

3/8" 95–100 95–100 95–100 80–100 60–80 60–85 20–40 0–5 0–5 

1/4" - - - 95–100 95–100 - - 65–85 - 

#4 - - - - - 95–100 95–100 95–100 50–80 

#8 99–100 99–100 99–100 98–100 98–100 98–100 98–100 98–100 98–100 
1. Round test results to the nearest whole number. 
2. Single-size gradation. 

Table 3 
Aggregate Quality Requirements 

Property Test Method 
Requirement1  

Minimum Maximum 

SAC  AQMP As shown on the plans 

Deleterious Material2, % Tex-217-F, Part I - 2.0 

Decantation, % Tex-406-A - 1.5 

Flakiness Index, % Tex-224-F - 17 

Gradation Tex-200-F, Part I Table 2 Requirements 

Los Angeles Abrasion, % Tex-410-A - 35 

Magnesium Sulfate Soundness, 
5 Cycle, % 

Tex-411-A - 25 

Micro-Deval Abrasion, %  Tex-461-A Note 3 

Coarse Aggregate Angularity4, 
2 Crushed Faces, % 

Tex-460-A, Part I 85 - 

Additional Requirements for Lightweight Aggregate  

Dry Loose Unit Wt., lb./cu. ft.  Tex-404-A 35 60 

Pressure Slaking, % Tex-431-A - 6.0 

Freeze-Thaw Loss, % Tex-432-A - 10.0 

Water Absorption, 24hr., % Tex-433-A - 12.0 

1. Material requirements are listed below, unless otherwise shown on the plans. 
2. Not required for lightweight aggregate. 
3. Used to estimate the magnesium sulfate soundness loss in accordance with Section 2.1.1. 

4. Only required for crushed gravel. 

 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit224.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn404.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn431.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn432.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn433.pdf
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Section 2.1.1., “Micro-Deval Abrasion,” is added. 

The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance with Tex-461-A for each coarse aggregate 
source per project that has a Rated Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. 
The Engineer may waive all Micro-Deval testing based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when tested, using the 
following formula. 

Mgest. = (RSSM)(MDact./RSMD) 

where: 
Mgest. = magnesium sulfate soundness loss 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate soundness loss 
specified, the coarse aggregate source will not be allowed for use unless otherwise approved by the Engineer. The Engineer 
may require additional testing before granting approval. 

Section 2.2., “Precoating.” The third paragraph is voided and replaced by the following. 

The Engineer retains the right to remove precoat material from aggregate samples in accordance with Tex-210-F, or as 
recommended by the Construction Division, and test the aggregate to verify compliance with Table 2 and Table 3 requirements. 
Gradation testing may be performed with precoat intact. 

Section 2.3., “Sampling,” is added. 

Personnel who conduct sampling and witnessing of sampling must be certified by the Department-approved certification 
program. Supply the Engineer with a list of certified personnel and copies of their current certificates before beginning 
construction and when personnel changes are made. At any time during the project, the Engineer may perform production tests 
as deemed necessary in accordance with Item 5, “Control of the Work.” 

The Engineer will sample aggregate from stockpiles located at the production site, intermediate distribution site, or project 
location in accordance with Tex-221-F, Section 3.2.3. The Engineer will split each sample into 2 equal portions in accordance 
with Tex-200-F, Section 3.3, and label these portions “Engineer” and “Contractor” or “Supplier.” Witness the sampling and 
splitting, and take immediate possession of the samples labeled “Contractor” or “Supplier”. 

Section 2.4., “Reporting and Responsibilities,” is added. 

The Engineer will provide test results to the Contractor and Supplier within 10 working days from the date the stockpile was 
sampled for sources listed on the Department’s Bituminous Rated Source Quality Catalog (BRSQC), unless otherwise directed. 
The Engineer will provide test results for the LA Abrasion (Tex-410-A) and Magnesium Sulfate Soundness (Tex-411-A) tests 
within 30 calendar days for sources not listed on the BRSQC, or for sources not meeting the requirements of Section 2.1.1., 
“Micro-Deval Abrasion.” The Engineer will report to the other party within 24 hours when any test result does not meet the 
requirements listed in Table 2 or Table 3. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit210.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
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Special Provision to Item 316 

Seal Coat 

 

Item 316, “Seal Coat” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 4.8, “Asphalt Placement” is supplemented by the following: 

4.8.5. Collect all samples in accordance with Tex-500-C, “Sampling Bituminous Materials, Pre-Molded Joint Fillers, 
and Joint Sealers” from the distributor and with witness by the Engineer. 

At least once per project, collect split samples of each binder grade and source used.  The Engineer will 
submit one split sample to MTD for testing and retain the other split sample. 

In addition, collect one sample of each binder grade and source used on the project for each production day. 
The Engineer will retain these samples. 

The Engineer will keep all retained samples for one yr., for hot-applied binders and cutback asphalts; or for 
two mo., for emulsified asphalts. The Engineer may submit retained samples to MTD for testing as necessary 
or as requested by MTD. 
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Special Provision to Item 502 

Barricades, Signs and Traffic Handling 

 

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 502.1., “Description,” is supplemented by the following: 

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested 
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices 
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to 
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of 
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the 
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the 
manufacture date. 

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for 
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers, 
truck and trailer mounted attenuators. Category I Devices (i.e., lightweight devices) such as cones, tubular markers and drums 
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to 
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.  

Article 502.4., “Payment,” is supplemented by the following: 

Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA) 
and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable 
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”  
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Special Provision to Item 506 

Temporary Erosion, Sedimentation, and  
Environmental Controls 

 

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or 
changed hereby. 

Article 506.1., “Description,” is voided and replaced by the following: 

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or 
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) or 
as directed. Ensure the installation and maintenance of control measures is performed in accordance with 
the manufacturer's or designer's specifications. Erosion and sediment control devices must be selected from 
the “Erosion Control Approved Products” or “Sediment Control Approved Products” lists. Perform work in a 
manner to prevent degradation of receiving waters, facilitate project construction, and comply with applicable 
federal, state, and local regulations. 

Article 506.3., “Qualifications, Training, and Employee Requirements,” is voided and not replaced. 

Section 506.4.1., “Contractor Responsibilities,” Section 506.4.2., “Implementation,” and Section 506.4.3., “General,” are 
voided and replaced by the following: 

4.1. Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and 
specifications, and as directed. Coordinate storm water management with all other work on the project. 
Develop and implement an SWP3 for project-specific material supply plants within and outside of the 
Department's right of way in accordance with the specific or general storm water permit requirements. 
Prevent water pollution from storm water associated with construction activity from entering any surface 
water or private property on or adjacent to the project site. 

4.2. Implementation. 

4.2.1. Commencement. Implement the SWP3 as shown and as directed. Contractor proposed recommendations 
for changes will be allowed as approved. Do not implement changes until approval has been received and 
changes have been incorporated into the plans by the Engineer. Minor adjustments to meet field conditions 
are allowed and will be recorded by the Engineer in the SWP3. 

Implement control measures before the commencement of activities that result in soil disturbance. Phase 
and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control measures 
with permanent control measures and all other work activities on the project to assure economical, effective, 
safe, continuous water pollution prevention. Provide control measures that are appropriate to the 
construction means, methods, and sequencing allowed by the Contract. 

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project and 
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections. 

4.3. General. 

4.3.1. Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed 
when control measures are restored within the same working day. 
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4.3.2. Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in 
that portion of the site has temporarily or permanently ceased. Establish a uniform vegetative cover or use 
another stabilization practice as approved. 

4.3.3. Finished Work. Upon the Engineer's acceptance of vegetative cover or other stabilization practice, remove 
and dispose of all temporary control measures unless otherwise directed. Complete soil disturbing activities 
and establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a 
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent 
stabilization is obtained as approved. 

4.3.4. Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any 
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other 
petroleum product. Operate and maintain equipment on site in a manner as to prevent actual or potential 
water pollution. Manage, control, and dispose of litter on site such that no adverse impacts to water quality 
occur. Prevent dust from creating a potential or actual unsafe condition, public nuisance, or condition 
endangering the value, utility, or appearance of any property. Wash out concrete trucks only in approved 
contained areas. Use appropriate controls to minimize the offsite transport of suspended sediments and 
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges 
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a 
listed water body, or other state or federal law. 

Section 506.4.4., “Installation, Maintenance, and Removal Work.” The first paragraph is voided and replaced by the 
following. 

Perform work in accordance with the SWP3, and according to the manufacturers’ guidelines. Install and 
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris 
until soil disturbing activities are completed and permanent erosion control features are in place or the 
disturbed area has been adequately stabilized as determined by the Engineer. 

Section 506.4.5., “Monitoring and Documentation,” is voided and not replaced. 

Section 506.6.5.2., “Maintenance Earthwork for Erosion and Sediment Control for Cleaning and/or Restoring Control 
Measures,” is voided and replaced by the following: 

Earthwork needed to remove and obliterate of erosion-control features will not be paid for directly but is 
subsidiary to pertinent Items unless otherwise shown on the plans. 

Sprinkling and rolling required by this Item will not be paid for directly but will be subsidiary to this Item. 
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Special Provision to Item 666 
Retroreflectorized Pavement Markings 
 

Item 666, “Retroreflectorized Pavement Markings,” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Section 2.3., “Glass Traffic Beads.” The first paragraph is voided and replaced by the following: 

Furnish drop-on glass beads in accordance with DMS-8290, “Glass Traffic Beads,” or as approved. Furnish a double-drop of 
Type II and Type III drop-on glass beads for longitudinal pavement markings where each type bead is applied separately in equal 
portions (by weight), unless otherwise approved. Apply the Type III beads before applying the Type II beads. Furnish Type II 
beads for work zone pavement markings and transverse markings or symbols. 

Section 4.3.1., “Type I Markings.,” is supplemented by the following: 

4.3.1.3. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.3.2., “Type II Markings.,” is supplemented by the following: 

4.3.2.1. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.4., “Retroreflectivity Requirements.,” is voided and replaced by the following. 

Type I markings for Contracts totaling more than 20,000 ft. of pavement markings must meet the following minimum 
retroreflectivity values for all longitudinal edgeline, centerline or no passing barrier-line, and lane line markings when measured 
any time after 3 days, but not later than 10 days after application. 

 White markings: 250 millicandelas per square meter per lux (mcd/m2/lx) 

 Yellow markings: 175 mcd/m2/lx 

Retroreflectivity requirements for Type I markings are not required for Contracts with less than 20,000 ft. of pavement markings 
or Contracts with callout work, unless otherwise shown on the plans. 

Section 4.5., “Retroreflectivity Measurements.,” is voided and replaced by the following: 

Use a mobile retroreflectometer to measure retroreflectivity for Contracts totaling more than 50,000 ft. of pavement markings, 
unless otherwise shown on the plans. For Contracts with less than 50,000 ft. of pavement markings, mobile or portable 
retroreflectometers may be used at the Contractor’s discretion. Coordinate with and obtain authorization from the Engineer 
before starting any retroreflectivity data collection. 

Section 4.5.1., “Mobile Retroreflectometer Measurements.” The last paragraph is voided and replaced by the following. 

Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the average of 
these measurements falls below the minimum retroreflectivity requirements. Take measurements every 0.1 miles a minimum of 
10 days after this third application within that mile segment for that series of markings. If the markings do not meet minimum 
retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new application as initially 
specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 
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Section 4.5.2., “Portable Retroreflectometer Measurements.” The first and second paragraphs are voided and replaced by 
the following. 

Provide portable measurement averages for every 1.0 mile unless otherwise specified or approved. Take a minimum of 
20 measurements for each 1-mi. section of roadway for each series of markings (e.g., edgeline, center skip line, each line of a 
double line) and direction of traffic flow when using a portable reflectometer. Measure each line in both directions for centerlines 
on two-way roadways (i.e., measure both double solid lines in both directions and measure all center skip lines in both 
directions). The spacing between each measurement must be at least 100 ft. The Engineer may decrease the mileage frequency 
for measurements if the previous measurements provide satisfactory results. The Engineer may require the original number of 
measurements if concerns arise. 

Restripe at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the averages of these 
measurements fail. Take a minimum of 10 more measurements after 10 days of this second application within that mile segment 
for that series of markings. Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking 
material if the average of these measurements falls below the minimum retroreflectivity requirements. If the markings do not 
meet minimum retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new 
application as initially specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 

Section 4.6. “Performance Period.” The first sentence is voided and replaced by the following:  

All longitudinal markings must meet the minimum retroreflectivity requirements within the time frame specified. All markings must 
meet all other performance requirements of this specification for at least 30 calendar days after installation.   

Article 6. “Payment.” The first two paragraphs are voided and replaced by the following. 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Pavement Sealer” of the size specified; “Retroreflectorized Pavement Markings” of the type 
and color specified and the shape, width, size, and thickness (Type I markings only) specified, as applicable; “Retroreflectorized 
Pavement Markings with Retroreflective Requirements” of the types, colors, sizes, widths, and thicknesses specified; 
“Retroreflectorized Profile Pavement Markings” of the various types, colors, shapes, sizes, and widths specified; or “Reflectorized 
Pavement Marking (Call Out)” of the shape, width, size, and thickness (Type I markings only) specified, as applicable; or 
“Pavement Sealer (Call Out)” of the size specified.  

This price is full compensation for materials, application of pavement markings, equipment, labor, tools, and incidentals. 
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Special Provision to Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

 

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 4. “Measurement”, is voided and replaced by the following: 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day.  TMA/TAs must 
be set up in a work area and operational before a calendar day can be considered measureable.  A day will be 
measured for each TMA/TA set up and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation).  This Item will be measured by the hour or by the 
day.  The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the 
Engineer.  When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating 
TMA/TA used in a mobile operation.  When measurement by the day is specified, a day will be measured for each 
TMA/TA set up and operational on the worksite. 
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Special Specification 3096 

Asphalts, Oils, and Emulsions  

1. DESCRIPTION 

Provide asphalt cements, cutback and emulsified asphalts, performance-graded asphalt binders, and other 
miscellaneous asphalt materials as specified on the plans. 

2. MATERIALS 

Provide asphalt materials that meet the stated requirements when tested in conformance with the referenced 
Department, AASHTO, and ASTM test methods. Use asphalt containing recycled materials only if the 
recycled components meet the requirements of Article 6.9., “Recycled Materials.” Provide asphalt materials 
that the Department has preapproved for use in accordance with Tex-545-C, “Asphalt Binder Quality 
Program.”    

Inform the Department of all additives or modifiers included in the asphalt binder as part of the facility quality 
plan, as required by Tex-545-C, “Asphalt Binder Quality Program,” and provide that information to 
Department personnel. The Department reserves the right to prohibit the use of any asphalt additive or 
modifier. 

Limit the use of polyphosphoric acid to no more than 0.5% by weight of the asphalt binder.  

The use of re-refined engine oil bottoms is prohibited. 

Acronyms used in this Item are defined in Table 1. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph545.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph545.pdf
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Table1 
Acronyms 

Acronym Definition 

Test Procedure Designations 

Tex Department 
T or R AASHTO 
D ASTM 

Polymer Modifier Designations 

P polymer-modified 
SBR or L styrene-butadiene rubber (latex) 
SBS styrene-butadiene-styrene block co-polymer 
TR tire rubber (from ambient temperature grinding of truck and 

passenger tires) 

AC asphalt cement 

AE asphalt emulsion 

AE-P asphalt emulsion prime 

A-R asphalt-rubber 

C cationic 

EAP&T emulsified asphalt prime and tack 

EBL emulsified bonding layer 

FDR full depth reclamation 

H-suffix harder residue (lower penetration) 

HF high float 

HY high yield 

MC medium-curing 

MS medium-setting 

PCE prime, cure, and erosion control 

PG performance grade 

RC rapid-curing 

RS rapid-setting 

S-suffix stockpile usage 

SCM special cutback material 

SS slow-setting 

SY standard yield 

TRAIL tracking resistant asphalt interlayer 

2.1. Asphalt Cement. Provide asphalt cement that is homogeneous, water-free, and nonfoaming when heated to 
347°F, and meets the requirements in Table 2. 

 
Table 2 

Asphalt Cement 

Property 
Test 

Procedure 

Viscosity Grade 

AC-0.6 AC-1.5 AC-3 AC-5 AC-10 

Min Max Min Max Min Max Min Max Min Max 

Viscosity T 202           
 140°F, poise  40 80 100 200 250 350 400 600 800 1,200 
 275°F, poise  0.4 – 0.7 – 1.1 – 1.4 – 1.9 – 

Penetration, 77°F, 100g, 
5 sec. 

T 49 350 – 250 – 210 – 135 – 85 – 

Flash point, C.O.C., °F T 48 425 – 425 – 425 – 425 – 450 – 

Solubility in 
trichloroethylene, % 

T 44 99.0 – 99.0 – 99.0 – 99.0 – 99.0 – 

Spot test Tex-509-C Neg. Neg. Neg. Neg. Neg. 

Tests on residue from 
RTFOT: T 240           

 Viscosity, 140°F, poise T 202 – 180 – 450 – 900 – 1,500 – 3,000 
 Ductility,1 77°F  

T 51 100 – 100 – 100 – 100 – 100 – 
   5 cm/min., cm 

1. If AC-0.6 or AC-1.5 ductility at 77°F is less than 100 cm, material is acceptable if ductility at 60°F is 
more than 100 cm. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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2.2. Polymer-Modified Asphalt Cement. Provide polymer-modified asphalt cement that is smooth, 
homogeneous, and meets the requirements Table 3. Supply samples of the base asphalt cement and 
polymer additives if requested. 

 
Table 3 

Polymer-Modified Asphalt Cement 

Property Test 
Procedure 

Polymer-Modified Viscosity Grade 

AC-12-5TR NT-HA1 AC-15P AC-20XP AC-10-2TR AC-20-5TR 

Min Max Min Max Min Max Min Max Min Max Min Max 

Polymer  TR – SBS SBS TR TR 

Polymer content, % 
(solids basis) 

Tex-533-C 
or Tex-553-C 

5.0 – – – 3.0 – – – 2.0 – 5.0 – 

Dynamic shear, 

G*/sin, 82°C, 
10 rad/s, kPa 

T 315   1.0 –         

Dynamic shear, 

G*/sin, 64°C, 
10 rad/s, kPa 

T 315 – – – – – – 1.0 – – – 1.0 – 

Dynamic shear, 

G*/sin, 58°C, 
10 rad/s, kPa 

T 315 1.0 – – – – – – – 1.0 – – – 

Viscosity              
   140°F, poise T 202 1,200 –   1,500 – 2,000 – 1,000 – 2,000 – 
   275°F, poise T 202   – 4,000 – 8.0 – – – 8.0 – 10.0 

Penetration, 77°F, 
100 g, 5 sec. 

T 49 110 150 – 25 100 150 75 115 95 130 75 115 

Ductility, 5cm/min., 
39.2°F, cm 

T 51     – – – – – – – – 

Elastic recovery, 
50°F, % 

Tex-539-C 55 –   55 – 55 – 30 – 55 – 

Softening point, °F T 53 113 – 170 – – – 120 – 110 – 120 – 

Polymer separation, 
5 hr. 

Tex-540-C None   None None None None 

Flash point, C.O.C., 
°F 

T 48 425 – 425 – 425 – 425 – 425 – 425 – 

Tests on residue 
from RTFOT aging 
and pressure aging: 

T 240 
and R 28 

            

   Creep stiffness T 313             
      S, -18°C, MPa  – 300 – – – 300 – 300 – 300 – 300 
      m-value, -18°C  0.300 – – – 0.300 – 0.300 – 0.300 – 0.300 – 

1. Non-Tracking Hot Applied Tack Coat - TRAIL product 

 

2.3. Cutback Asphalt. Provide cutback asphalt that meets the requirements of Tables 4, 5, and 6, for the 
specified type and grade. Supply samples of the base asphalt cement and polymer additives if requested. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 4 
Rapid-Curing Cutback Asphalt 

Property 
Test 

Procedure 
Type–Grade 

  RC-250 RC-800 RC-3000 

Min Max Min Max Min Max 

Kinematic viscosity, 140°F, cSt T 201 250 400 800 1,600 3,000 6,000 

Water, % D95 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 80 – 80 – 80 – 

Distillation test: T 78       
Distillate, percentage by volume of total             
distillate to 680°F        

to 437°F  40 75 35 70 20 55 
to 500°F  65 90 55 85 45 75 
to 600°F  85 – 80 – 70 – 

      Residue from distillation, volume %  70 – 75 – 82 – 

Tests on distillation residue:        
Viscosity, 140°F, poise T 202 600 2,400 600 2,400 600 2,400 
Ductility, 5 cm/min., 77°F, cm T 51 100 – 100 – 100 – 
Solubility in trichloroethylene, % T 44 99.0 – 99.0 – 99.0 – 

      Spot test Tex-509-C Neg. Neg. Neg. 

 
 

Table 5 
Medium-Curing Cutback Asphalt 

Property Test 
Procedure 

Type–Grade 

MC-30 MC-250 MC-800 MC-3000 

Min Max Min Max Min Max Min Max 

Kinematic viscosity, 
140°F, cSt 

T 201 30 60 250 500 800 1,600 3,000 6,000 

Water, % D95 – 0.2 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 95 – 122 – 140 – 149 – 

Distillation test: T 78         
    Distillate, percentage by    

volume of total distillate 
to 680°F 

         

to 437°F  – 35 – 20 – – – – 
to 500°F  30 75 5 55 – 40 – 15 
to 600°F  75 95 60 90 45 85 15 75 

Residue from 
distillation, volume % 

 50 – 67 – 75 – 80 – 

Tests on distillation 
residue: 

         

    Viscosity, 140°F, poise T 202 300 1,200 300 1,200 300 1,200 300 1,200 
    Ductility, 5 cm/min.,   

77°F, cm 
T 51 100 – 100 – 100 – 100 – 

Solubility in 
trichloroethylene, % 

T 44 99.0 – 99.0 – 99.0 – 99.0 – 

Spot test Tex-509-C Neg. Neg. Neg. Neg. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf


3096 

5 - 17 12-21 
Statewide 

 
Table 6 

Special-Use Cutback Asphalt 

Property Test 
Procedure 

Type–Grade 

MC-2400L SCM I SCM II 

Min Max Min Max Min Max 

Kinematic viscosity, 140°F, cSt T 201 2,400 4,800 500 1,000 1,000 2,000 

Water, % D95 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 150 – 175 – 175 – 

Distillation test: T 78       
Distillate, percentage by volume of 
total distillate to 680°F 

       

to 437°F  – – – – – – 
to 500°F  – 35 – 0.5 – 0.5 
to 600°F  35 80 20 60 15 50 

Residue from distillation, volume %  78 – 76 – 82 – 

Tests on distillation residue:        
Polymer  SBR – – 
Polymer content, % (solids basis) Tex-533-C 2.0 – – – – – 
Penetration, 100 g, 5 sec., 77°F T 49 150 300 180 – 180 – 
Ductility, 5 cm/min., 39.2°F, cm T 51 50 – – – – – 
Solubility in trichloroethylene, % T 44 99.0 – 99.0 – 99.0 – 

2.4. Emulsified Asphalt. Provide emulsified asphalt that is homogeneous, does not separate after thorough 
mixing, and meets the requirements for the specified type and grade in Tables 7, 8, 9, 10, and 10A-C. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
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Table 7 

Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

HFRS-2 MS-2 AES-300 SS-1 SS-1H 

Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72           
77°F, sec. 
122°F, sec. 

 
 

– 
150 

– 
400 

– 
100 

– 
300 

75 
– 

400 
– 

20 
– 

100 
– 

20 
– 

100 
– 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Miscibility T 59 – – – Pass Pass 

Cement mixing, % T 59 – – – – – – – 2.0 – 2.0 

Coating ability and water 
resistance: 

T 59            

Dry aggregate/after spray  – – Good/Fair – – 
Wet aggregate/after spray  – – Fair/Fair – – 

Demulsibility, 35 mL of 0.02 
N CaCl2, % 

T 59 50 – – 30 – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 

Freezing test, 3 cycles1 T 59 – Pass – Pass Pass 

Distillation test: T 59           
Residue by distillation, % 
by wt. 

 65 –  65 – 65 – 60 – 60 – 

Oil distillate, % by volume 
of emulsion 

 – 0.5 – 0.5 – 5 – 0.5 – 0.5 

Tests on residue from 
distillation: 

           

Penetration, 77°F, 100 g, 
5 sec. 

T 49 100 140 120 160 300 – 120 160 70 100 

Solubility in 
trichloroethylene, % 

T 44 97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 

Ductility, 77°F, 5 cm/min., 
cm 

T 51 100 – 100 – – – 100 – 80 – 

Float test, 140°F, sec. T 50 1,200 – – – 1,200 – – – – – 

1. Applies only when the Engineer designates material for winter use. 

 
Table 8 

Cationic Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

CRS-2 CRS-2H CMS-2 CMS-2S CSS-1 CSS-1H 

Min Max Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72             

77°F, sec. – – – – – – – – 20 100 20 100 

122°F, sec. 150 400 150 400 100 300 100 300 – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Cement mixing, % T 59 – – – – – – – – – 2.0 – 2.0 

Coating ability and water resistance: T 59          

Dry aggregate/after spray – – Good/Fair Good/Fair – – 

Wet aggregate/after spray – – Fair/Fair Fair/Fair – – 

Demulsibility, 35 mL of 0.8% 
Sodium dioctyl sulfosuccinate, % 

T 59 70 – 70 – – – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 – 1 

 Particle charge T 59 Positive Positive Positive Positive Positive Positive 

Distillation test: 

T 59 

            

Residue by distillation, % by wt. 65 – 65 – 65 – 65 – 60 – 60 – 

Oil distillate, % by volume of 
emulsion 

– 0.5 – 0.5 – 7 – 5 – 0.5 – 0.5 

Tests on residue from distillation:              
Penetration, 77°F, 100 g, 5 sec. T 49 120 160 70 110 120 200 300 – 120 160 70 110 
Solubility in trichloroethylene, % T 44  97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 
Ductility, 77°F, 5 cm/min., cm T 51 100 – 80 – 100 –  – 100 – 80 – 
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Table 9 

Polymer-Modified Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

HFRS-2P AES-150P AES-300P AES-300S SS-1P 

Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72           

77°F, sec. – – 75 400 75 400 75 400 30 100 

122°F, sec. 150 400     – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Miscibility T 59 – – – – Pass 

Coating ability and water resistance: 

T 59 

        

Dry aggregate/after spray – Good/Fair Good/Fair  Good/Fair – 

Wet aggregate/after spray – Fair/Fair Fair/Fair Fair/Fair – 

Demulsibility, 35 mL of 0.02 N CaCl2, 
% 

T 59 50 – – – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 

 Breaking index, g Tex-542-C – –     

Distillation test:1 T 59           

Residue by distillation, % by wt. 65 – 65 – 65 – 65 – 60 – 

Oil distillate, % by volume of 
emulsion 

– 0.5 – 3 – 5 – 7 – 0.5 

Tests on residue from distillation:            
Polymer content, wt. % (solids 
basis) 

Tex-533-C 3.0 – – – – – – – 3.0 – 

Penetration, 77°F, 100 g, 5 sec. T 49 90 140 150 300 300 – 300 – 100 140 
Solubility in trichloroethylene, % T 44  97.0 – 97.0 – 97.0 – 97.0 – 97.0 – 
Viscosity, 140°F, poise T 202 1,500 – – – – – – – 1,300 – 
Float test, 140°F, sec T 50 1,200 – 1,200 – 1,200 – 1,200 – – – 
Ductility,2 39.2°F, 5 cm/min., cm T 51 50 – – – – – – – 50 – 
Elastic recovery,2 50°F, % Tex-539-C 55  – – – – – – – – – 

Tests on RTFO curing of distillation 
residue 

T 240           

Elastic recovery, 50°F, % Tex-536-C – – 50 – 50 – 30 – – – 

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F ±10°F. Maintain at this temperature for 20 min. Complete total distillation 
in 60 min. (±5 min.) from the first application of heat. 

2. HFRS-2P must meet one of either the ductility or elastic recovery requirements. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph536.pdf
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Table 10 

Polymer-Modified Cationic Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

CRS-2P  CHFRS-2P CRS-2TR CMS-1P3 CMS-2P3 CSS 1P 

Min Max Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72             

77°F, sec. – – – – – – 10 100 – – 20 100 

122°F, sec. 150 400 100 400 150 500 – – 50 400 – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Demulsibility, 35 ml of 0.8% sodium 
dioctyl sulfosuccinate, % 

T 59 70 – 60 – 40 – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 – 1 

Breaking index, g Tex-542-C – – – – – – – – – – – – 

Particle charge T 59 Positive Positive Positive Positive Positive Positive 

Distillation test1: T 59             

Residue by distillation, % by weight 65 – 65 – 65 – 30 – 60 – 62 – 

Oil distillate, % by volume of emulsion – 0.5 – 0.5 – 3 – 0.5 – 0.5 – 0.5 

Tests on residue from distillation:              
Polymer content, wt. % (solids basis) Tex-533-C 3.0 – 3.0 – 5.07 – – – – – 3.0 – 
Penetration, 77°F, 100 g, 5 sec. T 49 90 150 80 130 90 150 30 – 30 – 55 90 
Viscosity, 140°F, poise T 202  1,300 – 1,300 – 1,000 – – – – – – – 
Solubility in trichloroethylene, % T44 97.0 – 95.0 – 98 – – – – – 97.0 – 
Softening point, °F T 53 – – –  – – – – – – – 135 – 
Ductility, 77°F, 5 cm/min., cm T 51 – – – – 40 – – – – – 70 – 
Float test, 140°F, sec. T 50 – – 1,800 – – – – – – – – – 
Ductility,2 39.2°F, 5 cm/min., cm T 51 50 – – – – – – – – – – – 
Elastic recovery,2 50°F, % Tex-539-C 55 – 55 – – – – – – – – – 

Tests on residue from evaporative 
recovery: 

R 78, 
Procedure 

B 

            

  Nonrecoverable creep compliance of 
residue, 3.2 kPa, 52°C, kPa-1                                   

 T 350 – – – – – – – 2.0 – 4.0 – – 

Tests on rejuvenating agent:              
Viscosity, 140°F, cSt T 201 – – – – – – 50 175 50 175 – – 
Flash point, C.O.C., °F T 48 – – – – – – 380 – 380 – – – 
Saturates, % by weight D 2007 – – – – – – – 30 – 30 – – 
Solubility in n-pentane, % by weight D 2007 – – – – – – 99 – 99 – – – 

Tests on rejuvenating agent after RTFO T 240             
Weight Change, %  – – – – – – – 6.5 – 6.5 – – 
Viscosity Ratio  – – – – – – – 3.0 – 3.0 – – 

Tests on latex4:              
  Tensile strength, die C dumbbell, psi D 4125 – – – – – – 800 – 800 – – – 

    Change in mass after immersion in   
rejuvenating agent, % 

D 471 – – – – – – – 406 – 406 – – 

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F (±0°F). Maintain at this temperature for 20 min. Complete total 
distillation in 60 min. (±5 min.) from the first application of heat. 

2. CRS-2P must meet one of either the ductility or elastic recovery requirements. 

3. With all precertification samples of CMS-1P or CMS-2P, submit certified test reports showing that the rejuvenating agent and latex meet the stated 
requirements. Submit samples of these raw materials if requested by the Engineer. 

4. Preparation of latex specimens: use any substrate and recovery method which produces specimens of uniform dimensions and which delivers enough 
material to achieve desired residual thickness.  

5. Cut samples for tensile strength determination using a crosshead speed of 20 in. per minute. 

6. Specimen must remain intact after exposure and removal of excess rejuvenating agent. 

7. Modifier type is tire rubber. 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf


3096 

9 - 17 12-21 
Statewide 

 
 

Table 10A 
Non-Tracking Tack Coat Emulsion1 

Property Test Procedure NT-HRE NT-RRE NT-SRE 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol 
77º F, sec. 

T 72 15 – 15 – 10 100 

Storage stability, 1 Day, % T 59 – 1 – 1 – 1 

Settlement, 5-day, % T 59 – 5 – 5 – 5 

Sieve test, % T 59 – 0.30 – 0.30 – 0.1 

Distillation test:2 T 59       
Residue by distillation, % by wt.  50 – 58 – 50 – 
Oil distillate, by volume of emulsion  – 1.0 – 1.0 – 1.0 

Test on residue from distillation:        
Penetration, 77ºF, 100 g, 5 sec. T 49 – 20 15 45 40 90 
Solubility in trichloroethylene, % T 44 97.5 – 97.5 – 97.5 – 
Softening point, ºF T 53 150 – – – – – 
Dynamic shear, G*/sin(δ), 82°C, 10 
rad/s, kPa 

T 315 1.0 – – – – – 

1. Due to the hardness of the residue, these emulsions should be heated to 120-140°F before thoroughly mixing as the emulsion is 
being prepared for testing. 

2. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350ºF ± 10ºF. Maintain at this temperature for 20 min. 
Complete total distillation in 60 ± 5 min. from first application of heat. 

 
Table10B 

Spray Applied Underseal Membrane Polymer-Modified Emulsions (EBL) 

Property Test Procedure Min Max 

Viscosity @ 77°F, SSF T 72 20 100 

Storage Stability1, % T 59 – 1 

Demulsibility2 T 59 55 – 
  Anionic emulsions – 35 mL of 0.02 N CaCI2, %    
  Cationic emulsions – 35 mL of 0.8% sodium 
dioctyl sulfosuccinate, % 

   

Sieve Test3, % T 59 – 0.05 

Distillation Test4 T 59   

  Residue by distillation, % by wt.  63  

  Oil portion of distillate, % by vol.   0.5 

Test on Residue from Distillation    

  Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60 – 
  Penetration @ 77°F, 100 g, 5 sec., 0.1 mm T 49 80 130 

1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a white or milky 
colored substance, and must be a homogeneous color throughout. 

2. Material must meet demulsibility test for emulsions.  

3. May be required by the Engineer only when the emulsion cannot be easily applied in the field.  

4. The temperature on the lower thermometer should be brought slowly to 350°F ± 10°F and 
maintained at this temperature for 20 min. The total distillation should be completed in 60 ± 5 min. 
from the first application of heat. 

 
Table 10C 

Full-Depth Reclamation Emulsion (FDR EM) 

Property Test Procedure Standard Yield (SY) High Yield (HY) 

Min Max Min Max 

Sieve test, % T 59 – 0.1 – 0.1 
Viscosity Saybolt Furol @ 77°F, sec. T 59 20 100 20 100 

Distillation test1: T 59     
  Residue by distillation, % by wt.  60 – 63 – 

  Oil portion of distillate, % by vol.  – 0.5 – 0.5 

Test on residue from distillation: T 49     
  Penetration @ 77°F, dmm  55 95 120 – 

Test on rejuvenating agent:      

  BWOA, %2 *** – – 2 – 
  Viscosity @ 140°F, cSt T 201 – – 50 175 
  Flash Point, COC, °F T 48 – – 380 – 
  Solubility in n-pentane, % by wt. D2007 – – 99 – 

1. The temperature on the lower thermometer should be brought slowly to 350°F ±10°F and maintained at this temperature for 
20 min. The total distillation should be completed in 60 ± 5 min. from the first application of heat. 

2. BWOA = By weight of asphalt. Provide a manufacturer’s certificate of analysis (COA) with the percent of rejuvenator added. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
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2.5. Specialty Emulsions. Provide specialty emulsion that is either asphalt-based or resin-based and meets the 
requirements of Table 11 or Table 11A. 

 
Table 11 

Specialty Emulsions 

Property Test Procedure Type–Grade 

Medium-Setting Slow-Setting 

AE-P EAP&T PCE1 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72       
  77°F, sec.  – – – – 10 100 
  122°F, sec.  15 150 – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 

Miscibility2 T 59 –  Pass  Pass  

Demulsibility, 35 mL of 0.10 N CaCl2, % T 59 – 70 – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – – 

Particle size,5 % by volume < 2.5 m Tex-238-F3 – – 90 – 90 – 

Asphalt emulsion distillation to 500°F 
followed by Cutback asphalt distillation of 
residue to 680°F: 

 
T 59 & T 78 

      

  Residue after both distillations, % by wt.  40 – – – – – 
  Total oil distillate from both distillations, % 

by volume of emulsion 
 25 40 – – – – 

Residue by distillation, % by wt. T 59 – – 60 – – – 

Residue by evaporation,4 % by wt. T 59 – – – – 60 – 

Tests on residue after all distillations:        
  Viscosity, 140°F, poise T 202 – – 800 – – – 
  Kinematic viscosity,5 140°F, cSt T 201 – – – – 100 350 
  Flash point C.O.C., °F T 48 – – – – 400 – 
  Solubility in trichloroethylene, % T 44 97.5 – – – – – 
  Float test, 122°F, sec. T 50 50 200 – – – – 

1. Supply with each shipment of PCE: 
 a copy of a lab report from an approved analytical lab, signed by a lab official, indicating the PCE 

 formulation does not meet any characteristics of a Resource Conservation Recovery Act (RCRA)  hazardous 

 waste; 

 a certification from the producer that the formulation supplied does not differ from the one tested   

  and that no listed RCRA hazardous wastes or Polychlorinated Biphenyls (PCBs) have been mixed   

  with the product; and 

 a Safety Data Sheet. 

2. Exception to T 59: In dilution, use 350 mL of distilled or deionized water and a 1,000-mL beaker. 
3. Use Tex-238-F, beginning at “Particle Size Analysis by Laser Diffraction,” with distilled or deionized water as a 

   medium and no dispersant, or use another approved method. 
4. Exception to T 59: Leave sample in the oven until foaming ceases, then cool and weigh. 
5. PCE must meet either the kinematic viscosity requirement or the particle size requirement. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit238.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit238.pdf
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Table 11A 
Hard Residue Surface Sealant 

Property Test 
Procedure 

Min Max 

Viscosity, Krebs unit, 77ºF, Krebs units D 562 45 75 

Softening point, ºF Tex-505-C1 250 – 

Uniformity  D 2939 Pass2 

Resistance to heat D 2939 Pass3 

Resistance to water D 2939 Pass4 

Wet flow, mm D 2939 – 0 

Resistance to Kerosene (optional)5 D 2939 Pass6 

Ultraviolet exposure, UVA-340, 0.77 W/m2, 
50°C chamber, 8 hr. UV lamp, 5 min. spray, 
3 hr. 55 min. condensation, 1,000 hr. total 
exposure7 

G 154 Pass8 

Abrasion loss, 1.6 mm thickness, liquid only, % ISSA TB-100 – 1.0 

Residue by evaporation, % by weight D 2939 33 – 

Tests on residue from evaporation:    
  Penetration, 77ºF, 100 g, 5 sec. T 49 15 30 
  Flash point, Cleveland open cup, °F T 48 500  

Tests on base asphalt before emulsification    
  Solubility in trichloroethylene, % T 44 98 – 

1. Cure the emulsion in the softening point ring in a 200°F ± 5°F oven for 2 hr. 
2. Product must be homogenous and show no separation or coagulation that cannot be 

overcome by moderate stirring. 
3. No sagging or slippage of film beyond the initial reference line. 
4. No blistering or re-emulsification. 
5. Recommended for airport applications or where fuel resistance is desired.  
6. No absorption of Kerosene into the clay tile past the sealer film. Note sealer surface 

condition and loss of adhesion. 
7. Other exposure cycles with similar levels of irradiation and conditions may be used with 

Department approval. 
8. No cracking, chipping, surface distortion, or loss of adhesion. No color fading or lightening. 

2.6. Recycling Agent. Recycling agent and emulsified recycling agent must meet the requirements in Table 12. 
Additionally, recycling agent and residue from emulsified recycling agent, when added in the specified 
proportions to the recycled asphalt, must meet the properties specified on the plans. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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Table 12 

Recycling Agent and Emulsified Recycling Agent 

Property Test 
Procedure 

Recycling Agent Emulsified 
Recycling Agent 

(ARA-1) 

Polymer Modified 
Emulsified 

Recycling Agent 
(ARA-1P) 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol, 77°F, sec. T 72 – – 15 100 15 110 

Sieve test, % T 59 – – – 0.1 – 0.1 

Miscibility1 T 59 – No coagulation   

Residue by evaporation,2 % by wt. T 59 – – 60 – – – 

Distillation test: T 59       
  Residue by distillation, % by wt.      60 65 
  Oil distillate, % by volume of emulsion      – 2 

Penetration of Distillation Residue at 
39.2°F, 100 g, 5 sec. 

T 49     110 190 

Tests on recycling agent or residue from 
evaporation: 

       

  Flash point, C.O.C., °F T 48 400 – 400 – 400 – 
  Kinematic viscosity, T 201       
    140°F, cSt  75 200 75 200   
    275°F, cSt  – 10.0 – 10.0   

1. Exception to T 59: Use 0.02 N CaCl2 solution in place of water. 
2. Exception to T 59: Maintain sample at 300°F until foaming ceases, then cool and weigh. 

2.7. Crumb Rubber Modifier. Crumb rubber modifier (CRM) consists of automobile and truck tires processed by 
ambient temperature grinding. 

CRM must be: 

 free from contaminants including fabric, metal, and mineral and other nonrubber substances; 

 free-flowing; and 

 nonfoaming when added to hot asphalt binder. 

Ensure rubber gradation meets the requirements of the grades in Table 13 when tested in accordance with 
Tex-200-F, Part I, using a 50-g sample. 

Table 13 
CRM Gradations 

Sieve Size  
(% Passing) 

Grade A Grade B Grade C Grade D Grade E 

Min Max Min Max Min Max 

As shown on 
the plans 

As approved 

#8 100 – – – – – 

#10 95 100 100 – – – 

#16 – – 70 100 100 – 

#30 – – 25 60 90 100 

#40 – – – – 45 100 

#50 0 10 – – – – 

#200 – – 0 5 – – 

 

2.8. Crack Sealer. Provide polymer-modified asphalt-emulsion crack sealer meeting the requirements of 
Table 14. Provide rubber-asphalt crack sealer meeting the requirements of Table 15. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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Table 14 
Polymer-Modified Asphalt-Emulsion Crack Sealer 

Property Test Procedure Min Max 

Rotational viscosity, 77°F, cP D 2196, Method A 10,000 25,000 

Sieve test, % T 59 – 0.1 

Storage stability, 1 day, % T 59 – 1 

Evaporation Tex-543-C   
  Residue by evaporation, % by wt.  65 – 

Tests on residue from evaporation:    
  Penetration, 77°F, 100 g, 5 sec. T 49 35 75 
  Softening point, °F T 53 140 – 
  Ductility, 39.2°F, 5 cm/min., cm T 51 100 – 

 
Table 15 

Rubber-Asphalt Crack Sealer 

Property Test 
Procedure 

Class A Class B 

Min Max Min Max 

CRM content, Grade A or B, % by wt. Tex-544-C 22 26 – – 

CRM content, Grade B, % by wt. Tex-544-C – – 13 17 

Virgin rubber content,1 % by wt.  – – 2 – 

Flash point,2 C.O.C., °F T 48 400 – 400  – 

Penetration,3 77°F, 150 g, 5 sec. T 49 30 50 30 50 

Penetration,3 32°F, 200 g, 60 sec. T 49 12 – 12 – 

Softening point, °F T 53 – – 170 – 

Bond Test, non-immersed, 0.5 in specimen, 
50% extension, 20°F4 D5329 – Pass 

1. Provide certification that the Min % virgin rubber was added. 
2. Agitate the sealing compound with a 3/8- to 1/2 in. (9.5- to 12.7 mm) wide, square-end 

metal spatula to bring the material on the bottom of the cup to the surface (i.e., turn the 
material over) before passing the test flame over the cup. Start at one side of the 
thermometer, move around to the other, and then return to the starting point using 8 to 
10 rapid circular strokes. Accomplish agitation in 3 to 4 sec. Pass the test flame over the 
cup immediately after stirring is completed. 

3. Exception to T 49: Substitute the cone specified in D 217 for the penetration needle. 
4. Allow no crack in the crack sealing materials or break in the bond between the sealer and 

the mortar blocks over 1/4 in. deep for any specimen after completion of the test. 

2.9. Asphalt-Rubber Binders. Provide asphalt-rubber (A-R) binders that are mixtures of asphalt binder and 
CRM, which have been reacted at elevated temperatures. Provide A-R binders meeting D6114 and 
containing a minimum of 15% CRM by weight. Provide Types I or II, containing CRM Grade C, for use in hot-
mixed aggregate mixtures. Provide Types II or III, containing CRM Grade B, for use in surface treatment 
binder. Ensure binder properties meet the requirements of Table 16. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph543.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph544.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph544.pdf
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Table 16 

A-R Binders 

Property Test 
Procedure 

Binder Type 

Type I Type II Type III 

Min Max Min Max Min Max 

Apparent viscosity, 347°F, cP D2196, 
Method A 

1,500 5,000 1,500 5,000 1,500 5,000 

Penetration, 77°F, 100 g, 5 sec. T 49 25 75 25 75 50 100 

Penetration, 39.2°F, 200 g, 60 sec. T 49 10 – 15 – 25 – 

Softening point, °F T 53 135 – 130 – 125 – 

Resilience, 77°F, % D5329 25 – 20 – 10 – 

Flash point, C.O.C., °F T 48 450 – 450 – 450 – 

Tests on residue from Thin-Film 
Oven Test: 

T 179       

   Retained penetration ratio, 39.2°F, 
200 g, 60 sec., % of original 

T 49 75 – 75 – 75 – 

 

2.10. Performance-Graded Binders. Provide PG binders that are smooth and homogeneous, show no separation 
when tested in accordance with Tex-540-C, and meet the requirements of Table 17. 

Separation testing is not required if: 

 a modifier is introduced separately at the mix plant either by injection in the asphalt line or mixer, 

 the binder is blended on site in continuously agitated tanks, or 

 binder acceptance is based on field samples taken from an in-line sampling port at the hot-mix plant 

after the addition of modifiers. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 17 
Performance-Graded Binders 

Property and Test Method Performance Grade 
PG 58 PG 64 PG 70 PG 76 PG 82 

-22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 
Average 7-day max pavement design 
temperature, °C1 

58 64 70 76 82 

Min pavement design temperature, °C1 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 

Original Binder 
Flash point, T 48, Min, °C 230 

Viscosity, T 3162, 3: 
135 

  Max, 3.0 Pa.s, test temperature, °C 

Dynamic shear, T 3154: 

58 64 70 76 82 
  G*/sin(), Min, 1.00 kPa, Max, 2.00 
kPa7, 

  Test temperature @ 10 rad/sec., °C 

Elastic recovery, D6084, 50°F, % Min8 – – 30 – – 30 50 – 30 50 60 30 50 60 70 50 60 70 
Rolling Thin-Film Oven (Tex-506-C) 

Mass change, T 240, Max, % 1.0 

Dynamic shear, T 315: 

58 64 70 76 82 
 G*/sin(), Min, 2.20 kPa, Max, 5.00 
kPa7, 

Test temperature @ 10 rad/sec., °C 

MSCR, T350, Recovery, 0.1 kPa, High 
Temperature, % Min8 

– – 20 – – 20 30 – 20 30 40 20 30 40 50 30 40 50 

Pressure Aging Vessel (PAV) Residue (R 28) 

PAV aging temperature, °C 100 

Dynamic shear, T 315: 

25 22 19 28 25 22 19 28 25 22 19 28 25 22 19 28 25 22 G*sin(), Max, 5,000 kPa 
Test temperature @ 10 rad/sec., °C 

Creep stiffness, T 3135, 6: 
 S, max, 300 MPa, 
 m-value, Min, 0.300 
 Test temperature @ 60 sec., °C 

-12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 

Direct tension, T 3146: 
 Failure strain, min, 1.0% 
 Test temperature @ 1.0 mm/min., °C 

-12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 

1. Pavement temperatures are estimated from air temperatures and using an algorithm contained in a Department-supplied computer program, may be provided 
by the Department, or by following the procedures outlined in AASHTO MP 2 and PP 28. 

2. This requirement may be waived at the Department’s discretion if the supplier warrants that the asphalt binder can be adequately pumped, mixed, and 
compacted at temperatures that meet all applicable safety, environmental, and constructability requirements. At test temperatures where the binder is a 
Newtonian fluid, any suitable standard means of viscosity measurement may be used, including capillary (T 201 or T 202) or rotational viscometry (T 316). 

3. Viscosity at 135°C is an indicator of mixing and compaction temperatures that can be expected in the lab and field. High values may indicate high mixing and 
compaction temperatures. Additionally, significant variation can occur from batch to batch. Contractors should be aware that variation could significantly impact 
their mixing and compaction operations. Contractors are therefore responsible for addressing any constructability issues that may arise. 

4. For quality control of unmodified asphalt binder production, measurement of the viscosity of the original asphalt binder may be substituted for dynamic shear 
measurements of G*/sin() at test temperatures where the asphalt is a Newtonian fluid. Any suitable standard means of viscosity measurement may be used, 
including capillary (T 201 or T 202) or rotational viscometry (T 316). 

5. Silicone beam molds, as described in AASHTO TP 1-93, are acceptable for use. 
6. If creep stiffness is below 300 MPa, direct tension test is not required. If creep stiffness is between 300 and 600 MPa, the direct tension failure strain 

requirement can be used instead of the creep stiffness requirement. The m value requirement must be satisfied in both cases. 
7. Maximum values for unaged and RTFO aged dynamic shear apply only to materials used as substitute binders, as described in Item 340, “Dense-Graded Hot-

Mix Asphalt (Small Quantity)”, Item 341, “Dense-Graded Hot-Mix Asphalt, and Item 344, “Superpave Mixtures.”  
8. Elastic Recovery (ASTM D6084) is not required unless MSCR (AASHTO T 350) is less than the minimum % recovery.  Elastic Recovery must be used for the 

acceptance criteria in this instance. 
 

3. EQUIPMENT 

Provide all equipment necessary to transport, store, sample, heat, apply, and incorporate asphalts, oils, and 
emulsions. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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4. CONSTRUCTION 

Typical Material Use. Use materials shown in Table 18, unless otherwise determined by the 
Engineer. 

Table18 
Typical Material Use 

Material Application Typically Used Materials 

Hot-mixed, hot-laid asphalt mixtures PG binders, A-R binders Types I and II 

Surface treatment 
AC-5, AC-10, AC-15P, AC-20XP, AC-10-2TR, AC-20-5TR, 
HFRS-2, MS-2, CRS-2, CRS-2H, CRS-2TR, CMS-2P HFRS-2P, 
CRS-2P, CHFRS-2P, A-R binders Types II and III 

Surface treatment (cool weather) 
AC12-5TR, RC-250, RC-800, RC-3000, MC-250, MC-800, 
MC-3000, MC-2400L, CMS-2P 

Precoating AC-5, AC-10, PG 64-22, SS-1, SS-1H, CSS-1, CSS-1H 

Tack coat PG Binders, SS-1H, CSS-1H, EAP&T, TRAIL, EBL 

Fog seal SS-1, SS-1H, CSS-1, CSS-1H, CMS-1P 

Hot-mixed, cold-laid asphalt 
mixtures 

AC-0.6, AC-1.5, AC-3, AES-300, AES-300P, CMS-2, CMS-2S 

Patching mix MC-800, SCM I, SCM II, AES-300S 

Recycling 
AC-0.6, AC-1.5, AC-3, AES-150P, AES-300P, recycling agent, 
emulsified recycling agent 

Crack sealing 
SS-1P, polymer mod AE crack sealant, rubber asphalt crack 
sealers (Class A, Class B) 

Microsurfacing CSS-1P 

Prime MC-30, AE-P, EAP&T, PCE 

Curing membrane SS-1, SS-1H, CSS-1, CSS-1H, PCE 

Erosion control SS-1, SS-1H, CSS-1, CSS-1H, PCE 

FDR -Foaming PG 64-22, FDR EM-SY, FDR EM-HY 

 

4.1. Storage and Application Temperatures. Use storage and application temperatures in accordance with 
Table 19. Store and apply materials at the lowest temperature yielding satisfactory results. Follow the 
manufacturer’s instructions for any agitation requirements in storage. Manufacturer’s instructions regarding 
recommended application and storage temperatures supersede those of Table 19. 
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Table19 
Storage and Application Temperatures 

Type-Grade 
Application Storage 

Max (°F) Recommended Range 
(°F) 

Max Allowable 
(°F) 

AC-0.6, AC-1.5, AC-3 200–300 350 350 

AC-5, AC-10 275–350 350 350 

AC-15P, AC-20-5TR, AC12-5TR 
and AC10-2TR 

300–375 375 360 

RC-250 125–180 200 200 

RC-800 170–230 260 260 

RC-3000 215–275 285 285 

MC-30, AE-P 70–150 175 175 

MC-250 125–210 240 240 

MC-800, SCM I, SCM II 175–260 275 275 

MC-3000, MC-2400L 225–275 290 290 

HFRS-2, MS-2, CRS-2, CRS-2H, 
HFRS-2P, CRS-2P, CMS-2, 
CMS-2S, AES-300, AES-300S, 
AES-150P, AES-300P, CRS-2TR 

120–160 180 180 

SS-1, SS-1H, CSS-1, CSS-1H, 
PCE, EAP&T, SS-1P, RS-1P, 
CRS-1P, CSS-1P, recycling agent, 
emulsified recycling agent, polymer 
mod AE crack sealant 

50–130 140 140 

PG binders 275–350 350 350 

Rubber asphalt crack sealers (Class 
A, Class B) 

350–375 400 – 

A-R binders Types I, II, and III 325–425 425 425 

5. MEASUREMENT AND PAYMENT 

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or 
paid for directly but is subsidiary or is included in payment for other pertinent Items. 
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Special Specification 6001 

Portable Changeable Message Sign 

1. DESCRIPTION 

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units. 

2. MATERIALS 

Furnish new or used material in accordance with the requirements of this Item and the details shown on the 
plans. Provide a self-contained PCMS unit with the following: 

 Sign controller 

 Changeable Message Sign 

 Trailer 

 Power source 

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange 
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat 
black. 

2.1. Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed 
messages. Provide an external input device for random programming and storage of a minimum of 
75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a 
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure. 

2.2. Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway 
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against 
movement in any position. 

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in. 
character height. Provide a 5 × 7 character pixel matrix. Provide a message legibility distance of 600 ft. for 
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming 
light sources. 

The following are descriptions for 3 screen types of PCMS: 

 Character Modular Matrix. This screen type comprises of character blocks. 

 Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text. 

 Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and 

displays simple graphics on the entire sign. 

2.3. Trailer. Provide a 2 wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed 
an overall trailer width of 96 in. Shock mount the electronics and sign assembly. 

2.4. Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power 
source as necessary. 

2.5. Cellular Telephone. When shown on the plans, provide a cellular telephone connection to communicate 
with the PCMS unit remotely.  
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3. CONSTRUCTION 

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of 
PCMS units needed, for how many days, and for which construction phases. 

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon 
as possible. PCMS units will remain the property of the Contractor. 

4. MEASUREMENT 

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work 
area and operational before a calendar day can be considered measurable. When measurement by the day 
is specified, a day will be measured for each PCMS set up and operational on the worksite. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full 
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required); 
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment, 
materials, tools, labor, and incidentals. 
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Special Specification 6056 

Preformed In-Lane (Transverse)/Centerline Rumble 
Strips 

1. DESCRIPTION 

Furnish and install preformed in-lane (transverse) or preformed centerline rumble strips as shown on the 
plans. 

2. MATERIALS 

Provide rumble strips from manufacturers prequalified by the Department. The Traffic Operations Division 
maintains a list of prequalified rumble strip manufacturers. 

3. CONSTRUCTION 

Install the in-lane (transverse) rumble strips in locations shown in the plans.  Install centerline rumble strips in 
the gaps between broken centerline pavement marking stripes as shown in the plans.  Install the rumble 
strips in accordance to manufacturer’s recommendations. 

4. MEASUREMENT 

This Item will be measured transversely by the foot across the roadway on which the rumble strip is installed. 
Measurement shall include all strips of materials placed across the roadway surface. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Preformed In-Lane (Transverse) Rumble Strips” or 
“Preformed Centerline Rumble Strips.” This price shall be full compensation for all labor, equipment, tools 
and incidentals necessary to complete the work. 
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Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

1. DESCRIPTION 

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer 
Attenuator (TA). 

2. MATERIALS 

Furnish, operate and maintain new or used TMAs or TAs.  Assure used attenuators are in good working 
condition and are approved for use.  A list of approved TMA/TA units can be found in the Department’s 
Compliant Work Zone Traffic Control Devices List.  The host vehicle for the TMA and TA must weigh a 
minimum of 19,000 lbs. Host vehicles may be ballasted to achieve the required weight. Any weight added to 
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that 
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a 
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the 
weight of the host vehicle.  Upon request, provide either a manufacturer’s curb weight or a certified scales 
weight ticket to the Engineer. 

3. CONSTRUCTION 

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of 
TMA/TAs needed, for how many days or hours, and for which construction phases. 

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible. 

4. MEASUREMENT 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by 
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered 
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up 
and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour.  
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified 
by the Engineer.  A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile 
operation. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators 
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full 
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials, 
tools, labor, and incidentals. 
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Special Specification 6438 

Mobile Retroreflectivity Data Collection for  
Pavement Markings 

1. DESCRIPTION 

Furnish mobile retroreflectivity data collection (MRDC) for pavement markings on roadways as shown on the 
plans or as designated by the Engineer. Conduct MRDC on dry pavement only. Provider is defined as the 
Contractor or Subcontractor who collects the MRDC data. 

2. EQUIPMENT AND PERSONNEL 

2.1. Mobile Retroreflectometer. Provide a self-propelled, mobile retroreflectometer certified by the Texas A&M 
Transportation Institute (TTI) Mobile Retroreflectometer Certification Program. 

2.2. Portable Retroreflectometer. Provide a portable retroreflectometer that uses 30-meter geometry meeting 
the requirements described in ASTM E 1710. Maintain, service, and calibrate all portable retroreflectometers 
according to the manufacturer’s instructions. 

2.3. Operating Personnel for Mobile Retroreflectometer. Provide all personnel required to operate the mobile 
retroreflectometer and portable retroreflectometer. Ensure MRDC system operator has a current certification 
from the TTI Mobile Retroreflectometer Certification Program to conduct MRDC with the certified mobile 
retroreflectometer provided. 

2.4. Additional Personnel. Provide any other personnel necessary to compile, evaluate, and submit MRDC. 

2.5. Safety Equipment. Supply and operate all required safety equipment to perform this service. 

3. MRDC DOCUMENTATION AND TESTING 

Document all MRDC by county and roadway or as directed by the Engineer. Submit all data to the 
Department and to the TTI Mobile Retroreflectometer Certification Program no later than three working days 
after the day the data is collected. Submit all raw data collected in addition to all other data submitted. 
Provide data files in Microsoft Excel format or a format approved by the Engineer. Provide measurement 
notification and field tests as specified. Verification and referee testing may be conducted at the 
Department’s discretion.  

3.1. Preliminary Documentation Sample. Submit a sample data file, video, and map of MRDC data in the 
required format 10 working days before beginning any work. The format must meet specification and be 
approved by the Engineer before any work may begin.  

3.2. Initial Documentation Review and Approval. The Department will review documentation submitted for the 
first day of MRDC, and if it does not meet specification requirements, will not allow further MRDC until 
deficiencies are corrected. The Department will inform the Provider no later than three working days after 
submittal if the first day of MRDC does not meet specification requirements. Time charges will continue 
unless otherwise directed by the Engineer. 

3.3. Data File. Provide data files with the following: 

 date; 

 district number; 
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 county; 

 Project CSJ number; 

 name of mobile retroreflectometer operator; 

 route number with reference markers or other reference information provided by the Engineer to indicate 

the location of beginning and end data collection points on that roadway; 

 cardinal direction; 

 line type (single solid, single broken, double solid, etc.); 

 line color; 

 file name corresponding to video; 

 data for each centerline listed separately;  

 average reading taken for each 0.1-mi. interval (or interval designated by the Engineer); 

 accurate GPS coordinates (within 20 ft.) for each interval; 

 color-coding for each interval indicating passing or failing, unless otherwise directed by the Engineer 

(passing and failing thresholds provided by the Engineer);  

 graphical representation of the MRDC (y-axis showing retroreflectivity and x-axis showing intervals) 

corresponding with each data file;  

 distance in miles driven while measuring the pavement markings; 

 event codes (pre-approved by the Engineer) indicating problems with measurement;  

 portable retroreflectometer field check average reading and corresponding mobile average reading for 

that interval when applicable; and  

 upper validation threshold (may be included separately with the raw data but must be clearly identified 

with the data collected using that threshold).  

3.4. Map. Provide a map in an electronic format approved by the Engineer with each MRDC submission that 
includes the following information: 

 date; 

 district number; 

 county; 

 color-coded 1-mi. intervals (or interval length designated by the Engineer) for passing and failing 

retroreflectivity values or retroreflectivity threshold values provided by the Engineer; and  

 percentage of passing and failing intervals, if required by the Engineer.  

3.5. Video. Provide a high-quality DVD or electronic video file with the following information: 

 date and corresponding data file name on label;  

 district number; 

 county; 

 route number with reference markers or other designated reference information to indicate the location 

of beginning and end collection points on that roadway; and 

 retroreflectivity values presented on the same screen with the following information: 

• date; 

• location; 

• starting and ending mileage; 

• total miles; 

• retroreflectivity readings; and 

• upper validation thresholds (may be included separately with the raw data but must be clearly 
identified with the data collected using that threshold). 

3.6. Field Comparison Checks with a Portable Retroreflectometer. Take a set of field comparison readings 
with the portable retroreflectometer at least once every 4 hr. while conducting MRDC or at the frequency 
designated by the Engineer. Take a minimum of 20 readings, spread out over the interval measured. List the 
average portable retroreflectometer reading next to the mobile average reading for that interval with the 
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reported MRDC data. Request approval from the Engineer to take field comparison readings on a separate 
roadway, when measuring a roadway where portable retroreflectometer readings are difficult to take. Take 
the off-location field comparison readings at no additional cost. Submit the portable retroreflectometer 
printout of all the readings taken for the field comparison check with the corresponding MRDC data 
submitted. The mobile average reading must be within ±15% of the portable average reading. The Engineer 
may require new MRDC for some or all of the pavement markings measured in a 4-hr. interval before a field 
comparison check not meeting the ±15% range. Provide the new MRDC at no extra cost to the Department. 
The Engineer may take readings with a Department portable retroreflectometer to ensure accuracy at any 
time. The Department’s Materials and Tests Division (MTD) will take comparison readings and serve as the 
referee if there is a significant difference between the Engineer’s portable readings and the Provider's mobile 
and handheld readings. For best results, take field comparison readings on a fairly flat and straight roadway 
when possible.  

3.7. Periodic Field Checks at Pre-Measured Locations. When requested by the Engineer, measure with the 
mobile unit and report to the Engineer immediately after measurement the average retroreflectivity values for 
a designated pre-measured test location. The Engineer will have taken measurements at the test location 
within 10 days of the test. The test location will not include pavement markings less than 30 days old. If the 
measured averages do not fall within ±15% of the pre-measured averages, further calibration and 
comparison measurements may be required before any further MRDC. Submit the results of the field check 
with the MRDC report for that day.  

3.8. Measurement Notification. Provide notification via email to Mobileretro@tamu.edu with a carbon copy to 
the Engineer a minimum of 24 hr. before mobile retroreflectivity data collection to allow for scheduling 
verification testing when needed. 

3.9. Verification Testing. The Engineer or a third party may perform retroreflectivity verification testing within 
seven days of the Provider’s retroreflectivity readings. The Provider-submitted retroreflectivity data will be 
compared to the verification test data to determine acceptability of the Provider’s mobile retroreflectometer 
data. Comparison of the data will result in one of the two scenarios below: 

 Provider’s Data is Validated – if the difference between Provider’s and Engineer-third party data is 20% 
or less, then the Provider’s data is validated. The Provider’s data will be used for acceptance. 

 Provider’s Data is not Validated – if the difference between Provider’s and Engineer-third party data is 
more than 20%, then the Provider’s data is not validated. The Engineer-third party data will be used for 
acceptance and the Provider will be required to take corrective action before additional Provider data 
collection and may require re-certification of the mobile retroreflectometer. If the Engineer determines 
that the Provider’s data might be correct then, referee testing may be requested by the Engineer.  

3.10. Referee Testing. MTD will perform referee testing using portable retroreflectometers to determine if the 
markings need to be restriped to meet the required retroreflectivity level. The referee test results will be final. 
Referee testing will be conducted on the verification test sections using the method for portable 
retroreflectometers specified in Item 666, “Reflectorized Pavement Markings.”   

4. FINAL REPORT 

Submit a final report in the format specified by the Engineer to the Department’s Traffic Engineering 
representative within one calendar week after the service is complete. The final report must contain a list of 
all problems encountered (pre-approved event codes) and the locations where problems occurred during 
MRDC.  

5. MEASUREMENT 

When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay 
item, measurement will be by the mile driven while measuring pavement markings. 

mailto:Mobileretro@tamu.edu
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6. PAYMENT 

Unless otherwise specified on the plans, the work performed, materials furnished, equipment, labor, tools, 
and incidentals will not be paid for directly, but will be considered subsidiary to bid items of the Contract. 
When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay 
item, the work performed in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Mobile Retroreflectivity Data Collection.” This price is full compensation 
for providing summaries of readings to the Engineer, equipment calibration and prequalification, equipment, 
labor, tools, and incidentals. 
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