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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2014 SPECIFICATIONS

WORK CONSISTING OF MILL AND INLAY
                                              HARRISON   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 150 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

EIGHTY-NINE THOUSAND (Dollars) (      $89,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT RMC - 646216001 TxDOT
COUNTY  HARRISON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

305 6018 SALV,HAUL & STKPL RCL APH PV (2")
DOLLARS

and CENTS

SY 90,000.000 1

305 6022 SALV, HAUL & STKPL RCL APH PV (4")
DOLLARS

and CENTS

SY 30,000.000 2

305 6039 SALV, HAUL & STKPL RCL APH PV (5"-7")
DOLLARS

and CENTS

SY 6,000.000 3

500 6033 MOBILIZATION (CALLOUT)
DOLLARS

and CENTS

EA 8.000 4

662 6112 WK ZN PAV MRK SHT TERM RMV (W)(4")
DOLLARS

and CENTS

LF 10,000.000 5

662 6113 WK ZN PAV MRK SHT TERM RMV (Y)(4")
DOLLARS

and CENTS

LF 10,000.000 6

668 6076 PREFAB PAV MRK TY C (W) (24") (SLD)
DOLLARS

and CENTS

LF 1,000.000 7

3077 6033 SP MIXES SP-C SAC-A PG76-22
DOLLARS

and CENTS

TON 20,000.000 8

3080 6007 STONE-MTRX-ASPH SMA-D SAC-A PG76-22
DOLLARS

and CENTS

TON 5,000.000 9

6001 6001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 50.000 10

6149 6004 REFL PAV MRK AWT (W) 6" (SLD) (100MIL)
DOLLARS

and CENTS

LF 50,000.000 11

6149 6005 REFL PAV MRK AWT (W) 6" (BRK) (100MIL)
DOLLARS

and CENTS

LF 10,000.000 12
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6149 6010 REFL PAV MRK AWT (Y) 6" (SLD) (100MIL)
DOLLARS

and CENTS

LF 50,000.000 13

6149 6011 REFL PAV MRK AWT (Y) 6" (BRK) (100MIL)
DOLLARS

and CENTS

LF 10,000.000 14

6185 6002 002 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 50.000 15

6185 6003 002 TMA (MOBILE OPERATION)
DOLLARS

and CENTS

HR 350.000 16

Proposal Sheet
PROJECT RMC - 646216001 TxDOT
COUNTY  HARRISON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

6462-16-001

RMC - 646216001

IH0020

HARRISON

 Jason R. Dupree

93053

Jason R. Dupree, P.E.
   JANUARY 24, 2024



Project Number: RMC 646216001 Sheet 2 
 
County: Harrison, etc. Control: 6462-16-001 
 
Highway: IH0020, etc. 
 
 

 General Notes Sheet A 

GENERAL NOTES: 

GENERAL: 
 
Contractor questions on this project are to be emailed to the following individuals: 
 

Jason Dupree, P.E. 
Director of Maintenance - Atlanta 
Jason.Dupree@txdot.gov 

 
Charlotte Aslin 
Contract Specialist - Atlanta 
Charlotte.Aslin@txdot.gov 

 
Questions may be submitted via the Letting Pre-Bid Q&A web page.  This webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.   
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 

Questions regarding the plans and/or the project after the contract has been awarded should be 
referred to the Managing Engineer:  

Jacob Vice, P.E. 
Marshall Area Engineer 
300 E. Loop 390 North   
Marshall, Texas 75670  
(903) 935-2809 

Each contract awarded by the Department stands on its own and as such, is separate from other 
contracts.  A Contractor awarded multiple contracts must be capable and sufficiently staffed to 
concurrently process any or all contracts. 

This contract is for non-site-specific callout work.  This is not a production contract.   

Work must begin within (4) working days of verbal notification unless otherwise approved by 
the Engineer.  Written notification will be electronically delivered following verbal notification.  

file://FS-ATLHQ.dot.state.tx.us/data1/data/atl/groups/ATLMNT/GENERAL%20NOTES/Milling%20and%20Inlay/Jason.Dupree@txdot.gov
file://FS-ATLHQ.dot.state.tx.us/data1/data/atl/groups/ATLMNT/GENERAL%20NOTES/Milling%20and%20Inlay/Charlotte.Aslin@txdot.gov


Project Number: RMC 646216001 Sheet 2 
 
County: Harrison, etc. Control: 6462-16-001 
 
Highway: IH0020, etc. 
 
 

 General Notes Sheet B 

The Engineer will specify the number of working days granted for each Work Order based on a 
percentage of the dollar amount of the Work Order verses the total dollar amount of the Contract. 

In accordance with Article 9.2 “Plans Quantity Measurement,” plans quantity measurement 
requirements are not applicable for this contract. 

Exact limits of the work areas will be marked by the Engineer. 

Item 2:  Instructions to Bidders 

This project includes plan sheets that are not part of the bid proposal.  View plans on-line or 
download from the web at: http://www.txdot.gov.state.tx./business/plansonline/plansonline.htm.  
Order plans from any of the plan reproduction companies shown on the web at: 
http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm. 

Item 8:  Prosecution and Progress 

Contact the maintenance supervisor in each county where work is specified by the Work Order 
prior to beginning work. 

 

COUNTY MAINTENANCE 
SUPERVISOR TELEPHONE NUMBER 

Harrison Michael Smith 903-935-2809 

Marion Robert Smith 903-665-2692 

Panola Kyle Weatherford 903-693-6331 

Upshur Terrance Cannon 903-797-3100 

 
Item 301: Asphalt Antistripping Agents 

Add hydrated lime to the aggregate by the following method only: mix in an approved pug mill 
mixer with damp aggregate containing water at least 2% above saturated surface dry conditions. 

Item 305:  Salvaging, Hauling, and Stockpiling Reclaimable Asphalt Pavement 

Salvaged asphalt material will be stockpiled, as directed by the Engineer, at a location within the 
Maintenance Section the operations are being performed.  
 
Item 320:  Equipment for Asphalt Concrete Pavement 

http://www.dot.state.tx./business/plansonline/plansonline.htm
http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm


Project Number: RMC 646216001 Sheet 2 
 
County: Harrison, etc. Control: 6462-16-001 
 
Highway: IH0020, etc. 
 
 

 General Notes Sheet C 

Provide a Material Transfer Device (MTD) with remixing capability.  
 
Item 3077 & 3080:  Stone-Matrix Asphalt and Superpave Mixtures 
 
The Plant is the designated aggregate sampling location, unless otherwise approved by the 
Engineer. 

Construct longitudinal joints in the surface course as shown in the plans. Construct longitudinal 
joints in all other courses by tapering the bituminous mat as shown in the plans or providing a 6 
in. minimum offset from lift to lift. Extend the tapered portion of the mat beyond the normal lane 
width. Construct the tapered portion of the mat using an approved strike-off device that will 
provide a uniform slope and will not restrict the main screed. Apply tack coat to the in-place 
taper before the adjacent mat is placed. Final density requirements for the entire pavement, 
including the taper area will not change. Compaction of the initial taper section will be required 
to be as near to final density as possible. Use a small static roller (approximately 200 lbs) located 
immediately behind the paver for pre-compaction of the notched wedge joint.  
 
Construct longitudinal joints so that the hot side overlaps the cold side by 0.5 inch minimum at 
the joint. 
 
No RAS will be accepted in the mix design for this contract.   
 
This project is considered exempt production under Article 3077.4.9.4 and 3080.4.9.4 of the 
governing specifications.. 

Item 500:  Mobilization 

A unit of mobilization will be paid per Work Order issued.  Depending on the work needed, 
there may be multiple locations issued per Work Order.  Every effort will be made to issue 
separate Work Orders when work locations are not reasonable to combine into one Work Order. 

Every effort will be made to keep the quantity of hot-mix asphalt per Work Order to at least a 
2,000 ton minimum. 

Item 502:  Barricades, Signs and Traffic Handling 

In accordance with Article 502.4.1.6 “Contracts with Callout Work and Work Orders,” this item 
will not be paid for separately but will be considered subsidiary to the contract bid items. 

Install temporary rumble strips in accordance with WZ(RS)-22 wherever short duration or short 
term stationary lane closures are in place and workers are present.     

No partial lane widths are to remain unplaned at the end of each day's planing operations.  Plane 
only a length of roadway that can be completed a full lane width by the end of the working day.  



Project Number: RMC 646216001 Sheet 2 
 
County: Harrison, etc. Control: 6462-16-001 
 
Highway: IH0020, etc. 
 
 

 General Notes Sheet D 

Begin ACP laydown operations after the planing operations as soon as it is feasible.  At no time 
will the length of exposed planed pavement exceed 2 miles beyond the ACP laydown operation.  
The distance that the planing operation is ahead of the ACP laydown operation may be adjusted 
by the Engineer.  

Length of lane closures will be as directed based on the demonstrated ability to prosecute the 
work within the closed section. 

Maintenance of driveways and intersections will not be paid for directly but is subsidiary to the 
pertinent bid items.  

Maintain access to abutting property at all times using approved materials and methods. Work 
required to maintain ingress and egress within the limits of this project will not be paid for 
directly, but is subsidiary to the pertinent bid items. 

Restrict the movement of equipment across traffic lanes to an absolute minimum. 

Use strobe lights or rotating beacons on all motorized equipment, operating on or adjacent to the 
road surface. 

Existing traffic signs which provide conflicting information to the driver during various stages 
will be covered until such time that a conflict no longer exists. 

Use Portable Changeable Message Signs as required by the applicable TCP or as directed.  
Requirements for PCMS and payment will be handled in accordance with Item 6001. 

Ensure equipment and materials are a minimum of thirty (30) feet from the edge of the travel 
lane during non-working hours. 

Furnish and install all signs, barricades, and other incidentals necessary for proper traffic control, 
in accordance with Part VI of the Texas Manual on Uniform Traffic Control Devices for Streets 
and Highways, or as directed.  All warning signs must be factory made and in satisfactory 
condition. 

Comply with TCP standards included in these plans. If there is a situation not covered by these 
standards, then comply with the applicable TCP sheets that are available on the web at: 
http://www.txdot.gov/insdtdot/orgchart/cmd/cserve/standard/toc.htm 

When necessary, provide flagmen properly attired in a white hard hat, approved safety vest and 
stop/slow paddle.  Provide two-way radios in areas where flagmen do not have visual contact 
with one another or cannot communicate with one another. 

Unless otherwise stated in the plans or approved by the Department, do not begin work before 
daylight and stop all operations in sufficient time to have the signs removed from the road before 
dark. 

http://www.txdot.gov/insdtdot/orgchart/cmd/cserve/standard/toc.htm


Project Number: RMC 646216001 Sheet 2 
 
County: Harrison, etc. Control: 6462-16-001 
 
Highway: IH0020, etc. 
 
 

 General Notes Sheet E 

 

Item 585:  Ride Quality for Pavement Surfaces 

Use surface test Type A on all pavement surfaces. 

Item 662:  Work Zone Pavement Markings 

Temporary (removable) prefabricated pavement markings will be placed on the completed 
roadway and will be maintained until the striping contractor has completed those sections of the 
road. Temporary (removable) prefabricated pavement markings will be removed before 
permanent pavement markings are applied. 

Item 666:  Reflectorized Pavement Markings  

Furnish and place a double drop of Type II and Type III drop-on glass beads. 

Install pavement markings according to Standard PM Sheets, the 2011 TMUTCD, and as 
directed. 

The method of pavement surface preparation will be as approved.   

Locations of no passing zones will be determined by the Department. 

Install a seal coat RPM cover or any other method approved on any line having Raised Pavement 
Markers. Remove and dispose of the covers after the stripe is complete. 

Placement of markings in proper alignment will be strictly enforced. Irregular lines placed on 
both sides of the existing markings or pilot line will not be accepted. Improperly installed lines 
will be obliterated by water blasting process and restriped at contractor’s expense. Grinding 
methods will not be accepted or any other method that will scar the pavement surface. Any 
method to be used for obliterating markings will be as approved by the Engineer. 

A mobile unit will be required to take reflectivity readings, readings will be taken on all lines in 
both directions. The mobile reflectivity readings will not be paid for separately but will be 
subsidiary to this bid item. Strict compliance with report output will be exercised in accordance 
to this general note. Information for each road must be together in the same file and submitted on 
a USB thumb drive. Submit a table of contents for each USB thumb drive. Each thumb drive will 
contain a customer interactive report that generates a color-coded map where the user can verify 
passing and failing sections of roadway. The color-coded map should match the color-coded 
graphs generated by the data in the computer. The graphs should have a color-coded portion or 
shaded area representing failing and passing. The map should be standard Google earth maps or 
equal. Reports need to be in numerical order by reference number, concurrent with direction, 
labeled and separated by color, and include the posting date. The format will require prior 
acceptance by the Engineer.   



Project Number: RMC 646216001 Sheet 2 
 
County: Harrison, etc. Control: 6462-16-001 
 
Highway: IH0020, etc. 
 
 

 General Notes Sheet F 

Record the location of “passing” and “no passing” zones before beginning roadway work in 
order to re-establish these zones in their original location.  Provide a copy of the record to the 
Engineer. 

The Engineer will determine locations of no-passing zones. 

The intent of the profile and preformed pavement markings in this contract is for the purpose of 
replacing existing profile and preformed markings on roadways that have been covered over or 
removed due to roadway maintenance operations.  The intent of this work is not to replace 
profile and preformed pavement markings on small individual patches.  The intended work will 
be performed on roadway segments.  For the profile and preformed markings only Items 666-
6283, 666-6285, 666-6287, 666-6289, 6056-6001, and 6056-6002 a minimum callout of 10,000 
ft. will be issued for these Items to ensure that the Contractor has a sufficient amount of work for 
the equipment needed to install these items.  

Item 6149: All-Weather Thermoplastic Pavement Markings 

A mobile unit will be required to take reflectivity readings, readings will be taken on all lines in 
both directions. The mobile reflectivity readings will not be paid for separately but will be 
subsidiary to this bid item. Strict compliance with report output will be exercised in accordance 
with this general note. Information for each road must be together in the same file on a disk. 
Table of contents as shown in section 3E Video DVD will be easily identified as described and 
visible on the cover of the DVD in order to be able to identify the contents of the DVD without 
the use of the computer. An internet site will also be required that contains those reports and 
information. The internet site will contain a customer interactive report that generates a color-
coded map where the user can verify passing and failing sections of roadway. The color-coded 
map should match the color-coded graphs generated by the data in the computer. The graphs 
should have a color-coded portion or shaded area representing failing and passing. The map 
should be standard Google earth maps or equal. The internet web site reports need to be in 
numerical order by reference number, concurrent with direction, labeled and separated by color, 
and include the posting date. The format will require prior acceptance by the Engineer.   

Use a mobile retroreflectometer that is prequalified at the Texas A&M Transportation Institute 
test facility. The prequalification is at the contractor’s expense. 

The required values of wet and dry readings will be strictly measured within this contract as per 
manufacturer’s recommendations. 

Adjustments to locations of no passing zones will be determined by the Department. 

Install a seal coat RPM cover or any other method approved on any line having Raised Pavement 
Markers. Remove and dispose of the covers after the stripe is complete. 

Placement of markings in proper alignment will be strictly enforced. Irregular lines placed on 
both sides of the existing markings or pilot line will not be accepted. 



Project Number: RMC 646216001 Sheet 2 
 
County: Harrison, etc. Control: 6462-16-001 
 
Highway: IH0020, etc. 
 
 

 General Notes Sheet G 

Item 3077:  Superpave Mixtures 

Use field sand with a sand equivalent value of at least 35 when sampled and tested in accordance 
with TEX-203-F. 

Binder substitution is limited to a reduction in one high temperature grade.  This limitation does 
not apply to low temperature grade. Binder substitution is allowed when aged recycled binder is 
used. 

No RAS will be accepted in the mix design for this contract.   

Item 6185:  TMA 

TMA (Mobile Operation) is to be used during striping operations. 
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                                                    CONTROL :  6462-16-001              
                                                    PROJECT :  RMC - 646216001          
                                                    HIGHWAY :  IH0020                   
                                                    COUNTY  :  HARRISON                 
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  NOVEMBER 1, 2014.            
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 305  SALVAGING, HAULING, AND STOCKPILING RECLAIMABLE ASPHALT      
                           PAVEMENT                                                     
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
                 ITEM 668  PREFABRICATED PAVEMENT MARKINGS (678)                        
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---002)                      
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000--1019)                                       
                 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1243)         
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---659)                                       
                 SPECIAL PROVISIONS TO ITEM     2  (002---013)(002---014)(002---015)    
                 SPECIAL PROVISIONS TO ITEM     3  (003---011)(003---013)               
                 SPECIAL PROVISION  TO ITEM     4  (004---001)                          
                 SPECIAL PROVISIONS TO ITEM     5  (005---002)(005---003)               
                 SPECIAL PROVISIONS TO ITEM     6  (006---001)(006---012)               
                 SPECIAL PROVISIONS TO ITEM     7  (007---004)(007---010)(007---011)    
                                                   (007---013)                          
                 SPECIAL PROVISIONS TO ITEM     8  (008---030)(008---033)(008---054)    
                 SPECIAL PROVISIONS TO ITEM     9  (009---010)(009---011)               
                 SPECIAL PROVISION  TO ITEM   300  (300---020)                          
                 SPECIAL PROVISION  TO ITEM   316  (316---002)                          
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                 SPECIAL PROVISION  TO ITEM   342  (342---005)                          
                 SPECIAL PROVISION  TO ITEM   344  (344---005)                          
                 SPECIAL PROVISION  TO ITEM   346  (346---004)                          
                 SPECIAL PROVISION  TO ITEM   348  (348---004)                          
                 SPECIAL PROVISION  TO ITEM   520  (520---002)                          
                 SPECIAL PROVISION  TO ITEM   666  (666---007)                          
                 SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  3096  (3096--003)    
                 SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6185  (6185--002)    
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 3077 SUPERPAVE MIXTURES <300><301><316><320><342><344><348>       
                           <520><3079><3081><3082><3096>                                
                 ITEM 3079 PERMEABLE FRICTION COURSE (PFC)                              
                 ITEM 3080 STONE-MIX ASPHALT <300><301><320><346><520><585><3096>       
                 ITEM 3081 THIN OVERLAY MIXTURES (TOM)                                  
                 ITEM 3082 THIN BONDED FRICTION COURSES                                 
                 ITEM 3096 ASPHALTS, OILS, AND EMULSIONS                                
                 ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 6149 ALL-WEATHER THERMOPLASTIC PAVEMENT MARKINGS                  
                 ITEM 6185 TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 



_BPSDocName 1-1

Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws 
including Title VI of the Civil Rights Act of 1964, as amended, (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and 
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of 
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or 
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to 
discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is 
understood to include all parties to contracts or agreements with the Texas Department of Transportation.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this contract, the contractor agrees as follows: 

3.1. Compliance with Regulations. The Contractor shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”) 
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract. 

3.2. Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The contractor shall not participate either 
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations 
either by competitive bidding or negotiation made by the contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by the contractor of the contractor's obligations under this contract and the 
Regulations relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports: The contractor shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Recipient or the Texas 
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas 
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the 
information. 
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3.5. Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination 
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department 
of Transportation may determine to be appropriate, including, but not limited to: 

 withholding of payments to the contractor under the contract until the contractor complies, and/or 

 cancellation, termination or suspension of the contract, in whole or in part. 

3.6. Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in 
every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any 
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a 
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the 
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a 
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the 
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 



000-1019 

1 - 1 03-21 
Statewide 

 

Special Provision 000 

Certificate of Interested Parties (Form 1295) 

 

Submit a notarized Form 1295, “Certificate of Interested Parties,” in the following instances: 

 at Contract execution for Contracts awarded by the Commission; 

 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1,000,000 

or more; at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to 

$1,000,000 or more due to changes in the Contract; at any time there is an increase of $1,000,000 or more to an existing 

Contract (change orders, extensions, and renewals); or 

 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1317 

15,000,000 25,000,000 1718 

25,000,000 50,000,000 2411 

50,000,000 Over 50,000,000 4265 

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision 000 

Notice of Contractor Performance Evaluations 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project.  

2. DEFINITIONS 

2.1. Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the 
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the 
Contractor’s compliance with the established plan. 

2.2. Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and 
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.  

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide 
final evaluation scores falls below the Department’s acceptable standards for the review period and will 
monitor the Contractor’s compliance with the established plan. 

3. CONTRACTOR EVALUATIONS 

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations 
at the following intervals, at minimum: 

 Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts 

extending beyond 1 yr., and 

 Final evaluation—upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
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on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final. 

4. DIVISION OVERSIGHT 

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a 
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

 take no action, 

 reduce the Contractor’s bidding capacity, 

 prohibit the Contractor from bidding on one or more projects, 

 immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 

 prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Issuing Proposal Forms,” is supplemented by the following: 

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the 
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using 
the information found therein, including any addenda. These sources take precedence over information from other sources, 
including TxDOT webpages, which are unofficial and intended for informational purposes only. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 2.8.2., “Proposal Guaranty,” third paragraph is replaced by the following. 

It is the Bidder’s responsibility to ensure the electronic bid bond is issued in the name or Department vendor identification 
numbers of the Bidder or Bidders. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a 

project but was deemed nonresponsive for failure to register or participate in the Department of 

Homeland Security’s (DHS) E-Verify system as specified in Article 2.15., “Department of Homeland 

Security (DHS) E-Verify System,” is prohibited from rebidding that specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

 the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article 

2.15., “Department of Homeland Security (DHS) E-Verify System.” 

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added. 

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in E-
Verify throughout the life of the Contract. In addition, in accordance with paragraph six of Article 8.2., “Subcontracting,” include 
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed. 

If the apparent low Bidder does not appear in the DHS E-Verify system before award, the Contractor must submit documentation 
showing that they are compliant within 5 calendar days after bid opening. A Contractor that fails to comply or respond within the 
deadline will be declared nonresponsive. The Bidder forfeiting the proposal guaranty will not be considered in future proposals 
for the same work unless there has been a substantial change in the scope of the work. 

The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder’s 

participation in the DHS E-Verify system. 

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system: 

 the new apparent low Bidder will not be deemed nonresponsive, 

 the new apparent low Bidder’s guaranty will not be forfeited, 

 the Department will reject all bids, 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project, and 

 the proposal guaranty of the original low bidder will become the property of the State, not as a penalty, 

but as liquidated damages. 
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Special Provision to Item 3 

Award and Execution Contract 

 

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following: 

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract 
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”   

Article 8, “Beginning of Work.” The first sentence is supplemented by the following: 

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the 
Contract requirements is provided and accepted. 



003-013 

1 - 1 03-20 
Statewide 

 

Special Provision to Item 3 

Award and Execution of Contract 

 

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3 “Insurance” is being amended by the following: 

 
 

Table 2 
Insurance Requirements 

Type of Insurance Amount of Coverage 

Commercial General Liability Insurance 
 

Not Less Than: 
$600,000 each occurrence 

Business Automobile Policy Not Less Than: 
$600,000 combined single limit 

Workers’ Compensation 
 

Not Less Than: 
Statutory 

All Risk Builder’s Risk Insurance 
(For building-facilities contracts only) 

100% of Contract Price 
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Special Provision to Item 4 

Scope of Work 

 

Item 4, “Scope of Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Article 4.4., “Changes in the Work”, is supplemented by the following: 

When mutually agreed in writing, the Engineer may extend the Contract if the Contractor has satisfactorily fulfilled the terms and 
conditions of the Contract. The extension may be for an additional period of 1 year and may include additional quantities up to 
the original bid quantities plus any quantities added by change order. The extension will meet the terms and conditions of the 
Contract. Execute the extension prior to the final acceptance of the Contract unless agreed upon by the Engineer. The Contract 
and the extension will be prosecuted consecutively. Only one extension will be allowed. 
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Special Provision to Item 5 
Control of the Work 
 

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 5.1, “Authority of Engineer,” is voided and replaced by the following. 

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions 
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable 
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions. 

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and 
binding. 

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues. 
Contract remedies include, but are not limited to, the following: 
 conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43, 

Texas Administrative Code (TAC) §9.23, 
 requiring the Contractor to remove and replace defective work, or reducing payment for defective work, 
 removing an individual from the project, 
 suspending the work without suspending working day charges, 
 assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22, 
 withholding estimates, 
 declaring the Contractor to be in default of the Contract, and 
 in case of a Contractor’s failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review 

Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24. 

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet 
performance standards, including consideration of sufficient time. 

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies. 
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Special Provision to Item 5 

Control of the Work 

 

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is 
replaced by the following: 

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for 
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.  
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Special Provision to Item 6 

Control of Materials 

 

For this project, Item 6, “Control of Materials,” of the Standard Specifications, is hereby amended with 
respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed 
hereby. 

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following: 

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL) 
for conducting the subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule 
Sampling and Testing.” Selection may be made on a test by test basis. CLs will meet the testing turnaround 
times shown (includes test time and time for travel/sampling and reporting) and in all cases issue test reports 
as soon as possible. 

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing: 

 notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing; 
 provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone and e-mail; 
 reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including 

mileage and travel/standby time) at the minimum guide schedule testing frequencies; 
 reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for 

retesting when minimum frequency testing results in failures to meet specification limits; 
 agree with the Engineer and CL upon a policy regarding notification for testing services; 
 give any cancellation notice to the Engineer, District Lab, and CL by phone and e-mail; 
 reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for 

previously scheduled work cancelled without adequate notice, which resulted in mobilization of 
technician and/or equipment by the CL; and  

 all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay 
estimate. 

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by 
50% for the first late day and an additional 5% for each succeeding late day. 

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and 
Testing, and not as the result of failing tests, will be paid by the Department. 

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of 
the Department. 
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Table 1 
Select Guide Schedule Sampling and Testing (Note 1) 

TxDOT Test Test Description 

Turn- 
Around  

Time 
(Calendar days)  

SOILS/BASE 

Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)  

Tex-104-E Liquid Limit of Soils (included in 106-E)  

Tex-105-E Plastic Limit of Soils (included in 106-E)  

Tex-106-E Calculating the Plasticity Index of Soils 7 

Tex-110-E Particle Size Analysis of Soils 6 

Tex-113-E Moisture-Density Relationship of Base Materials 7 

Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7 

Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2 

Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5 

Tex-117-E, Part II Triaxial Compression Tests For Disturbed Soils and Base Materials (Part II) 6 

Tex-113-E  
w/ Tex-117-E 

Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 
Base Materials (Part II) 

10 

Tex-140-E Measuring Thickness of Pavement Layer 2 

Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4 
HOT MIX ASPHALT 

Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) 
1  

(Note 2) 

Tex-203-F Sand Equivalent Test 3 

Tex-206-F, 
w/ Tex-207-F, Part I,  

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Texas Gyratory) 
Method of Compacting Test Specimens of Bituminous Mixtures  with Density of Compacted Bituminous 
Mixtures, Part I - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum 
Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-207-F, Part I 
&/or Part VI 

(In-Place Air Voids of Roadway Cores) 
Density of Compacted Bituminous Mixtures, Part  I- Bulk Specific Gravity of Compacted Bituminous 
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method 

1  
(Note 2) 

Tex-207-F, Part V 
Density of Compacted Bituminous Mixtures, Part  V- Determining Mat Segregation using a Density-Testing 
Gauge 

3 

Tex-207-F, Part VII 
Density of Compacted Bituminous Mixtures, Part  VII - Determining Longitudinal Joint Density using a 
Density-Testing Gauge 

4 

Tex-212-F Moisture Content of Bituminous Mixtures 3 

Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4 

Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)  

Tex-222-F Sampling Bituminous Mixtures (included in other tests)  

Tex-224-F Determination of Flakiness Index 3 

Tex-226-F Indirect Tensile Strength Test (production mix) 4 

Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3 
Tex-236-F 

(Correction Factors) 
Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4 

Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) 
1  

(Note 2) 

Tex-241-F 
w/ Tex-207-F, Part I, 

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Superpave Gyratory) 
Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 
of Compacted Bituminous Mixtures, Part I- Part I - Bulk Specific Gravity of Compacted Bituminous 
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3 

Tex-244-F Thermal Profile of Hot Mix Asphalt 1 

Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3 

Tex-280-F Flat and Elongated Particles 3 

Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4 
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AGGREGATES 

Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3 

Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5 

Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12 

Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5 
CHEMICAL 

Tex-612-J Acid Insoluble Residue for Fine Aggregate 4 
GENERAL 

HMA Production Specialist [TxAPA – Level 1-A] ($/hr)  

HMA Roadway Specialist [TxAPA – Level 1-B] ($/hr)  

Technician Travel/Standby Time ($/hr)  

Per Diem ($/day – meals and lodging)  

Mileage Rate ($/mile from closest CL location)  
Note 1– Turn-Around Time includes test time and time for travel/sampling and reporting. 
Note 2 – These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time. 
CL is allowed one additional day to provide the signed and sealed report. 
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Special Provision to Item 6 
Control of Materials 
 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 6.10., “Hazardous Materials,” is voided and replaced by the following: 

Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”  

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the 
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and 
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the 
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the 
Contractor. 

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain 
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have 
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate, 
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be 
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended 
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the 
Contractor. If suspected materials are not found to contain hazardous materials, the Department will   reimburse the Contractor 
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical 
path.  

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the 
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following: 

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, Item 446, “Field Cleaning and Painting 
Steel” will be included as a pay item. Perform work in accordance with that item. 

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will 
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract. 
Remove paint covering existing steel shown not to contain hazardous materials in accordance with Item 446, “Field Cleaning and 
Painting Steel.” 

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be 
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the 
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide 
own means of dismantling at other locations. 

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials, 
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make 
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the 
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local 
regulations. 
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are 
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will 
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of 
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient 
time for abatement.  

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements 
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health 
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a 
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.  

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or 
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed 
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS 
to be postmarked at least 10 days in advance of the actual work.  

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary 
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the 
right to determine the actual advance notice needed for the change in date to address post office business days and staff 
availability.  

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the 
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination 
work will not be paid for directly but will be subsidiary to pertinent Items. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention 
Plans (SWP3),” is voided and replaced by the following: 
 

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans 

(SWP3). 

7.2.1. Projects with less than one acre of soil disturbance including required associated project specific locations 

(PSL’s) per TPDES GP TXR 150000. 

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the 

SWP3. 

7.2.2. Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per 

TPDES GP TXR 150000. 

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a small site 

notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control 

over plans and specifications for work shown on the plans in the right of way. 

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP 

TXR 150000 for construction activity in the right of way.  In addition to the Department’s actions, the Contractor will 

post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 

being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to 

all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for 

the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed. 

7.2.3. Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR 
150000. 

 
The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site 

notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with 

other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications 

for work shown on the plans in the right of way.   

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR 

150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a 

NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s.  Adhere to 

all requirements of the SWP3 as shown on the plans. 



007-010 

1 - 1 09-17 
OTU 

 

Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

 Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following. 

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing 
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction 
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide 
for ingress and egress to adjacent property. 

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work 
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic 
generator events to avoid any adverse economic impact on the municipalities during: 

 dates or events as shown on the plans, and 

 other dates as directed. 
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Special Provision to Item 007 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 

Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following: 

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and 
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the 
plans, the TMUTCD, and the Department’s Compliant Work Zone Traffic Control Device List maintained by 
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not 
required by the plans. 

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following: 

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor’s Responsible Person 
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing 
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per 
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section 
2.6.5., “Training.” 

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following: 

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible 
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that 
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging 
duties. 

Section 2.6.5, “Training,” is voided and replaced by the following: 

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the 
“Traffic Control Training” Material Producer List. 

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or 
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law 
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless 
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the 
period prescribed based on the Department’s needs. Training and associated fees will not be measured or 
paid for directly but are considered subsidiary to pertinent Items. 

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been 
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the 
following is included in the certification of completion: 

 name of provider and course title, 

 name of participant, 

 date of completion, and 

 date of expiration. 
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Where Contractor-developed training or a Department-approved training course does not produce a 
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and 
includes the following: 

 printed name and signature of participant, 

 name and title of trainer, and 

 date of training. 

2.6.5.1. Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum 
requirements established by the Department. The outline for this training must be submitted to the Engineer 
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training 
instead of the Department-approved training. The work performed and materials furnished to develop and 
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent 
Items. 

2.6.5.1.1. Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train 
other flaggers. 

2.6.5.1.2. Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel, 
the Contractor may provide training meeting the curriculum shown below instead of Department-approved 
training. 

Minimum curriculum for Contractor-provided training is as follows: 

Contractor-developed training must provide information on the use of personnel protection equipment, 
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and 
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work 
being performed. Develop training to include the following topics. 

 The Life You Save May Be Your Own (or other similar company safety motto). 

 Purpose of the training. 

▪ It’s the Law. 

▪ To make work zones safer for workers and motorist. 

▪ To understand what is needed for traffic control. 

▪ To save lives including your own. 

 Personal and Co-Worker Safety. 

▪ High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and 

reduced reflective properties; if night operations are required, discuss the additional and 

appropriate required apparel in addition to special night work risks; if moving operations are 

underway, discuss appropriate safety measures specific to the situation and traffic control plan. 

▪ Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not 

visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety” 

around equipment and vehicles; use of spotters; maintain eye contact with equipment operators; 

and use of hand signals. 

▪ Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid 

turning your back to traffic and if you must then use a spotter; and stay behind protective barriers, 

whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers 

can deflect four plus feet when struck by a vehicle. 

▪ Look out for each other, warn co-workers. 

▪ Be courteous to motorists. 

▪ Do not run across active roadways. 

▪ Workers must obey traffic laws and drive courteously while operating vehicles in the work zones. 

▪ Workers must be made aware of company distracted driving policies. 

 Night Time Operations. Focus should be placed on projects with a nighttime element. 
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 Traffic Control Training. Basics of Traffic Control. 

▪ Identify work zone traffic control supervisor and other appropriate persons to report issues to when 

they arise. 

▪ Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If 

devices have been hit but not damaged, put back in their correct place and report to traffic control 

supervisor. If devices have been damaged, replace with new one and report to traffic control 

supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace 

and report to traffic control supervisor. Show examples of non-acceptable device conditions. 

Discuss various types of traffic control devices to be used and where spacing requirements can be 

found. 

▪ Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction 

you want traffic to stay or move to; demonstrate this with a device. 

▪ Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it. 

Workers must be instructed to immediately notify the traffic control supervisor and other 

supervisory personnel if traffic is queuing beyond advance warning sign and devices or 

construction limits. 

▪ Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or 

other as designated for immediate repair. Covered signs must be fully covered. If covers are 

damaged or out of place, report to traffic control supervisor or other as designated. 



007-013 

1 - 1 10-23 
Statewide 

 

Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Article 7.20., “Security Incidents,” is added. 

20.1. Reporting of Security Incidents. Immediately notify the Department’s Cyber Security Operations Center 
(CSOC) via the Report Cybersecurity Incident Page on www.txdot.gov, of any potential cybersecurity incident 
or breach involving Department data. A breach of system security is the unauthorized acquisition of 
computerized data that compromises the security, confidentiality, or integrity of sensitive personal information 
maintained by a person, including data that is encrypted if the person accessing the data has the key 
required to decrypt the data. 

20.2. Liability for costs incurred. The Department reserves the right to hold the Contractor liable for all costs 
incurred by the Department to resolve a security incident introduced by the Contractor, their Subcontractors, 
or their Suppliers.  

 

https://www.txdot.gov/about/contact-us/cybersecurity.html
https://www.txdot.gov/about/contact-us/cybersecurity.html
http://www.txdot.gov/
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Special Provision to Item 8 
Prosecution and Progress 
 
Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below.  No other 
clauses or requirements of this Item are waived or changed. 
 
Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article: 
 
The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is 
not registered in the Department of Homeland Security’s (DHS) E-Verify system. Require that all subcontractors working on the 
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the 
project. 



008-033 

1 - 1 01-19 
Statewide 

 

Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following: 

If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all 
parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8 
“Termination of Contract.” 



008-054 

1 - 1 09-23 
Statewide 

 

Special Provision to Item 8 
Prosecution and Progress 
 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Computation of Contract Time for Completion.” The second paragraph is voided and replaced by the following: 

The development of the conceptual time determination is intended to establish the number of working days on the Contract.  
Upon request, the Engineer will provide the conceptual time determination schedule to the Contractor for informational purposes 
only. The schedule assumes generic resources, production rates, sequences of construction, and average weather conditions 
based on historic data. Schedule labor, equipment, procurement of materials, subcontractor work, and all other necessary means 
to prosecute the work within the number of working days specified by the Contract. 

  



009-010 

1 - 1 04-21 
Statewide 

 

Special Provision to Item 009 

Measurement and Payment 

 

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following: 

It is the Department’s desire to pay a Contractor for work through the last working day of the month; however, the use of early 
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level. 
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25th of the month. 

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows: 

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not 
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places. 
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed 
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation 
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and 
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following 
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination 
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before 
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an 
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH 
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small 
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than 
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate 
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make 
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.  

 

 



009-011 

1 - 1 04-21 
Statewide 

 

Special Provision to Item 9 

Measurement and Payment 

 

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 9.7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following: 

7.1.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section 
9.7.1.4., “Equipment,” except that the 15% markup will not be allowed and that:  

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following: 

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment: 

 Standby will be paid at 50% of the monthly Equipment Watch rate after the regional and age adjustment 

factors have been applied. Operating costs will not be allowed. Calculate the standby rate as follows. 

Standby rate = (FHWA hourly rate - operating costs) × 50% 

 If an hourly rate is needed, divide the monthly Equipment Watch rate by 176. 

 No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week. 

 Standby costs will not be allowed during periods when the equipment would have otherwise been idle. 

 



300-020 

1 - 1 02-22 
Statewide 

 

Special Provision to Item 300 

Asphalt, Oils, and Emulsions 

 

Item 300, “Asphalt, Oils, and Emulsions” of the Standard Specifications is replaced by Special Specification 3096, “Asphalts, 
Oils, and Emulsions.” All Item 300 Special Provisions are no longer available, beginning with the April 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3096.pdf


316-002 

1 - 1 07-19 
Statewide 

 

Special Provision to Item 316 

Seal Coat 

 

Item 316, “Seal Coat” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 4.8, “Asphalt Placement” is supplemented by the following: 

4.8.5. Collect all samples in accordance with Tex-500-C, “Sampling Bituminous Materials, Pre-Molded Joint Fillers, 
and Joint Sealers” from the distributor and with witness by the Engineer. 

At least once per project, collect split samples of each binder grade and source used.  The Engineer will 
submit one split sample to MTD for testing and retain the other split sample. 

In addition, collect one sample of each binder grade and source used on the project for each production day. 
The Engineer will retain these samples. 

The Engineer will keep all retained samples for one yr., for hot-applied binders and cutback asphalts; or for 
two mo., for emulsified asphalts. The Engineer may submit retained samples to MTD for testing as necessary 
or as requested by MTD. 



342-005 

1 - 1 02-22 
Statewide 

 

Special Provision to Item 342 

Permeable Friction Course (PFC) 

 

Item 342, “Permeable Friction Course (PFC)” of the Standard Specifications is replaced by Special Specification 3079, 
“Permeable Friction Course.” All Item 342 Special Provisions and bid codes are no longer available, beginning with the April 
2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3079.pdf


344-005 

1 - 1 02-22 
Statewide 

 

Special Provision to Item 344 

Superpave Mixtures 

 

Item 344, “Superpave Mixtures” of the Standard Specifications is replaced by Special Specification 3077, “Superpave Mixtures.” 
All Item 344 Special Provisions and bid codes are no longer available, beginning with the February 2020 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3077.pdf


346-004 

1 - 1 02-22 
Statewide 

 

Special Provision to Item 346 

Stone-Matrix Asphalt 

 

Item 346, “Stone-Matrix Asphalt” of the Standard Specifications is replaced by Special Specification 3080, “Stone-Mix Asphalt.” 
All Item 346 Special Provisions and bid codes are no longer available, beginning with the April 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3080.pdf


348-004 

1 - 1 02-22 
Statewide 

 

Special Provision to Item 348 

Thin Bonded Friction Courses 

 

Item 348, “Thin Bonded Friction Courses” of the Standard Specifications is replaced by Special Specification 3082, “Thin Bonded 
Friction Courses.” All Item 348 Special Provisions and bid codes are no longer available, beginning with the April 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3082.pdf


520-002 

1 - 1 10-20 
Statewide 

 

Special Provision to Item 520 

Weighing and Measuring Equipment 

 

Item 520, “Weighing and Measuring Equipment” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

 

Article 520.2., “Equipment.” The third paragraph is voided and replaced by the following. 

Calibrate truck scales using weights certified by the Texas Department of Agriculture (TDA) or an equivalent agency as 
approved. Provide a written calibration report from a scale mechanic for truck scale calibrations. Cease plant operations during 
the checking operation. Do not use inaccurate or inadequate scales. Bring performance errors as close to zero as practicable 
when adjusting equipment. 

Article 520.2., “Equipment.” The fourth paragraph is amended to include the following: 

At the Contractors option, an electronic ticket delivery system (e-ticketing) may be used instead of printed tickets. The use of e-
ticketing will require written approval of the Engineer.  At a minimum, the approved system will: 

 Provide electronic, real-time e-tickets meeting the requirements of the applicable bid items; 

 Automatically generate e-tickets using software and hardware fully integrated with the automated scale 

system used to weigh the material, and be designed in such a way that data input cannot be altered by 

the Contractor or the Engineer; 

 Provide the Engineer access to the e-ticketing data in real-time with a web-based or app-based system 

compatible with iOS; 

 Provide offline capabilities to prevent data loss if power or connectivity is lost; 

 Require both the Contractor and the Engineer to accept or reject the e-ticket and provide the ability to 

record the information required by the applicable bid items, as well as any comments. Record the time 

of the approval/rejection and include it in the summary spreadsheet described below. Provide each 

party the capability to edit their respective actions and any entered information; 

 

The Contractor may discontinue use of the e-ticket system and provide printed tickets as needed to meet the requirements of the 

applicable bid items. 



666-007 

1 - 2 02-18 
Statewide 

 

Special Provision to Item 666 
Retroreflectorized Pavement Markings 
 

Item 666, “Retroreflectorized Pavement Markings,” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Section 2.3., “Glass Traffic Beads.” The first paragraph is voided and replaced by the following: 

Furnish drop-on glass beads in accordance with DMS-8290, “Glass Traffic Beads,” or as approved. Furnish a double-drop of 
Type II and Type III drop-on glass beads for longitudinal pavement markings where each type bead is applied separately in equal 
portions (by weight), unless otherwise approved. Apply the Type III beads before applying the Type II beads. Furnish Type II 
beads for work zone pavement markings and transverse markings or symbols. 

Section 4.3.1., “Type I Markings.,” is supplemented by the following: 

4.3.1.3. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.3.2., “Type II Markings.,” is supplemented by the following: 

4.3.2.1. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.4., “Retroreflectivity Requirements.,” is voided and replaced by the following. 

Type I markings for Contracts totaling more than 20,000 ft. of pavement markings must meet the following minimum 
retroreflectivity values for all longitudinal edgeline, centerline or no passing barrier-line, and lane line markings when measured 
any time after 3 days, but not later than 10 days after application. 

 White markings: 250 millicandelas per square meter per lux (mcd/m2/lx) 

 Yellow markings: 175 mcd/m2/lx 

Retroreflectivity requirements for Type I markings are not required for Contracts with less than 20,000 ft. of pavement markings 
or Contracts with callout work, unless otherwise shown on the plans. 

Section 4.5., “Retroreflectivity Measurements.,” is voided and replaced by the following: 

Use a mobile retroreflectometer to measure retroreflectivity for Contracts totaling more than 50,000 ft. of pavement markings, 
unless otherwise shown on the plans. For Contracts with less than 50,000 ft. of pavement markings, mobile or portable 
retroreflectometers may be used at the Contractor’s discretion. Coordinate with and obtain authorization from the Engineer 
before starting any retroreflectivity data collection. 

Section 4.5.1., “Mobile Retroreflectometer Measurements.” The last paragraph is voided and replaced by the following. 

Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the average of 
these measurements falls below the minimum retroreflectivity requirements. Take measurements every 0.1 miles a minimum of 
10 days after this third application within that mile segment for that series of markings. If the markings do not meet minimum 
retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new application as initially 
specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 
  



666-007 

2 - 2 02-18 
Statewide 

Section 4.5.2., “Portable Retroreflectometer Measurements.” The first and second paragraphs are voided and replaced by 
the following. 

Provide portable measurement averages for every 1.0 mile unless otherwise specified or approved. Take a minimum of 
20 measurements for each 1-mi. section of roadway for each series of markings (e.g., edgeline, center skip line, each line of a 
double line) and direction of traffic flow when using a portable reflectometer. Measure each line in both directions for centerlines 
on two-way roadways (i.e., measure both double solid lines in both directions and measure all center skip lines in both 
directions). The spacing between each measurement must be at least 100 ft. The Engineer may decrease the mileage frequency 
for measurements if the previous measurements provide satisfactory results. The Engineer may require the original number of 
measurements if concerns arise. 

Restripe at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the averages of these 
measurements fail. Take a minimum of 10 more measurements after 10 days of this second application within that mile segment 
for that series of markings. Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking 
material if the average of these measurements falls below the minimum retroreflectivity requirements. If the markings do not 
meet minimum retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new 
application as initially specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 

Section 4.6. “Performance Period.” The first sentence is voided and replaced by the following:  

All longitudinal markings must meet the minimum retroreflectivity requirements within the time frame specified. All markings must 
meet all other performance requirements of this specification for at least 30 calendar days after installation.   

Article 6. “Payment.” The first two paragraphs are voided and replaced by the following. 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Pavement Sealer” of the size specified; “Retroreflectorized Pavement Markings” of the type 
and color specified and the shape, width, size, and thickness (Type I markings only) specified, as applicable; “Retroreflectorized 
Pavement Markings with Retroreflective Requirements” of the types, colors, sizes, widths, and thicknesses specified; 
“Retroreflectorized Profile Pavement Markings” of the various types, colors, shapes, sizes, and widths specified; or “Reflectorized 
Pavement Marking (Call Out)” of the shape, width, size, and thickness (Type I markings only) specified, as applicable; or 
“Pavement Sealer (Call Out)” of the size specified.  

This price is full compensation for materials, application of pavement markings, equipment, labor, tools, and incidentals. 



  3096-003 

 

 1 - 1  11-23 
Statewide 

 

 

Special Provision to Special Specification 3096 

Asphalts, Oils, and Emulsions 

 

Special Specification 3096, “Asphalts, Oils, and Emulsions,” is amended with respect to the clause cited below. No other clause 
or requirements of this Item are waived or changed. 

Section 3096.2.2., Table 3 Polymer-Modified Asphalt Cement has been voided and replaced by the following: 

 
Table 3 

Polymer-Modified Asphalt Cement 

Property Test 
Procedure 

Polymer-Modified Viscosity Grade 

AC-12-5TR NT-HA1 AC-15P AC-20XP AC-10-2TR AC-20-5TR 

Min Max Min Max Min Max Min Max Min Max Min Max 

Polymer  TR – SBS SBS TR TR 

Polymer content, % (solids basis) Tex-533-C 
or Tex-
553-C 

5.0 – – – 3.0 – – – 2.0 – 5.0 – 

Dynamic shear, G*/sin , 82°C, 
10 rad/s, kPa 

T 315 – – 1.0 – – – – – – – – – 

Dynamic shear, G*/sin , 64°C, 
10 rad/s, kPa 

T 315 – – – – – –  
1.0 

– – – 1.0 – 

Dynamic shear, G*/sin , 58°C, 
10 rad/s, kPa 

T 315 1.0 – – – – – – – 1.0 – – – 

Viscosity              
 140°F, poise T 202 1,200 – – – 1,500 – 2,000 – 1,000 – 2,000 – 
 275°F, poise 

275°F, Pa-s 
T 202 
T 316 

– 
– 

– 
– 

– 
– 

– 
4.0 

– 
– 

8.0 
– 

– 
– 

– 
– 

– 
– 

8.0 
– 

– 
– 

10.0 
– 

Penetration, 77°F, 100 g, 5 sec. T 49 110 150 – 25 100 150 75 115 95 130 75 115 

Elastic recovery, 50°F, % Tex-539-C 55    55 – 55 – 30 – 55 – 

Polymer separation Tex-540-C None  – None None None None 

Flash point, C.O.C., °F T 48 425  425  425 – 425 – 425 – 425 – 

Tests on residue from RTFOT 
aging and pressure aging: 

T 240 
and R 28 

            

 Creep stiffness T 313             
  S, -18°C, MPa  – 300 – – – 300 – 300 – 300 – 300 
  m-value, -18°C  0.300 – – – 0.300 – 0.300 – 0.300 – 0.300 – 

1. This is a hot-applied TRAIL product. 

Section 3096.2.5., Diluted Emulsions tables has been added. 

Diluted Emulsions. Provide emulsified asphalt that is homogeneous, does not separate after thorough mixing, and meets the 
requirements for the specified type and grade in Tables 12A, and 12B, where the suffixes 50/50, 40/60, and 30/70 mean 50% 
emulsion diluted with 50% water; 40% emulsion diluted with 60% water, and 30% emulsion diluted with 70% water, respectively. 
For example, CSS-1H 40/60 means 40% CSS-1H diluted with 60% water and AE-P 30/70 means 30% AE-P diluted with 70% 
water. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 12A 
Diluted CSS-1H 

Property 
Test 

Procedure 

Type-Grade 

Diluted Slow-Setting 

CSS-1H 50/50 CSS-1H 40/60 CSS-1H 30/70 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol        

 77°F, sec. T 72 Report Only Report Only Report Only 

Distillation test: 

T 59 

      

 Residue by distillation, % by wt. 30 – 24 – 18 – 

 Oil distillate, % by volume of emulsion – 0.5 – 0.5 – 0.5 

Tests on residue from distillation: 
 

      

 Penetration, 77°F, 100 g, 5 sec. T 49 40 110 40 110 40 110 

 Solubility, % T 44 97.5 – 97.5 – 97.5 – 
 Ductility, 77°F, 5 cm/min., cm T 51 80 – 80 – 80 – 

 
 

Table 12B 
Diluted AE-P 

 

 

 

 

 

Property 
Test 

Procedure 

Type–Grade 

Diluted Slow-Setting 

AE-P 50/50 AE-P 40/60 AE-P 30/70 

Min Max Min Min Max Min 

Viscosity, Saybolt Furol T 72       
 122°F, sec.  Report Only Report Only Report Only 

Asphalt emulsion distillation to 500°F 
followed by Cutback asphalt distillation of 
residue to 680°F: 

T 59 & T 78       

 Residue after both distillations, % by wt.  20 – 16 – 12 – 
 Total oil distillate from both distillations, % 

by volume of emulsion 
 

12.5 20 10.0 16 7.5 12 

Tests on residue after all distillations:        
 Solubility, % T 44 97.5 – 97.5 – 97.5 – 
 Float test, 122°F, sec. T 50 50 200 50 200 50 200 



6185-002 

1 08-19 
Statewide 

 

Special Provision to Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

 

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 4. “Measurement”, is voided and replaced by the following: 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day.  TMA/TAs must 
be set up in a work area and operational before a calendar day can be considered measureable.  A day will be 
measured for each TMA/TA set up and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation).  This Item will be measured by the hour or by the 
day.  The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the 
Engineer.  When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating 
TMA/TA used in a mobile operation.  When measurement by the day is specified, a day will be measured for each 
TMA/TA set up and operational on the worksite. 

 



3077 

1 - 32 

10-19 

Statewide 

 

Special Specification 3077 

Superpave Mixtures 

1. DESCRIPTION 

Construct a hot-mix asphalt (HMA) pavement layer composed of a compacted, Superpave (SP) mixture of 
aggregate and asphalt binder mixed hot in a mixing plant. Payment adjustments will apply to HMA placed 
under this specification unless the HMA is deemed exempt in accordance with Section 3077.4.9.4., “Exempt 
Production.” 

2. MATERIALS 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1. Aggregate. Furnish aggregates from sources that conform to the requirements shown in Table 1 and as 
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be 
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when 
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse, 
intermediate, or fine aggregate. Aggregate from reclaimed asphalt pavement (RAP) is not required to meet 
Table 1 requirements unless otherwise shown on the plans. Supply aggregates that meet the definitions in 
Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the quarry as the 
sampling location. Provide samples from materials produced for the project. The Engineer will establish the 
Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness, 
and Micro-Deval tests. Perform all other aggregate quality tests listed in Table 1. Document all test results on 
the mixture design report. The Engineer may perform tests on independent or split samples to verify 
Contractor test results. Stockpile aggregates for each source and type separately. Determine aggregate 
gradations for mixture design and production testing based on the washed sieve analysis given in Tex-200-F, 
Part II. 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

For sources not listed on the Department’s BRSQC: 

 build an individual stockpile for each material; 

 request the Department test the stockpile for specification compliance; and 

 once approved, do not add material to the stockpile unless otherwise approved. 

Provide aggregate from non-listed sources only when tested by the Engineer and approved before use. Allow 
30 calendar days for the Engineer to sample, test, and report results for non-listed sources. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes. SAC requirements apply to aggregates used on surfaces 
other than travel lanes when shown on the plans. The SAC for sources on the Department’s Aggregate 
Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC. 

2.1.1.1. Blending Class A and Class B Aggregates. Class B aggregate meeting all other requirements in Table 1 
may be blended with a Class A aggregate to meet requirements for Class A materials, unless otherwise 
shown on the plans. Ensure that at least 50% by weight, or volume if required, of the material retained on the 
No. 4 sieve comes from the Class A aggregate source when blending Class A and B aggregates to meet a 
Class A requirement unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of 
the Class A and B aggregates differ by more than 0.300. Coarse aggregate from RAP and Recycled Asphalt 
Shingles (RAS) will be considered as Class B aggregate for blending purposes. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of 
the material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer 
may determine the gradations based on either washed or dry sieve analysis from samples obtained from 
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using 
the gradations supplied by the Contractor on the mixture design report as an input for the template; however, 
a failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in 
accordance with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated 
Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. The Engineer will 
perform testing before the start of production and may perform additional testing at any time during 
production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate source or 
may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing based on 
a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD) 

where: 
Mgest. = magnesium sulfate soundness loss 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, 
and additional testing may be required before granting approval. 

2.1.2. Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined 
as intermediate aggregate. Supply intermediate aggregates, when used that are free from organic impurities. 
The Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free 
from organic impurities. Supply intermediate aggregate from coarse aggregate sources, when used that meet 
the requirements shown in Table 1 unless otherwise approved. 

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve, and verify that it meets the 
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf


3077 

3 - 32 

10-19 

Statewide 

2.1.3. Fine Aggregate. Fine aggregates consist of manufactured sands, screenings, and field sands. Fine 
aggregate stockpiles must meet the gradation requirements in Table 2. Supply fine aggregates that are free 
from organic impurities. The Engineer may test the fine aggregate in accordance with Tex-408-A to verify the 
material is free from organic impurities. Unless otherwise shown on the plans, up to 10% of the total 
aggregate may be field sand or other uncrushed fine aggregate. Use fine aggregate, with the exception of 
field sand, from coarse aggregate sources that meet the requirements shown in Table 1 unless otherwise 
approved. 

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve and verify that it meets the 
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

Table 1 
Aggregate Quality Requirements 

Property Test Method Requirement 

Coarse Aggregate 

SAC Tex-499-A (AQMP) As shown on the plans 

Deleterious material, %, Max Tex-217-F, Part I 1.0 

Decantation, %, Max Tex-217-F, Part II 1.5 

Micro-Deval abrasion, % Tex-461-A Note 1 

Los Angeles abrasion, %, Max Tex-410-A 352 

Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 253 

Crushed face count,4 %, Min Tex-460-A, Part I 85 

Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate 

Linear shrinkage, %, Max Tex-107-E 3 

Sand equivalent, %, Min  Tex-203-F 45 

1. Used to estimate the magnesium sulfate soundness loss in accordance with Section 3077.2.1.1.2., “Micro-Deval 
Abrasion.” 

2. For base mixtures defined in Section 3077.2.7., “Recycled Materials,” the Los Angeles abrasion may be 
increased to a maximum of 40%. 

3. For base mixtures defined in Section 3077.2.7., “Recycled Materials,” the magnesium sulfate soundness, five 
cycles, may be increased to a maximum of 30%. 

4. Only applies to crushed gravel. 
Table 2 

Gradation Requirements for Fine Aggregate 

Sieve Size % Passing by Weight or Volume 

3/8″ 100 

#8 70–100 

#200 0–30 

2.2. Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, 
hydrated lime, or fly ash. Mineral filler is allowed unless otherwise shown on the plans. Use no more than 
2% hydrated lime or fly ash unless otherwise shown on the plans. Use no more than 1% hydrated lime if a 
substitute binder is used unless otherwise shown on the plans or allowed. Test all mineral fillers except 
hydrated lime and fly ash in accordance with Tex-107-E to ensure specification compliance. The plans may 
require or disallow specific mineral fillers. Provide mineral filler, when used, that: 

 is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the Engineer; 

 does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 

 meets the gradation requirements in Table 3, unless otherwise shown on the plans. 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 

#8 100 

#200 55–100 

2.3. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
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2.4. Asphalt Binder. Furnish the type and grade of performance-graded (PG) asphalt specified on the plans. 

2.5. Tack Coat. Furnish CSS-1H, SS-1H, or a PG binder with a minimum high-temperature grade of PG 58 for 
tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat 
materials listed on the Department’s MPL are allowed or required when shown on the plans. Do not dilute 
emulsified asphalts at the terminal, in the field, or at any other location before use. 

2.6. Additives. Use the type and rate of additive specified when shown on the plans. Additives that facilitate 
mixing, compaction, or improve the quality of the mixture are allowed when approved. Provide the Engineer 
with documentation such as the bill of lading showing the quantity of additives used in the project unless 
otherwise directed. 

2.6.1. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 
with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection 
system that reintroduces the lime into the drum. 

2.6.2. Warm Mix Asphalt (WMA). Warm Mix Asphalt (WMA) is defined as HMA that is produced within a target 
temperature discharge range of 215°F and 275°F using approved WMA additives or processes from the 
Department’s MPL. 

WMA is allowed for use on all projects and is required when shown on the plans. When WMA is required, the 
maximum placement or target discharge temperature for WMA will be set at a value below 275°F. 

Department-approved WMA additives or processes may be used to facilitate mixing and compaction of HMA 
produced at target discharge temperatures above 275°F; however, such mixtures will not be defined as 
WMA. 

2.6.3. Compaction Aid. Compaction Aid is defined as a chemical warm mix additive that is used to produce an 
asphalt mixture at a discharge temperature greater than 275°F. 

Compaction Aid is allowed for use on all projects and is required when shown on the plans.  

2.7. Recycled Materials. Use of RAP and RAS is permitted unless otherwise shown on the plans. Use of RAS is 
restricted to only intermediate and base mixes unless otherwise shown on the plans. Do not exceed the 
maximum allowable percentages of RAP and RAS shown in Table 4. The allowable percentages shown in 
Table 4 may be decreased or increased when shown on the plans. Determine the asphalt binder content and 
gradation of the RAP and RAS stockpiles for mixture design purposes in accordance with Tex-236-F, Part I. 
The Engineer may verify the asphalt binder content of the stockpiles at any time during production. Perform 
other tests on RAP and RAS when shown on the plans. Asphalt binder from RAP and RAS is designated as 
recycled asphalt binder. Calculate and ensure that the ratio of the recycled asphalt binder to total binder does 
not exceed the percentages shown in Table 5 during mixture design and HMA production when RAP or RAS 
is used. Use a separate cold feed bin for each stockpile of RAP and RAS during HMA production. 

Surface, intermediate, and base mixes referenced in Tables 4 and 5 are defined as follows: 

 Surface. The final HMA lift placed at the top of the pavement structure or placed directly below mixtures 

produced in accordance with Items 316, 342, 347, or 348; 

 Intermediate. Mixtures placed below an HMA surface mix and less than or equal to 8.0 in. from the 

riding surface; and 

 Base. Mixtures placed greater than 8.0 in. from the riding surface. Unless otherwise shown on the 

plans, mixtures used for bond breaker are defined as base mixtures.   

2.7.1. RAP. RAP is salvaged, milled, pulverized, broken, or crushed asphalt pavement. Fractionated RAP is 
defined as a stockpile that contains RAP material with a minimum of 95.0% passing the 3/8-in. or 1/2-in. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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sieve, before burning in the ignition oven, unless otherwise approved. The Engineer may allow the 
Contractor to use an alternate to the 3/8-in. or 1/2-in. screen to fractionate the RAP. 

Use of Contractor-owned RAP including HMA plant waste is permitted unless otherwise shown on the plans. 
Department-owned RAP stockpiles are available for the Contractor’s use when the stockpile locations are 
shown on the plans. If Department-owned RAP is available for the Contractor’s use, the Contractor may use 
Contractor-owned fractionated RAP and replace it with an equal quantity of Department-owned RAP. 
Department-owned RAP generated through required work on the Contract is available for the Contractor’s 
use when shown on the plans. Perform any necessary tests to ensure Contractor- or Department-owned 
RAP is appropriate for use. The Department will not perform any tests or assume any liability for the quality 
of the Department-owned RAP unless otherwise shown on the plans. The Contractor will retain ownership of 
RAP generated on the project when shown on the plans. 

Do not use Department- or Contractor-owned RAP contaminated with dirt or other objectionable materials. 
Do not use Department- or Contractor-owned RAP if the decantation value exceeds 5% and the plasticity 
index is greater than eight. Test the stockpiled RAP for decantation in accordance with Tex-406-A, Part I. 
Determine the plasticity index in accordance with Tex-106-E if the decantation value exceeds 5%. The 
decantation and plasticity index requirements do not apply to RAP samples with asphalt removed by 
extraction or ignition. 

Do not intermingle Contractor-owned RAP stockpiles with Department-owned RAP stockpiles. Remove 
unused Contractor-owned RAP material from the project site upon completion of the project. Return unused 
Department-owned RAP to the designated stockpile location. 

               Table 4 
Maximum Allowable Amounts of RAP1 

Maximum Allowable 
Fractionated RAP (%) 

Surface Intermediate Base 

20.0 30.0 35.0 

1. Must also meet the recycled binder to total  
binder ratio shown in Table 5. 

2.7.2. RAS. Use of post-manufactured RAS or post-consumer RAS (tear-offs) is not permitted in surface mixtures 
unless otherwise shown on the plans. RAS may be used in intermediate and base mixtures unless otherwise 
shown on the plans. Up to 3% RAS may be used separately or as a replacement for fractionated RAP in 
accordance with Table 4 and Table 5. RAS is defined as processed asphalt shingle material from 
manufacturing of asphalt roofing shingles or from re-roofing residential structures. Post-manufactured RAS is 
processed manufacturer’s shingle scrap by-product. Post-consumer RAS is processed shingle scrap 
removed from residential structures. Comply with all regulatory requirements stipulated for RAS by the 
TCEQ. RAS may be used separately or in conjunction with RAP. 

Process the RAS by ambient grinding or granulating such that 100% of the particles pass the 3/8 in. sieve 
when tested in accordance with Tex-200-F, Part I. Perform a sieve analysis on processed RAS material 
before extraction (or ignition) of the asphalt binder. 

Add sand meeting the requirements of Table 1 and Table 2 or fine RAP to RAS stockpiles if needed to keep 
the processed material workable. Any stockpile that contains RAS will be considered a RAS stockpile and be 
limited to no more than 3.0% of the HMA mixture in accordance with Table 4. 

Certify compliance of the RAS with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials 
Guidelines.” Treat RAS as an established nonhazardous recyclable material if it has not come into contact 
with any hazardous materials. Use RAS from shingle sources on the Department’s MPL. Remove 
substantially all materials before use that are not part of the shingle, such as wood, paper, metal, plastic, and 
felt paper. Determine the deleterious content of RAS material for mixture design purposes in accordance with 
Tex-217-F, Part III. Do not use RAS if deleterious materials are more than 0.5% of the stockpiled RAS unless 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi106.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/11000_series/pdfs/11000.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
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otherwise approved. Submit a sample for approval before submitting the mixture design. The Department will 
perform the testing for deleterious material of RAS to determine specification compliance. 

2.8. Substitute Binders. Unless otherwise shown on the plans, the Contractor may use a substitute PG binder 
listed in Table 5 instead of the PG binder originally specified if using recycled materials, and if the substitute 
PG binder and mixture made with the substitute PG binder meet the following: 

 the substitute binder meets the specification requirements for the substitute binder grade in accordance 

with Section 300.2.10., “Performance-Graded Binders;” and 

 the mixture has less than 10.0 mm of rutting on the Hamburg Wheel test (Tex-242-F) after the number 

of passes required for the originally specified binder. Use of substitute PG binders may only be allowed 

at the discretion of the Engineer if the Hamburg Wheel test results are between 10.0 mm and 12.5 mm. 

Table 5 
Allowable Substitute PG Binders and Maximum Recycled Binder Ratios 

Originally 
Specified 
PG Binder 

Allowable Substitute 
PG Binder for 
Surface Mixes 

Allowable Substitute 
PG Binder for 

Intermediate and 
Base Mixes 

Maximum Ratio of Recycled Binder1 
to Total Binder (%) 

Surface Intermediate Base 

76-224,5 70-22 70-22 15.0 25.0 30.0 

70-222,5 N/A 64-22 15.0 25.0 30.0 

64-222,3 N/A N/A 15.0 25.0 30.0 

76-284,5 70-28 70-28 15.0 25.0 30.0 

70-282,5 N/A 64-28 15.0  25.0 30.0 

64-282,3 N/A N/A 15.0 25.0 30.0 

1. Combined recycled binder from RAP and RAS. RAS is not permitted in surface mixtures unless 
otherwise shown on the plans. 

2. Binder substitution is not allowed for surface mixtures. 
3. Binder substitution is not allowed for intermediate and base mixtures.  
4. Use no more than 15.0% recycled binder in surface mixtures when using this originally specified PG 

binder. 
5. Use no more than 25.0% recycled binder when using this originally specified PG binder for 

intermediate mixtures. Use no more than 30.0% recycled binder when using this originally specified 
PG binder for base mixtures. 

3. EQUIPMENT 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” 

4. CONSTRUCTION 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

4.1. Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 
conduct all mixture designs, sampling, and testing in accordance with Table 6. Supply the Engineer with a list 
of certified personnel and copies of their current certificates before beginning production and when personnel 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
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changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists 
to conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 
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Table 6 
Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate and Recycled Material Testing 
Sampling Tex-221-F   1A/AGG101 
Dry sieve Tex-200-F, Part I   1A/AGG101 

Washed sieve Tex-200-F, Part II   1A/AGG101 
Deleterious material Tex-217-F, Parts I & III   AGG101 
Decantation Tex-217-F, Part II   AGG101 

Los Angeles abrasion Tex-410-A   TxDOT 
Magnesium sulfate soundness Tex-411-A   TxDOT 
Micro-Deval abrasion Tex-461-A   AGG101 

Crushed face count Tex-460-A   AGG101 
Flat and elongated particles Tex-280-F   AGG101 

Linear shrinkage Tex-107-E   AGG101 
Sand equivalent Tex-203-F   AGG101 
Bulk specific gravity Tex-201-F   AGG101 

Unit weight Tex-404-A   AGG101 
Organic impurities Tex-408-A   AGG101 

2. Asphalt Binder & Tack Coat Sampling 

Asphalt binder sampling Tex-500-C, Part II   1A/1B 
Tack coat sampling Tex-500-C, Part III   1A/1B 

3. Mix Design & Verification 

Design and JMF changes Tex-204-F   2 
Mixing Tex-205-F   2 

Molding (SGC) Tex-241-F   1A 
Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 

Ignition oven correction factors2 Tex-236-F, Part II   2 
Indirect tensile strength Tex-226-F   1A 
Hamburg Wheel test Tex-242-F   1A 

Boil test Tex-530-C   1A 
4. Production Testing 

Selecting production random numbers Tex-225-F, Part I   1A 

Mixture sampling Tex-222-F   1A/1B 
Molding (SGC) Tex-241-F   1A 

Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 
Gradation & asphalt binder content2 Tex-236-F, Part I   1A 

Control charts Tex-233-F   1A 
Moisture content Tex-212-F, Part II   1A/AGG101 
Hamburg Wheel test Tex-242-F   1A 

Micro-Deval abrasion Tex-461-A   AGG101 
Boil test Tex-530-C   1A 
Abson recovery Tex-211-F   TxDOT 

5. Placement Testing 
Selecting placement random numbers Tex-225-F, Part II   1B 
Trimming roadway cores Tex-251-F, Parts I & II   1A/1B 

In-place air voids Tex-207-F, Parts I & VI   1A 
In-place density (nuclear method) Tex-207-F, Part III   1B 

Establish rolling pattern Tex-207-F, Part IV   1B 
Control charts Tex-233-F   1A 
Ride quality measurement Tex-1001-S   Note 3 

Segregation (density profile) Tex-207-F, Part V   1B 
Longitudinal joint density Tex-207-F, Part VII   1B 
Thermal profile Tex-244-F   1B 

Shear Bond Strength Test Tex-249-F   TxDOT 
1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3077.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test 

Type B is specified. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit201.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn404.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit251.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
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4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement QC/QA, control charts, thermal profiles, segregation 
density profiles, and longitudinal joint density. Obtain the current version of the templates at 
http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html or from 
the Engineer. The Engineer and the Contractor will provide any available test results to the other party when 
requested. The maximum allowable time for the Contractor and Engineer to exchange test data is as given in 
Table 7 unless otherwise approved. The Engineer and the Contractor will immediately report to the other 
party any test result that requires suspension of production or placement, a payment adjustment less than 
1.000, or that fails to meet the specification requirements. Record and electronically submit all test results 
and pertinent information on Department-provided templates. 

Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 7 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 

Production Quality Control 

Gradation1 

Contractor Engineer 1 working day of completion of the sublot 

Asphalt binder content1 

Laboratory-molded density2 

Moisture content3 

Boil test3 

Production Quality Assurance 

Gradation3 

Engineer Contractor 1 working day of completion of the sublot 

Asphalt binder content3 

Laboratory-molded density1 

Hamburg Wheel test4 

Boil test3 

Binder tests4 

Placement Quality Control 

In-place air voids2 

Contractor Engineer 1 working day of completion of the lot 
Segregation1 

Longitudinal joint density1 

Thermal profile1 

Placement Quality Assurance 

In-place air voids1 

Engineer Contractor 

1 working day after receiving the            
trimmed cores5 

Segregation3 

1 working day of completion of the lot 
Longitudinal joint density3 

Thermal profile3 

Aging ratio4 

Payment adjustment 
summary 

Engineer Contractor 
2 working days of  

performing all required tests and receiving 
Contractor test data 

1. These tests are required on every sublot. 
2. Optional test. When performed on split samples, report the results as soon as they become available. 
3. To be performed at the frequency specified in Table 17 or as shown on the plans. 
4. To be reported as soon as the results become available. 
5. Two days are allowed if cores cannot be dried to constant weight within 1 day. 

The Engineer will use the Department-provided template to calculate all payment adjustment factors for the 
lot. Sublot samples may be discarded after the Engineer and Contractor sign off on the payment adjustment 
summary documentation for the lot. 

Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality 
assurance (QA) testing. Update the control charts as soon as test results for each sublot become available. 

http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for 
failure to update control charts. 

4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCP before 
beginning production. Include the following items in the QCP: 

4.3.1. Project Personnel. For project personnel, include: 

 a list of individuals responsible for QC with authority to take corrective action;  

 current contact information for each individual listed; and 

 current copies of certification documents for individuals performing specified QC functions. 

4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

 the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 

 aggregate stockpiling procedures to avoid contamination and segregation; 

 frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

 procedure for monitoring the quality and variability of asphalt binder. 

4.3.3. Production. For production, include: 

 loader operation procedures to avoid contamination in cold bins; 

 procedures for calibrating and controlling cold feeds; 

 procedures to eliminate debris or oversized material; 

 procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, RAP, RAS, lime, liquid antistrip, WMA);  

 procedures for reporting job control test results; and 

 procedures to avoid segregation and drain-down in the silo. 

4.3.4. Loading and Transporting. For loading and transporting, include: 

 type and application method for release agents; and 

 truck loading procedures to avoid segregation. 

4.3.5. Placement and Compaction. For placement and compaction, include: 

 proposed agenda for mandatory pre-paving meeting, including date and location;  

 proposed paving plan (e.g., paving widths, joint offsets, and lift thicknesses); 

 type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

 procedures for the transfer of mixture into the paver, while avoiding segregation and preventing material 

spillage; 

 process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

 paver operations (e.g., operation of wings, height of mixture in auger chamber) to avoid physical and 

thermal segregation and other surface irregularities; and 

 procedures to construct quality longitudinal and transverse joints. 
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4.4. Mixture Design. 

4.4.1. Design Requirements. Use the SP design procedure provided in Tex-204-F, unless otherwise shown on the 
plans. Design the mixture to meet the requirements listed in Tables 1, 2, 3, 4, 5, 8, 9, 10, and 11. 

Design the mixture at 50 gyrations (Ndesign). Use a target laboratory-molded density of 96.0% to design the 
mixture; however, adjustments can be made to the Ndesign value as noted in Table 10. The Ndesign level 
may be reduced to at least 35 gyrations at the Contractor’s discretion. 

Use an approved laboratory from the Department’s MPL to perform the Hamburg Wheel test and provide 
results with the mixture design, or provide the laboratory mixture and request that the Department perform 
the Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with 
Hamburg Wheel test results on the laboratory mixture design. 

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

The aggregate gradation may pass below or through the reference zone shown in Table 9 unless otherwise 
shown on the plans. Design a mixture with a gradation that has stone-on-stone contact and passes below the 
reference zone shown in Table 9 when shown on the plans. Verify stone-on-stone contact using the method 
given in the SP design procedure in Tex-204-F, Part IV. 

Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 

 the combined aggregate gradation, source, specific gravity, and percent of each material used; 

 asphalt binder content and aggregate gradation of RAP and RAS stockpiles; 

 the Ndesign level used; 

 results of all applicable tests; 

 the mixing and molding temperatures; 

 the signature of the Level 2 person or persons that performed the design; 

 the date the mixture design was performed; and 

 a unique identification number for the mixture design. 

Table 8 
Master Gradation Limits (% Passing by Weight or Volume) and VMA Requirements 

Sieve 
Size 

SP-B 
Intermediate 

SP-C 
Surface 

SP-D 
Fine Mixture 

2″ – – – 

1-1/2″ 100.01 – – 

1″ 98.0–100.0 100.01 – 

3/4″ 90.0–100.0 98.0–100.0 100.01 

1/2″ Note2 90.0–100.0 98.0–100.0 

3/8″ – Note2 90.0–100.0 

#4 23.0–90.0 28.0–90.0 32.0–90.0 

#8 23.0–34.6 28.0–37.0 32.0–40.0 

#16 2.0–28.3 2.0–31.6 2.0–37.6 

#30 2.0–20.7 2.0–23.1 2.0–27.5 

#50 2.0–13.7 2.0–15.5 2.0–18.7 

#200 2.0–8.0 2.0–10.0 2.0–10.0 

Design VMA, % Minimum 

– 14.0 15.0 16.0 

Production (Plant-Produced) VMA, % Minimum 

– 13.5 14.5 15.5 

1. Defined as maximum sieve size. No tolerance allowed. 
2. Must retain at least 10% cumulative. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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Table 9 
Reference Zones (% Passing by Weight or Volume) 

Sieve 
Size 

SP-B 
Intermediate 

SP-C 
Surface 

SP-D 
Fine Mixture 

2″ – – – 

1-1/2″ – – – 

1″ – – – 

3/4″ – – – 

1/2″ – – – 

3/8″ – – – 

#4 – – – 

#8 34.6–34.6 39.1–39.1 47.2–47.2 

#16 22.3–28.3 25.6–31.6 31.6–37.6 

#30 16.7–20.7 19.1–23.1 23.5–27.5 

#50 13.7–13.7 15.5–15.5 18.7–18.7 

#200 – – – 

 
Table 10 

Laboratory Mixture Design Properties 

Mixture Property Test Method Requirement 

Target laboratory-molded density, % Tex-207-F 96.0 

Design gyrations (Ndesign) Tex-241-F 501 

Indirect tensile strength (dry), psi Tex-226-F 85–2002 

Dust/asphalt binder ratio3 – 0.6–1.4 

Boil test4 Tex-530-C – 

1. Adjust within a range of 35–100 gyrations when shown on the plans or specification or 
mutually agreed between the Engineer and Contractor. 

2. The Engineer may allow the IDT strength to exceed 200 psi if the corresponding Hamburg 
Wheel rut depth is greater than 3.0 mm and less than 12.5 mm. 

3. Defined as % passing #200 sieve divided by asphalt binder content. 
4. Used to establish baseline for comparison to production results. May be waived when 

approved. 
Table 11 

Hamburg Wheel Test Requirements 

High-Temperature 
Binder Grade 

Test Method 
Minimum # of Passes @ 12.5 

mm1 Rut Depth, Tested @ 50°C 

PG 64 or lower 

Tex-242-F 

10,0002 

PG 70 15,0003 

PG 76 or higher 20,000 

1. When the rut depth at the required minimum number of passes is less than 3 mm, the 
Engineer may require the Contractor to lower the Ndesign level to at least 35 gyrations. 

2. May be decreased to at least 5,000 passes when shown on the plans. 
3. May be decreased to at least 10,000 passes when shown on the plans. 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level, 
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original 
laboratory mixture design used to produce the trial batch. When WMA is used, JMF1 may be designed and 
submitted to the Engineer without including the WMA additive. When WMA is used, document the additive or 
process used and recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify 
JMF1 based on plant-produced mixture from the trial batch unless otherwise approved. The Engineer may 
accept an existing mixture design previously used on a Department project and may waive the trial batch to 
verify JMF1. The Department may require the Contractor to reimburse the Department for verification tests if 
more than two trial batches per design are required. 

4.4.2.1. Contractor’s Responsibilities. 

4.4.2.1.1. Providing Superpave Gyratory Compactor (SGC). Furnish an SGC calibrated in accordance with 
Tex-241-F for molding production samples. Locate the SGC at the Engineer’s field laboratory and make the 
SGC available to the Engineer for use in molding production samples. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 
correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production 
test results. 

4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 
materials and request approval to produce the trial batch. Provide approximately 10,000 g of the design 
mixture if opting to have the Department perform the Hamburg Wheel test on the laboratory mixture, and 
request that the Department perform the test. 

4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 
proposed for use. 

4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 months old. 
Provide the Engineer with split samples of the mixtures before the trial batch production, including all 
additives (except water), and blank samples used to determine the correction factors for the ignition oven 
used for QA testing during production. Correction factors established from a previously approved mixture 
design may be used for the current mixture design if the mixture design and ignition oven are the same as 
previously used, unless otherwise directed. 

4.4.2.1.7. Boil Test. Perform the test and retain the tested sample from Tex-530-C until completion of the project or as 
directed. Use this sample for comparison purposes during production. The Engineer may waive the 
requirement for the boil test. 

4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 
and authorization to produce a trial batch, including the WMA additive or process if applicable, for verification 
testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the requirements in 
Table 4, Table 5, and Table 12. The Engineer may accept test results from recent production of the same 
mixture instead of a new trial batch. 

4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 
produce the trial batch. 

4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 
specification requirements. 

4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into 3 equal portions in 
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples 
to the appropriate laboratory as directed. 

4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 
mixture requirements in Table 12. Ensure the trial batch mixture is also in compliance with the Hamburg 
Wheel requirement in Table 11. Use a Department-approved laboratory to perform the Hamburg Wheel test 
on the trial batch mixture or request that the Department perform the Hamburg Wheel test. 

The Engineer will be allowed 10 working days to provide the Contractor with Hamburg Wheel test results on 
the trial batch. Provide the Engineer with a copy of the trial batch test results. 

4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results after the Engineer grants full approval of JMF1 
based on results from the trial batch, determine the optimum mixture proportions, and submit as JMF2.  

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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Adjust the asphalt binder content or gradation to achieve the specified target laboratory-molded density. The 
asphalt binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt 
binder content established for JMF1; however, mixture produced using JMF2 must meet the voids in mineral 
aggregates (VMA) requirements for production shown in Table 8. If the optimum asphalt binder content for 
JMF2 is more than 0.5% lower than the optimum asphalt binder content for JMF1, the Engineer may perform 
or require the Contractor to perform Tex-226-F on Lot 1 production to confirm the indirect tensile strength 
does not exceed 200 psi. Verify that JMF2 meets the mixture requirements in Table 4 and Table 5. 

4.4.2.1.15. Mixture Production. Use JMF2 to produce Lot 1 as described in Section 3077.4.9.3.1.1., “Lot 1 Placement,” 
after receiving approval for JMF2 and a passing result from the Department’s or a Department-approved 
laboratory’s Hamburg Wheel test on the trial batch. If desired, proceed to Lot 1 production, once JMF2 is 
approved, at the Contractor’s risk without receiving the results from the Department’s Hamburg Wheel test 
on the trial batch. 

Notify the Engineer if electing to proceed without Hamburg Wheel test results from the trial batch. Note that 
the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test to be 
removed and replaced at the Contractor’s expense. 

4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 
submit as JMF3 for use in Lot 2. 

4.4.2.1.17. JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 
adjustment before beginning a new lot. The adjusted JMF must: 

 be provided to the Engineer in writing before the start of a new lot; 

 be numbered in sequence to the previous JMF; 

 meet the mixture requirements in Table 4 and Table 5; 

 meet the master gradation limits shown in Table 8; and 

 be within the operational tolerances of JMF2 listed in Table 12. 

4.4.2.1.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 3077.4.9.1., 
“Referee Testing,” to resolve testing differences with the Engineer. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf


3077 

15 - 32 

10-19 

Statewide 

Table 12 
Operational Tolerances 

Description 
Test 

Method 

Allowable Difference 
Between Trial Batch 

and JMF1 Target 

Allowable Difference 
from Current  
JMF Target 

Allowable Difference 
between Contractor 

and Engineer1 

Individual % retained for #8 sieve 
and larger 

Tex-200-F 
or 

Tex-236-F 

Must be Within Master 
Grading Limits in 

Table 8 

±5.02,3 ±5.0 

Individual % retained for sieves 
smaller than #8 and larger than 
#200 

±3.02,3 ±3.0 

% passing the #200 sieve ±2.02,3 ±1.6 

Asphalt binder content, % Tex-236-F ±0.5 ±0.33 ±0.3 

Dust/asphalt binder ratio4 – Note 5 Note 5 N/A 

Laboratory-molded density, % 

Tex-207-F 

±1.0 ±1.0 ±0.5 

In-place air voids, % N/A N/A ±1.0 

Laboratory-molded bulk specific 
gravity 

N/A N/A ±0.020 

VMA, % min Tex-204-F Note 6 Note 6 N/A 

Theoretical maximum specific 
(Rice) gravity 

Tex-227-F N/A N/A ±0.020 

1. Contractor may request referee testing only when values exceed these tolerances. 
2. When within these tolerances, mixture production gradations may fall outside the master grading limits; however, 

the % passing the #200 will be considered out of tolerance when outside the master grading limits. 
3. Only applies to mixture produced for Lot 1 and higher. 
4. Defined as % passing #200 sieve divided by asphalt binder content. 
5. Verify that Table 10 requirement is met. 
6. Verify that Table 8 requirements are met. 

4.4.2.2. Engineer’s Responsibilities. 

4.4.2.2.1. Gyratory Compactor. The Engineer will use a Department SGC, calibrated in accordance with Tex-241-F, 
to mold samples for laboratory mixture design verification. For molding trial batch and production specimens, 
the Engineer will use the Contractor-provided SGC at the field laboratory or provide and use a Department 
SGC at an alternate location. The Engineer will make the Contractor-provided SGC in the Department field 
laboratory available to the Contractor for molding verification samples. 

4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 
conformance of the following information within two working days of receipt: 

 the Contractor’s mix design report (JMF1); 

 the Contractor-provided Hamburg Wheel test results; 

 all required materials including aggregates, asphalt, additives, and recycled materials; and 

 the mixture specifications. 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test results with laboratory mixture design, 10 working days are allowed for 
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture 
from the trial batch. 

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 
Section 3077.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working 
days, conditional approval of JMF1 will still be granted within 2 working days of receiving JMF1. When the 
Engineer’s test results become available, they will be used for specification compliance. 

After conditionally approving JMF1, including either Contractor- or Department-supplied Hamburg Wheel test 
results, the Contractor is authorized to produce a trial batch. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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4.4.2.2.3. Hamburg Wheel Testing of JMF1. If the Contractor requests the option to have the Department perform the 
Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in accordance with Tex-242-F 
to verify compliance with the Hamburg Wheel test requirement in Table 11. 

4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to 
determine the aggregate and asphalt correction factors for the ignition oven used for QA testing during 
production in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 
months old. 

4.4.2.2.5. Testing the Trial Batch. Within 1 full working day, the Engineer will sample and test the trial batch to ensure 
that the mixture meets the requirements in Table 12. If the Contractor requests the option to have the 
Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will mold samples in 
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in Table 11. 

The Engineer will have the option to perform the following tests on the trial batch: 

 Tex-226-F, to verify that the indirect tensile strength meets the requirement shown in Table 10; and 

 Tex-530-C, to retain and use for comparison purposes during production. 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in Table 12. 
The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

4.4.2.2.7. Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in Table 5 and the gradation meets the master grading limits shown in Table 8. The asphalt 
binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt binder 
content established for JMF1; however, mixture produced using JMF2 must meet the VMA requirements 
shown in Table 8. If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum 
asphalt binder content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F 
on Lot 1 production to confirm the indirect tensile strength does not exceed 200 psi. 

4.4.2.2.8. Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved 
laboratory’s Hamburg Wheel test on the trial batch. The Contractor may proceed at its own risk with Lot 1 
production without the results from the Hamburg Wheel test on the trial batch. 

If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg 
Wheel test, the Engineer will suspend production until further Hamburg Wheel tests meet the specified 
values. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test be 
removed and replaced at the Contractor’s expense. 

4.4.2.2.9. Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the mixture requirements shown in Table 4, Table 5, and the master grading limits shown in 
Table 8, and are within the operational tolerances of JMF2 shown in Table 12. 

4.5. Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification. Submit a new mix design and perform a new trial batch when the asphalt binder content of: 

 any RAP stockpile used in the mix is more than 0.5% higher than the value shown on the mixture design 

report; or 

 RAS stockpile used in the mix is more than 2.0% higher than the value shown on the mixture design 

report. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
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4.5.1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5.2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures listed in Table 13 (or 275°F for WMA). 
The Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures listed in Table 13. 

Table 13 
Maximum Production Temperature  

High-Temperature 
Binder Grade1 

Maximum Production Temperature 

PG 64 325˚F 

PG 70 335˚F 
PG 76 345˚F 

1. The high-temperature binder grade refers to the high-temperature  
grade of the virgin asphalt binder used to produce the mixture.  

Produce WMA within the target discharge temperature range of 215°F and 275°F when WMA is required. 
Take corrective action any time the discharge temperature of the WMA exceeds the target discharge range. 
The Engineer may suspend production operations if the Contractor’s corrective action is not successful at 
controlling the production temperature within the target discharge range. Note that when WMA is produced, it 
may be necessary to adjust burners to ensure complete combustion such that no burner fuel residue remains 
in the mixture. 

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck, and perform the test promptly. 

4.6. Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. 

Use equipment for hauling as defined in Section 3077.4.7.3.3., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

4.7. Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide 
the Department’s copy to the Engineer approximately every hour or as directed. Use a hand-held thermal 
camera or infrared thermometer, when a thermal imaging system is not used, to measure and record the 
internal temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or 
as the mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate 
the daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished 
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by 
at least 6 in. Place mixture so that longitudinal joints on the surface course coincide with lane lines and are 
not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly. Place the 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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mixture at the rate or thickness shown on the plans. The Engineer will use the guidelines in Table 14 to 
determine the compacted lift thickness of each layer when multiple lifts are required. The thickness 
determined is based on the rate of 110 lb./sq. yd. for each inch of pavement unless otherwise shown on the 
plans. 

Table 14 
Compacted Lift Thickness and Required Core Height 

Mixture 
Type 

Compacted Lift Thickness Guidelines Minimum Untrimmed Core 
Height (in.) Eligible for Testing Minimum (in.) Maximum (in.) 

SP-B 2.50 4.0 2.00 

SP-C 2.00 3.0 1.25 

SP-D 1.25 2.0 1.25 

4.7.1. Weather Conditions. 

4.7.1.1. When Using a Thermal Imaging System. Place mixture when the roadway is dry and the roadway surface 
temperature is at or above the temperatures listed in Table 15A.The Engineer may restrict the Contractor 
from paving surface mixtures if the ambient temperature is likely to drop below 32°F within 12 hr. of paving. 
Place mixtures only when weather conditions and moisture conditions of the roadway surface are suitable as 
determined by the Engineer. Provide output data from the thermal imaging system to demonstrate to the 
Engineer that no recurring severe thermal segregation exists in accordance with Section 3077.4.7.3.1.2., 
“Thermal Imaging System.” 

Table 15A 
Minimum Pavement Surface Temperatures 

High-Temperature 
Binder Grade1 

Minimum Pavement Surface Temperatures (°F) 

Subsurface Layers or  
Night Paving Operations 

Surface Layers Placed in 
Daylight Operations 

PG 64  35 40 

PG 70 452 502 

PG 76  452 502 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin 
asphalt binder used to produce the mixture. 

2. Contractors may pave at temperatures 10°F lower than these values when a chemical 
WMA additive is used as a compaction aid in the mixture or when using WMA. 

4.7.1.2. When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging 
system, place mixture when the roadway surface temperature is at or above the temperatures listed in 
Table 15B unless otherwise approved or as shown on the plans. Measure the roadway surface temperature 
with a hand-held thermal camera or infrared thermometer. The Engineer may allow mixture placement to 
begin before the roadway surface reaches the required temperature if conditions are such that the roadway 
surface will reach the required temperature within 2 hr. of beginning placement operations. Place mixtures 
only when weather conditions and moisture conditions of the roadway surface are suitable as determined by 
the Engineer. The Engineer may restrict the Contractor from paving if the ambient temperature is likely to 
drop below 32°F within 12 hr. of paving. 
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Table 15B 
Minimum Pavement Surface Temperatures 

High-Temperature 
Binder Grade1 

Minimum Pavement Surface Temperatures (°F) 

Subsurface Layers or  
Night Paving Operations 

Surface Layers Placed in 
Daylight Operations 

PG 64  45 50 

PG 70 552 602 

PG 76  602 602 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin 
asphalt binder used to produce the mixture. 

2. Contractors may pave at temperatures 10°F lower than these values when a chemical 
WMA additive is used as a compaction aid in the mixture, when using WMA, or utilizing a 
paving process with equipment that eliminates thermal segregation. In such cases, for 
each sublot and in the presence of the Engineer, use a hand-held thermal camera 
operated in accordance with Tex-244-F to demonstrate to the satisfaction of the Engineer 
that the uncompacted mat has no more than 10°F of thermal segregation. 

4.7.2. Tack Coat.  

4.7.2.1. Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 
0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate 
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular 
patterns. Apply the tack coat to all surfaces that will come in contact with the subsequent HMA placement, 
unless otherwise directed. Allow adequate time for emulsion to break completely before placing any material. 
Prevent splattering of tack coat when placed adjacent to curb, gutter, and structures. Do not dilute emulsified 
asphalts at the terminal, in the field, or at any other location before use. 

4.7.2.2. Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance 
with Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The 
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample 
from the asphalt distributor immediately before use.  

For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is greater 
than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.”    

4.7.3. Lay-Down Operations. Use the placement temperatures in Table 16 to establish the minimum placement 
temperature of mixture delivered to the paver. 

Table 16 
Minimum Mixture Placement Temperature 

High-Temperature 
Binder Grade1 

Minimum Placement Temperature  
(Before Entering Paver)2,3 

PG 64  260˚F 

PG 70 270˚F 
PG 76 280˚F 

1. The high-temperature binder grade refers to the high-temperature  
grade of the virgin asphalt binder used to produce the mixture.   

2. Minimum placement temperatures may be reduced 10°F if using a  
chemical WMA additive as a compaction aid. 

3. When using WMA, the minimum placement temperature is 215°F. 

4.7.3.1. Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in 
Section 3077.4.9.3.1.4., “Miscellaneous Areas.” 

4.7.3.1.1. Thermal Segregation. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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4.7.3.1.1.1. Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F, are 
deemed as moderate thermal segregation. 

4.7.3.1.1.2. Severe. Any areas that have a temperature differential greater than 50°F are deemed as severe thermal 
segregation. 

4.7.3.1.2. Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 
the automated report described in Tex-244-F to the Engineer daily unless otherwise directed. Modify the 
paving process as necessary to eliminate any recurring (moderate or severe) thermal segregation identified 
by the thermal imaging system. The Engineer may suspend paving operations if the Contractor cannot 
successfully modify the paving process to eliminate recurring severe thermal segregation. Density profiles 
are not required and not applicable when using a thermal imaging system. Provide the Engineer with 
electronic copies of all daily data files that can be used with the thermal imaging system software to generate 
temperature profile plots daily or upon completion of the project or as requested by the Engineer. 

4.7.3.1.3. Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate 
corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is 
used. Evaluate areas with moderate thermal segregation by performing density profiles in accordance with 
Section 3077.4.9.3.3.2., “Segregation (Density Profile).” Provide the Engineer with the thermal profile of 
every sublot within one working day of the completion of each lot. When requested by the Engineer, provide 
the thermal images generated using the thermal camera. Report the results of each thermal profile in 
accordance with Section 3077.4.2., “Reporting and Responsibilities.” The Engineer will use a hand-held 
thermal camera to obtain a thermal profile at least once per project. No production or placement payment 
adjustments greater than 1.000 will be paid for any sublot that contains severe thermal segregation. Suspend 
operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise 
directed. Resume operations when the Engineer determines that subsequent production will meet the 
requirements of this Section. Evaluate areas with severe thermal segregation by performing density profiles 
in accordance with Section 3077.4.9.3.3.2., “Segregation (Density Profile).” Remove and replace the material 
in any areas that have both severe thermal segregation and a failing result for Segregation (Density Profile) 
unless otherwise directed. The sublot in question may receive a production and placement payment 
adjustment greater than 1.000, if applicable, when the defective material is successfully removed and 
replaced. 

4.7.3.2. Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows, 
substantially all the mixture deposited on the roadbed is picked up and loaded into the paver. 

4.7.3.3. Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture; 
however, with exception of paving miscellaneous areas, end dump trucks are only allowed when used in 
conjunction with an MTD with remixing capability or when a thermal imaging system is used unless otherwise 
allowed. 

4.7.3.4. Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 5 
min. The Engineer may evaluate the suspect area in accordance with Section 3077.4.9.3.3.4., “Recovered 
Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
paver is stopped. 

4.8. Compaction. Compact the pavement uniformly to contain between 3.7% and 7.5% in-place air voids. Take 
immediate corrective action to bring the operation within 3.7% and 7.5% when the in-place air voids exceed 
the range of these tolerances. The Engineer will allow paving to resume when the proposed corrective action 
is likely to yield between 3.7% and 7.5% in-place air voids. 

Obtain cores in areas placed under Exempt Production, as directed, at locations determined by the Engineer. 
The Engineer may test these cores and suspend operations or require removal and replacement if the in-
place air voids are less than 2.7% or more than 9.0%. Areas defined in Section 3077.4.9.3.1.4., 
“Miscellaneous Areas,” are not subject to in-place air void determination. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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Furnish the type, size, and number of rollers required for compaction as approved. Use additional rollers as 
required to remove any roller marks. Use only water or an approved release agent on rollers, tamps, and 
other compaction equipment unless otherwise directed. 

Use the control strip method shown in Tex-207-F, Part IV, on the first day of production to establish the 
rolling pattern that will produce the desired in-place air voids unless otherwise directed. 

Use tamps to thoroughly compact the edges of the pavement along curbs, headers, and similar structures 
and in locations that will not allow thorough compaction with rollers. The Engineer may require rolling with a 
trench roller on widened areas, in trenches, and in other limited areas. 

Complete all compaction operations before the pavement temperature drops below 160°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 160°F. 

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

4.9. Acceptance Plan. Payment adjustments for the material will be in accordance with Article 3077.6., 
“Payment.” 

Sample and test the hot-mix on a lot and sublot basis. Suspend production until test results or other 
information indicates to the satisfaction of the Engineer that the next material produced or placed will result in 
pay factors of at least 1.000 if the production pay factor given in Section 3077.6.1., “Production Payment 
Adjustment Factors,” for two consecutive lots or the placement pay factor given in Section 3077.6.2., 
“Placement Payment Adjustment Factors,” for two consecutive lots is below 1.000. 

4.9.1. Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 
referee testing if a “remove and replace” condition is determined based on the Engineer’s test results, or if 
the differences between Contractor and Engineer test results exceed the maximum allowable difference 
shown in Table 12 and the differences cannot be resolved. The Contractor may also request referee testing if 
the Engineer’s test results require suspension of production and the Contractor’s test results are within 
specification limits. Make the request within 5 working days after receiving test results and cores from the 
Engineer. Referee tests will be performed only on the sublot in question and only for the particular tests in 
question. Allow 10 working days from the time the referee laboratory receives the samples for test results to 
be reported. The Department may require the Contractor to reimburse the Department for referee tests if 
more than three referee tests per project are required and the Engineer’s test results are closer to the referee 
test results than the Contractor’s test results. 

The Materials and Tests Division will determine the laboratory-molded density based on the molded specific 
gravity and the maximum theoretical specific gravity of the referee sample. The in-place air voids will be 
determined based on the bulk specific gravity of the cores, as determined by the referee laboratory and the 
Engineer’s average maximum theoretical specific gravity for the lot. With the exception of “remove and 
replace” conditions, referee test results are final and will establish payment adjustment factors for the sublot 
in question. The Contractor may decline referee testing and accept the Engineer’s test results when the 
placement payment adjustment factor for any sublot results in a “remove and replace” condition. Placement 
sublots subject to be removed and replaced will be further evaluated in accordance with Section 3077.6.2.2., 
“Placement Sublots Subject to Removal and Replacement.” 

4.9.2. Production Acceptance. 

4.9.2.1. Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 tons; 
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more 
than 4,000 tons. The Engineer will select subsequent lot sizes based on the anticipated daily production such 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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that approximately three to four sublots are produced each day. The lot size will be between 1,000 tons and 
4,000 tons. The Engineer may change the lot size before the Contractor begins any lot. 

If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum asphalt binder 
content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F on Lot 1 to 
confirm the indirect tensile strength does not exceed 200 psi. Take corrective action to bring the mixture 
within specification compliance if the indirect tensile strength exceeds 200 psi unless otherwise directed. 

4.9.2.1.1. Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of 
production or in other circumstances deemed appropriate, the Engineer may close the lot. Adjust the 
payment for the incomplete lot in accordance with Section 3077.6.1., “Production Payment Adjustment 
Factors.” Close all lots within five working days unless otherwise allowed. 

4.9.2.2. Production Sampling. 

4.9.2.2.1. Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these 
portions as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting 
and take immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain 
the custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed. 

4.9.2.2.1.1. Random Sample. At the beginning of the project, the Engineer will select random numbers for all production 
sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the 
randomly selected location. The Engineer will perform or witness the sampling of production sublots. 

4.9.2.2.1.2. Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the 
random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee 
testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the 
Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be 
randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. 
The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

4.9.2.2.2. Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear bond 
strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the Control 
Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and provide to the 
Engineer. The Engineer will ship the cores to the Materials and Tests Division or district laboratory for shear 
bond strength testing. Results from these tests will not be used for specification compliance.  

4.9.2.2.3. Asphalt Binder Sampling. Obtain a 1-qt. sample of the asphalt binder witnessed by the Engineer for each 
lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. Obtain the 
sample at approximately the same time the mixture random sample is obtained. Sample from a port located 
immediately upstream from the mixing drum or pug mill and upstream from the introduction of any additives 
in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers, 
producer, producer facility location, grade, district, date sampled, and project information including highway 
and CSJ. The Engineer will retain these samples for one year. The Engineer may also obtain independent 
samples. If obtaining an independent asphalt binder sample and upon request of the Contractor, the 
Engineer will split a sample of the asphalt binder with the Contractor.  

At least once per project, the Engineer will collect split samples of each binder grade and source used. The 
Engineer will submit one split sample to MTD to verify compliance with Item 300, “Asphalts, Oils, and 
Emulsions” and will retain the other split sample for one year. 

4.9.2.3. Production Testing. The Contractor and Engineer must perform production tests in accordance with 
Table 17. The Contractor has the option to verify the Engineer’s test results on split samples provided by the 
Engineer. Determine compliance with operational tolerances listed in Table 12 for all sublots. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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Take immediate corrective action if the Engineer’s laboratory-molded density on any sublot is less than 
95.0% or greater than 97.0% to bring the mixture within these tolerances. The Engineer may suspend 
operations if the Contractor’s corrective actions do not produce acceptable results. The Engineer will allow 
production to resume when the proposed corrective action is likely to yield acceptable results. 

The Engineer may allow alternate methods for determining the asphalt binder content and aggregate 
gradation if the aggregate mineralogy is such that Tex-236-F, Part I does not yield reliable results. Provide 
evidence that results from Tex-236-F, Part I are not reliable before requesting permission to use an alternate 
method unless otherwise directed. Use the applicable test procedure as directed if an alternate test method 
is allowed. 

Table 17 
Production and Placement Testing Frequency 

Description Test Method 
Minimum 

Contractor Testing 
Frequency 

Minimum Engineer 
Testing Frequency 

Individual % retained for #8 sieve and larger 
Tex-200-F 

or 
Tex-236-F 

1 per sublot 1 per 12 sublots1 Individual % retained for sieves smaller than #8 and 
larger than #200 

% passing the #200 sieve 

Laboratory-molded density 

Tex-207-F 
N/A 1 per sublot1 Laboratory-molded bulk specific gravity 

In-place air voids 

VMA Tex-204-F 

Segregation (density profile) Tex-207-F, Part V 
1 per sublot2 

1 per project Longitudinal joint density Tex-207-F, Part VII 

Moisture content Tex-212-F, Part II When directed 

Theoretical maximum specific (Rice) gravity Tex-227-F N/A 1 per sublot1 

Asphalt binder content Tex-236-F 1 per sublot 1 per lot1 

Hamburg Wheel test Tex-242-F N/A 

1 per project 

Recycled Asphalt Shingles (RAS)3 Tex-217-F, Part III N/A 

Thermal profile Tex-244-F 1 per sublot2 

Asphalt binder sampling and testing Tex-500-C, Part II 
1 per lot 

(sample only)4 

Tack coat sampling and testing Tex-500-C, Part III N/A 

Boil test5 Tex-530-C 1 per lot 

Shear Bond Strength Test6 Tex-249-F 
1 per project 
(sample only) 

1. For production defined in Section 3077.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 tons or 
more are produced. For Exempt Production, no testing is required when less than 100 tons are produced. 

2. To be performed in the presence of the Engineer, unless otherwise approved. Not required when a thermal imaging 
system is used.  

3. Testing performed by the Materials and Tests Division or designated laboratory. 
4. Obtain samples witnessed by the Engineer. The Engineer will retain these samples for one year. 
5. The Engineer may reduce or waive the sampling and testing requirements based on a satisfactory test history. 
6. Testing performed by the Materials and Tests Division or District for informational purposes only.  

4.9.2.4. Operational Tolerances. Control the production process within the operational tolerances listed in Table 12. 
When production is suspended, the Engineer will allow production to resume when test results or other 
information indicates the next mixture produced will be within the operational tolerances. 

4.9.2.4.1. Gradation. Suspend operation and take corrective action if any aggregate is retained on the maximum sieve 
size shown in Table 8. A sublot is defined as out of tolerance if either the Engineer’s or the Contractor’s test 
results are out of operational tolerance. Suspend production when test results for gradation exceed the 
operational tolerances in Table 12 for three consecutive sublots on the same sieve or four consecutive 
sublots on any sieve unless otherwise directed. The consecutive sublots may be from more than one lot. 

4.9.2.4.2. Asphalt Binder Content. A sublot is defined as out of operational tolerance if either the Engineer’s or the 
Contractor’s test results exceed the values listed in Table 12. No production or placement payment 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
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adjustments greater than 1.000 will be paid for any sublot that is out of operational tolerance for asphalt 
binder content. Suspend production and shipment of the mixture if the Engineer’s or the Contractor’s asphalt 
binder content deviates from the current JMF by more than 0.5% for any sublot. 

4.9.2.4.3. Voids in Mineral Aggregates (VMA). The Engineer will determine the VMA for every sublot. For sublots 
when the Engineer does not determine asphalt binder content, the Engineer will use the asphalt binder 
content results from QC testing performed by the Contractor to determine VMA. 

Take immediate corrective action if the VMA value for any sublot is less than the minimum VMA requirement 
for production listed in Table 8. Suspend production and shipment of the mixture if the Engineer’s VMA 
results on two consecutive sublots are below the minimum VMA requirement for production listed in Table 8. 
No production or placement payment adjustments greater than 1.000 will be paid for any sublot that does not 
meet the minimum VMA requirement for production listed in Table 8 based on the Engineer’s VMA 
determination. 

Suspend production and shipment of the mixture if the Engineer’s VMA result is more than 0.5% below the 
minimum VMA requirement for production listed in Table 8. In addition to suspending production, the 
Engineer may require removal and replacement or may allow the sublot to be left in place without payment. 

4.9.2.4.4. Hamburg Wheel Test. The Engineer may perform a Hamburg Wheel test at any time during production, 
including when the boil test indicates a change in quality from the materials submitted for JMF1. In addition to 
testing production samples, the Engineer may obtain cores and perform Hamburg Wheel tests on any areas 
of the roadway where rutting is observed. Suspend production until further Hamburg Wheel tests meet the 
specified values when the production or core samples fail the Hamburg Wheel test criteria in Table 11. Core 
samples, if taken, will be obtained from the center of the finished mat or other areas excluding the vehicle 
wheel paths. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test 
to be removed and replaced at the Contractor’s expense. 

If the Department’s or Department approved laboratory’s Hamburg Wheel test results in a “remove and 
replace” condition, the Contractor may request that the Department confirm the results by re-testing the 
failing material. The Materials and Tests Division will perform the Hamburg Wheel tests and determine the 
final disposition of the material in question based on the Department’s test results. 

4.9.2.5. Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot-
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
Engineer will sample and test the mixture. If test results are within the operational tolerances shown in 
Table 12, payment will be made for the load. If test results are not within operational tolerances, no payment 
will be made for the load. 

4.9.3. Placement Acceptance. 

4.9.3.1. Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area 
placed during a production sublot. 

4.9.3.1.1. Lot 1 Placement. Placement payment adjustments greater than 1.000 for Lot 1 will be in accordance with 
Section 3077.6.2., “Placement Payment Adjustment Factors;” however, no placement adjustment less than 
1.000 will be assessed for any sublot placed in Lot 1 when the in-place air voids are greater than or equal to 
2.7% and less than or equal to 9.0%. Remove and replace any sublot with in-place air voids less than 2.7% 
or greater than 9.0%. 

4.9.3.1.2. Incomplete Placement Lots. An incomplete placement lot consists of the area placed as described in 
Section 3077.4.9.2.1.1., “Incomplete Production Lot,” excluding areas defined in Section 3077.4.9.3.1.4., 
“Miscellaneous Areas.” Placement sampling is required if the random sample plan for production resulted in 
a sample being obtained from an incomplete production sublot. 
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4.9.3.1.3. Shoulders, Ramps, Etc. Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn 
lanes are subject to in-place air void determination and payment adjustments unless designated on the plans 
as not eligible for in-place air void determination. Intersections may be considered miscellaneous areas when 
determined by the Engineer. 

4.9.3.1.4. Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or 
discontinuous paving operations, such as temporary detours, driveways, mailbox turnouts, crossovers, 
gores, spot level-up areas, and other similar areas. Temporary detours are subject to in-place air void 
determination when shown on the plans. Miscellaneous areas also include level-ups and thin overlays when 
the layer thickness specified on the plans is less than the minimum untrimmed core height eligible for testing 
shown in Table 14. The specified layer thickness is based on the rate of 110 lb./sq. yd. for each inch of 
pavement unless another rate is shown on the plans. When “level up” is listed as part of the item bid 
description code, a payment adjustment factor of 1.000 will be assigned for all placement sublots as 
described in Article3077.6, “Payment.” Miscellaneous areas are not eligible for random placement sampling 
locations. Compact miscellaneous areas in accordance with Section 3077.4.8., “Compaction.” Miscellaneous 
areas are not subject to in-place air void determination, thermal profiles testing, segregation (density 
profiles), or longitudinal joint density evaluations. 

4.9.3.2. Placement Sampling. The Engineer will select random numbers for all placement sublots at the beginning 
of the project. The Engineer will provide the Contractor with the placement random numbers immediately 
after the sublot is completed. Mark the roadway location at the completion of each sublot and record the 
station number. Determine one random sample location for each placement sublot in accordance with 
Tex-225-F. Adjust the random sample location by no more than necessary to achieve a 2-ft. clearance if the 
location is within 2 ft. of a joint or pavement edge. 

Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn lanes are always eligible for 
selection as a random sample location; however, if a random sample location falls on one of these areas and 
the area is designated on the plans as not subject to in-place air void determination, cores will not be taken 
for the sublot and a 1.000 pay factor will be assigned to that sublot. 

Provide the equipment and means to obtain and trim roadway cores on-site. On-site is defined as in close 
proximity to where the cores are taken. Obtain the cores within one working day of the time the placement 
sublot is completed unless otherwise approved. Obtain two 6-in. diameter cores side-by-side from within 1 ft. 
of the random location provided for the placement sublot. For SP-C and SP-D mixtures, 4-in. diameter cores 
are allowed. Mark the cores for identification, measure and record the untrimmed core height, and provide 
the information to the Engineer. The Engineer will witness the coring operation and measurement of the core 
thickness. Visually inspect each core and verify that the current paving layer is bonded to the underlying 
layer. Take corrective action if an adequate bond does not exist between the current and underlying layer to 
ensure that an adequate bond will be achieved during subsequent placement operations. 

Trim the cores immediately after obtaining the cores from the roadway in accordance with Tex-251-F if the 
core heights meet the minimum untrimmed value listed in Table 14. Trim the cores on-site in the presence of 
the Engineer. Use a permanent marker or paint pen to record the lot and sublot numbers on each core as 
well as the designation as Core A or B. The Engineer may require additional information to be marked on the 
core and may choose to sign or initial the core. The Engineer will take custody of the cores immediately after 
witnessing the trimming of the coresand will retain custody of the cores until the Department’s testing is 
completed. Before turning the trimmed cores over to the Engineer, the Contractor may wrap the trimmed 
cores or secure them in a manner that will reduce the risk of possible damage occurring during transport by 
the Engineer. After testing, the Engineer will return the cores to the Contractor. 

The Engineer may have the cores transported back to the Department’s laboratory at the HMA plant via the 
Contractor’s haul truck or other designated vehicle. In such cases where the cores will be out of the 
Engineer’s possession during transport, the Engineer will use Department-provided security bags and the 
Roadway Core Custody protocol located at http://www.txdot.gov/business/specifications.htm to provide a 
secure means and process that protects the integrity of the cores during transport. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit251.pdf
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Decide whether to include the pair of cores in the air void determination for that sublot if the core height 
before trimming is less than the minimum untrimmed value shown in Table 14. Trim the cores as described 
above before delivering to the Engineer if electing to have the cores included in the air void determination. 
Deliver untrimmed cores to the Engineer and inform the Engineer of the decision to not have the cores 
included in air void determination if electing to not have the cores included in air void determination. The 
placement pay factor for the sublot will be 1.000 if cores will not be included in air void determination. 

Instead of the Contractor trimming the cores on-site immediately after coring, the Engineer and the 
Contractor may mutually agree to have the trimming operations performed at an alternate location such as a 
field laboratory or other similar location. In such cases, the Engineer will take possession of the cores 
immediately after they are obtained from the roadway and will retain custody of the cores until testing is 
completed. Either the Department or Contractor representative may perform trimming of the cores. The 
Engineer will witness all trimming operations in cases where the Contractor representative performs the 
trimming operation. 

Dry the core holes and tack the sides and bottom immediately after obtaining the cores. Fill the hole with the 
same type of mixture and properly compact the mixture. Repair core holes with other methods when 
approved. 

4.9.3.3. Placement Testing. Perform placement tests in accordance with Table 17. After the Engineer returns the 
cores, the Contractor may test the cores to verify the Engineer’s test results for in-place air voids. The 
allowable differences between the Contractor’s and Engineer’s test results are listed in Table 12. 

4.9.3.3.1. In-Place Air Voids. The Engineer will measure in-place air voids in accordance with Tex-207-F and 
Tex-227-F. Before drying to a constant weight, cores may be pre-dried using a CoreDry or similar vacuum 
device to remove excess moisture. The Engineer will average the values obtained for all sublots in the 
production lot to determine the theoretical maximum specific gravity. The Engineer will use the average air 
void content for in-place air voids. 

The Engineer will use the vacuum method to seal the core if required by Tex-207-F. The Engineer will use 
the test results from the unsealed core to determine the placement payment adjustment factor if the sealed 
core yields a higher specific gravity than the unsealed core. After determining the in-place air void content, 
the Engineer will return the cores and provide test results to the Contractor. 

4.9.3.3.2. Segregation (Density Profile). Test for segregation using density profiles in accordance with Tex-207-F, 
Part V when using a thermal camera instead of the thermal imaging system. Density profiles are not required 
and are not applicable when using a thermal imaging system. Density profiles are not applicable in areas 
described in Section 3077.4.9.3.1.4., “Miscellaneous Areas.” 

Perform a minimum of one density profile per sublot. Perform additional density profiles when any of the 
following conditions occur, unless otherwise approved: 

 the paver stops due to lack of material being delivered to the paving operations and the 
temperature of the uncompacted mat before the initial break down rolling is less than the 
temperatures shown in Table 18;  

 areas that are identified by either the Contractor or the Engineer with thermal segregation;  

 any visibly segregated areas that exist. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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Table 18 

Minimum Uncompacted Mat Temperature Requiring a Segregation Profile 

High-Temperature 
Binder Grade1 

Minimum Temperature of the Uncompacted Mat 
Allowed Before Initial Break Down Rolling2,3,4 

PG 64 <250˚F 

PG 70 <260˚F 
PG 76 <270˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the  
virgin asphalt binder used to produce the mixture.  

2. Segregation profiles are required in areas with moderate and severe thermal  
segregation as described in Section 3077.4.7.3.1.3.  

3. Minimum uncompacted mat temperature requiring a segregation profile may be  
reduced 10°F if using a chemical WMA additive as a compaction aid. 

4. When using WMA, the minimum uncompacted mat temperature requiring  
a segregation profile is 215°F. 

Provide the Engineer with the density profile of every sublot in the lot within one working day of the 
completion of each lot. Report the results of each density profile in accordance with Section 3077.4.2., 
“Reporting and Responsibilities.” 

The density profile is considered failing if it exceeds the tolerances in Table 19. No production or placement 
payment adjustments greater than 1.000 will be paid for any sublot that contains a failing density profile. 
When a hand-held thermal camera is used instead of a thermal imaging system, the Engineer will measure 
the density profile at least once per project. The Engineer’s density profile results will be used when 
available. The Engineer may require the Contractor to remove and replace the area in question if the area 
fails the density profile and has surface irregularities as defined in Section 3077.4.9.3.3.5., “Irregularities.” 
The sublot in question may receive a production and placement payment adjustment greater than 1.000, if 
applicable, when the defective material is successfully removed and replaced. 

Investigate density profile failures and take corrective actions during production and placement to eliminate 
the segregation. Suspend production if two consecutive density profiles fail unless otherwise approved. 
Resume production after the Engineer approves changes to production or placement methods. 

 
Table 19 

Segregation (Density Profile) Acceptance Criteria 

Mixture Type 
Maximum Allowable 

Density Range 
(Highest to Lowest) 

Maximum Allowable 
Density Range 

(Average to Lowest) 

SP-B 8.0 pcf 5.0 pcf 

SP-C & SP-D 6.0 pcf 3.0 pcf 

4.9.3.3.3. Longitudinal Joint Density. 

4.9.3.3.3.1. Informational Tests. Perform joint density evaluations while establishing the rolling pattern and verify that 
the joint density is no more than 3.0 pcf below the density taken at or near the center of the mat. Adjust the 
rolling pattern, if needed, to achieve the desired joint density. Perform additional joint density evaluations at 
least once per sublot unless otherwise directed. 

4.9.3.3.3.2. Record Tests. Perform a joint density evaluation for each sublot at each pavement edge that is or will 
become a longitudinal joint. Joint density evaluations are not applicable in areas described in 
Section 3077.4.9.3.1.4., “Miscellaneous Areas.” Determine the joint density in accordance with Tex-207-F, 
Part VII. Record the joint density information and submit results on Department forms to the Engineer. The 
evaluation is considered failing if the joint density is more than 3.0 pcf below the density taken at the core 
random sample location and the correlated joint density is less than 90.0%. The Engineer will make 
independent joint density verification at least once per project and may make independent joint density 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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verifications at the random sample locations. The Engineer’s joint density test results will be used when 
available. 

Provide the Engineer with the joint density of every sublot in the lot within one working day of the completion 
of each lot. Report the results of each joint density in accordance with Section 3077.4.2., “Reporting and 
Responsibilities.” 

Investigate joint density failures and take corrective actions during production and placement to improve the 
joint density. Suspend production if the evaluations on two consecutive sublots fail unless otherwise 
approved. Resume production after the Engineer approves changes to production or placement methods. 

4.9.3.3.4. Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR 
value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in 
accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The 
Engineer may require removal and replacement of the defective material at the Contractor’s expense. The 
asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F. 

4.9.3.3.5. Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, 
mat slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate 
particles, or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the 
Engineer will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely 
affect pavement performance, the Engineer may require the Contractor to remove and replace (at the 
Contractor’s expense) areas of the pavement that contain irregularities. The Engineer may also require the 
Contractor to remove and replace (at the Contractor’s expense) areas where the mixture does not bond to 
the existing pavement. 

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

4.9.4. Exempt Production. The Engineer may deem the mixture as exempt production for the following conditions:  

 anticipated daily production is less than 500 tons;  

 total production for the project is less than 5,000 tons;  

 when mutually agreed between the Engineer and the Contractor; or  

 when shown on the plans. 

For exempt production, the Contractor is relieved of all production and placement QC/QA sampling and 
testing requirements, except for coring operations when required by the Engineer. The production and 
placement pay factors are 1.000 if the specification requirements listed below are met, all other specification 
requirements are met, and the Engineer performs acceptance tests for production and placement listed in 
Table 17 when 100 tons or more per day are produced: 

 produce, haul, place, and compact the mixture in compliance with the specification and as directed;  

 control mixture production to yield a laboratory-molded density that is within ±1.0% of the target 

laboratory-molded density as tested by the Engineer; 

 compact the mixture in accordance with Section 3077.4.8., “Compaction”; and 

 when a thermal imaging system is not used, the Engineer may perform segregation (density profiles) 

and thermal profiles in accordance with the specification. 

4.9.5. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 
unless otherwise shown on the plans. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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5. MEASUREMENT 

5.1. Superpave Mixtures. Hot mix will be measured by the ton of composite hot-mix, which includes asphalt, 
aggregate, and additives. Measure the weight on scales in accordance with Item 520, “Weighing and 
Measuring Equipment.” 

5.2. Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after 
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will 
witness all strapping operations for volume determination. All tack, including emulsions, will be measure by 
the gallon applied.  

The Engineer may allow the use of a metering device to determine the asphalt volume used and application 
rate if the device is accurate within 1.5% of the strapped volume. 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Article 3077.5.1, “Measurement,” will be paid for at the unit bid price for “Superpave Mixtures” of the mixture 
type, SAC, and binder specified. These prices are full compensation for surface preparation, materials, 
placement, equipment, labor, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Article 3077.5.2, “Measurement,” will be paid for at the unit bid price for “Tack Coat” of the tack coat 
provided. These prices are full compensation for materials, placement, equipment, labor, tools, and 
incidentals. Payment adjustments will be applied as determined in this Item; however, a payment adjustment 
factor of 1.000 will be assigned for all placement sublots for “level ups” only when “level up” is listed as part 
of the item bid description code. A payment adjustment factor of 1.000 will be assigned to all production and 
placement sublots when “exempt” is listed as part of the item bid description code, and all testing 
requirements are met. 

Payment for each sublot, including applicable payment adjustments greater than 1.000, will only be paid for 
sublots when the Contractor supplies the Engineer with the required documentation for production and 
placement QC/QA, thermal profiles, segregation density profiles, and longitudinal joint densities in 
accordance with Section 3077.4.2., “Reporting and Responsibilities.” When a thermal imaging system is 
used, documentation is not required for thermal profiles or segregation density profiles on individual sublots; 
however, the thermal imaging system automated reports described in Tex-244-F are required. 

Trial batches will not be paid for unless they are included in pavement work approved by the Department. 

Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 

6.1. Production Payment Adjustment Factors. The production payment adjustment factor is based on the 
laboratory-molded density using the Engineer’s test results. The bulk specific gravities of the samples from 
each sublot will be divided by the Engineer’s maximum theoretical specific gravity for the sublot. The 
individual sample densities for the sublot will be averaged to determine the production payment adjustment 
factor in accordance with Table 20 for each sublot using the deviation from the target laboratory-molded 
density defined in Table 10. The production payment adjustment factor for completed lots will be the average 
of the payment adjustment factors for the four sublots sampled within that lot. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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Table 20 
Production Payment Adjustment Factors for Laboratory-Molded Density1 

Absolute Deviation from 
Target Laboratory-Molded Density 

Production Payment Adjustment Factor 
(Target Laboratory-Molded Density) 

0.0 1.075 

0.1 1.075 

0.2 1.075 

0.3 1.066 

0.4 1.057 

0.5 1.047 

0.6 1.038 

0.7 1.029 

0.8 1.019 

0.9 1.010 

1.0 1.000 

1.1 0.900 

1.2 0.800 

1.3 0.700 

> 1.3 Remove and replace 

1. If the Engineer’s laboratory-molded density on any sublot is less than 95.0% or greater than 
97.0%, take immediate corrective action to bring the mixture within these tolerances. The 
Engineer may suspend operations if the Contractor’s corrective actions do not produce 
acceptable results. The Engineer will allow production to resume when the proposed 
corrective action is likely to yield acceptable results. 

6.1.1. Payment for Incomplete Production Lots. Production payment adjustments for incomplete lots, described 
under Section 3077.4.9.2.1.1., “Incomplete Production Lots,” will be calculated using the average production 
pay factors from all sublots sampled.  

A production payment factor of 1.000 will be assigned to any lot when the random sampling plan did not 
result in collection of any samples within the first sublot. 

6.1.2. Production Sublots Subject to Removal and Replacement. If after referee testing, the laboratory-molded 
density for any sublot results in a “remove and replace” condition as listed in Table 20, the Engineer may 
require removal and replacement or may allow the sublot to be left in place without payment. The Engineer 
may also accept the sublot in accordance with Section 3077.5.3.1., “Acceptance of Defective or 
Unauthorized Work.” Replacement material meeting the requirements of this Item will be paid for in 
accordance with this Section. 

6.2. Placement Payment Adjustment Factors. The placement payment adjustment factor is based on in-place 
air voids using the Engineer’s test results. The bulk specific gravities of the cores from each sublot will be 
divided by the Engineer’s average maximum theoretical specific gravity for the lot. The individual core 
densities for the sublot will be averaged to determine the placement payment adjustment factor in 
accordance with Table 21 for each sublot that requires in-place air void measurement. A placement payment 
adjustment factor of 1.000 will be assigned to the entire sublot when the random sample location falls in an 
area designated on the plans as not subject to in-place air void determination. A placement payment 
adjustment factor of 1.000 will be assigned to quantities placed in areas described in Section 3077.4.9.3.1.4., 
“Miscellaneous Areas.” The placement payment adjustment factor for completed lots will be the average of 
the placement payment adjustment factors for up to four sublots within that lot. 
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Table 21 
Placement Payment Adjustment Factors for In-Place Air Voids 

In-Place 
Air Voids 

Placement Payment 
Adjustment Factor 

In-Place 
Air Voids 

Placement Payment 
Adjustment Factor 

< 2.7 Remove and Replace 5.9 1.048 

2.7 0.710 6.0 1.045 

2.8 0.740 6.1 1.042 

2.9 0.770 6.2 1.039 

3.0 0.800 6.3 1.036 

3.1 0.830 6.4 1.033 

3.2 0.860 6.5 1.030 

3.3 0.890 6.6 1.027 

3.4 0.920 6.7 1.024 

3.5 0.950 6.8 1.021 

3.6 0.980 6.9 1.018 

3.7 1.000 7.0 1.015 

3.8 1.015 7.1 1.012 

3.9 1.030 7.2 1.009 

4.0 1.045 7.3 1.006 

4.1 1.060 7.4 1.003 

4.2 1.075 7.5 1.000 

4.3 1.075 7.6 0.980 

4.4 1.075 7.7 0.960 

4.5 1.075 7.8 0.940 

4.6 1.075 7.9 0.920 

4.7 1.075 8.0 0.900 

4.8 1.075 8.1 0.880 

4.9 1.075 8.2 0.860 

5.0 1.075 8.3 0.840 

5.1 1.072 8.4 0.820 

5.2 1.069 8.5 0.800 

5.3 1.066 8.6 0.780 

5.4 1.063 8.7 0.760 

5.5 1.060 8.8 0.740 

5.6 1.057 8.9 0.720 

5.7 1.054 9.0 0.700 

5.8 1.051 > 9.0 Remove and Replace 

6.2.1. Payment for Incomplete Placement Lots. Payment adjustments for incomplete placement lots described 
under Section 3077.4.9.3.1.2., “Incomplete Placement Lots,” will be calculated using the average of the 
placement pay factors from all sublots sampled and sublots where the random location falls in an area 
designated on the plans as not eligible for in-place air void determination.  

If the random sampling plan results in production samples, but not in placement samples, the random core 
location and placement adjustment factor for the sublot will be determined by applying the placement random 
number to the length of the sublot placed. 

If the random sampling plan results in placement samples, but not in production samples, no placement 
adjustment factor will apply for that sublot placed.  

A placement payment adjustment factor of 1.000 will be assigned to any lot when the random sampling plan 
did not result in collection of any production samples. 

6.2.2. Placement Sublots Subject to Removal and Replacement. If after referee testing, the placement payment 
adjustment factor for any sublot results in a “remove and replace” condition as listed in Table 21, the 
Engineer will choose the location of two cores to be taken within 3 ft. of the original failing core location. The 
Contractor will obtain the cores in the presence of the Engineer. The Engineer will take immediate 
possession of the untrimmed cores and submit the untrimmed cores to the Materials and Tests Division, 
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where they will be trimmed, if necessary, and tested for bulk specific gravity within 10 working days of 
receipt. 

The bulk specific gravity of the cores from each sublot will be divided by the Engineer’s average maximum 
theoretical specific gravity for the lot. The individual core densities for the sublot will be averaged to 
determine the new payment adjustment factor of the sublot in question. If the new payment adjustment factor 
is 0.700 or greater, the new payment adjustment factor will apply to that sublot. If the new payment 
adjustment factor is less than 0.700, no payment will be made for the sublot. Remove and replace the failing 
sublot, or the Engineer may allow the sublot to be left in place without payment. The Engineer may also 
accept the sublot in accordance with Section 3077.5.3.1., “Acceptance of Defective or Unauthorized Work.” 
Replacement material meeting the requirements of this Item will be paid for in accordance with this Section. 

6.3. Total Adjusted Pay Calculation. Total adjusted pay (TAP) will be based on the applicable payment 
adjustment factors for production and placement for each lot. 

TAP = (A+B)/2 

where: 
A = Bid price × production lot quantity × average payment adjustment factor for the production lot 
B = Bid price × placement lot quantity × average payment adjustment factor for the placement lot + (bid price 
× quantity placed in miscellaneous areas × 1.000) 

Production lot quantity = Quantity actually placed - quantity left in place without payment 

Placement lot quantity = Quantity actually placed - quantity left in place without payment - quantity placed in 
miscellaneous areas 
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Special Specification 3079 

Permeable Friction Course 
 

 

1.  DESCRIPTION 
 

Construct a hot-mix asphalt (HMA) surface course composed of a compacted permeable mixture of 
aggregate, asphalt binder, and additives mixed hot in a mixing plant. 

 
 

2. MATERIALS 
 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

 
Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

 
2.1. Aggregate. Furnish aggregates from sources that conform to the requirements in accordance with Table 1 and 

as specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be 
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when 
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse 
aggregate. Do not use intermediate or fine aggregate in permeable friction course (PFC) mixtures. Supply 
aggregates that meet the definitions in Tex-100-E for crushed gravel or crushed stone. The Engineer will 
designate the plant or the quarry as the sampling location. Provide samples from materials produced for the 
project. The Engineer will establish the Surface Aggregate Classification (SAC) and perform Los Angeles 
abrasion, magnesium sulfate soundness, and Micro-Deval tests. Perform all other aggregate quality tests in 
accordance with Table 1. Document all test results on the mixture design report. The Engineer may perform 
tests on independent or split samples to verify Contractor test results. Stockpile aggregates for each source 
and type separately. Determine aggregate gradations for mixture design and production testing based on the 
washed sieve analysis given in Tex-200-F, Part II. 

 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

 
For sources not listed on the Department’s BRSQC: 

▪ build an individual stockpile for each material; 

▪ request the Department test the stockpile for specification compliance; 

▪ approved only when tested by the Engineer; 

▪ once approved, do not add material to the stockpile unless otherwise approved; and 

▪ allow 30 calendar days for the Engineer to sample, test, and report results. 

 
Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes, unless otherwise shown on the plans. SAC requirements 
apply to aggregates used on surfaces other than travel lanes when shown on the plans. The SAC for sources 
on the Department’s Aggregate Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
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2.1.1.1. Blending Class A and Class B Aggregates. To prevent crushing of the Class B aggregate when blending, 
Class B aggregate may be blended with a Class A aggregate to meet requirements for Class A materials if 
the Department’s BRSQC rated source soundness magnesium (RSSM) rating for the Class B aggregate is 
less than the Class A aggregate or if the RSSM rating for the Class B aggregate is less than or equal to 10%. 
Use the rated values for hot mix asphaltic concrete (HMAC) published in the BRSQC. When blending Class A 
and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if required, 
of all the aggregates used in the mixture design retained on the No. 4 sieve comes from the Class A aggregate 
source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the Class A 
and B aggregates differ by more than 0.300. Class B aggregate may be disallowed when shown on the plans. 

 
The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the 
material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer may 
determine the gradations based on either washed or dry sieve analysis from samples obtained from individual 
aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the 
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a 
failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

 
2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance 

with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source 
Soundness Magnesium (RSSM) loss value greater than 10 as listed in the BRSQC, unless otherwise directed. 
The Engineer will perform testing before the start of production and may perform additional testing at any time 
during production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate 
source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing 
based on a satisfactory test history of the same aggregate source. 

 
The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

 
Mgest. = (RSSM)(MDact./RSMD) 

 
where: 

Mgest. = magnesium sulfate soundness loss 
RSSM = Rated Source Soundness Magnesium 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

 
When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, 
and additional testing may be required before granting approval. 

 Table 1  
Coarse Aggregate Quality Requirements 

Property Test Method Requirement 
SAC Tex-499-A (AQMP) As shown on the plans 
Deleterious material, %, Max Tex-217-F, Part I 1.0 
Decantation, %, Max Tex-217-F, Part II 1.5 
Micro-Deval abrasion, % Tex-461-A Note 1 
Los Angeles abrasion, %, Max Tex-410-A 30 
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20 
Crushed face count,2 %, Min Tex-460-A, Part I 95 
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 
1. Used to estimate the magnesium sulfate soundness loss in accordance with Section 3079.2.1.1.2., “Micro-Deval 

Abrasion.” 
2. Only applies to crushed gravel. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
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2.2. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

2.3. Asphalt Binder. Furnish the type and grade of binder specified on the plans that meets the requirements of 
Item 300, “Asphalts, Oils, and Emulsions.” 

 
2.3.1. Performance-Graded (PG) Binder. Provide an asphalt binder with a high-temperature grade of PG 76 and 

low-temperature grade as shown on the plans in accordance with Section 300.2.10., “Performance-Graded 
Binders,” when PG binder is specified. 

 
2.3.2. Asphalt-Rubber (A-R) Binder. Provide A-R binder that meets the Type I or Type II requirements of 

Section 300.2.9., “Asphalt-Rubber Binders,” when A-R is specified unless otherwise shown on the plans. Use 
at least 15.0% by weight of Crumb Rubber Modifier (CRM) that meets the Grade B or Grade C requirements 
of Section 300.2.7., “Crumb Rubber Modifier,” unless otherwise shown on the plans. Provide the Engineer the 
A-R binder blend design with the mix design (JMF1) submittal. Provide the Engineer with documentation such 
as the bill of lading showing the quantity of CRM used in the project unless otherwise directed. 

 
2.4. Tack Coat. Furnish CSS-1H, SS-1H, EBL, or a PG binder with a minimum high-temperature grade of PG 58 

for tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat 
materials listed on the Department’s Tracking Resistant Asphalt Interlayer (TRAIL) MPL may be allowed or 
required when shown on the plans. Do not dilute emulsified asphalts at the terminal, in the field, or at any 
other location before use. 

 
2.5. Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of 

additives used in the project unless otherwise directed. 

 
2.5.1. Fibers. Provide cellulose or mineral fibers when PG binder is specified. Do not use fibers when A-R binder is 

specified. Submit written certification to the Engineer that the fibers proposed for use meet the requirements 
of DMS-9204, “Fiber Additives for Bituminous Mixtures.” Fibers may be pre-blended into the binder at the 
asphalt supply terminal unless otherwise shown on the plans. 

 
2.5.2. Lime Mineral Filler. Add lime as mineral filler at a rate of 1.0% by weight of the total dry aggregate in 

accordance with Item 301, “Asphalt Antistripping Agents,” unless otherwise shown on the plans or waived by 
the Engineer based on Hamburg Wheel test results. Do not add lime directly into the mixing drum of any 
plant where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection 
system that reintroduces the lime into the drum. 

 
2.5.3. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 

with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection system 
that reintroduces the lime into the drum. When the plans require lime to be added as an antistripping agent, 
lime added as mineral filler will count towards the total quantity of lime specified. 
 

2.5.4. Compaction Aid. Compaction aid is defined as a Department-approved chemical warm mix additive denoted 
as “chemical additive” on the Department’s materials producer list (MPL) that is used to facilitate mixing and 
compaction of HMA.  
 
Compaction aid is allowed for use on all projects. Compaction aid is required when shown on the plans or 
as required in Section 3079.4.7.1., “Weather Conditions.” 
 
Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be 
used to facilitate mixing and compaction of HMA; however warm mix foaming processes are not defined 
as a Compaction aid. 

 
2.6. Recycled Materials. Recycled materials are not allowed for use. 
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3. EQUIPMENT 
 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” When A-R binder is specified, equip the hot-mix plant with an in-line viscosity-measuring device 
located between the blending unit and the mixing drum. Provide a means to calibrate the asphalt mass flow 
meter on-site when a meter is used. 

 
 

4. CONSTRUCTION 
 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

 
4.1. Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 

conduct all mixture designs, sampling, and testing in accordance with Table 2. Supply the Engineer with a list 
of certified personnel and copies of their current certificates before beginning production and when personnel 
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists 
to conduct placement tests. Provide Level AGG101 certified specialists for aggregate testing. 
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Table 2 
Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate Testing 

 Sampling Tex-221-F ✓ ✓ 1A/AGG101 

 Dry sieve Tex-200-F, Part I ✓ ✓ 1A/AGG101 

 Washed sieve Tex-200-F, Part II ✓ ✓ 1A/AGG101 

 Deleterious material Tex-217-F, Parts I & III ✓ ✓ AGG101 

 Decantation Tex-217-F, Part II ✓ ✓ AGG101 

 Los Angeles abrasion Tex-410-A  ✓ Department 

 Magnesium sulfate soundness Tex-411-A  ✓ Department 

 Micro-Deval abrasion Tex-461-A  ✓ AGG101 

 Crushed face count Tex-460-A ✓ ✓ AGG101 

 Flat and elongated particles Tex-280-F ✓ ✓ AGG101 

2. Asphalt Binder & Tack Coat Sampling 

 Asphalt binder sampling Tex-500-C, Part II ✓ ✓ 1A/1B 

 Tack coat sampling Tex-500-C, Part III ✓ ✓ 1A/1B 

3. Mix Design & Verification 

 Design and JMF changes Tex-204-F ✓ ✓ 2 

 Mixing Tex-205-F ✓ ✓ 2 

 Molding (SGC) Tex-241-F ✓ ✓ 1A 

Laboratory-molded density Tex-207-F, Parts I, VI, & VIII ✓ ✓ 1A 

 Rice gravity Tex-227-F, Part II ✓ ✓ 1A 

 Ignition oven correction factors2 Tex-236-F, Part II ✓ ✓ 2 

 Drain-down Tex-235-F ✓ ✓ 1A 

 Hamburg Wheel test Tex-242-F ✓ ✓ 1A 

 Boil test4 Tex-530-C ✓ ✓ 1A 

 Cantabro loss Tex-245-F ✓ ✓ 1A 

4. Production Testing 

 Control charts Tex-233-F ✓ ✓ 1A 

 Mixture sampling Tex-222-F ✓ ✓ 1A/1B 

Gradation & asphalt binder     
content2 

Tex-236-F, Part I ✓ ✓ 1A 

 Moisture content Tex-212-F, Part II ✓ ✓ 1A/AGG101 

 Micro-Deval abrasion Tex-461-A  ✓ AGG101 

 Drain-down Tex-235-F ✓ ✓ 1A 

 Boil test4 Tex-530-C ✓ ✓ 1A 

 Abson recovery Tex-211-F  ✓ Department 

5. Placement Testing 

 Control charts Tex-233-F ✓ ✓ 1A 

 Ride quality measurement Tex-1001-S ✓ ✓ Note 3 

 Thermal profile Tex-244-F ✓ ✓ 1B 

 Water flow test Tex-246-F ✓ ✓ 1B 

 Shear bond strength test Tex-249-F  ✓ Department 

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3079.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface 

Test Type B is specified. 
4. When shown on the plans. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
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4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement tests, control charts, and thermal profiles. Obtain the 
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any 
available test results to the other party when requested. The maximum allowable time for the Contractor and 
Engineer to exchange test data is given in Table 3. The Engineer and the Contractor will immediately report to 
the other party any test result that requires suspension of production or placement or that fails to meet the 
specification requirements. Record and electronically submit all test results and pertinent information on 
Department-provided templates. 

 
Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 3 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 
Production Quality Control 

 Gradation1 

Contractor Engineer 
1 working day of completion of 

the sublot 

 Asphalt binder content1 
 Laboratory-molded density1 
 Moisture content2 

  Drain-down1 

  Boil test4 
Production Quality Assurance 

 Gradation2  
 

 
Engineer 

 
 

 
Contractor 

 
 

1 working day of completion of 
the sublot 

 Asphalt binder content2 
 Laboratory-molded density2 
 Hamburg Wheel test3 
 Boil test4 
 Drain-down2 

 Binder tests3 
Placement Quality Control 

 Thermal profile1 
Contractor Engineer 1 working day of completion of 

the lot  Water flow1 
Placement Quality Assurance 

 Thermal profile2  
Engineer 

 
Contractor 1 working day of completion of 

the lot  Aging ratio3 
 Water flow2 
1. These tests are required on every sublot. 

2. To be performed at the frequency in accordance with Table 9 or as shown on the plans. 
3. To be reported as soon as the results become available. 
4. When shown on the plans 

 

Use the procedures described in Tex-233-F to plot the results of all production and placement testing, when 
directed. Update the control charts as soon as test results for each sublot become available. Make the 
control charts readily accessible at the field laboratory. The Engineer may suspend production for failure to 
update control charts. 

 
4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 

made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

 
Submit a written QCP before the mandatory pre-paving meeting when directed. Receive approval of the QCP 
before pre-paving meeting. Include the following items in the QCP: 

 
4.3.1. Project Personnel. For project personnel, include: 

■ a list of individuals responsible for QC with authority to take corrective action; 

■ current contact information for each individual listed; and 

https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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■ current copies of certification documents for individuals performing specified QC functions. 

 
4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

■ the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 

■ aggregate stockpiling procedures to avoid contamination and segregation; 

■ frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

■ procedure for monitoring the quality and variability of asphalt binder. 

 
4.3.3. Production. For production, include: 

■ loader operation procedures to avoid contamination in cold bins; 

■ procedures for calibrating and controlling cold feeds; 

■ procedures to eliminate debris or oversized material; 

■ procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, lime, liquid antistrip, compaction aid, foaming process, fibers); 

■ procedures for reporting job control test results; and 

■ procedures to avoid segregation and drain-down in the silo. 

 
4.3.4. Loading and Transporting. For loading and transporting, include: 

■ type and application method for release agents; and 

■ truck loading procedures to avoid segregation. 

 
4.3.5. Placement and Compaction. For placement and compaction, include: 

■ proposed agenda for mandatory pre-paving meeting, including date and location; 

■ proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses); 

■ type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

■ procedures for the transfer of mixture into the paver, while avoiding physical and thermal segregation and 

preventing material spillage; 

■ process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

■ paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid 

physical and thermal segregation and other surface irregularities; and 

■ procedures to construct quality longitudinal and transverse joints. 

4.4. Mixture Design. 

4.4.1. Design Requirements. Use the PFC design procedure provided in Tex-204-F, unless otherwise shown on 
the plans. Design the mixture to meet the requirements in accordance with Tables 1, 4, 5, and 6. Use a 
Superpave Gyratory Compactor (SGC) at 50 gyrations as the design number of gyrations (Ndesign). 

 
The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

 
Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 

■ the combined aggregate gradation, source, specific gravity, and percent of each material used; 

■ results of all applicable tests; 

■ the mixing and molding temperatures; 

■ the signature of the Level 2 person or persons that performed the design; 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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■ the date the mixture design was performed; and 

■ a unique identification number for the mixture design. 

 
Table 4 

Master Gradation Limits (% Passing by Weight or Volume) 

Sieve Size 

PG 76 Mixtures A-R Mixtures 

Test Procedure Fine 
(PFC-F) 

Coarse 
(PFC-C) 

Fine 
(PFCR-F) 

Coarse 
(PFCR-C) 

3/4″ – 100.01 100.01 100.01 

Tex-200-F 

1/2″ 100.01 80.0–100.0 95.0–100.0 80.0–100.0 

3/8″ 95.0–100.0 35.0–60.0 50.0–80.0 35.0–60.0 

#4 20.0–55.0 1.0–20.0 0.0–8.0 0.0–20.0 

#8 1.0–10.0 1.0–10.0 0.0–4.0 0.0–10.0 

#200 1.0–4.0 1.0–4.0 0.0–4.0 0.0–4.0 

1. Defined as maximum sieve size. No tolerance allowed. 

 

Table 5 
Mixture Design Properties 

Mix Property 

PG 76 Mixtures A-R Mixtures 

Test 
Procedure 

Fine  
(PFC-F) 

Requirements 

Coarse  
(PFC-C) 

Requirements 

Fine  
(PFCR-F) 

Requirements 

Coarse 
(PFCR-C) 

Requirements 

Design gyrations 
(Ndesign) 

50 50 50 50 Tex-241-F 

Lab-molded density, % 78.0 Max 82.0 Max 82.0 Max 82.0 Max Tex-207-F 

Asphalt Binder Content, 
% 

6.0–7.0 6.0–7.0 8.0–10.0 7.0–9.0 -- 

Hamburg Wheel test,1 
passes at 12.5 mm rut 
depth 

10,000 Min2 Note 3 Note 3 Note 3 Tex-242-F 

Drain-down, % 0.10 Max 0.10 Max 0.10 Max 0.10 Max Tex-235-F 

Fiber content,  
% by wt. of total PG 76 
mixture 

0.20–0.50 0.20–0.50 – – Calculated 

Lime content,  
% by wt. of total 
aggregate 

1.04 1.04 – – Calculated 

CRM content,  
% by wt. of A-R binder 

– – 15.0 Min 15.0 Min Calculated 

Boil test5 – – – – Tex-530-C 

Cantabro loss, % 20.0 Max 20.0 Max 20.0 Max 20.0 Max Tex-245-F 

1. Mold test specimens to Ndesign at the optimum asphalt binder content.  
2. May be decreased when shown on the plans. 
3. No specification value is required unless otherwise shown on the plans. 
4. Unless otherwise shown on the plans or waived by the Engineer based on Hamburg Wheel results. 
5. When shown on the plans. Used to establish baseline for comparison to production results. 

 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level, 
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original 
laboratory mixture design used to produce the trial batch. When a compaction aid or foaming process is used, 
JMF1 may be designed and submitted to the Engineer without including the compaction aid or foaming 
process. When a compaction aid or foaming process is used, document the compaction aid or foaming 
process used and recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify JMF1 
based on plant-produced mixture from the trial batch unless otherwise approved. The Engineer may accept an 
existing mixture design previously used on a Department project and may waive the trial batch to verify JMF1. 
The Department may require the Contractor to reimburse the Department for verification tests if more than two 
trial batches per design are required. 

 
4.4.2.1. Contractor’s Responsibilities. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
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4.4.2.1.1. Providing Gyratory Compactor. Furnish an SGC calibrated in accordance with Tex-241-F for molding 

production samples. Locate the SGC at the Engineer’s field laboratory or make the SGC available to the 
Engineer for use in molding production samples. 

 
4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 

correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production 
test results. 

 
4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 

materials and request approval to produce the trial batch. Provide an additional 25 lb. of the design mixture if 
opting to have the Department perform the Hamburg Wheel test on the laboratory mixture when required 
in accordance with Table 5, and request that the Department perform the test. 

 
4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

 
4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 

proposed for use. 

 
4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 

oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Note 
that the asphalt content correction factor takes into account the percent fibers in the mixture so that the fibers 
are excluded from the binder content determination. Provide the Engineer with split samples of the mixtures 
before the trial batch production, including all additives (except water), and blank samples used to determine 
the correction factors for the ignition oven used for quality assurance (QA) testing during production. 
Correction factors established from a previously approved mixture design may be used for the current 
mixture design if the mixture design and ignition oven are the same as previously used and the correction 
factors are not more than 12 mo. old, unless otherwise directed. 

 
4.4.2.1.7. Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until 

completion of the project or as directed. Use this sample for comparison purposes during production.  Add 
lime or liquid antistripping agent, as directed, if signs of stripping exist. 

 
4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 

and authorization to produce a trial batch including the compaction aid or foaming process, if applicable, for 
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the 
requirements in accordance with Table 6. The Engineer may accept test results from recent production of the 
same mixture instead of a new trial batch. 

 
4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 

produce the trial batch. Provide documentation to verify the calibration or accuracy of the asphalt mass flow 
meter to measure the binder content. Verify that asphalt mass flow meter meets the requirements of 0.4% 
accuracy, when required, in accordance with Item 520, “Weighing and Measuring Equipment.” The Engineer 
may require that the accuracy of the mass flow meter be verified based on quantities used. 

4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

 
4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 

specification requirements. 

 
4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions in 

accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples 
to the appropriate laboratory as directed. 

 
4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 

mixture requirements in accordance with Table 6. Ensure the trial batch mixture is also in compliance with the 
requirements in accordance with Table 5. Use a Department-approved laboratory listed on the MPL to perform 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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the Hamburg Wheel test on the trial batch mixture or request that the Department perform the Hamburg 
Wheel test. Provide an additional 25 lb. of the trial batch mixture if opting to have the Department perform the 
Hamburg Wheel test, if applicable, and request that the Department perform the test. The Engineer will be 
allowed 10 working days to provide the Contractor with Hamburg Wheel test results on the trial batch. Provide 
the Engineer with a copy of the trial batch test results. 

 
4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results, determine the target mixture proportions, and 

submit as JMF2 after the Engineer grants full approval of JMF1 based on results from the trial batch. The 
mixture produced using JMF2 must meet the requirements in accordance with Tables 4 and 5. Verify 
that JMF2 meets the operational tolerances in accordance with Table 6. 

 
4.4.2.1.15. Mixture Production. Use JMF2 to produce Lot 1 after receiving approval for JMF2. 

 
4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 

submit as JMF3 for use in Lot 2. 

 
4.4.2.1.17. JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 

adjustments before beginning a new lot. The adjusted JMF must: 

■ be provided to the Engineer in writing before the start of a new lot; 

■ be numbered in sequence to the previous JMF; 

■ meet the master gradation limits in accordance with Table 4; and 

■ be within the operational tolerances of JMF2 in accordance with Table 6. 

4.4.2.1.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 3079.4.9.1., 
“Referee Testing,” to resolve testing differences with the Engineer. 

 
Table 6 

Operational Tolerances 

Test 
Description 

Test 
Method 

Allowable Difference 
between JMF2 and 

JMF1 Target1 

Allowable 
Difference from 
Current JMF and 

JMF22 

Allowable Difference 
between 

Contractor and 
Engineer3 

Individual % retained for sieve 
sized larger than #200 

Tex-200-F 

Must be Within Master 
Grading Limits in 
accordance with  

Table 4 

±3.04 
±5.04 

% passing the #200 sieve ±2.04 

Laboratory-molded density, % Tex-207-F, Part VIII ±1.0 ±1.0 ±1.0 

Asphalt binder content, % Tex-236-F, Part I5 ±0.36,7 ±0.34,6,7 ±0.36,7 

Drain-down, % Tex-235-F Note 8 Note 8 N/A 

Boil test Tex-530-C Note 9 Note 9 N/A 

1. JMF1 is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved 
mixture design developed from the trial batch used to produce Lot 1. 

2. Current JMF is JMF3 or higher. JMF3 is the approved mixture design used to produce Lot 2. 
3. Contractor may request referee testing only when values exceed these tolerances. 
4. Only applies to mixture produced for Lot 1 and higher. Aggregate gradation is not allowed to be outside the limits 

shown in Table 4. 
5. Ensure the binder content determination excludes fibers. 
6. May be obtained from asphalt mass flow meter readouts as determined by the Engineer. 
7. Binder content is not allowed to be outside the limits in accordance with Table 5. 
8. Verify that Table 5 requirements are met. 
9. When shown on the plans. 

 

4.4.2.2. Engineer’s Responsibilities. 

 
4.4.2.2.1. Superpave Gyratory Compactor. The Engineer will use a Department SGC calibrated in 

accordance with Tex-241-F to mold samples for laboratory mixture design verification. For molding 
trial batch and production specimens, the Engineer will use the Contractor-provided SGC at the 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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field laboratory or provide and use a Department SGC at an alternate location. 

 
4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 

conformance of the following information within two working days of receipt: 

■ the Contractor’s mix design report (JMF1); 

■ the Contractor-provided Hamburg Wheel test results; 

■ all required materials including aggregates, asphalt, and additives; and 

■ the mixture specifications. 
 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test with laboratory mixture design, 10 working days are allowed for 
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture from 
the trial batch. 

 
Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 
Section 3079.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two 
working days, conditional approval of JMF1 will still be granted within two working days of receiving 
JMF1. When the Engineer’s test results become available, they will be used for specification 
compliance. 

 
The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1. 

4.4.2.2.3. Hamburg Wheel Testing. At the Contractor’s request, the Department will perform the Hamburg 
Wheel test on the laboratory mixture in accordance with Tex-242-F to verify compliance with the 
Hamburg Wheel test requirement in accordance with Table 5. The Engineer will be allowed 10 
working days to provide the Contractor with Hamburg Wheel test results on the laboratory 
mixture design. 

4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the 
Contractor to determine the aggregate and asphalt correction factors for the ignition oven used for 
QA testing during production in accordance with Tex-236-F, Part II. Provide correction factors 
that are not more than 12 mo. old. The Engineer will verify that the asphalt content correction 
factor takes into account the percent fibers in the mixture so that the fibers are excluded from the 
binder content determination. 

4.4.2.2.5. Testing the Trial Batch. Within one full working day, the Engineer will sample and test the trial batch to 
ensure that the mixture meets the requirements in accordance with Table 6. If the Contractor requests the 
option to have the Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will 
mold samples in accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement 
in accordance with Table 5. 

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These results 
may be retained and used for comparison purposes during production. 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in 
accordance with Table 5. 

The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

4.4.2.2.7. Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in accordance with Tables 4, 5, and 6.  

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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4.4.2.2.8. Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2). 

4.4.2.2.9. Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the master grading limits in accordance with Table 4, the asphalt binder content in accordance with 
Table 5, and are within the operational tolerances of JMF2 in accordance with Table 6. 

4.4.2.2.10. Binder Content Adjustments. For JMF2 and above, the Engineer may require the Contractor to adjust the 
target binder content by no more than 0.3% from the current JMF. 

4.5. Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification.  

4.5.1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5.2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures in accordance with Table 7. The 
Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures in accordance with Table 7. 

Table 7 
Maximum Production Temperature 

High-Temperature Binder Grade1 Maximum Production Temperature 

PG 76 345˚F 
A-R Binder 345˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture. 

 
Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck and perform the test promptly. 

 
4.6. Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 

release agent, when necessary, shown on the Department’s MPL to coat the inside bed of the truck. Do 
not use diesel or any release agent not shown on the Department’s MPL. 

 
Use equipment for hauling as defined in Section 3079.4.7.3.3., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

 
4.7. Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the 

Department’s copy to the Engineer approximately every hour or as directed. Use a hand-held thermal camera 
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal 
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as the 
mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the 
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

 
Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished 
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by 
at least 6 in. Place mixture so that longitudinal joints on the surface course coincide within 6-in. of lane lines 
and are not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly. 

 
4.7.1. Weather Conditions. 

 
4.7.1.1. When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the 

roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however, 
the Engineer may restrict the Contractor from paving if the ambient temperature is likely to drop below 32°F 
within 12 hr. of paving. Place mixtures when weather conditions and moisture conditions of the roadway surface 
are suitable as determined by the Engineer. Provide output data from the thermal imaging system to 
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with Section 
3079.4.7.3.1.2., “Thermal Imaging System.” 
 
Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

 
4.7.1.1.1. When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging 

system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved 
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or 
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway 
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if 
the air temperature is 60°F and falling. 

 
Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

 
4.7.2. Tack Coat.  

 
4.7.2.1. Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 

0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate 
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular 
patterns. Apply adequate overlap of the tack coat in the longitudinal direction during the placement of the 
mat to ensure bond of adjacent PFC mats, unless otherwise directed. Unless otherwise directed, avoid 
tacking the vertical faces of adjacent PFC mats in the longitudinal direction to avoid restricting lateral drainage. 
Apply tack coat to all transverse joints. Allow adequate time for emulsion to break completely before placing 
any material. Do not dilute emulsified asphalts at the terminal, in the field, or at any other location before use. 
 

4.7.2.2. Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance with 
Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The 
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample 
from the asphalt distributor immediately before use. Label the can with the corresponding lot and sublot 
numbers, producer, producer facility, grade, district, date sampled, and project information including highway 
and CSJ. For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is 
greater than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.” 
 

4.7.3. Lay-Down Operations. Use the placement temperature in accordance with Table 8 to establish the minimum 
placement temperature of the mixture delivered to the paving operation. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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Table 8 

Minimum Mixture Placement Temperature 

High-Temperature Binder Grade1 
Minimum Placement Temperature  

(Before Entering Paving Operation)2,3 

PG 76 280˚F 
A-R Binder 280˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture.   

2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer nearest to the 
point of entry of the paving operation.  

3. Minimum placement temperatures may be reduced 10°F if using a compaction aid. 

 
4.7.3.1. Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 

thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in 
Section 3079.4.9.3.2., “Miscellaneous Areas.” 

 
4.7.3.1.1. Thermal Segregation. 

 
4.7.3.1.1.1.  Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F. 

 
4.7.3.1.1.2.  Severe. Any areas that have a temperature differential greater than 50°F.  

 
4.7.3.1.2.  Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 

 the report described in Tex-244-F to the Engineer daily. Modify the paving process as necessary to eliminate 
 any recurring (moderate or severe) thermal segregation identified by the thermal imaging system..  

 
The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the 
paving process to eliminate recurring severe or moderate thermal segregation.  
 
Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging 
system software to generate temperature profile plots daily or as requested by the Engineer. 

 
4.7.3.1.2.1.  Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate corrective 

 action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is used. Provide 
 the Engineer with the thermal profile of every sublot within one working day of the completion of each lot. 
 When requested by the Engineer, provide the electronic files generated using the thermal camera. Report the 
 results of each thermal profile in accordance with Section 3079.4.2., “Reporting and Responsibilities.” The 
 Engineer will use a hand-held thermal camera to obtain a thermal profile at least once per project. Suspend 
 operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise 
 directed. Resume operations when the Engineer determines that subsequent production will meet the 
 requirements of this Section. 

 
4.7.3.2.  Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows, 

 substantially all the mixture deposited on the roadbed is picked up and loaded into the paver. 

 
4.7.3.3.  Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture; however, 

 with exception of paving miscellaneous areas, end dump trucks are only allowed when used in conjunction 
 with an MTD with remixing capability or when a thermal imaging system is used unless otherwise allowed. 

 
4.7.3.4.  Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 

 5 min. The Engineer may evaluate the suspect area in accordance with Section 3079.4.9.3.3., “Recovered 
 Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
 paver is stopped. 

 
4.8.  Compaction. Roll the freshly placed PFC with as many steel-wheeled rollers as necessary, operated in 

 static mode, to seat the mixture without excessive breakage of the aggregate and to provide a smooth 
 surface and uniform texture. Do not use pneumatic rollers. Moisten the roller drums thoroughly with a soap 
 and water solution to prevent adhesion. Use only water or an approved release agent on rollers, tamps, and 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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 other compaction equipment unless otherwise directed. 

 

Use Tex-246-F to test and verify that the compacted mixture has adequate permeability. Measure the water flow 
once per sublot at locations directed by the Engineer. The water flow rate must be less than 20 sec. Investigate the 
cause of the water flow rate test failures and take corrective actions during production and placement to ensure 
the water flow rate is less than 20 sec. Suspend production if two consecutive water flow rate tests fail unless 
otherwise approved. Resume production after the Engineer approves changes to production or placement 
methods.  
 
Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 180°F. 

 
Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

 
4.9.  Acceptance Plan. Sample and test the hot-mix on a lot and sublot basis. 

 
4.9.3.  Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 

 referee testing if the differences between Contractor and Engineer test results exceed the operational 
 tolerances in accordance with Table 6 and the differences cannot be resolved. The Contractor may also 
 request referee testing if the Engineer’s test results require suspension of production and the Contractor’s 
 test results are within specification limits. Make the request within five working days after receiving test 
 results and cores from the Engineer. Referee tests will be performed only on the sublot in question and only 
 for the particular tests in question. Allow 10 working days from the time the referee laboratory receives the 
 samples for test results to be reported. The Department may require the Contractor to reimburse the 
 Department for referee tests if more than three referee tests per project are required and the Engineer’s test 
 results are closer to the referee test results than the Contractor’s test results. 

 
4.9.4.  Production Acceptance. 

 
4.9.4.1.  Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 ton; 

 however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more than 
 2,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such that 
 approximately three to four sublots are produced each day. The lot size will be between 1,000 ton and 

4,000 ton. The Engineer may change the lot size before the Contractor begins any lot. 
 

4.9.4.1.1.  Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of production 
 or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots within five 
 working days unless otherwise allowed. 

 
4.9.4.2.  Production Sampling. 

 
4.9.4.2.1.  Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 

 sampler will split each sample into three equal portions in accordance with Tex-200-F and label these portions 
 as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting and take 
 immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain the 
 custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed. 

 
4.9.4.2.1.1.  Random Sample. At the beginning of the project, the Engineer will select random numbers for all production 

 sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the 
 randomly selected location. The Engineer will perform or witness the sampling of production sublots. 

 
4.9.4.2.1.2.  Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the random 

 sample collected by the Contractor. Test either the “blind” or the random sample; however, referee testing (if 
 applicable) will be based on a comparison of results from the “blind” sample. The location of the Engineer’s 
 “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be randomly 
 selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. The 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
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 Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

 
4.9.4.2.2.  Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear bond 

 strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the Control 
 Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and provide to the 
 Engineer. The Engineer will ship the cores to the Materials and Tests Division or district laboratory for shear 
 bond strength testing. Results from these tests will not be used for specification compliance. 

 
4.9.4.2.3.  Informational Hamburg and Overlay Testing. Select one random sublot from Lot 2 or higher for Hamburg 

 and Overlay testing during the first week of production. Obtain and provide the Engineer with approximately 
 90 lb. of mixture, sampled in accordance with Tex-222-F, in sealed containers, boxes, or bags labeled with 
 the Control-Section-Job (CSJ), mixture type, lot, and sublot number. The Engineer will ship the mixture to the 
 Materials and Tests Division for Hamburg and Overlay testing. Results from these tests will not be used for 
 specification compliance. 

 
4.9.4.2.4.  Asphalt Binder Sampling. Obtain a 1 qt. (1 gal. for A-R binder) sample of the asphalt binder witness by the 

 Engineer for each lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. 
 Obtain the sample at approximately the same time the mixture random sample is obtained. Sample from a 
 port located immediately upstream from the mixing drum or pug mill and upstream from the introduction of any 
 additives in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers, 
 producer, producer facility, grade, district, date sampled, and project information including highway and CSJ. 
 The Engineer will retain these samples for one year. The Engineer may also obtain independent samples. If 
 obtaining an independent asphalt binder sample and upon request of the Contractor, the Engineer will split a 
 sample of the asphalt binder with the Contractor 

 
At least once per project, the Engineer will collect split samples of each binder grade and source used. 
The Engineer will submit one split sample to the Materials and Tests Division to verify compliance with 
Item 300, “Asphalts, Oils, and Emulsions” and will retain the other split sample for one year. 
 

4.9.4.3.  Production Testing. The Contractor and Engineer must perform production tests in accordance with Table 9. 
 The Contractor has the option to verify the Engineer’s test results on split samples provided by the Engineer. 
 Determine compliance with operational tolerances in accordance with Table 6 for all sublots. 

 
At any time during production, the Engineer may require the Contractor to verify the following based on 
quantities used: 

▪ lime content (within ±0.1% of JMF), when PG binder is specified; 

▪ fiber content (within ±0.03% of JMF), when PG binder is specified; and 

▪ CRM content (within ±1.5% of JMF), when A-R binder is specified. 

 
Maintain the in-line measuring device when A-R binder is specified to verify the A-R binder viscosity between 
2,500 and 4,000 centipoise at 350°F unless otherwise approved. Record A-R binder viscosity at least once 
per hour and provide the Engineer with a daily summary unless otherwise directed. 

 
If the aggregate mineralogy is such that Tex-236-F, Part I does not yield reliable results, the Engineer may 
allow alternate methods for determining the asphalt content and aggregate gradation. The Engineer will 
require the Contractor to provide evidence that results from Tex-236-F, Part I are not reliable before permitting 
an alternate method unless otherwise allowed. Use the applicable test procedure as directed if an alternate 
test method is allowed. 

 
 

 

 

 

 

 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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Table 9 

Production and Placement Testing Frequency 

Description Test Method 
Minimum Contractor 
Testing Frequency 

Minimum Engineer Testing 
Frequency 

Individual % retained for 
sieve sized larger than 
#200 Tex-200-F 1 per sublot 1 per 12 sublots 

% passing the #200 
sieve 

Laboratory-molded 
density, % 

Tex-207-F, Part VIII 1 per sublot 1 per lot 

Asphalt binder content1, 
% Tex-236-F, Part I2 1 per sublot 1 per lot 

Drain-down, % Tex-235-F 1 per sublot 1 per 12 sublots 

Boil test3 Tex-530-C 1 per project 1 per project 

Moisture content Tex-212-F, Part II When directed 1 per project 

Cantabro loss, % Tex-245-F 

1 per project 

(sample only) 

 

1 per project 

Overlay test Tex-248-F 

1 per project 

(sample only) 

 

1 per project4,9 

Hamburg Wheel test Tex-242-F 

1 per project 

(sample only) 

 

1 per project4,9 

Water flow test Tex-246-F 1 per sublot 1 per project 

Asphalt binder sampling Tex-500-C, Part II 
1 per lot 

(sample only)5 
1 per project 

Tack coat sampling and 
testing 

Tex-500-C, Part III N/A 1 per project 

Thermal profile Tex-244-F 1 per sublot,6,7,8 1 per project7 

1. May be obtained from t mass flow meter readouts as determined by the Engineer. 

2. Ensure the binder content determination excludes fibers. 

3. When shown on the plans.  

4. Testing performed by the Materials and Tests Division on sample obtained from Lot 2 or higher. 

5. Obtain samples witness by the Engineer. The Engineer will retain these samples for one year. 

6. To be performed in the presence of the Engineer when using the thermal camera, unless otherwise approved. 

7. Not required when a thermal imaging system is used. 

8. When using the thermal imaging system, the test report must include the temperature measurements taken in 

accordance with Tex-244-F.  

9. Testing performed by the Materials and Tests Division for informational purposes only. 

 
4.9.4.4.  Operational Tolerances. Control the production process within the operational tolerances in accordance with 

 Table 6. Suspend production and placement operations when production or placement test results exceed 
 the tolerances in accordance with Table 6 unless otherwise allowed. When production is suspended, the 
 Engineer will allow production to resume when test results or other information indicates the next mixture 
 produced will be within the operational tolerances. 

 
4.9.4.5.  Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of 

 hot-mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
 Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
 Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance 
 with Table 6, payment will be made for the load. If test results are not within operational tolerances, no 
 payment will be made for the load. 

 
4.9.5.  Placement Acceptance. 

 
4.9.5.1.  Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area 

 placed during a production sublot. 

 
4.9.5.2.  Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or 

 discontinuous paving operations such as driveways, mailbox turnouts, crossovers, gores, spot level-up 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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 areas, and other similar areas. The specified layer thickness is based on the rate of 90 lb. per square yard 
 for each inch of pavement unless another rate is shown on the plans. Miscellaneous areas are not subject to 
 thermal profiles testing. 

 
4.9.5.3.  Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 

 cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
 aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
 deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR 
 value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in 
 accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The 
 Engineer may require removal and replacement of the defective material at the Contractor’s expense. The 
 asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F. 

 

4.9.5.4.  Irregularities. Identify and correct irregularities, including segregation, rutting, raveling, flushing, fat spots, 
 mat slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate 
 particles, or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the 
 Engineer will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely 
 affect pavement performance, the Engineer may require the Contractor to remove and replace (at the 
 Contractor’s expense) areas of the pavement that contain irregularities. The Engineer may also require the 
 Contractor to remove and replace (at the Contractor’s expense) areas where the mixture does not bond to 
 the existing pavement.  

 

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

 
4.9.6. Exempt Production. When the anticipated daily production is less than 100 ton, all QC and QA 

sampling and testing are waived. The Engineer may deem the mixture as exempt production for the 
following conditions: 

■ anticipated daily production is more than 100 ton but less than 250 ton; 

■ total production for the project is less than 2,500 ton; 

■ when mutually agreed between the Engineer and the Contractor; or 

■ when shown on the plans. 

 
For exempt production, the Contractor is relieved of all production and placement sampling and testing 
requirements. All other specification requirements apply, and the Engineer will perform acceptance tests for 
production and placement in accordance with Table 9. 

For exempt production: 

■ produce, haul, place, and compact the mixture as directed by the Engineer; and 

■ control mixture production to yield a laboratory-molded density that is within ±1.0% of the target density 

as tested by the Engineer. 

 
4.9.7. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 

unless otherwise shown on the plans. 

 
 

5. MEASUREMENT 
 

5.1. PFC Hot-Mix Asphalt. Permeable friction course (PFC) hot-mix will be measured by the ton of composite 
mixture which includes asphalt, aggregate, and additives. Measure the weight on scales in accordance 
with Item 520, “Weighing and Measuring Equipment. 
 

5.2. Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after 
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will 
witness all strapping operations for volume determination. All tack, including emulsions, will be measured 
by the gallon applied. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf


3079 
 

     19 – 19       01-22 
Statewide 

The Engineer may allow the use of a metering device to determine asphalt volume used and application 
rate if the device is accurate to within 1.5% of the strapped volume. 

 
 

6. PAYMENT 
 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3079.5.1., “PFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Permeable friction course 
Hot Mix Asphalt” of the mixture type, SAC, and binder specified. These prices are full compensation for 
surface preparation, materials, placement, equipment, labor, tools, and incidentals. 

 
The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3079.5.2., “Tack Coat,” will be paid for at the unit bid price for “Tack Coat” of the tack coat provided. 
These prices are full compensation for materials, placement, equipment, labor, tools, and incidentals. 
 
Trial batches will not be paid for unless they are included in pavement work approved by the Department. 

 
Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 
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Special Specification 3080 

Stone-Matrix Asphalt 
 

 

1. DESCRIPTION 
 

Construct a hot-mix asphalt (HMA) pavement layer composed of compacted stone-matrix asphalt (SMA) or 
stone-matrix asphalt rubber (SMAR) mixture of aggregate, asphalt binder, and additives mixed hot in a 
mixing plant. Payment adjustments will apply to HMA placed under this specification unless the HMA is 
deemed exempt in accordance with Section 3080.4.9.4., “Exempt Production.” 

 
 

2. MATERIALS 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1. Aggregate. Furnish aggregates from sources that conform to the requirements in accordance with Table 1 
and as specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, 
may be modified or eliminated when shown on the plans. Additional aggregate requirements may be specified 
when shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse, 
intermediate, or fine aggregate. Aggregate from reclaimed asphalt pavement (RAP) is not required to meet 
Table 1 requirements unless otherwise shown on the plans. Supply aggregates that meet the definitions in 
Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the quarry as the 
sampling location. Provide samples from materials produced for the project. The Engineer will establish the 
Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness, 
and Micro-Deval tests. Perform all other aggregate quality tests in accordance with Table 1. Document all 
test results on the mixture design report. The Engineer may perform tests on independent or split samples to 
verify Contractor test results. Stockpile aggregates for each source and type separately. Determine 
aggregate gradations for mixture design and production testing based on the washed sieve analysis given in 
Tex-200-F, Part II. 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

For sources not listed on the Department’s BRSQC: 
■ build an individual stockpile for each material; 
■ request the Department test the stockpile for specification compliance;  
■ approved only when tested by the Engineer; 
■ once approved, do not add material to the stockpile unless otherwise approved; and 
■ allow 30 calendar days for the Engineer to sample, test, and report results. 

Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes, unless otherwise shown on the plans. SAC requirements 
apply to aggregates used on surfaces other than travel lanes when shown on the plans. The SAC for 
sources on the Department’s Aggregate Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the 
BRSQC. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
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2.1.1.1. Blending Class A and Class B Aggregates. Class B aggregate meeting all other requirements in 
accordance with Table 1 may be blended with a Class A aggregate to meet requirements for Class A 
materials. When blending Class A and B aggregates to meet a Class A requirement, ensure that at least 50% 
by weight, or volume if required, of all the aggregates used in the mixture design retained on the No. 4 
sieve comes from the Class A aggregate source, unless otherwise shown on the plans. Blend by volume if 
the bulk specific gravities of the Class A and B aggregates differ by more than 0.300. Coarse aggregate from 
RAP and Recycled Asphalt Shingles (RAS) will be considered as Class B aggregate for blending purposes. 
Class B aggregate may be disallowed when shown on the plans. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the 
material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer may 
determine the gradations based on either washed or dry sieve analysis from samples obtained from individual 
aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the 
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a 
failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance 
with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source 
Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC, unless otherwise directed. 
The Engineer will perform testing before the start of production and may perform additional testing at any time 
during production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate 
source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing 
based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD) 

where: 

Mgest. = magnesium sulfate soundness loss  
RSSM = Rated Source Soundness Magnesium 

MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division and 
additional testing may be required before granting approval. 

2.1.2. Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined as 
intermediate aggregate. Supply intermediate aggregates, when used that are free from organic impurities. The 
Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free from 
organic impurities. Supply intermediate aggregate from coarse aggregate sources, when used that meet the 
requirements in accordance with Table 1 unless otherwise approved. 

If 10% or more of the stockpile is retained on the No. 4 sieve, verify that it meets the requirements in 
accordance with Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

2.1.3. Fine Aggregate. Fine aggregates consist of manufactured sands, screenings, and field sands. Fine 
aggregate stockpiles must meet the fine aggregate properties in accordance with Table 1 and the gradation 
requirements in accordance with Table 2. Supply fine aggregates that are free from organic impurities. The 
Engineer may test the fine aggregate in accordance with Tex-408-A to verify the material is free from organic 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
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impurities. Unless otherwise shown on the plans, no more than 15% of the total aggregate may be field sand or 
other uncrushed fine aggregate. Use fine aggregate, with the exception of field sand, from coarse aggregate 
sources that meet the requirements in accordance with Table 1 unless otherwise approved.   

If 10% or more of the stockpile is retained on the No. 4 sieve, verify that it meets the requirements in 
accordance with Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

 
Table 1 

Aggregate Quality Requirements 
Property Test Method Requirement 

Coarse Aggregate 
SAC Tex-499-A (AQMP) A1 

Deleterious material, %, Max Tex-217-F, Part I 1.0 
Decantation, %, Max Tex-217-F, Part II 1.5 
Micro-Deval abrasion, % Tex-461-A Note 2 
Los Angeles abrasion, %, Max Tex-410-A 30 
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20 
Crushed face count,3 %, Min Tex-460-A, Part I 95 
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate 
Linear shrinkage, %, Max Tex-107-E 3 
Sand equivalent, %, Min Tex-203-F 45 

1. Surface Aggregate Classification of “A” is required only for surface mixtures, unless 
otherwise shown on the plans. 

2. Used to estimate the magnesium sulfate soundness loss in accordance with 
Section 3080.2.1.1.2., “Micro-Deval Abrasion.” 

3. Only applies to crushed gravel. 
 

Table 2 
Gradation Requirements for Fine Aggregate 

Sieve Size % Passing by Weight or Volume 
3/8-in. 100 

#8 70–100 
#200 0–30 

 

2.2. Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, 
hydrated lime, or fly ash. Mineral filler is allowed unless otherwise shown on the plans. Use no more than 2% 
hydrated lime unless otherwise shown on the plans. Fly ash may not be used unless otherwise shown on the 
plans. When shown on the plans, no more than 5% fly ash may be used. Test all mineral fillers except hydrated 
lime and fly ash in accordance with Tex-107-E to ensure specification compliance. The plans may require or 
disallow specific mineral fillers. Provide mineral filler, when used, that: 
■ is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the Engineer; 
■ does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 
■ meets the gradation requirements in accordance with Table 3, unless otherwise shown on the plans. 

 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 
#8 100 

#200 55–100 
 

2.3. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

 
2.4. Asphalt Binder. Furnish the type and grade of binder specified on the plans that meets the requirements of 

Item 300, “Asphalts, Oils, and Emulsions.” 

 
2.4.1. Performance-Graded (PG) Binder. When SMA is specified, provide an asphalt binder with a high- 

temperature grade of PG 76 and low-temperature grade as shown on the plans in accordance with 
Section 300.2.10., “Performance-Graded Binders.” 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
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2.4.2. Asphalt-Rubber (A-R) Binder. When SMAR is specified, provide A-R binder that meets the Type I or Type 
II requirements of Section 300.2.9., “Asphalt-Rubber Binders,” unless otherwise shown on the plans. Use at 
least 15.0% by weight of Crumb Rubber Modifier (CRM) that meets the Grade B or Grade C requirements 
of Section 300.2.7., “Crumb Rubber Modifier,” unless otherwise shown on the plans. Provide the Engineer 
the A-R binder blend design with the mix design (JMF1) submittal. Provide the Engineer with 
documentation such as the bill of lading showing the quantity of CRM used in the project unless otherwise 
directed. 

 
2.5. Tack Coat. Furnish CSS-1H, SS-1H, EBL, or a PG binder with a minimum high-temperature grade of PG 58 

for tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat 
materials listed on the Department’s Tracking Resistant Asphalt Interlayer (TRAIL) material producers list 
(MPL) may be allowed or required when shown on the plans. Do not dilute emulsified asphalts at the 
terminal, in the field, or at any other location before use. 

 
2.6. Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of 

additives used in the project unless otherwise directed. 

 
2.6.1. Fibers. Provide cellulose or mineral fibers when PG binder is specified. Submit written certification to the 

Engineer that the fibers proposed for use meet the requirements of DMS-9204, “Fiber Additives for 
Bituminous Mixtures.” Fibers may be pre-blended into the binder at the asphalt supply terminal unless 
otherwise shown on the plans. 

 
When 3% RAS is used in the mixture, the Contractor may reduce the amount of fibers as specified in Note 2 
of Table 8. 

 
2.6.2. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 

with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant where 
lime is removed through the exhaust stream unless the plant has a baghouse or dust collection system that 
reintroduces the lime into the drum. 

 
2.6.3. Warm Mix Asphalt (WMA). Warm Mix Asphalt (WMA) is defined as HMA that is produced within a target 

temperature discharge range of 215°F and 275°F using approved WMA additives or processes from the 
Department’s MPL. 

 
WMA is allowed for use on all projects and is required when shown on the plans. When WMA is required, the 
maximum placement or target discharge temperature for WMA will be set at a value at or below 275°F. 

 
Department-approved WMA additives or processes may be used to facilitate mixing and compaction of HMA 
produced at target discharge temperatures above 275°F; however, such mixtures will not be defined as 
WMA. 
 

2.6.4. Compaction Aid. Compaction aid is defined as a Department-approved chemical warm mix additive denoted 
as “chemical additive” on the Department’s MPL that is used to facilitate mixing and compaction of HMA at a 
discharge temperature greater than 275°F.  
 
Compaction aid is allowed for use on all projects. Compaction aid is required when shown on the plans or 
as required in Section 3080.4.7.1., “Weather Conditions.” 
 
Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be 
used to facilitate mixing and compaction of HMA at target discharge temperatures greater than 275°F; 
however WMA processes are not defined as a compaction aid. 

 
2.7. Recycled Materials. Use of RAP and RAS is permitted unless otherwise shown on the plans. Use of RAS is 

restricted to only non-surface mixes unless otherwise shown on the plans. Do not exceed the maximum 
allowable percentages of RAP and RAS in accordance with Table 4. The allowable percentages in accordance 
with Table 4 may be decreased or increased when shown on the plans. Determine the asphalt binder content 
and gradation of the RAP and RAS stockpiles for mixture design purposes in accordance with Tex-236-F, 
Part I. The Engineer may verify the asphalt binder content of the stockpiles at any time during production. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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Perform other tests on RAP and RAS when shown on the plans. Asphalt binder from RAP and RAS is 
designated as recycled asphalt binder. Calculate and ensure that the ratio of the recycled asphalt binder to 
total binder does not exceed the percentages in accordance with Table 4 during mixture design and HMA 
production when RAP or RAS is used. Use a separate cold feed bin for each stockpile of RAP and RAS during 
HMA production. 

 
Surface and non-surface mixes referenced in Table 4 are defined as follows: 
■ Surface. The final HMA lift placed at the top of the pavement structure; and 
■ Non-Surface. Mixtures placed below an HMA surface mix. 

 
2.7.1. RAP. RAP is salvaged, milled, pulverized, broken, or crushed asphalt pavement. Fractionated RAP is defined 

as a stockpile that contains RAP material with a minimum of 95.0% passing the 3/8-in. or 1/2-in. sieve, before 
burning in the ignition oven, unless otherwise approved. The Engineer may allow the Contractor to use an 
alternate to the 3/8-in. or 1/2-in. screen to fractionate the RAP. 

 
Use of Contractor-owned RAP including HMA plant waste is permitted unless otherwise shown on the plans. 
Department-owned RAP stockpiles are available for the Contractor’s use when the stockpile locations are 
shown on the plans. If Department-owned RAP is available for the Contractor’s use, the Contractor may use 
Contractor-owned fractionated RAP and replace it with an equal quantity of Department-owned RAP. 
Department-owned RAP generated through required work on the Contract is available for the Contractor’s 
use when shown on the plans. Perform any necessary tests to ensure Contractor- or Department-owned RAP 
is appropriate for use. The Department will not perform any tests or assume any liability for the quality of the 
Department-owned RAP unless otherwise shown on the plans. The Contractor will retain ownership of RAP 
generated on the project when shown on the plans. 

 
Do not use Department- or Contractor-owned RAP contaminated with dirt or other objectionable materials. 
Do not use Department- or Contractor-owned RAP if the decantation value exceeds 5% and the plasticity 
index is greater than 8. Test the stockpiled RAP for decantation in accordance with Tex-406-A, Part I. 
Determine the plasticity index in accordance with Tex-106-E if the decantation value exceeds 5%. The 
decantation and plasticity index requirements do not apply to RAP samples with asphalt removed by 
extraction or ignition. 

 
Do not intermingle Contractor-owned RAP stockpiles with Department-owned RAP stockpiles. Remove 
unused Contractor-owned RAP material from the project site upon completion of the project. Return unused 
Department-owned RAP to the designated stockpile location. 

 
2.7.2. RAS. Use of post-manufactured RAS or post-consumer RAS (tear-offs) is not permitted in surface mixtures 

unless otherwise shown on the plans. Use of post-manufactured RAS or post-consumer RAS (tear-offs) may be 
used in non-surface mixtures unless otherwise shown on the plans. RAS is defined as processed asphalt shingle 
material from manufacturing of asphalt roofing shingles or from re-roofing residential structures. Post-
manufactured RAS is processed manufacturer’s shingle scrap by-product. Post-consumer RAS is processed 
shingle scrap removed from residential structures. Comply with all regulatory requirements stipulated for RAS 
by the TCEQ. RAS may be used separately or in conjunction with RAP. 

 
Process the RAS by ambient grinding or granulating such that 100% of the particles pass the 3/8 in. sieve 
when tested in accordance with Tex-200-F, Part I. Perform a sieve analysis on processed RAS material 
before extraction (or ignition) of the asphalt binder. 

 
Add sand meeting the requirements in accordance with Table 1 and Table 2 or fine RAP to RAS stockpiles if 
needed to keep the processed material workable. Any stockpile that contains RAS will be considered a RAS 
stockpile and be limited to no more than 3.0% of the HMA mixture in accordance with Table 4. 

 
Certify compliance of the RAS with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials 
Guidelines.” Treat RAS as an established nonhazardous recyclable material if it has not come into contact 
with any hazardous materials. Use RAS from shingle sources on the Department’s MPL. Remove 
substantially all materials before use that are not part of the shingle, such as wood, paper, metal, plastic, and 
felt paper. Determine the deleterious content of RAS material for mixture design purposes in accordance with 
Tex-217-F, Part III. Do not use RAS if deleterious materials are more than 0.5% of the stockpiled RAS unless 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi106.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
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otherwise approved. Submit a sample for approval before submitting the mixture design. The Department will 
perform the testing for deleterious material of RAS to determine specification compliance. 
 

Table 4 
Maximum Allowable Amounts of Recycled Binder, RAP, and RAS 

Mixture Description & 
Location 

Max Ratio of Recycled 
Binder to Total Binder1 

(%) 

Max Allowable Recycled Material2 (%) 

Fractionated RAP2 RAS3 

Surface 15.0 20.0 0.0 

Non-Surface 20.0 25.0 3.0 
1. Combined recycled binder from fractionated RAP and RAS. RAS is not permitted in surface mixtures unless otherwise 

shown on the plans.  
2. Up to 3% RAS may be used as a replacement for fractionated RAP for non-surface mixtures. 
3. Up to 3% RAS may be used separately or as a replacement for fractionated RAP for non-surface mixtures. 

 
 

3. EQUIPMENT 
 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” When A-R binder is specified, equip the hot-mix plant with an in-line viscosity-measuring device 
located between the blending unit and the mixing drum. Provide a means to calibrate the asphalt mass flow 
meter on-site when a meter is used. 

 
 

4. CONSTRUCTION 
 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

 
4.1. Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 

conduct all mixture designs, sampling, and testing in accordance with Table 5. Supply the Engineer with a list 
of certified personnel and copies of their current certificates before beginning production and when personnel 
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists 
to conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 
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Table 5 
Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate and Recycled Material Testing 

Sampling Tex-221-F ✓ ✓ 1A/AGG101 

Dry sieve Tex-200-F, Part I ✓ ✓ 1A/AGG101 

Washed sieve Tex-200-F, Part II ✓ ✓ 1A/AGG101 

Deleterious material Tex-217-F, Parts I & III ✓ ✓ AGG101 

Decantation Tex-217-F, Part II ✓ ✓ AGG101 

Los Angeles abrasion Tex-410-A  ✓ Department 

Magnesium sulfate soundness Tex-411-A  ✓ Department 

Micro-Deval abrasion Tex-461-A  ✓ AGG101 

Crushed face count Tex-460-A ✓ ✓ AGG101 

Flat and elongated particles Tex-280-F ✓ ✓ AGG101 

Sand equivalent Tex-203-F ✓ ✓ AGG101 

Organic impurities Tex-408-A ✓ ✓ AGG101 

Methylene blue test Tex-252-F  ✓ Department 

2. Asphalt Binder & Tack Coat Sampling 

Asphalt binder sampling Tex-500-C, Part II ✓ ✓ 1A/1B 

Tack coat sampling Tex-500-C, Part III ✓ ✓ 1A/1B 

3. Mix Design & Verification 

Design and JMF changes Tex-204-F ✓ ✓ 2 

Mixing Tex-205-F ✓ ✓ 2 

Molding (SGC) Tex-241-F ✓ ✓ 1A 

Laboratory-molded density Tex-207-F, Parts I & VI ✓ ✓ 1A 

Rice gravity Tex-227-F, Part II ✓ ✓ 1A 

Ignition oven correction factors2 Tex-236-F, Part II ✓ ✓ 2 

Drain-down Tex-235-F ✓ ✓ 1A 

Hamburg Wheel test Tex-242-F ✓ ✓ 1A 

Overlay test  Tex-248-F  ✓ Department 

Boil test4 Tex-530-C ✓ ✓ 1A 

4. Production Testing 

Selecting production random numbers Tex-225-F, Part I  ✓ 1A 

Mixture sampling Tex-222-F ✓ ✓ 1A/1B 

Molding (SGC) Tex-241-F ✓ ✓ 1A 

Laboratory-molded density Tex-207-F, Parts I & VI ✓ ✓ 1A 

Rice gravity Tex-227-F, Part II ✓ ✓ 1A 

Gradation & asphalt binder content2 Tex-236-F, Part I ✓ ✓ 1A 

Control charts Tex-233-F ✓ ✓ 1A 

Moisture content Tex-212-F, Part II ✓ ✓ 1A/AGG101 

Hamburg Wheel test Tex-242-F ✓ ✓ 1A 

Drain-down Tex-235-F ✓ ✓ 1A 

Boil test4 Tex-530-C ✓ ✓ 1A 

Abson recovery Tex-211-F  ✓ Department 

Overlay test Tex-248-F  ✓ Department 

5. Placement Testing 

Selecting placement random numbers Tex-225-F, Part II  ✓ 1B 

In-place air voids Tex-207-F, Parts I & VI ✓ ✓ 1A 

In-place density (nuclear method) Tex-207-F, Part III ✓  1B 

Establish rolling pattern Tex-207-F, Part IV ✓ ✓ 1B 

Control charts Tex-233-F ✓ ✓ 1A 

Ride quality measurement Tex-1001-S ✓ ✓ Note 3 

Segregation (density profile) Tex-207-F, Part V ✓ ✓ 1B 

Longitudinal joint density  Tex-207-F, Part VII ✓ ✓ 1B 

Thermal profile Tex-244-F ✓ ✓ 1B 

Shear bond strength test Tex-249-F  ✓ Department 
1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3080.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test Type B is 

specified. 
4. When shown on the plans. 

 

4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement QC/QA, control charts, thermal profiles, segregation 
density profiles, and longitudinal joint density. Obtain the current version of the templates at 
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site- manager.html or 
from the Engineer. The Engineer and the Contractor will provide any available test  results to  the other 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-%20manager.html


3080 
 

 8 – 30 01-22 
  Statewide  

party when requested. The Contractor and Engineer must exchange test data within the maximum 
allowable time in accordance with Table 6 unless otherwise approved. The Engineer and the  Contractor 
will immediately report to the other party any test result that requires suspension of production or 
placement, a payment adjustment less than1.000, or that fails to meet the specification requirements. 
Record and electronically submit all test results and pertinent information on Department-provided 
templates.   

 
Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Section 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 6 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 

 
Production Quality Control 

Gradation1 

Contractor Engineer 1 working day of completion of 
the sublot 

Asphalt binder content1 
Laboratory-molded density2 
Moisture content3 
Drain-down1 

Boil test6 
Production Quality Assurance 

Gradation3 

Engineer Contractor 
1 working day of completion of 

the sublot 

Asphalt binder content3 
Laboratory-molded density1 
Hamburg Wheel test4 
Overlay test4 

Drain-down3 

Boil test6 
Binder tests4 

Placement Quality Control 
In-place air voids2 

Contractor Engineer 
 

1 working day of the 
completion of the lot 

Segregation1 
Longitudinal joint density1 
Thermal profile1 

Placement Quality Assurance 

In-place air voids1 

Engineer Contractor 

1 working day after receiving the 
trimmed cores5 

1 working day of receipt of 
the trimmed cores for in-

place air voids4 

Segregation3 
1 working day of completion of 

the lot 
Longitudinal joint density3 
Thermal profile3 
Aging ratio4 

 

Payment adjustment summary 
 

Engineer 
 

Contractor 
2 working days of performing 

all required tests and 
receiving Contractor test 

data 1. These tests are required on every sublot. 

2. Optional test. When performed on split samples, report the results as soon as they become available. 
3. To be performed at the frequency specified in accordance with Table 13 or as shown on the plans. 
4. To be reported as soon as the results become available. 
5. Two days are allowed if cores cannot be dried to constant weight within 1 day. 
6. When shown on the plans. 

 

The Engineer will use the Department-provided template to calculate all payment adjustment factors for the lot. 
Sublot samples may be discarded after the Engineer and Contractor sign off on the payment adjustment 
summary documentation for the lot. 

Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality 
assurance (QA) testing. Update the control charts as soon as test results for each sublot become available. 
Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for 
failure to update control charts. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the QCP. 

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCP before pre-
paving meeting. Include the following items in the QCP: 

 
4.3.1. Project Personnel. For project personnel, include: 

■ a list of individuals responsible for QC with authority to take corrective action; 
■ current contact information for each individual listed; and 
■ current copies of certification documents for individuals performing specified QC functions. 

 
4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

■ the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 

■ aggregate stockpiling procedures to avoid contamination and segregation; 
■ frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

■ procedure for monitoring the quality and variability of asphalt binder. 

 
4.3.3. Production. For production, include: 

■ loader operation procedures to avoid contamination in cold bins; 
■ procedures for calibrating and controlling cold feeds; 
■ procedures to eliminate debris or oversized material; 
■ procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, RAP, RAS, lime, liquid antistrip, WMA, compaction aid, fibers); 

■ procedures for reporting job control test results; and 
■ procedures to avoid segregation and drain-down in the silo. 

 
4.3.4. Loading and Transporting. For loading and transporting, include: 

■ type and application method for release agents; and 
■ truck loading procedures to avoid segregation. 

 
4.3.5. Placement and Compaction. For placement and compaction, include: 

■ proposed agenda for mandatory pre-paving meeting, including date and location; 
■ proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses); 
■ type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

■ procedures for the transfer of mixture into the paver while avoiding physical and thermal segregation 

and preventing material spillage; 

■ process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

■ paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid 

physical and thermal segregation and other surface irregularities; and 

■ procedures to construct quality longitudinal and transverse joints. 

 
4.4. Mixture Design. 

 
4.4.1 Requirements. Use the SMA design procedure provided in Tex-204-F, unless otherwise shown on the 

plans. Design the mixture to meet the requirements in accordance with Tables 1, 2, 3, 4, 7, 8, and 9. 
 

Design SMA or SMAR mixtures using a Superpave Gyratory Compactor (SGC) at 50 gyrations as the design 
number of gyrations (Ndesign). The Ndesign level may be reduced to at least 35 gyrations at the 
Contractor’s discretion. 
 
Use an approved laboratory from the Department’s MPL to perform the Hamburg Wheel test, and provide 
results with the mixture design, or provide the laboratory mixture and request that the Department perform 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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the Hamburg Wheel test. Provide laboratory mixture and request that the  Department perform the Overlay 
test. The Engineer will be allowed 10 working days to provide the Contractor with Hamburg Wheel and 
Overlay test results on the laboratory mixture design. 
 
The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture  designs 
(JMF1) before the Contractor can begin production. 
 
Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 
■ the combined aggregate gradation, source, specific gravity, and percent of each material used; 
■ asphalt binder content and aggregate gradation of RAP and RAS stockpiles; 
■ the Ndesign level used; 
■ results of all applicable tests; 
■ the mixing and molding temperatures; 
■ the signature of the Level 2 person or persons that performed the design; 
■ the date the mixture design was performed; and 
■ a unique identification number for the mixture design. 

 
Table 7 

Master Gradation Limits (% Passing by Weight or Volume) and VMA Requirements 

Sieve 
Size 

SMA-C 
Coarse 

SMA-D 
Medium 

SMA-F 
Fine 

SMAR-C 
Coarse 

SMAR-F 
Fine 

3/4-in. 100.01 100.01 – 100.01 – 
1/2-in. 80.0–90.0 85.0–99.0 100.01 72.0–85.0 100.01 
3/8-in. 25.0–60.0 50.0–75.0 70.0–100.0 50.0–70.0 95.0–100.0 

#4 20.0–28.0 20.0–32.0 30.0–60.0 30.0–45.0 40.0–50.0 
#8 14.0–20.0 16.0–28.0 20.0–40.0 17.0–27.0 17.0–27.0 
#16 8.0–20.0 8.0–28.0 6.0–30.0 12.0–22.0 12.0–22.0 
#30 8.0–20.0 8.0–28.0 6.0–30.0 8.0–20.0 8.0–20.0 
#50 8.0–20.0 8.0–28.0 6.0–30.0 6.0–15.0 6.0–15.0 

#200 8.0–12.0 8.0–12.0 4.0–12.0 5.0–9.0 5.0–9.0 
Design VMA, % Min 

 17.5 17.5 17.5 19.0 19.0 
Production (Plant-Produced) VMA, % Min 

 17.0 17.0 17.0 18.5 18.5 
1. Defined as maximum sieve size. No tolerance allowed. 
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Table 8 
Mixture Design Properties 

Mixture Property SMA 
Mixtures 

SMAR 
Mixtures 

Test 
Procedure 

Design gyrations, (Ndesign)1 50 50 Tex-241-F 
Target laboratory-molded density, % 96.0 96.0 Tex-207-F 
Asphalt binder content, % 6.0-7.0 7.0-10.0 – 
Drain-down, % 0.10 Max 0.10 Max Tex-235-F 
Fiber content, % by wt. of total mixture 0.202-0.50 – Calculated 
CRM content, % by wt. of A-R binder – 15.0 Min Calculated 
Hamburg Wheel test,3 rut depth @ 20,000 passes tested @ 
50°C, mm 12.5 Max 12.5 Max Tex-242-F 

Overlay test, Critical Fracture Energy, lb.-in/sq. in 
Critical Fracture Energy Rate, lb.-in/sq. in 

1.0 Min 1.0 Min 
Tex-248-F 

Overlay test, Crack Progression Rate 0.45 Max 0.45 Max 

Boil test4 – – Tex-530-C 
1. Adjust within a range of 35–100 gyrations when shown on the plans or specification or when mutually agreed 

between the Engineer and Contractor. 
2. When 3% RAS is used in the mixture, the Contractor may reduce the amount of fibers to at least 0.10% 

provided the mixture meets the drain-down requirement. RAS is not permitted in surface mixtures unless 
otherwise shown on the plans.  

3. For SMAR mixes, the number of passes required for the Hamburg Wheel test may be decreased. Other tests may 
be required for SMAR mixes instead of, or in addition to, the Hamburg Wheel test when shown on the plans. 

4. When shown on the plans. Used to establish baseline for comparison to production results. 
 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level, 
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original 
laboratory mixture design used to produce the trial batch. When WMA is used, JMF1 may be designed and 
submitted to the Engineer without including the WMA additive or process or compaction aid. When WMA or a 
compaction aid is used, document the additive or process used and recommended rate on the JMF1 submittal. 
The Engineer and the Contractor will verify JMF1 based on plant-produced mixture from the trial batch unless 
otherwise approved. The Engineer may accept an existing mixture design previously used on a Department 
project and may waive the trial batch to verify JMF1. The Department may require the Contractor to reimburse 
the Department for verification tests if more than two trial batches per design are required. 

 
4.4.2.1. Contractor’s Responsibilities. 

 
4.4.2.1.1. Providing Superpave Gyratory Compactor. Furnish an SGC calibrated in accordance with Tex-241-F for 

molding production samples. Locate the SGC at the Engineer’s field laboratory or make the SGC available 
to the Engineer for use in molding production samples. 

 
4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 

correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production 
test results. 

 
4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 

materials and request approval to produce the trial batch. Provide approximately 60 lb. of the laboratory 
mixture and request the Department perform the Overlay test. Provide an additional 25 lb. of the design 
mixture if opting to have the Department perform the Hamburg Wheel test on the laboratory mixture, and 
request that the Department perform the test. 

 
4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

 
4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 

proposed for use. 

 
4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 

oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Note 
that the asphalt content correction factor takes into account the percent fibers in the mixture so that the fibers 
are excluded from the binder content determination. Provide the Engineer with split samples of the mixtures, 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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before the trial batch production, including all additives (except water), and blank samples used to determine 
the correction factors for the ignition oven used for QA testing during production. Correction factors 
established from a previously approved mixture design may be used for the current mixture design, if the 
mixture design and ignition oven are the same as previously used and the correction factors are not more 
than 12 mo. old, unless otherwise directed. 

 
4.4.2.1.7. Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until 

completion of the project or as directed. Use this sample for comparison purposes during production. 

 
4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 

and authorization to produce a trial batch, including the WMA additive or process or compaction aid if 
applicable, for verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that 
meets the requirements in accordance with Table 4 and Table 9. The Engineer may accept test results from 
recent production of the same mixture instead of a new trial batch. 

 
4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 

produce the trial batch. Provide documentation to verify the calibration or accuracy of the asphalt mass flow 
meter to measure the binder content. Verify that asphalt mass flow meter meets the requirements of 0.4% 
accuracy, when required, in accordance with Item 520, “Weighing and Measuring Equipment.” The Engineer 
may require that the accuracy of the mass flow meter be verified based on quantities used. 

 
4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 

specification requirements. 

 
4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 

specification requirements. 

 
4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions 

in accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver 
samples to the appropriate laboratory as directed. 

 
4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 

mixture requirements in accordance with Table 9. Ensure the trial batch mixture is also in compliance with the 
Hamburg Wheel requirement in accordance with Table 8. Use a Department-approved laboratory listed on the 
MPL to perform the Hamburg Wheel test on the trial batch mixture or request that the Department perform the 
Hamburg Wheel test. Provide an additional 25 lb. of the trial batch mixture if opting to have the Department 
perform the Hamburg Wheel test, and request that the Department perform the test. Obtain and provide 
approximately 60 lb. of trial batch mixture in sealed containers, boxes, or bags labeled with the CSJ, mixture type, 
lot, and sublot number in accordance with Tex-222-F for the Overlay test when requested by the Engineer. The 
Engineer will be allowed 10 working days to provide the Contractor with Hamburg Wheel test and Overlay test 
results on the trial batch. Provide the Engineer with a copy of the trial batch test results. 

 
4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results after the Engineer grants full approval of JMF1 based 

on the results from the trial batch, determine the optimum mixture proportions, and submit as JMF2. Adjust the 
asphalt binder content or gradation to achieve the specified target laboratory-molded density. The mixture produced 
using JMF2 must meet the requirements in accordance with Tables 4, 7, and 8. Overlay requirements for the trial 
batch are not applicable unless requested by the Engineer. Verify that JMF2 meets the operational tolerances of 
JMF1 in accordance with Table 9. 

 
4.4.2.1.15. Mixture Production. Use JMF2 to produce Lot 1 as described in Section 3080.4.9.3.1.1., “Lot 1 

Placement,” after receiving approval for JMF2 and a passing result from the Department’s or a Department-
approved laboratory’s Hamburg Wheel test on the trial batch. If desired, proceed to Lot 1 production, once 
JMF2 is approved, at the Contractor’s risk without receiving the results from the Department’s Hamburg 
Wheel test on the trial batch. 

 
Notify the Engineer if electing to proceed without Hamburg Wheel test results from the trial batch. Note that 
the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test be removed 
and replaced at the Contractor’s expense. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 
submit as JMF3 for use in Lot 2. 

 
4.4.2.1.17. JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 

adjustments before beginning a new lot. The adjusted JMF must: 

■ be provided to the Engineer in writing before the start of a new lot; 

■ be numbered in sequence to the previous JMF; 

■ meet the mixture requirements in accordance with Table 4; 

■ meet the master gradation limits in accordance with Table 7; and 

■ be within the operational tolerances of JMF2 in accordance with Table 9. 

 
4.4.2.1.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 

3080.4.9.1., “Referee Testing,” to resolve testing differences with the Engineer. 
 

Table 9 
Sample Table 

Description Test Method 

Allowable 
Difference 
Between 
JMF2 and 

JMF1 Target1 

Allowable 
Difference from 

Current JMF 
and JMF22 

Allowable Difference 
Between Contractor 

and Engineer3 

Individual % retained for #8 
sieve and larger 

Tex-200-F 
or Tex-236-F 

Must be 
within Master 

Grading 
Limits in 

accordance 
with Table 7 

±3.04,5 ±5.0 

Individual % retained for 
sieves smaller than #8 and 
larger than #200 

±3.04,5 ±3.0 

% passing the #200 sieve ±2.04,5 ±1.6 

Asphalt binder content, % Tex-236-F4 ±0.57,8 ±0.35,7,8 ±0.37,8 
Laboratory-molded density, 
% 

Tex-207-F 

±1.0 ±1.0 ±0.5 

In-place air voids, % N/A N/A ±1.0 

Laboratory-molded bulk 
specific gravity 

N/A N/A ±0.020 

VMA, % Min Tex-204-F Note 9 Note 9 N/A 

Theoretical maximum 
specific (Rice) gravity 

Tex-227-F N/A N/A ±0.020 

Drain-down Tex-235-F Note 10 Note 10 N/A 

1. JMF1 is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved 
mixture design developed from the trial batch used to produce Lot 1. 

2. Current JMF is JMF3 or higher. JMF3 is the approved mixture design used to produce Lot 2. 
3. Contractor may request referee testing only when values exceed these tolerances. 
4. When within these tolerances, mixture production gradations may fall outside the master grading limits; 

however, the % passing the #200 will be considered out of tolerance when outside the master grading limits. 
5. Only applies to mixture produced for Lot 1 and higher. 
6. Ensure the asphalt binder content determination excludes fibers. Add the recycled binder content to the flow 

meter readout when the asphalt mass flow meter is used to determine binder content.  
7. May be obtained from asphalt flow meter readouts as determined by the Engineer. 
8. Binder content is not allowed to be outside the limits shown in accordance with Table 8. 
9. Verify that Table 7 requirements are met for VMA. 
10. Verify that Table 8 requirements are met for drain-down. 

 

4.4.2.2. Engineer’s Responsibilities. 

 
4.4.2.2.1. Superpave Gyratory Compactor. The Engineer will use a Department SGC, calibrated in accordance with 

Tex-241-F, to mold samples for laboratory mixture design verification. For molding trial batch and production 
specimens, the Engineer will use the Contractor-provided SGC at the field laboratory or provide and use a 
Department SGC at an alternate location.  

 
4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 

conformance of the following information within two working days of receipt: 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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■ the Contractor’s mix design report (JMF1); 
■ the Department-provided Overlay test results; 
■ the Contractor-provided Hamburg Wheel test results; 
■ all required materials including aggregates, asphalt, additives, and recycled materials; and 
■ the mixture specifications. 

 
The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test and department provided Overlay test results with laboratory mixture 
design, 10 working days are allowed for conditional approval of JMF1. The Engineer will base full approval of 
JMF1 on the test results on mixture from the trial batch. 

 
Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 
Section 3080.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working 
days, conditional approval of JMF1 will still be granted within two working days of receiving JMF1. When the 
Engineer’s test results become available, they will be used for specification compliance. 

 
The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1. 

 
4.4.2.2.3. Hamburg Wheel and Overlay Testing of JMF1. If the Contractor requests the option to have the 

Department perform the Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in 
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in accordance 
with Table 8. The Engineer will perform the Overlay test. The Engineer will mold samples in accordance 
with Tex-248-F to verify compliance with the Overlay test requirements in accordance with Table 8. The 
Engineer will be allowed 10 working days to provide the Contractor with Hamburg Wheel and Overlay test 
results on the laboratory mixture design. 

 
4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to 

determine the aggregate and asphalt correction factors for the ignition oven used for QA testing during 
production in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. 
The Engineer will verify that the asphalt content correction factor takes into account the percent fibers in 
the mixture so that the fibers are excluded from the binder content determination. 

 
4.4.2.2.5. Testing the Trial Batch. Within one full working day, the Engineer will sample and test the trial batch to 

ensure that the mixture meets the requirements in accordance with Table 9. If the Contractor requests the 
option to have the Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will 
mold samples in accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement 
in accordance with Table 8. 

 

The Engineer will have the option to perform the following tests on the trial batch: 

■ Tex-248-F to confirm the mixture meets the Overlay test requirements in accordance with Table 8; and 

■ When shown on the plans, Tex-530-C to retain and use for comparison purposes during production. 
 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in 
accordance with Table 8.  

The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

 
4.4.2.2.7. Approval of JMF2.The Engineer will approve JMF2 within one working day if the mixture meets the 

requirements in accordance with Tables 4, 7, 8, and 9. Overlay requirements for the trial batch are not applicable 
unless requested by the Engineer.   

 
4.4.2.2.8. Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 

(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved 
laboratory’s Hamburg Wheel test on the trial batch. The Contractor may proceed at its own risk with Lot 1 
production without the results from the Hamburg Wheel test on the trial batch. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg 
Wheel test, the Engineer will suspend production until further Hamburg Wheel tests meet the specified 
values. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test to 
be removed and replaced at the Contractor’s expense. 

 
4.4.2.2.9. Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 

they meet the mixture requirements shown in accordance with Table 4, the master grading limits in 
accordance with Table 7, the asphalt binder content in accordance with Table 8, and are within the 
operational tolerances of JMF2 in accordance with Table 9. 

 
4.5. Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 

corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification. Submit a new mix design and perform a new trial batch when the asphalt binder content of: 
■ any RAP stockpile used in the mix is more than 0.5% higher than the value shown on the mixture design 

report; or 

■ RAS stockpile used in the mix is more than 2.0% higher than the value shown on the mixture design 

report. 

 
4.5.1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 

Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

 
4.5.2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 

the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperature in accordance with Table 10 (or 275°F 
for WMA). The Department will not pay for or allow placement of any mixture produced above the maximum 
production temperature in accordance with Table 10. 

 
Table 10 

Maximum Production Temperature 

High-Temperature Binder Grade1 Maximum Production Temperature 

PG 76 345°F2 
A-R Binder 345°F2 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture.  

2. The maximum production temperature for WMA is 275°F. 

 
Produce WMA within the target discharge temperature range of 215°F and 275°F when WMA is required. 
Take corrective action any time the discharge temperature of the WMA exceeds the target discharge range. 
The Engineer may suspend production operations if the Contractor’s corrective action is not successful at 
controlling the production temperature within the target discharge range. Note that when WMA is produced, it 
may be necessary to adjust burners to ensure complete combustion such that no burner fuel residue remains 
in the mixture. 

 
Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck and perform the test promptly. 

 
4.6. Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 

release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. Do 
not use diesel or any release agent not shown on the Department’s MPL. 
 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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Use equipment for hauling as defined in Section 3080.4.7.3.3., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

 
4.7. Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the 

Department’s copy to the Engineer approximately every hour or as directed. Use a hand-held thermal camera 
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal 
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as      
the mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the 
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished 
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by 
at least 6 in. Place mixture so that longitudinal joints on the surface course coincide within 6-in. of lane lines 
and are not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly. 
Place the mixture at the rate or thickness shown on the plans. The Engineer will use the guidelines in 
accordance with Table 11 to determine the compacted lift thickness of each layer when multiple lifts are 
required. The thickness determined is based on the rate of 110 lb. per square yard for each inch of 
pavement unless otherwise shown on the plans. 

 

Table 11 
Compacted Lift Thickness and Required Core Height 

Mixture 
Type 

Compacted Lift Thickness Guidelines Min Untrimmed Core Height 
(in.) Eligible for Testing 

Min (in.) Max (in.) 

SMA-C 2.25 4.00 1.75 
SMA-D 1.50 3.00 1.25 
SMA-F 1.25 2.00 1.25 

SMAR-C 2.00 4.00 1.75 
SMAR-F 1.50 3.00 1.25 

 

4.7.1. Weather Conditions. 

 
4.7.1.1. When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the 

roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however, 
the Engineer may restrict the Contractor from paving surface mixtures if the ambient temperature is likely to 
drop below 32°F within 12 hr. of paving. Place mixtures only when weather conditions and moisture conditions 
of the roadway surface are suitable as determined by the Engineer. Provide output data from the thermal 
imaging system to demonstrate to the Engineer that no recurring severe thermal segregation exists in 
accordance with Section 3080.4.7.3.1.2., “Thermal Imaging System.” 
 
When producing HMA (not WMA), produce mixture with a target discharge temperature higher than 300°F 
and with a compaction aid to facilitate compaction when the air temperature is 70°F and falling. 

 
4.7.1.2. When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging 

system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved 
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or 
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway 
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if 
the air temperature is 60°F and falling. 

 
When producing HMA (not WMA), produce mixture with a target discharge temperature higher than 300°F 
and with a compaction aid to facilitate compaction when the air temperature is 70°F and falling. 

 
4.7.2. Tack Coat.  
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4.7.2.1. Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 

0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate 
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular 
patterns. Apply the tack coat to all surfaces that will come in contact with the subsequent HMA placement, 
unless otherwise directed. Allow adequate time for emulsion to break completely before placing any 
material. Prevent splattering of tack coat when placed adjacent to curb, gutter, and structures. Do not dilute 
emulsified asphalts at the terminal, in the field, or at any other location before use 
 

4.7.2.2. Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance with 
Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The 
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample 
from the asphalt distributor immediately before use. Label the can with the corresponding lot and sublot 
numbers, producer, producer facility location, grade, district, date sampled, and project information including 
highway and CSJ. For emulsions, the Engineer may test as often as necessary to ensure the residual of the 
emulsion is greater than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.” 

 
4.7.3. Lay-Down Operations. Use the placement temperature in accordance with Table 12 to establish the minimum 

placement temperature of mixture delivered to the paving operation. 

 
Table 12 

Minimum Mixture Placement Temperature 

High-Temperature Binder Grade1 
Min. Placement Temperature  

(Before Entering Paving Operation)2,3,4 

PG 76 280˚F 
A-R Binder 280˚F 

1. The high-temperature binder grade refers to the high-temperature  
grade of the virgin asphalt binder used to produce the mixture. 

2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer nearest to 
the point of entry of the paving operation. 

3. Minimum placement temperatures may be reduced 10°F if using a compaction aid. 
4. When using WMA, the minimum placement temperature is 215°F. 

 
4.7.3.1. Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 

thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in 
Section 3080.4.9.3.1.4., “Miscellaneous Areas.” 

 
4.7.3.1.1. Thermal Segregation. 

 

4.7.3.1.1.1. Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F. 

 
4.7.3.1.1.2.  Severe. Any areas that have a temperature differential greater than 50°F. 

4.7.3.1.2. Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 
 the report described in Tex-244-F to the Engineer daily. Modify the paving process as necessary to eliminate 
 any recurring (moderate or severe) thermal segregation identified by the thermal imaging system.  

The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the 
paving process to eliminate recurring severe or moderate thermal segregation.  

Segregation (Density profiles) are not required and not applicable when using a thermal imaging system.  

Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging 
system software to generate temperature profile plots daily or as requested by the Engineer. 

 
4.7.3.1.3. Thermal Camera. When using the thermal camera instead of the thermal imaging system, take immediate 
 corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is 
 used. Evaluate areas with moderate thermal segregation by performing density profiles in accordance with 
 Section 3080.4.9.3.3.2., “Segregation (Density Profile).” Provide the Engineer with the thermal profile of every 
 sublot within one working day of the completion of each lot. When requested by the Engineer, provide the 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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 thermal images generated using the thermal camera. Report the results of each thermal profile in accordance 
 with Section 3080.4.2., “Reporting and Responsibilities.” The Engineer will use a hand-held thermal camera 
 to obtain a thermal profile at least once per project. No production or placement payment adjustments greater 
 than 1.000 will be paid for any sublot that contains severe thermal segregation. Suspend operations and take 
 immediate corrective action to eliminate severe thermal segregation unless otherwise directed. Resume 
 operations when the Engineer determines that subsequent production will meet the requirements of this 
 Section. Evaluate areas with severe thermal segregation by performing density profiles in accordance with 
 Section 3080.4.9.3.3.2., “Segregation (Density Profile).” Remove and replace the material in any areas that 
 have both severe thermal segregation and a failing result for Segregation (Density Profile) unless otherwise 
 directed. The sublot in question may receive a production and placement payment adjustment greater than 
 1.000, if applicable, when the defective material is successfully removed and replaced. 

 
4.7.3.2.  Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows, 

 substantially all the mixture deposited on the roadbed is picked up and loaded into the paver. 

 
4.7.3.3.  Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture; 

 however, with exception of paving miscellaneous areas, end dump trucks are only allowed when used in 
 conjunction with an MTD with remixing capability or when a thermal imaging system is used unless otherwise 
 allowed. 

 
4.7.3.4.  Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 

 5 min. The Engineer may evaluate the suspect area in accordance with Section 3080.4.9.3.3.4., “Recovered 
 Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
 paver is stopped. 

 
4.8.  Compaction. Compact the pavement uniformly to contain between 3.7% and 7.0% in-place air voids. Take 

 immediate corrective action to bring the operation within 3.7% and 7.0% when the in-place air voids exceed 
 the range of these tolerances. The Engineer will allow paving to resume when the proposed corrective action 
 is likely to yield between 3.8% and 8.5% in-place air voids. 

 
Obtain cores in areas placed under Exempt Production, as directed, at locations determined by the Engineer. 
The Engineer may test these cores and suspend operations or require removal and replacement if the in- 
place air voids are less than 2.7% or more than 8.0%. Areas defined in Section 3080.4.9.3.1.4., 
“Miscellaneous Areas,” are not subject to in-place air void determination. 

 
Furnish the type, size, and number of rollers required for compaction necessary to ensure adequate 
compaction. Use additional rollers as required to remove any roller marks. Use only water or an approved 
release agent on rollers, tamps, and other compaction equipment unless otherwise directed. 

 
Use the control strip method shown in Tex-207-F, Part IV, on the first day of production to establish the 
rolling pattern that will produce the desired in-place air voids unless otherwise directed. 

Use tamps to thoroughly compact the edges of the pavement along curbs, headers, and similar structures 
and in locations that will not allow thorough compaction with rollers. The Engineer may require rolling with a 
trench roller on widened areas, in trenches, and in other limited areas. 

 
Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 180°F. 

 
Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

 
4.9.  Acceptance Plan. Payment adjustments for the material will be in accordance with Article 3080.6., 

 “Payment.” 

 
Sample and test the hot-mix on a lot and sublot basis. Suspend production until test results or other 
information indicates to the satisfaction of the Engineer that the next material produced or placed will result in 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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pay factors of at least 1.000 if the production pay factor given in Section 3080.6.1., “Production Payment 
Adjustment Factors,” for two consecutive lots or the placement pay factor given in Section 3080.6.2., 
“Placement Payment Adjustment Factors,” for two consecutive lots is below 1.000. 

 
4.9.3.  Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 

 referee testing if a “remove and replace” condition is determined based on the Engineer’s test results, or if 
 the differences between Contractor and Engineer test results exceed the maximum allowable difference in 
 accordance with Table 9 and the differences cannot be resolved. The Contractor may also request referee 
 testing if the Engineer’s test results require suspension of production and the Contractor’s test results are 
 within specification limits. Make the request within five working days after receiving test results and cores 
 from the Engineer. Referee tests will be performed only on the sublot in question and only for the particular 
 tests in question. Allow 10 working days from the time the referee laboratory receives the samples for test 
 results to be reported. The Department may require the Contractor to reimburse the Department for referee 
 tests if more than three referee tests per project are required and the Engineer’s test results are closer to 
 the referee test results than the Contractor’s test results. 

 
The Materials and Tests Division will determine the laboratory-molded density based on the molded specific 
gravity and the maximum theoretical specific gravity of the referee sample. The in-place air voids will be 
determined based on the bulk specific gravity of the cores, as determined by the referee laboratory, and the 
Engineer’s average maximum theoretical specific gravity for the lot. With the exception of remove and 
replace conditions, referee test results are final and will establish payment adjustment factors for the sublot 
in question. The Contractor may decline referee testing and accept the Engineer’s test results when the 
placement payment adjustment factor for any sublot results in a “remove and replace” condition. Placement 
sublots subject to be removed and replaced will be further evaluated in accordance with Section 3080.6.2.2., 
“Placement Sublots Subject to Removal and Replacement.” 

 
4.9.4.  Production Acceptance. 

 
4.9.4.1.  Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 ton; 

 however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more than 
 4,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such that 
 approximately three to four sublots are produced each day. The lot size will be between 1,000 ton and 4,000 
 ton. The Engineer may change the lot size before the Contractor begins any lot. 

 
4.9.4.1.1.  Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of 

 production or in other circumstances deemed appropriate, the Engineer may close the lot. Adjust the 
 payment for the incomplete lot in accordance with Section 3080.6.1., “Production Payment 
 Adjustment Factors.” Close all lots within five working days, unless otherwise allowed 

 
4.9.4.2.  Production Sampling. 

 
4.9.4.2.1.  Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 

 sampler will split each sample into three equal portions in accordance with Tex-200-F and label these 
 portions as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting 
 and take immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain 
 the custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed. 

 
4.9.2.2.1.1.  Random Sample. At the beginning of the project, the Engineer will select random numbers for all production 

 sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the 
 randomly selected location. The Engineer will perform or witness the sampling of production sublots. 

 
4.9.2.2.1.2.  Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the 

 random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee 
 testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the 
 Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be 
 randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. 
 The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
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4.9.4.2.2.  Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear 
 bond strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with  the 
 Control Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and 
 provide to the Engineer. The Engineer will ship the cores to the Materials and Tests Division or district 
 laboratory for shear bond strength testing.  Results from these tests will not be used for  specification 
 compliance. 

 
4.9.4.2.3.  Informational Methylene Blue Testing. During the project and at random, obtain and provide the Engineer 

 with approximately 50 lb. of each fine aggregate and approximately 20 lb. of all mineral fillers used to 
 produce the mixture. Label the samples with the Control Section Job (CSJ), mixture type, and approximate 
 lot and sublot number corresponding to when the sample was taken. The Engineer will ship the samples to 
 the Materials and Tests Division for Methylene Blue testing in accordance with Tex-252-F. Results from 
 these tests will not be used for specification compliance. 

 
4.9.4.2.4.  Asphalt Binder Sampling. Obtain a 1-qt. (1-gal. for A-R binder) sample of the asphalt binder witness by the 

 Engineer for each lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. 
 Obtain the sample at approximately the same time the mixture random sample is obtained. Sample from a 
 port located immediately upstream from the mixing drum or pug mill and upstream from the introduction of any 
 additives in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot 
 numbers, producer, producer facility location, grade, district, date sampled, and project information 
 including highway and CSJ. The Engineer will retain these samples for 1 yr. The Engineer may also obtain 
 independent samples. If obtaining an independent asphalt binder sample and upon request of the 
 Contractor, the Engineer will split a sample of the asphalt binder with the Contractor.  

 
At least once per project, the Engineer will collect split samples of each binder grade and source used. 
The Engineer will submit one split sample to the Materials and Tests Division to verify compliance with 
Item 300, “Asphalts, Oils, and Emulsions” and will retain the other split sample for 1 yr. 

 
4.9.4.3.  Production Testing. The Contractor and Engineer must perform production tests in accordance with 

Table 13. The Contractor has the option to verify the Engineer’s test results on split samples provided by the 
Engineer. Determine compliance with operational tolerances in accordance with Table 9 for all sublots. 

 
Take immediate corrective action if the Engineer’s laboratory-molded density on any sublot is less than 
95.0% or greater than 97.0% to bring the mixture within these tolerances. The Engineer may suspend 
operations if the Contractor’s corrective actions do not produce acceptable results. The Engineer will allow 
production to resume when the proposed corrective action is likely to yield acceptable results. 

 
At any time during production the Engineer may require the Contractor to verify the following based on 
quantities used: 
■ lime content (within ±0.1% of JMF), when PG binder is specified; 
■ fiber content (within ±0.03% of JMF), when PG binder is specified; and 
■ CRM content (within ±1.5% of JMF), when A-R binder is specified. 

 
Maintain the in-line measuring device to verify the A-R binder viscosity between 2,500 and 4,000 centipoise 
at 350°F when A-R binder is specified unless otherwise approved. Record A-R binder viscosity at least once 
an hour and provide the Engineer with a daily summary unless otherwise directed. 

The Engineer may allow alternate methods for determining the asphalt binder content and aggregate 
gradation if the aggregate mineralogy is such that Tex-236-F, Part I does not yield reliable results. Provide 
evidence that results from Tex-236-F, Part I are not reliable before requesting permission to use an alternate 
method unless otherwise directed. Use the applicable test procedure as directed if an alternate test method 
is allowed. 

 

 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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Table 13 

Production and Placement Testing Frequency 

Description Test Method Minimum Contractor 
Testing Frequency 

Minimum Engineer 
Testing Frequency 

Individual % retained for #8 sieve and larger 
Tex-200-F 

or Tex-236-F 

 

1 per sublot 

 

1 per 12 sublots1 Individual % retained for sieves smaller than 
#8 and larger than #200 
% passing the #200 sieve 
Laboratory-molded density  

Tex-207-F 
 

N/A 

 

1 per sublot1 Laboratory-molded bulk specific gravity 
In-place air voids 
VMA Tex-204-F 
Segregation (density profile) Tex-207-F, Part V 1 per sublot2,3 1 per project3 

1 per project Longitudinal joint density Tex-207-F, Part VII 1 per sublot 1 per project 

Moisture content Tex-212-F, Part II When directed 1 per project 

Theoretical maximum specific (Rice) gravity Tex-227-F N/A 1 per sublot1 
Drain-down Tex-235-F 1 per sublot 

 
 
 
 

1 per sublot 

1 per 12 sublots1 

Asphalt binder content4 Tex-236-F 1 per sublot 1 per lot1 
Hamburg Wheel test Tex-242-F N/A 1 per project 
Overlay test5 Tex-248-F N/A 1 per project 

Recycled Asphalt Shingles (RAS)6 Tex-217-F, Part III N/A 1 per project 

Thermal profile Tex-244-F 1 per sublot2,3, 7 1 per project3 

Asphalt binder sampling and testing Tex-500-C          1 per lot 
         (sample only)8 1 per project 

Tack coat sampling and testing Tex-500-C, Part III N/A 1 per project 
Boil test9 Tex-530-C 1 per lot 1 per project 

Methylene blue test10 Tex-252-F 
1 per project 
(sample only) 

1 per project 

Shear bond strength test10 Tex-245-F   1 per project 
   (sample only) 1 per project 

1. For production defined in Section 3080.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 ton or 
more are produced. For Exempt Production, no testing is required when less than 100 ton are produced. 

2. To be performed in the presence of the Engineer when using the thermal camera, unless otherwise approved.  
3. Not required when a thermal imaging system is used. 
4. Ensure the binder content determination excludes fibers. 
5. Testing performed by the Materials and Tests Division on sample obtained from Lot 2 or higher. 
6. Testing performed by the Materials and Tests Division. 
7. When using the thermal imaging system, the test report must include the temperature measurements taken in 

accordance with Tex-244-F. 
8. Obtain samples witnessed by the Engineer. The Engineer will retain these samples for 1 yr. 
9. When shown on the plans. 
10. Testing performed by the Materials and Tests Division for informational purposes only. 

 

4.9.4.4.  Operational Tolerances. Control the production process within the operational tolerances in accordance 
 with Table 9. When production is suspended, the Engineer will allow production to resume when test results 
 or other information indicates the next mixture produced will be within the operational tolerances. 

 
4.9.4.4.1.  Gradation. Suspend operation and take corrective action if any aggregate is retained on the maximum sieve 

 size in accordance with Table 7. A sublot is defined as out of tolerance if either the Engineer’s or the 
 Contractor’s test results are out of operational tolerance. Suspend production when test results for gradation 
 exceed the operational tolerances in accordance with Table 9 for three consecutive sublots on the same 
 sieve or four consecutive sublots on any sieve unless otherwise directed. The consecutive sublots may be 
 from more than one lot. 

 
4.9.4.4.2.  Asphalt Binder Content. A sublot is defined as out of operational tolerance if either the Engineer’s or the 

 Contractor’s test results exceed the values in accordance with Table 9. No production or placement 
 payment adjustments greater than 1.000 will be paid for any sublot that is out of operational tolerance for 
 asphalt binder content. Suspend production and shipment of the mixture if the Engineer’s or the 
 Contractor’s asphalt binder content deviates from the current JMF by more than 0.5% for any sublot or is 
 less than the minimum asphalt content allowed in accordance with Table 8. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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4.9.4.4.3.  Voids in Mineral Aggregates (VMA). The Engineer will determine the VMA for every sublot. For sublots 

 when the Engineer does not determine asphalt binder content, the Engineer will use the asphalt binder 
 content results from QC testing performed by the Contractor to determine VMA. 

 
Take immediate corrective action if the VMA value for any sublot is less than the minimum VMA requirement 
for production in accordance with Table 7. Suspend production and shipment of the mixture if the Engineer’s 
VMA results on two consecutive sublots are below the minimum VMA requirement for production in 
accordance with Table 7. No production or placement payment adjustments greater than 1.000 will be paid 
for any sublot that does not meet the minimum VMA requirement for production in accordance with Table 7 
based on the Engineer’s VMA determination. 

 
Suspend production and shipment of the mixture if the Engineer’s VMA result is more than 0.5% below the 
minimum VMA requirement for production in accordance with Table 7. In addition to suspending production, 
the Engineer may require removal and replacement or may allow the sublot to be left in place without 
payment. 

 
4.9.4.4.4.  Fibers. Suspend production and shipment of the mixture if fiber content varies from the design target value 

 by more than ±0.03% on two consecutive tests. 

 
4.9.4.4.5.  Hamburg Wheel Test. The Engineer may perform a Hamburg Wheel test on plant produced mixture at any 

 time during production. In addition to testing production samples, the Engineer may obtain cores and perform 
 Hamburg Wheel tests on any areas of the roadway where rutting is observed. Suspend production until 
 further Hamburg Wheel tests meet the specified values when the production or core samples fail the 
 Hamburg Wheel test criteria in accordance with Table 8. Core samples, if taken, will be obtained from the 
 center of the finished mat or other areas excluding the vehicle wheel paths. The Engineer may require up to 
 the entire sublot of any mixture failing the Hamburg Wheel test to be removed and replaced at the 
 Contractor’s expense. 

 
If the Department’s or Department-approved laboratory’s Hamburg Wheel test results in a “remove and 
replace” condition, the Contractor may request that the Department confirm the results by re-testing the 
failing material. The Materials and Tests Division will perform the Hamburg Wheel tests and determine 
the final disposition of the material in question based on the Department’s test results. 

 
4.9.4.5.  Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot-

 mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
 Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
 Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance 
 with Table 9, payment will be made for the load. If test results are not within operational tolerances, no 
 payment will be made for the load. 

 
4.9.5.  Placement Acceptance. 

 
4.9.5.1.  Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the 

 area placed during a production sublot. 

 
4.9.5.1.1.  Lot 1 Placement. Placement payment adjustments greater than 1.000 for Lot 1 will be in accordance with 

 Section 3080.6.2., “Placement Payment Adjustment Factors;” however, no placement adjustment less than 
 1.000 will be assessed for any sublot placed in Lot 1, when the in-place air voids are greater than or equal to 
 2.7% and less than or equal to 8.0%. Remove and replace any sublot with in-place air voids less than 2.7% 
 or greater than 8.0%. 

 
4.9.5.1.2.  Incomplete Placement Lots. An incomplete placement lot consists of the area placed as described in 

 Section 3080.4.9.2.1.1., “Incomplete Production Lots,” excluding areas defined in Section 3080.4.9.3.1.4., 
 “Miscellaneous Areas.” Placement sampling is required if the random sample plan for production resulted in 
 a sample being obtained from an incomplete production sublot. 

4.9.5.1.3.  Shoulders, Ramps, Etc. Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn 
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 lanes are subject to in-place air void determination and payment adjustments unless designated on the plans 
 as not eligible for in-place air void determination. Intersections may be considered miscellaneous areas when 
 determined by the Engineer. 

 
4.9.5.1.4.  Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or 

 discontinuous paving operations, such as driveways, mailbox turnouts, crossovers, gores, spot level-up 
 areas, and other similar areas. Temporary detours are subject to in-place air void determination when shown 
 on the plans. Miscellaneous areas also include level-ups and thin overlays when the layer thickness specified 
 on the plans is less than the minimum untrimmed core height eligible for testing in accordance with Table 11. 
 The specified layer thickness is based on the rate of 110 lb. per square yard for each inch of pavement 
 unless another rate is shown on the plans. When “level up” is listed as part of the item bid description code, a 
 payment adjustment factor of 1.000 will be assigned for all placement sublots as described in Article 3080.6., 
 “Payment.” Miscellaneous areas are not eligible for random placement sampling locations. Compact 
 miscellaneous areas in accordance with Section 3080.4.8., “Compaction.” Miscellaneous areas are not 
 subject to in-place air void determination, thermal profiles testing, segregation (density profiles), or 
 longitudinal joint density evaluations. 

 
4.9.5.2.  Placement Sampling. The Engineer will select random numbers for all placement sublots at the beginning 

 of the project. The Engineer will provide the Contractor with the placement random numbers immediately 
 after the sublot is completed. Mark the roadway location at the completion of each sublot and record the 
 station number. Determine one random sample location for each placement sublot in accordance with 

Tex-225-F. Adjust the random sample location by no more than necessary to achieve a 2-ft. clearance if the 
location is within 2 ft. of a joint or pavement edge. 

 
Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn lanes are always eligible for 
selection as a random sample location; however, if a random sample location falls on one of these areas and 
the area is designated on the plans as not subject to in-place air void determination, cores will not be taken 
for the sublot and a 1.000 pay factor will be assigned to that sublot. 

 
Provide the equipment and means to obtain and trim roadway cores on-site. On-site is defined as in close 
proximity to where the cores are taken. Obtain the cores within one working day of the time the placement 
sublot is completed unless otherwise approved. Obtain two 6-in. diameter cores side-by-side from within 1 ft. 
of the random location provided for the placement sublot. Mark the cores for identification, measure and 
record the untrimmed core height, and provide the information to the Engineer. The Engineer will witness the 
coring operation and measurement of the core thickness. Visually inspect each core and verify that the 
current paving layer is bonded to the underlying layer. Take corrective action if an adequate bond does not 
exist between the current and underlying layer to ensure that an adequate bond will be achieved during 
subsequent placement operations. 

 
Trim the cores immediately after obtaining the cores from the roadway in accordance with Tex-251-F if the 
core heights meet the minimum untrimmed value in accordance with Table 11. Trim the cores on-site in the 
presence of the Engineer. Use a permanent marker or paint pen to record the lot and sublot numbers on 
each core as well as the designation as Core A or B. The Engineer may require additional information to be 
marked on the core and may choose to sign or initial the core. The Engineer will take custody of the cores 
immediately after witnessing the trimming of the cores and will retain custody of the cores until the 
Department’s testing is completed. Before turning the trimmed cores over to the Engineer, the Contractor 
may wrap the trimmed cores or secure them in a manner that will reduce the risk of possible damage 
occurring during transport by the Engineer. After testing, the Engineer will return the cores to the Contractor. 

 
The Engineer may have the cores transported back to the Department’s laboratory at the HMA plant via the 
Contractor’s haul truck or other designated vehicle. In such cases where the cores will be out of the 
Engineer’s possession during transport, the Engineer will use Department-provided security bags and the 
Roadway Core Custody protocol located at http://www.dot.state.tx.us/business/specifications.htm to provide 
a secure means and process that protects the integrity of the cores during transport. 

Decide whether to include the pair of cores in the air void determination for that sublot if the core height 
before trimming is less than the minimum untrimmed value in accordance with Table 11.  

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit251.pdf
http://www.dot.state.tx.us/business/specifications.htm
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Trim the cores as described above before delivering to the Engineer if electing to have the cores included in 
the air void determination. Deliver untrimmed cores to the Engineer and inform the Engineer of the decision 
to not have the cores included in air void determination if electing to not have the cores included in air void 
determination. The placement pay factor for the sublot will be 1.000 if cores will not be included in air void 
determination. 

Instead of the Contractor trimming the cores on-site immediately after coring, the Engineer and the 
Contractor may mutually agree to have the trimming operations performed at an alternate location such as a 
field laboratory or other similar location. In such cases, the Engineer will take possession of the cores 
immediately after they are obtained from the roadway and will retain custody of the cores until testing is 
completed. Either the Department or Contractor representative may perform trimming of the cores. The 
Engineer will witness all trimming operations in cases where the Contractor representative performs the 
trimming operation. 

Dry the core holes and tack the sides and bottom immediately after obtaining the cores. Fill the hole with the 
same type of mixture and properly compact the mixture. Repair core holes with other methods when 
approved. 

4.9.5.3.  Placement Testing. Perform placement tests in accordance with Table 13. After the Engineer returns the 
 cores, the Contractor may test the cores to verify the Engineer’s test results for in-place air voids. The 
 allowable differences between the Contractor’s and Engineer’s test results are listed in Table 9. 

4.9.5.3.1.  In-Place Air Voids. The Engineer will measure in-place air voids in accordance with Tex-207-F andTex-227-F. 
 Before drying to a constant weight, cores may be pre-dried using a CoreDry or similar vacuum device to 
 remove excess moisture. The Engineer will average the values obtained for all sublots in the production lot to 
 determine the theoretical maximum specific gravity. The Engineer will use the average air void content for in-
 place air voids. 

The Engineer will use the vacuum method to seal the core if required by Tex-207-F. The Engineer will use 
the test results from the unsealed core to determine the placement payment adjustment factor if the sealed 
core yields a higher specific gravity than the unsealed core. After determining the in-place air void content, 
the Engineer will return the cores and provide test results to the Contractor. 

4.9.5.3.2.  Segregation (Density Profile). Test for segregation using density profiles in accordance with Tex-207-F, 
 Part V when using a thermal camera instead of the thermal imaging system. Density profiles are not 
 required and are not applicable when using a thermal imaging system. Density profiles are not applicable in 
 areas described in Section 3080.4.9.3.1.4., “Miscellaneous Areas.” 

Perform a minimum of one density profile per sublot. Perform additional density profiles when any of the 
following conditions occur, unless otherwise approved: 

■ the paver stops due to lack of material being delivered to the paving operations and the temperature of the 

uncompacted mat before the initial break down rolling is less than the temperatures shown in accordance 

with Table 14;  

■ areas that are identified by either the Contractor or the Engineer as with thermal segregation;  

■ any visibly segregated areas that exist. 

 
Table 14 

Minimum Uncompacted Mat Temperature Requiring a Segregation Profile 

High-Temperature Binder Grade1 
Min Temperature of the Uncompacted Mat Allowed 

Before Initial Break Down Rolling2,3,4,5 

PG 76 <270˚F 
A-R Binder <270˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture 

2. The surface of the uncompacted mat must be measured using a hand-held thermal camera or infrared thermometer. 
3. Segregation profiles are required in areas with moderate and severe thermal segregation as described in Section 

3080.4.7.3.1.3., “Thermal Camera.” 
4. Minimum uncompacted mat temperature requiring a segregation profile may be reduced 10°F if using a compaction aid. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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5. When using WMA, the minimum uncompacted mat temperature requiring a segregation profile is 215°F. 

 
Provide the Engineer with the density profile of every sublot in the lot within one working day of the 
completion of each lot. Report the results of each density profile in accordance with Section 3080.4.2., 
“Reporting and Responsibilities.” 

 
The density profile is considered failing if it exceeds the tolerances in accordance with Table 15. No 
production or placement payment adjustments greater than 1.000 will be paid for any sublot that contains a 
failing density profile. 
When a hand-held thermal camera is used instead of a thermal imaging system, the Engineer will measure 
the density profile at least once per project. The Engineer’s density profile results will be used when 
available. The Engineer may require the Contractor to remove and replace the area in question if the area 
fails the density profile and has surface irregularities as defined in Section 3080.4.9.3.3.5., “Irregularities.” 
The sublot in question may receive a production and placement payment adjustment greater than 1.000, if 
applicable, when the defective material is successfully removed and replaced. 

Investigate density profile failures and take corrective actions during production and placement to eliminate 
the segregation. Suspend production if two consecutive density profiles fail unless otherwise approved. 
Resume production after the Engineer approves changes to production or placement methods. 
 

Table 15 
Segregation (Density Profile) Acceptance Criteria 

 

Mixture Type 
Max Allowable Density 

Range (Highest to 
Lowest) 

Max Allowable Density Range 
(Average to Lowest) 

SMA-C & SMAR-C 8.0 pcf 5.0 pcf 
SMA-D, SMA-F & SMAR-F 6.0 pcf 3.0 pcf 

 

4.9.5.3.3.  Longitudinal Joint Density. 

 
4.9.3.3.3.1.  Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear 

 bond strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the 
 Control  Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and 
 provide to the Engineer. The Engineer will ship the cores to the Materials and Tests Division or district 
 laboratory for shear bond strength testing.  Results from these tests will not be used for specification 
 compliance. 

 
4.9.3.3.3.2.  Record Tests. Perform a joint density evaluation for each sublot at each pavement edge that is or will 

 become a longitudinal joint. Joint density evaluations are not applicable in areas described in Section 
 3080.4.9.3.1.4., “Miscellaneous Areas.” Determine the joint density in accordance with Tex-207-F, 
 Part VII. Record the joint density information and submit results on Department forms to the Engineer. 
 The evaluation is considered failing if the joint density is more than 3.0 pcf below the density taken at 
 the core random sample location and the correlated joint density is less than 90.0%. The Engineer will 
 make independent joint density verification at least once per project and may make independent joint 
 density verifications at the random sample locations. The Engineer’s joint density test results will be 
 used when available. 

 
Provide the Engineer with the joint density of every sublot in the lot within one working day of the completion 
of each lot. Report the results of each joint density in accordance with Section 3080.4.2., “Reporting and 
Responsibilities.” 

 
Investigate joint density failures and take corrective actions during production and placement to improve the 
joint density. Suspend production if the evaluations on two consecutive sublots fail unless otherwise 
approved. Resume production after the Engineer approves changes to production or placement methods. 

 
4.9.3.3.4.  Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 

 cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
 aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
 deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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 DSR value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR 
 values in accordance with AASHTO T 315 at the specified high temperature PG of the asphalt. The 
 Engineer may require removal and replacement of the defective material at the Contractor’s expense. The 
 asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F. 

 

4.9.3.3.5.  Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, mat 
 slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate particles, 
 or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the Engineer 
 will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely affect 
 pavement performance, the Engineer may require the Contractor to remove and replace (at the Contractor’s 
 expense) areas of the pavement that contain irregularities. The Engineer may also require the Contractor to 
 remove and replace (at the Contractor’s expense) areas where the mixture does not bond to the existing 
 pavement.  

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

 
4.9.4.  Exempt Production. The Engineer may deem the mixture as exempt production for the following 

 conditions: 
■ anticipated daily production is less than 500 ton; 
■ total production for the project is less than 5,000 ton; 
■ when mutually agreed between the Engineer and the Contractor; or 
■ when shown on the plans. 

 
For exempt production, the Contractor is relieved of all production and placement QC/QA sampling and testing 
requirements, except for coring operations when required by the Engineer. The production and placement pay 
factors are 1.000 if the specification requirements listed below are met, all other specification requirements are 
met, and the Engineer performs acceptance tests for production and placement in accordance with Table  13 
when 100 ton or more per day are produced. 

■ produce, haul, place, and compact the mixture in compliance with the specification and as directed; 
■ control mixture production to yield a laboratory-molded density that is within ±1.0% of the target 

laboratory-molded density as tested by the Engineer; 

■ compact the mixture in accordance with Section 3080.4.8., “Compaction,” and 
■ when a thermal imaging system is not used, the Engineer may perform segregation (density profiles) 

and thermal profiles in accordance with the specification. 

 
4.9.5. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 

unless otherwise shown on the plans. 

 
 

5. MEASUREMENT 

5.1. Stone Matrix Asphalt. Hot mix will be measured by the ton of composite hot-mix. The composite hot-mix is 
the asphalt, aggregate, and additives. Measure the weight on scales in accordance with Item 520, “Weighing 
and Measuring Equipment.” Provide the Engineer with a daily summary of the asphalt mass flow meter 
readings for SMAR mixtures unless otherwise directed. 

5.2. Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after road 
application and determining the net volume in gallons from the calibrated distributor. The Engineer will witness 
all strapping operations for volume determination. All tack, including emulsions, will be measured by the gallon 
applied. 

The Engineer may allow the use of a metering device to determine asphalt volume used and application rate if 
the device is accurate within 1.5% of the strapped volume. 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3080.5.1., “Stone Matrix Asphalt,” will be paid for at the unit bid price for “Stone Matrix Asphalt” of 
the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation, 
materials, placement, equipment, labor, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided 
under Section 3080.5.2., “Tack Coat,” will be paid for at the unit bid price for “Tack Coat” of the tack coat 
provided. These prices are full compensation for materials, placement, equipment, labor, tools, and 
incidentals. 

Payment adjustments will be applied as determined in this Item; however, a payment adjustment factor of 

1.000 will be assigned for all placement sublots for “level ups” only when “level up” is listed as part of the 
item bid description code. A payment adjustment factor of 1.000 will be assigned to all production and 
placement sublots when “exempt” is listed as part of the item bid description code, and all testing 
requirements are met. 

Payment for each sublot, including applicable payment adjustments greater than 1.000, will only be paid for 
sublots when the Contractor supplies the Engineer with the required documentation for production and 
placement QC/QA, thermal profiles, segregation density profiles, and longitudinal joint densities in 
accordance with Section 3080.4.2., “Reporting and Responsibilities.” When a thermal imaging system is 
used, documentation is not required for thermal profiles or segregation density profiles on individual sublots; 
however, the thermal imaging system reports described in Tex-244-F are required. 

Trial batches will not be paid for unless they are included in pavement work approved by the Department. 

Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 

6.1. Production Payment Adjustment Factors. The production payment adjustment factor is based on the 
laboratory-molded density using the Engineer’s test results. The bulk specific gravities of the samples 
from each sublot will be divided by the Engineer’s maximum theoretical specific gravity for the sublot. The 
individual sample densities for the sublot will be averaged to determine the production payment 
adjustment factor in accordance with Table 16 for each sublot using the deviation from the target 
laboratory-molded density in accordance with Table 8. The production payment adjustment factor for 
completed lots will be the average of the payment adjustment factors for the four sublots sampled within 
that lot. 

 

 

 

 

 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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Table 16 

Production Payment Adjustment Factors for Laboratory-Molded Density1 

Absolute Deviation from Target Laboratory-
Molded Density 

Production Payment Adjustment Factor (Target 
Laboratory-Molded Density) 

0.0 1.100 

0.1 1.100 

0.2 1.100 

0.3 1.086 

0.4 1.075 

0.5 1.063 

0.6 1.050 

0.7 1.038 

0.8 1.025 

0.9 1.013 

1.0 1.000 

1.1 0.900 

1.2 0.800 

1.3 0.700 

> 1.3 Remove and replace 

1. If the Engineer’s laboratory-molded density on any sublot is less than 95.0% or greater than 97.0%, take immediate 
corrective action to bring the mixture within these tolerances. The Engineer may suspend operations if the Contractor’s 
corrective actions do not produce acceptable results. The Engineer will allow production to resume when the proposed 
corrective action is likely to yield acceptable results. 

 
 

6.1.1. Payment for Incomplete Production Lots. Production payment adjustments for incomplete lots, described 
under Section 3080.4.9.2.1.1., “Incomplete Production Lots,” will be calculated using the average production 
pay factors from all sublots sampled.  

A production pay factor of 1.000 will be assigned to any lot when the random sampling plan did not result in 
collection of any samples within the first sublot. 

 
6.1.2. Production Sublots Subject to Removal and Replacement. If after referee testing, the laboratory-molded 

density for any sublot results in a “remove and replace” condition as listed in Table 13, the Engineer may 
require removal and replacement or may allow the sublot to be left in place without payment. The Engineer 
may also accept the sublot in accordance with Section 5.3.1., “Acceptance of Defective or Unauthorized 
Work.” Replacement material meeting the requirements of this Item will be paid for in accordance with this 
Section. 

 
6.2. Placement Payment Adjustment Factors. The placement payment adjustment factor is based on in-place 

air voids using the Engineer’s test results. The bulk specific gravities of the cores from each sublot will be 
divided by the Engineer’s average maximum theoretical specific gravity for the lot. The individual core 
densities for the sublot will be averaged to determine the placement payment adjustment factor in 
accordance with Table 17 for each sublot that requires in-place air void measurement. A placement 
payment adjustment factor of 1.000 will be assigned to the entire sublot when the random sample location 
falls in an area designated on the plans as not subject to in-place air void determination. A placement 
payment adjustment factor of 1.000 will be assigned to quantities placed in areas described in Section 
3080.4.9.3.1.4., “Miscellaneous Areas.” The placement payment adjustment factor for completed lots will 
be the average of the placement payment adjustment factors for up to four sublots within that lot. 
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Table 17 
Placement Payment Adjustment Factors for In-Place Air Voids 

In-Place 
Air Voids 

Placement Payment 
Adjustment Factor 

In-Place 
Air Voids 

Placement Payment 
Adjustment Factor 

< 2.7 Remove and Replace 5.4 1.080 
2.7 0.710 5.5 1.075 
2.8 0.740 5.6 1.070 
2.9 0.770 5.7 1.065 
3.0 0.800 5.8 1.060 
3.1 0.830 5.9 1.055 
3.2 0.860 6.0 1.050 
3.3 0.890 6.1 1.045 
3.4 0.920 6.2 1.040 
3.5 0.950 6.3 1.035 
3.6 0.980 6.4 1.030 
3.7 1.010 6.5 1.025 
3.8 1.040 6.6 1.020 
3.9 1.070 6.7 1.015 
4.0 1.100 6.8 1.010 
4.1 1.100 6.9 1.005 
4.2 1.100 7.0 1.000 
4.3 1.100 7.1 0.970 
4.4 1.100 7.2 0.940 
4.5 1.100 7.3 0.910 
4.6 1.100 7.4 0.880 
4.7 1.100 7.5 0.850 
4.8 1.100 7.6 0.820 
4.9 1.100 7.7 0.790 
5.0 1.100 7.8 0.760 
5.1 1.095 7.9 0.730 
5.2 1.090 8.0 0.700 
5.3 1.085 > 8.0 Remove and Replace 

 

6.2.1. Payment for Incomplete Placement Lots. Payment adjustments for incomplete placement lots described 
under Section 3080.4.9.3.1.2., “Incomplete Placement Lots,” will be calculated using the average of the 
placement pay factors from all sublots sampled and sublots where the random location falls in an area 
designated on the plans as not eligible for in-place air void determination.  

If the random sampling plan results in production samples, but not in placement samples, the random core 
location and placement adjustment factor for the sublot will be determined by applying the placement 
random number to the length of the sublot placed. 

If the random sampling plan results in placement samples, but not in production samples, no placement 
adjustment factor will apply for that sublot placed. 

A placement payment adjustment factor of 1.000 will be assigned to any lot when the random sampling 
plan did not result in collection of any production samples. 

 
6.2.2. Placement Sublots Subject to Removal and Replacement. If after referee testing, the placement payment 

adjustment factor for any sublot results in a “remove and replace” condition as listed in Table 17, the Engineer 
will choose the location of two cores to be taken within 3 ft. of the original failing core location. The Contractor 
will obtain the cores in the presence of the Engineer. The Engineer will take immediate possession                
of the untrimmed cores and submit the untrimmed cores to the Materials and Tests Division, where they will            
be trimmed if necessary and tested for bulk specific gravity within 10 working days of receipt.  
 
The bulk specific gravity of each core will be divided by the Engineer’s average maximum theoretical specific 
gravity for that lot. The individual core densities for the sublot will be averaged to determine the new payment 
adjustment factor of the sublot in question. If the new payment adjustment factor is 0.700 or greater, the new 
payment adjustment factor will apply to that sublot. If the new payment adjustment factor is less than 0.700, 
no payment will be made for the sublot. Remove and replace the failing sublot, or the Engineer may allow the 
sublot to be left in place without payment. The Engineer may also accept the sublot in accordance with 
Section 5.3.1., “Acceptance of Defective or Unauthorized Work.” Replacement material meeting the 
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requirements of this Item will be paid for in accordance with this Section. 

6.3. Total Adjusted Pay Calculation. Total adjusted pay (TAP) will be based on the applicable payment 
adjustment factors for production and placement for each lot. 

 
TAP = (A+B)/2 

 
where: 
A = Bid price × production lot quantity × average payment adjustment factor for the production lot 

B = Bid price × placement lot quantity × average payment adjustment factor for the placement lot + (bid price 
× quantity placed in miscellaneous areas × 1.000) 

 
Production lot quantity = Quantity actually placed - quantity left in place without payment 

 
Placement lot quantity = Quantity actually placed - quantity left in place without payment - quantity placed in 
miscellaneous areas 
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Special Specification 3081 
Thin Overlay Mixtures 

 
 

1. DESCRIPTION 
 

Construct a thin surface course composed of a compacted mixture of aggregate and asphalt binder mixed 
hot in a mixing plant. Produce a thin overlay mixture (TOM) with a minimum lift thickness of 1/2 in. for a 
Type F mixture and 3/4 in. for a Type C mixture. 

 
 

2. MATERIALS 
 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1 . Aggregate. Furnish aggregates from sources that conform to the requirements in accordance with Table 1 
and as specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, 
may be modified or eliminated when shown on the plans. Additional aggregate requirements may be 
specified when shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for 
coarse, intermediate, or fine aggregate. Do not use reclaimed asphalt pavement (RAP) or recycled asphalt 
shingles (RAS). Supply aggregates that meet the definitions in accordance with Tex-100-E for crushed gravel 
or crushed stone. The Engineer will designate the plant or the quarry as the sampling location. Provide 
samples from materials produced for the project. The Engineer will establish the Surface Aggregate 
Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness, and Micro-Deval 
tests. Perform all other aggregate quality tests in accordance with Table 1. Document all test results on the 
mixture design report. The Engineer may perform tests on independent or split samples to verify Contractor 
test results. Stockpile aggregates for each source and type separately. Determine aggregate gradations for 
mixture design and production testing based on the washed sieve analysis in accordance with Tex-200-F, 
Part II. 

2.1 .1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

 
For sources not listed on the Department’s BRSQC: 
 build an individual stockpile for each material; 
 request the Department test the stockpile for specification compliance;  
 approved only when tested by the Engineer; 
 once approved, do not add material to the stockpile unless otherwise approved; and 
 allow 30 calendar days for the Engineer to sample, test, and report results. 

2.1.1.1. Blending Class A and Class B Aggregates. Class B aggregate meeting all other requirements in blending 
 Class A and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if 
 required, of all aggregates used in the mixture design retained on the No. 8 sieve comes from the Class A 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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 aggregate source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the 
 Class A and B aggregates differ by more than 0.300. Class B aggregate may be disallowed when shown on the 
 plans. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the 
material retained on the No. 8 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 8 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer 
may determine the gradations based on either washed or dry sieve analysis from samples obtained from 
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the 
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a 
failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2 . Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance 
 with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source 
 Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC, unless otherwise 
 directed. The Engineer will perform testing before the start of production and may perform additional testing  at 
 any time during production. The Engineer may obtain the coarse aggregate samples from each coarse 
 aggregate source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-
 Deval testing based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD) 
 

where: 
Mgest = magnesium sulfate soundness loss 
RSSM = Rated Source Soundness Magnesium 
MDact = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, and 
additional testing may be required before granting approval. 

2.1 .2. Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined as 
intermediate aggregate. Supply intermediate aggregates, when used that are free from organic impurities. The 
Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free from 
organic impurities. Supply intermediate aggregate from coarse aggregate sources, when used that meet the 
requirements in accordance with Table 1 unless otherwise approved. 

If 10% or more of the stockpile is retained on the No. 4 sieve, verify that it meets the requirements in 
accordance with Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

2.1 .3. Fine Aggregate. Fine aggregates consist of manufactured sands and screenings. Natural sands are not 
allowed in any mixture. Fine aggregate stockpiles must meet the fine aggregate properties in accordance with 
Table 1 and the gradation requirements in accordance with Table 2. Supply fine aggregates that are free 
from organic impurities. The Engineer may test the fine aggregate in accordance with Tex-408-A to verify 
the material is free from organic impurities. Use fine aggregate from coarse aggregate sources that meet 
the requirements in accordance with Table 1 unless otherwise approved. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
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If 10% or more of the stockpile is retained on the No. 4 sieve, verify that it meets the requirements in accordance 
with Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 
 

Table 1 
Aggregate Quality Requirements 

Property Test Method Requirement 
Coarse Aggregate 

SAC Tex-499-A 
 

A1 
Deleterious material, %, Max Tex-217-F, Part I 1.5 
Decantation, %, Max Tex-217-F, Part II 1.5 
Micro-Deval abrasion, % Tex-461-A Note r 
Los Angeles abrasion, %, Max Tex-410-A 30 
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20 
Crushed face count,3 %, Min Tex-460-A, Part I 95 
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate 
Linear shrinkage, %, Max Tex-107-E 

 
3 

Sand equivalent, %, Min Tex-203-F 45 
1. Surface Aggregate Classification of “A” is required unless otherwise shown on the plans. 
2. Used to estimate the magnesium sulfate soundness loss in accordance with 

Section 3081.2.1.1.2., “Micro-Deval Abrasion.” 
3. Only applies to crushed gravel. 

 
Table 2 

Gradation Requirements for Fine Aggregate 
Sieve Size % Passing by Weight or Volume 

3/8″ 100 
#8 70–100 

#200 0–30 
 

2.2 . Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, or 
hydrated lime. Mineral filler is allowed unless otherwise shown on the plans. Fly ash is not permitted unless 
otherwise shown on the plans. Use no more than 2% hydrated lime unless otherwise shown on the plans. Test 
all mineral fillers except hydrated lime and fly ash in accordance with Tex-107-E to ensure specification 
compliance. The plans may require or disallow specific mineral fillers. Provide mineral filler, when used, that: 
 is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the Engineer; 
 does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 
 meets the gradation requirements in Table 3, unless otherwise shown on the plans. 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 
#8 100 

#200 55–100 
 

2.3 . Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

2.4 . Asphalt Binder. Furnish performance-graded (PG) asphalt binder with a high temperature grade of PG 76 
unless otherwise shown in the plans and a low temperature grade as shown on the plans, in accordance with 
Section 300.2.10., “Performance-Graded Binders.” 

2.5 . Tack Coat. Furnish CSS-1H, SS-1H, EBL, or a PG binder with a minimum high-temperature grade of PG 58 
for tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat 
materials listed on the Department’s Tracking Resistant Asphalt Interlayer (TRAIL) MPL may be allowed or 
required when shown on the plans. Do not dilute emulsified asphalts at the terminal, in the field, or at any 
other location before use. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
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2.6 . Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of 
additives used in the project unless otherwise directed. 

2.6 .1. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 
with Item 301, “Asphalt Antistripping Agents.” Use no more than 1% hydrated lime when using crushed 
gravel. Do not add lime directly into the mixing drum of any plant where lime is removed through the exhaust 
stream unless the plant has a baghouse or dust collection system that reintroduces the lime into the drum. 

2.6 .2. Compaction Aid. Compaction Aid is defined as a department-approved chemical warm mix additive 
denoted as “chemical additive” on the Department’s materials producer list (MPL) that is used to facilitate 
mixing and compaction of HMA. 

Compaction Aid is allowed for use on all projects. Compaction aid is required when shown on the plans 
or as required in Section 3081.4.7.1., “Weather Conditions.”  

Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be 
used to facilitate mixing and compaction of HMA; however warm mix foaming processes are not defined as 
a Compaction Aid. 

2.7. Recycled Materials. Recycled materials are not allowed for use. 
 

 

3. EQUIPMENT 
 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” 

 
 

4. CONSTRUCTION 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

4.1 . Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 
conduct all mixture designs, sampling, and testing in accordance with Table 4. Supply the Engineer with a list 
of certified personnel and copies of their current certificates before beginning production and when personnel 
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists to 
conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 
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Table 4 
Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate Testing 
Sampling Tex-221-F   1A/AGG101 
Dry sieve Tex-200-F, Part I   1A/AGG101 
Washed sieve Tex-200-F, Part II   1A/AGG101 
Deleterious material Tex-217-F, Part I   AGG101 
Decantation Tex-217-F, Part II   AGG101 
Los Angeles abrasion Tex-410-A   Department 
Magnesium sulfate soundness Tex-411-A   Department 
Micro-Deval abrasion Tex-461-A   AGG101 
Crushed face count Tex-460-A   AGG101 
Flat and elongated particles Tex-280-F   AGG101 
Sand equivalent Tex-203-F   AGG101 
Organic impurities Tex-408-A   AGG101 
Methylene blue test Tex-252-F   Department 

2. Asphalt Binder & Tack Coat Sampling 
Asphalt binder sampling Tex-500-C, Part II   1A/1B 
Tack coat sampling Tex-500-C, Part III   1A/1B 

3. Mix Design & Verification 
Design and JMF changes Tex-204-F   2 
Mixing Tex-205-F   2 
Molding (TGC) Tex-206-F   1A 
Molding (SGC) Tex-241-F   1A 
Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 
Drain-down Tex-235-F   1A 
Ignition oven correction factors2 Tex-236-F, Part II   2 
Indirect tensile strength Tex-226-F   1A 
Overlay test Tex-248-F   Department 
Hamburg Wheel test Tex-242-F   1A 
Boil test4 Tex-530-C   1A 

4. Production Testing 
Selecting production random numbers Tex-225-F, Part I   1A 
Mixture sampling Tex-222-F   1A/1B 
Molding (TGC) Tex-206-F   1A 
Molding (SGC) Tex-241-F   1A 
Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 
Gradation & asphalt binder content2 Tex-236-F, Part I   1A 
Drain-down Tex-235-F   1A 
Control charts Tex-233-F   1A 
Moisture content Tex-212-F, Part II   1A/AGG101 
Hamburg Wheel test Tex-242-F   1A 
Overlay test Tex-248-F   Department 
Micro-Deval abrasion Tex-461-A   AGG101 
Boil test4 Tex-530-C   1A 
Abson recovery Tex-211-F   Department 

5. Placement Testing 
Establish rolling pattern Tex-207-F, Part IV   1B 
In-place density (nuclear method) Tex-207-F, Part III   1B 
Control charts Tex-233-F   1A 
Ride quality measurement Tex-1001-S   Note 3 
Thermal profile Tex-244-F   1B 
Water flow test Tex-246-F   1B 
1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3081.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test Type B is 

specified. 
4. When shown on the plans. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf


  3081 

 6 – 21 01-22 
  Statewide 

 

4.2 . Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement QC/QA, control charts, and thermal profiles. Obtain the 
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any 
available test results to the other party when requested. The maximum allowable time for the Contractor and 
Engineer to exchange test data is as given in Table 5 unless otherwise approved. The Engineer and the 
Contractor will immediately report to the other party any test result that requires suspension of production or 
placement or that fails to meet the specification requirements. Record and electronically submit all test 
results and pertinent information on Department-provided templates. 

Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Section 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 5 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 
Production Quality Control 

Gradation1 
 

Contractor 

 

Engineer 
 

 
1 working day of completion of 

the sublot 

Asphalt binder content1 
Laboratory-molded density2 
Moisture content3 
 Boil test5 

Production Quality Assurance 
Gradation3  

 
 

Engineer 

 
 
 

Contractor 

 
 

1 working day of completion of 
the sublot 

Asphalt binder content3 
Laboratory-molded density1 
Hamburg Wheel test4 
Overlay test4 
Boil test5 
Binder tests4 

Placement Quality Control 
Thermal profile1 

Contractor Engineer 1 working day of completion of 
the lot Water flow1 

Placement Quality Assurance 
Thermal profile3  

Engineer 
 

Contractor 1 working day of completion of 
the lot Aging ratio4 

Water flow 
1. These tests are required on every sublot. 
2. Optional test. When performed on split samples, report the results as soon as they become available. 
3. To be performed at the frequency specified and in accordance with Table 13 or as shown on the plans. 
4. To be reported as soon as the results become available. 
5. When shown on the plans. 

Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality 
assurance (QA) testing. Update the control charts as soon as test results for each sublot become available. 
Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for 
failure to update control charts. 

4.3 . Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCP before pre-
paving meeting. Include the following items in the QCP: 

 

https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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4.3 .1. Project Personnel. For project personnel, include: 
 a list of individuals responsible for QC with authority to take corrective action; 
 current contact information for each individual listed; and 
 current copies of certification documents for individuals performing specified QC functions. 
 

4.3 .2. Material Delivery and Storage. For material delivery and storage, include: 
 the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 
 aggregate stockpiling procedures to avoid contamination and segregation; 
 frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 
 procedure for monitoring the quality and variability of asphalt binder. 

 
4.3 .3. Production. For production, include: 

 loader operation procedures to avoid contamination in cold bins; 
 procedures for calibrating and controlling cold feeds; 
 procedures to eliminate debris or oversized material; 
 procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, lime, liquid antistrip, compaction aid, foaming process); 
 procedures for reporting job control test results; and 
 procedures to avoid segregation and drain-down in the silo. 

 
4.3 .4. Loading and Transporting. For loading and transporting, include: 

 type and application method for release agents; and 
 truck loading procedures to avoid segregation. 

 
4.3 .5. Placement and Compaction. For placement and compaction, include: 

 proposed agenda for mandatory pre-paving meeting, including date and location; 
 proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses); 
 type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 
 procedures for the transfer of mixture into the paver, while avoiding physical and thermal segregation 

and preventing material spillage; 
 process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 
 paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid 

physical and thermal segregation and other surface irregularities; and 
 procedures to construct quality longitudinal and transverse joints. 

4.4 . Mixture Design. 

4.4 .1. Design Requirements. The Contractor may design the mixture using a Texas Gyratory Compactor (TGC) or 
a Superpave Gyratory Compactor (SGC) unless otherwise shown on the plans. Use the typical weight design 
example given in Tex-204-F, Part I, when using a TGC. Use the Superpave mixture design procedure 
provided in Tex-204-F, Part IV, when using a SGC. Design the mixture to meet the requirements in 
accordance with Tables 1, 2, 3, 6, and 7. 

4.4 .1.1 . Target Laboratory-Molded Density When the TGC Is Used. Design the mixture at a 97.5% target 
laboratory-molded density or in accordance with Table 7. 

 
 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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4.4 .1.2 . Design Number of Gyrations (Ndesign) When the SGC Is Used. Design the mixture at 50 gyrations 
(Ndesign). Use a target laboratory-molded density of 96.0% to design the mixture; however, adjustments can 
be made to the Ndesign value as noted in Table 7. The Ndesign level may be reduced to no less than 35 
gyrations at the Contractor’s discretion. 

Use an approved laboratory from the Department’s MPL to perform the Hamburg Wheel test, and the 
Department will perform the Overlay test and provide results with the mixture design, or provide the laboratory 
mixture and request that the Department perform the Hamburg Wheel test and Overlay test. The Engineer 
will be allowed 10 working days to provide the Contractor with Hamburg Wheel test and Overlay test results 
on the laboratory mixture design. 

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 
 the combined aggregate gradation, source, specific gravity, and percent of each material used; 
 the target laboratory-molded density (or Ndesign level when using the SGC); 
 results of all applicable tests; 
 the mixing and molding temperatures; 
 the signature of the Level 2 person or persons that performed the design; 
 the date the mixture design was performed; and 
 a unique identification number for the mixture design. 

 
Table 6 

Master Gradation Limits (% Passing by Weight or Volume) and Volumetric Requirements 
Sieve Size Coarse (TOM-C) Fine (TOM-F) 

1/2″ 100.01 100.01 
3/8″ 95.0–100.0 98.0–100.0 
#4 40.0–60.0 70.0–95.0 
#8 17.0–27.0 40.0–65.0 

#16 5.0–27.0 20.0–45.0 
#30 5.0–27.0 10.0–35.0 
#50 5.0–27.0 10.0–20.0 
#200 5.0–9.0 2.0–12.0 

Asphalt Binder Content,2 % Min 
- 6.0 6.5 

Design VMA,3 % Min 
- 16.0 16.5 

Production (Plant-Produced) VMA,3 % Min 
- 15.5 16.0 

1. Defined as maximum sieve size. No tolerance allowed. 
2. Unless otherwise shown on the plans or approved by the Engineer. 
3. Voids in Mineral Aggregates (VMA). 

 

Table 7 
Mixture Design Properties 

Mixture Property Test Method Requirement 
Target laboratory-molded density, % (TGC) Tex-207- F 97.51 
Design gyrations (Ndesign for SGC) Tex-241-F 502 
Hamburg Wheel test, passes at 12.5 mm rut depth for PG 76 mixtures Tex-242-F 20,000 Min 
Overlay test, Critical Fracture Energy, lb.-in/sq. in Tex-248-F 1.5 Min 
Overlay test, Crack Progression Rate Tex-248-F 0.40 Max 
Drain-down, % Tex-235-F 0.20 Max 
1. Unless otherwise shown on the plans or approved by the Engineer. Laboratory-molded density requirement using 

the TGC may be waived when approved by the Engineer. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
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2. May be adjusted within the range of 35–100 gyrations when shown on the plans or specification or when 
mutually agreed between the Engineer and Contractor. Laboratory-molded density requirement using the 
SGC may be waived when approved by the Engineer. 

4.4.1 Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, target 
laboratory-molded density (or Ndesign level), and target asphalt percentage used to establish target values 
for hot-mix production. JMF1 is the original laboratory mixture design used to produce the trial batch. When a 
compaction aid or foaming process is used, JMF1 may be designed and submitted to the Engineer without 
including the compaction aid or foaming process. When a compaction aid or foaming process is used, 
document the compaction aid or foaming process used and recommended rate on the JMF1 submittal. The 
Engineer and the Contractor will verify JMF1 based on plant-produced mixture from the trial batch unless 
otherwise approved. The Engineer may accept an existing mixture design previously used on a Department 
project and may waive the trial batch to verify JMF1. The Department may require the Contractor to 
reimburse the Department for verification tests if more than two trial batches per design are required. 

4.4 .2.1 . Contractor’s Responsibilities. 

4.4 .2.1 .1 . Providing Gyratory Compactor. Use a TGC calibrated in accordance with Tex-914-K when electing or 
required to design the mixture in accordance with Tex-204-F, Part I, for molding production samples. Furnish 
an SGC calibrated in accordance with Tex-241-F when electing or required to design the mixture in 
accordance with Tex-204-F, Part IV, for molding production samples. Locate the SGC if used, at the 
Engineer’s field laboratory or make the SGC available to the Engineer for use in molding production 
samples. 

4.4 .2.1 .2 . Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 
correlation when the Engineer uses a different gyratory compactor. Apply the correlation factor to all 
subsequent production test results. 

4.4 .2.1 .3 . Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 
materials and request approval to produce the trial batch. Provide approximately 25 lb. of the design mixture 
if opting to have the Department perform the Hamburg Wheel test on the laboratory mixture, and request that 
the Department perform the test. Provide approximately 60 lb. of the design mixture to perform the Overlay 
test. 

4.4 .2.1 .4 . Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

4.4 .2.1 .5 . Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 
proposed for use. 

4.4 .2.1 .6 . Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Provide 
the Engineer with split samples of the mixtures before the trial batch production, including all additives 
(except water), and blank samples used to determine the correction factors for the ignition oven used for QA 
testing during production. Correction factors established from a previously approved mixture design may be 
used for the current mixture design if the mixture design and ignition oven are the same as previously used 
and the correction factors are not more than 12 mo. old, unless otherwise directed. 

4.4 .2.1 .7 . Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until 
completion of the project or as directed. Use this sample for comparison purposes during production. 

4.4 .2.1 .8 . Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 
and authorization to produce a trial batch, including the compaction aid or foaming process, if applicable, for 
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the 
requirements in accordance with Table 8. The Engineer may accept test results from recent production of 
the same mixture instead of a new trial batch. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal914.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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4.4 .2.1 .9 . Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 
produce the trial batch. 

4.4 .2.1 .1 0 . Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

4.4 .2.1 .1 1 . Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 
specification requirements. 

4.4 .2.1 .1 2 . Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions 
in accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver 
samples to the appropriate laboratory as directed. 

4.4 .2.1 .1 3 . Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 
mixture requirements in accordance with Table 8. Ensure the trial batch mixture is also in compliance with the 
requirements in accordance with Tables 6 and 7. Use a Department-approved laboratory listed on the MPL 
to perform the Hamburg Wheel test on the trial batch mixture or request that the Department perform the 
Hamburg Wheel test. Provide approximately 25 lb. of the trial batch mixture if opting to have the Department 
perform the Hamburg Wheel test, and request that the Department perform the test. Obtain and provide 
approximately 60 lb. of trial batch mixture in sealed containers, boxes, or bags labeled with the CSJ, mixture 
type, lot, and sublot number in accordance with Tex-222-F for the Overlay test. The Engineer will be allowed 10 
working days to provide the Contractor with Hamburg Wheel test and Overlay test results on the trial batch. 
Provide the Engineer with a copy of the trial batch test results. 

4.4 .2.1 .1 4 . Development of JMF2. Evaluate the trial batch test results after the Engineer grants full approval of JMF1 
based on results from the trial batch, determine the optimum mixture proportions, and submit as JMF2. 
Adjust the asphalt binder content or gradation to achieve the specified target laboratory-molded density. The 
mixture produced using JMF2 must meet the requirements in accordance with Tables 6 and 7. Verify that 
JMF2 meets the operation tolerances of JMF1 in accordance with Table 8. 

4.4 .2.1 .1 5 . Mixture Production. Use JMF2 to produce Lot 1 after receiving approval for JMF2 and a passing result from 
the Department’s or a Department-approved laboratory’s Hamburg Wheel test and the Department’s Overlay 
test on the trial batch. If desired, proceed to Lot 1 production, once JMF2 is approved, at the Contractor’s risk 
without receiving the results from either the Department’s Hamburg Wheel test or Overlay test on the trial 
batch. 

Notify the Engineer if electing to proceed without Hamburg Wheel test and Overlay test results from the trial 
batch. Note that the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel 
test or Overlay test to be removed and replaced at the Contractor’s expense. 

4.4 .2.1 .1 6 . Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 
submit as JMF3 for use in Lot 2. 

4.4 .2.1 .1 7 . JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 
adjustments before beginning a new lot. The adjusted JMF must: 
 be provided to the Engineer in writing before the start of a new lot; 
 be numbered in sequence to the previous JMF; 
 meet the master gradation limits in accordance with Table 6; and 
 be within the operational tolerances of JMF2 in accordance with Table 8. 

 
4.4 .2.1 .1 8 . Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 

3081.4.9.1., “Referee Testing,” to resolve testing differences with the Engineer. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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Table 8 
Operational Tolerances 

Description Test  
Method 

Allowable 
Difference 
between 

JMF2 and 
JMF1 Target1 

Allowable 
Difference 

from Current 
JMF and 
JMF22 

Allowable 
Difference 
between 

Contractor and 
Engineer3 

Individual % retained for #8 sieve and larger 
Tex-200-F 

or 
Tex-236-F 

Must be Within 
Master Grading 

Limits in 
accordance with 

Table 6 

±3.04,5 ±5.0 
Individual % retained for sieves smaller than 
#8 and larger than #200 ±3.04,5 ±3.0 

% passing the #200 sieve ±2.04,5 ±1.6 
Asphalt binder content, %6 Tex-236-F ±0.3 ±0.35 ±0.3 
Laboratory-molded density, % 

Tex-207-F 
±1.0 ±1.0 ±1.0 

Laboratory-molded bulk specific gravity N/A N/A ±0.020 
VMA, % Min Tex-204-F Note 7 Note 7 N/A 
Theoretical Max specific (Rice) gravity Tex-227-F N/A N/A ±0.020 
Drain-down, % Tex-235-F Note 8 Note 8 N/A 
1. JMF1 is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved mixture 

design developed from the trial batch used to produce Lot 1. 
2. Current JMF is JMF3 or higher. JMF3 is the approved mix design used to produce Lot 2. 
3. Contractor may request referee testing only when values exceed these tolerances. 
4. When within these tolerances, mixture production gradations may fall outside the master grading limits; however, 

the % passing the #200 will be considered out of tolerance when outside the master grading limits. 
5. Only applies to mixture produced for Lot 1 and higher. 
6. Binder content is not allowed to be outside the limits in accordance with Table 6. May be obtained from 

asphalt meter readouts as determined by the Engineer. 
7. Verify that Table 6 requirements are met. 
8. Verify that Table 7 requirements are met. 

4.4 .2.2 . Engineer’s Responsibilities. 

4.4 .2.2 .1 . Gyratory Compactor. For mixtures designed in accordance with Tex-204-F, Part I, the Engineer will use a 
Department TGC, calibrated in accordance with Tex-914-K, to mold samples for trial batch and production 
testing. 

For mixtures designed in accordance with Tex-204-F, Part IV, the Engineer will use a Department SGC, 
calibrated in accordance with Tex-241-F, to mold samples for laboratory mixture design verification. For 
molding trial batch and production specimens, the Engineer will use the Contractor-provided SGC at the field 
laboratory or provide and use a Department SGC at an alternate location.  

4.4 .2.2 .2 . Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 
conformance of the following information within two working days of receipt: 
 the Contractor’s mix design report (JMF1); 
 the Department-provided Overlay test results; 
 the Contractor-provided Hamburg Wheel test results; 
 all required materials including aggregates, asphalt, and additives; and 
 the mixture specifications. 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test and department provided Overlay test results with laboratory mixture 
design, 10 working days are allowed for conditional approval of JMF1. The Engineer will base full approval 
of JMF1 on test results on mixture from the trial batch. 

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal914.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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Section 3081.2.1.1., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working days, 
conditional approval of JMF1 will still be granted within two working days of receiving JMF1. When the 
Engineer’s test results become available, they will be used for specification compliance. 

The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1. 

4.4 .2.2 .3 . Hamburg Wheel and Overlay Testing of JMF1. If the Contractor requests the option to have the 
Department perform the Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in 
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in Table 7. The 
Engineer will perform the Overlay test and mold samples in accordance with Tex-248-F to verify compliance 
with the Overlay test requirements in Table 7. The Engineer will be allowed 10 working days to provide the 
Contractor with Hamburg Wheel and Overlay test results on the laboratory mixture design. 

4.4 .2.2 .4 . Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to 
determine the aggregate and asphalt correction factors for the ignition oven used for QA testing during 
production in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. 
old. 

4.4 .2.2 .5 . Testing the Trial Batch. Within one full working day, the Engineer will sample and test the trial batch to 
ensure that the mixture meets the requirements in accordance with Table 8. The Engineer will mold 
samples in accordance with Tex-242-F if the Contractor requests the option to have the Department 
perform the Hamburg Wheel test on the trial batch mixture to verify compliance with Hamburg Wheel test 
requirements in Table 7. The Engineer will mold samples for the Overlay test in accordance with Tex-248-F 
to verify compliance with the Overlay test requirement in Table 7. 

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These 
results may be retained and used for comparison purposes during production. 

4.4 .2.2 .6 . Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in 
accordance with Tables 6 and 7. The Engineer will notify the Contractor that an additional trial batch is 
required if the trial batch does not meet these requirements. 

4.4 .2.2 .7 . Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in accordance with Table 6, 7, and 8. 

4.4 .2.2 .8 . Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved 
laboratory’s Hamburg Wheel test and the Department’s Overlay test on the trial batch. The Contractor may 
proceed at its own risk with Lot 1 production without the results from the Hamburg Wheel test or Overlay test 
on the trial batch. 

If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg 
Wheel test or Overlay test, the Engineer will suspend production until further Hamburg Wheel tests or 
Overlay tests meet the specified values. The Engineer may require up to the entire sublot of any mixture 
failing the Hamburg Wheel test or Overlay test to be removed and replaced at the Contractor’s expense. 

4.4 .2.2 .9 . Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the master grading limits and asphalt binder content shown in Table 6 and are within the 
operational tolerances of JMF2 shown in accordance with Table 8. 

4.5 . Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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4.5 .1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5 .2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures in accordance with Table 9. The 
Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures listed in Table 9. 

Table 9 
Maximum Production Temperature 

High-Temperature Binder Grade1 Max Production Temperature 

PG 76 345˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin 
asphalt binder used to produce the mixture. 

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck and perform the test promptly. 

4.6 . Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. Do 
not use diesel or any release agent not shown on the Department’s MPL. 

Use equipment for hauling as defined in Section 3081.4.7.3.3., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

4.7 . Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the 
Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal camera 
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal 
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as the 
mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the 
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished 
surface with a uniform appearance and texture. Place mixture so that longitudinal joints on the surface course 
coincide within 6-in. of lane lines and are not placed in the wheel path, or as directed, and offset longitudinal 
joints of successive courses of hot-mix by at least 6-in. Ensure that all finished surfaces will drain properly. 
Place the mixture at the rate or thickness shown on the plans. The Engineer will use the guidelines in Table 
10 to determine the compacted lift thickness. The thickness determined is based on the rate of 110–115 lb. 
per square inch. for each inch of pavement unless otherwise shown on the plans. 

 
 
 
 
 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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Table 10 

Compacted Lift Thickness 

Mixture Type Compacted Lift Thickness1 
Min (in.) Max (in.) 

TOM-C 0.75 1.25 
TOM-F 0.5 1.00 

1. Compacted target lift thickness will be specified on the plans. 

4.7 .1. Weather Conditions. 

4.7 .1.1 . When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the 
roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however, 
the Engineer may restrict the Contractor from paving surface mixtures if the ambient temperature is likely to 
drop below 32°F within 12 hr. of paving. Place mixtures only when weather conditions and moisture conditions 
of the roadway surface are suitable as determined by the Engineer. Provide output data from the thermal 
imaging system to demonstrate to the Engineer that no recurring severe thermal segregation exists in 
accordance with Section 3081.4.7.3.1.2., “Thermal Imaging System.” 

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to facilitate 
compaction when the air temperature is 70°F and falling 

4.7 .1.2 . When Not Using a Thermal Imaging System. When using a thermal camera instead the thermal imaging 
system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved 
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or 
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway 
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if 
the air temperature is 70°F and falling. 

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

4.7 .2. Tack Coat.  

4.7 .2.1 . Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 
0.10 gal. of residual asphalt per square yard of surface area, unless otherwise specified on the plans. Apply a 
uniform tack coat at the specified rate unless otherwise directed. Apply the tack coat in a uniform manner to 
avoid streaks and other irregular patterns. Apply the tack coat to all surfaces that will come in contact with the 
subsequent HMA placement unless otherwise directed. Apply adequate overlap of the tack coat in the 
longitudinal direction during placement of the mat to ensure bond of adjacent mats, unless otherwise directed. 
Allow adequate time for emulsion to break completely before placing any material. Prevent splattering of tack 
coat when placed adjacent to curb, gutter, and structures. The Engineer may suspend paving operations until 
there is adequate coverage. Do not dilute emulsified asphalts at the terminal, in the field, or at any other 
location before use. 

4.7 .2.2 . Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance with 
Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The 
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample 
from the asphalt distributor immediately before use. Label the can with the corresponding lot and sublot 
numbers, producer, producer facility, grade, district, date sampled, and project information including highway 
and CSJ. For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is 
greater than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.” 

4.7 .3. Lay-Down Operations. Use the placement temperatures in accordance with Table 11 to establish the minimum 
placement temperature of mixture delivered to the paving operation. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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Table 11 
Minimum Mixture Placement Temperature 

High-Temperature Binder Grade1 Min Placement Temperature  
(Before Entering Paving Operation)2,3 

PG 76 280°F 
1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to 

produce the mixture.   
2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer 

nearest to the point of entry of the paving operation. 
3. Minimum placement temperatures may be reduced 10°F if using a compaction aid. 

4.7 .3.1 . Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 
thermal profile in accordance with Tex-244-F. 

4.7 .3.1 .1 . Thermal Segregation. 

4.7 .3.1 .1 .1 . Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F. 

4.7 .3.1 .1 .2 .  Severe. Any areas that have a temperature differential greater than 50°F. 

4.7 .3.1 .2 . Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 
the report described in accordance with Tex-244-F to the Engineer daily. Modify the paving process as 
necessary to eliminate any recurring (moderate or severe) thermal segregation identified by the thermal 
imaging system.  

The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the 
paving process to eliminate recurring severe or moderate thermal segregation.  

Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging 
system software to generate temperature profile plots daily or as requested by the Engineer. 

4.7 .3.1 .3 . Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate corrective 
action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is used. 
Evaluate areas with moderate thermal segregation by performing water flow testing in accordance with Tex-
246-F and verify the water flow is greater than 120 sec. Provide the Engineer with the thermal profile of every 
sublot within one working day of the completion of each lot. When requested by the Engineer, provide the 
electronic files generated using the thermal camera. Report the results of each thermal profile in accordance 
with Section 3081.4.2., “Reporting and Responsibilities.” The Engineer will use a hand-held thermal camera 
to obtain a thermal profile at least once per project, unless the thermal imaging system is used. Suspend 
operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise 
directed. Resume operations when the Engineer determines that subsequent production will meet the 
requirements of this Section. Evaluate areas with severe thermal segregation by performing water flow testing 
in accordance with Tex-246-F and verify the water flow is greater than 120 sec. Remove and replace the 
material in any areas that have both severe thermal segregation and a failing result for water flow test unless 
otherwise directed. 

4.7 .3.2 . Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows, 
substantially all the mixture deposited on the roadbed is picked up and loaded into the paver. 

4.7 .3.3 . Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture. End 
dump trucks are only allowed when used in conjunction with an MTD with remixing capability unless 
otherwise allowed. 

4.7 .3.4 . Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 5 
min. The Engineer may evaluate the suspect area in accordance with Section 3081.4.9.3.1.1., “Recovered 
Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
paver is stopped. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
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4.8 . Compaction. Roll the freshly placed mixture with as many steel-wheeled rollers as necessary to ensure 
adequate compaction without excessive breakage of the aggregate and to provide a smooth surface and 
uniform texture. Operate each roller in static mode for TOM-F mixtures only. Do not use pneumatic-tire 
rollers. Use the control strip method given in accordance with Tex-207-F, Part IV, to establish the rolling 
pattern. Thoroughly moisten the roller drums with a soap and water solution to prevent adhesion. Use only 
water or an approved release agent on rollers, tamps, and other compaction equipment unless otherwise 
directed. 

Use tamps to thoroughly compact the edges of the pavement along curbs, headers, and similar structures 
and in locations that will not allow thorough compaction with rollers. The Engineer may require rolling with a 
trench roller on widened areas, in trenches, and in other limited areas. 

Use Tex-246-F to measure water flow to verify the mixture is adequately compacted. Measure the water flow 
once per sublot at locations directed by the Engineer. Take additional water flow measurements when the 
minimum temperature of the uncompacted mat is below the temperature requirements in accordance with Table 12. 

 
Table 12 

Minimum Uncompacted Mat Temperature Requiring Additional Water Flow Measurements 

High-Temperature Binder Grade1 Min Temperature of the Uncompacted Mat 
Allowed Before Initial Break Down Rolling2, 3 

PG 76 <270˚F 
1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used 

to produce the mixture.  
2. The surface of the uncompacted mat must be measured using a hand-held thermometer or infrared 

thermometer. 
3. Minimum uncompacted mat temperature requiring a water flow measurement may be reduced 10°F if using 

a compaction aid. 

Use Tex-246-F to measure water flow to verify the mixture is adequately compacted at confined longitudinal 
joints as directed by the Engineer. 

The water flow rate should be greater than 120 sec. Investigate the cause of the water flow rate test failures 
and take corrective actions during production and placement to ensure the water flow rate is greater than 120 
sec. Suspend production if two consecutive water flow rate tests fail unless otherwise approved. Resume 
production after the Engineer approves changes to production or placement methods. 

Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 180°F when approved. 

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

4.9 . Acceptance Plan. Sample and test the hot-mix asphalt on a lot and sublot basis.  

4.9 .1. Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 
referee testing if the differences between Contractor and Engineer test results exceed the maximum allowable 
difference in accordance with Table 8 and the differences cannot be resolved. The Contractor may also 
request referee testing if the Engineer’s test results require suspension of production and the Contractor’s test 
results are within specification limits. Make the request within five working days after receiving test results 
from the Engineer. Referee tests will be performed only on the sublot in question and only for the particular 
tests in question. Allow 10 working days from the time the referee laboratory receives the samples for test 
results to be reported. The Department may require the Contractor to reimburse the Department for referee 
tests if more than three referee tests per project are required and the Engineer’s test results are closer to the 
referee test results than the Contractor’s test results. 

The Materials and Tests Division will determine the laboratory-molded density based on the molded specific 
gravity and the maximum theoretical specific gravity of the referee sample. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
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4.9 .2. Production Acceptance. 

4.9 .2.1 . Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 500 ton; 
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more than 
2,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such that 
approximately three to four sublots are produced each day. The lot size will be between 500 ton and 2,000 ton. 
The Engineer may change the lot size before the Contractor begins any lot. 

4.9 .2.1 .1 . Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of 
production or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots 
within five working days unless otherwise allowed. 

4.9 .2.2 . Production Sampling. 

4.9 .2.2 .1 . Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these portions 
as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting and take 
immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain the 
custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed. 

4.9 .2.2 .1 .1 . Random Sample. At the beginning of the project, the Engineer will select random numbers for all production 
sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the 
randomly selected location. The Engineer will perform or witness the sampling of production sublots. 

4.9 .2.2 .1 .2 .  Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the 
 random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee 
 testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the 
 Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be 
 randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. 
 The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

4.9 .2.2 .2 . Informational Methylene Blue Testing. During the project and at random, obtain and provide the Engineer 
with approximately 50 lb. of each fine aggregate and approximately 20 lb. of all mineral fillers used to 
produce the mixture. Label the samples with the Control Section Job (CSJ), mixture type, and approximate 
lot and sublot number corresponding to when the sample was taken. The Engineer will ship the samples to 
the Materials and Tests Division for Methylene Blue testing in accordance with Tex-252-F. Results from 
these tests will not be used for specification compliance. 

4.9 .2.2 .3 . Asphalt Binder Sampling. Obtain a 1-qt. sample of the asphalt binder witnessed by the Engineer for each 
lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur.  Obtain the 
sample at approximately the same time the mixture random sample is obtained. Sample from a port located 
immediately upstream from the mixing drum or pug mill and upstream from the introduction of any additives in 
accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers, producer, 
producer facility location, grade, district, date sampled, and project information including highway and CSJ. The 
Engineer will retain these samples for one year. The Engineer may also obtain independent samples. If 
obtaining an independent asphalt binder sample and upon request of the Contractor, the Engineer will split 
a sample of the asphalt binder with the Contractor.  

At least once per project, the Engineer will collect split samples of each binder grade and source used. The 
Engineer will submit one split sample to the Materials and Tests Division to verify compliance with 
Item 300, “Asphalts, Oils, and Emulsions,” and will retain the other split sample for 1 yr. 

4.9 .2.3 . Production Testing. The Contractor and Engineer must perform production tests in accordance withTable 13. 
The Contractor has the option to verify the Engineer’s test results on split samples provided by the Engineer. 
Determine compliance with operational tolerances listed in accordance with Table 8 for all sublots. Take 
immediate corrective action if the Engineer’s laboratory-molded density on any sublot is less than 95.0% or 
greater than 98.0% when using the SGC or less than 96.5% or greater than 98.5% when using the TGC, to bring 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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the mixture within these tolerances. The Engineer may suspend operations if the Contractor’s corrective actions 
do not produce acceptable results. The Engineer will allow production to resume when the proposed corrective 
action is likely to yield acceptable results. 

The Engineer may allow alternate methods for determining the asphalt binder content and aggregate 
gradation if the aggregate mineralogy is such that Tex-236-F, Part I does not yield reliable results. Provide 
evidence that results from Tex-236-F, Part I are not reliable before requesting permission to use an alternate 
method unless otherwise directed. Use the applicable test procedure as directed if an alternate test method is 
allowed. 

Table 13 
Production and Placement Testing Frequency 

Description Test Method Min Contractor 
Testing 

 

Min Engineer 
Testing 

 Individual % retained for #8 sieve and larger 
Tex-200-F 

or 
Tex-236-F 

1 per sublot 
 

1 per 12 sublots1 Individual % retained for sieves smaller than   
#8 and larger than #200 
% passing the #200 sieve 
Laboratory-molded density Tex-207-F  

N/A 
 

1 per sublot1 Laboratory-molded bulk specific gravity 
VMA Tex-204-F 
Moisture content Tex-212-F, Part II When directed 
Theoretical maximum specific (Rice) gravity Tex-227-F, Part II N/A 1 per sublot1 
Asphalt binder content2 Tex-236-F, Part I 1 per sublot 1 per lot1 
Overlay test3 Tex-248-F N/A 1 per project 
Hamburg Wheel test Tex-242-F N/A 1 per project 
Thermal profile Tex-244-F 1 per sublot4,5,6 1 per project5 

Asphalt binder sampling and testing Tex-500-C, Part II 1 per lot          
(sample only)7 1 per project 

Tack coat sampling and testing Tex-500-C, Part III N/A 1 per project 
Boil test8 Tex-530-C 

1 per sublot9 
1 per project 

Water flow Tex-246-F 
Methylene blue test10 Tex-252-F 

1 per project  
(sample only) 

1. For production defined in Section 3081.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 ton 
or more are produced. For Exempt Production, no testing is required with less than 100 ton are produced. 

2. May be obtained from asphalt flow meter readout as determined by the Engineer. 
3. Testing performed by the Materials and Tests Division on sample obtained from Lot 2 or higher. 
4. To be performed in the presence of the Engineer when a thermal camera is used, unless otherwise approved. 
5. Not required when a thermal imaging system is used. 
6. When using the thermal imaging system, the test report must include the temperature measurements taken in 

accordance with Tex-244-F. 
7. Obtain samples witnessed by the Engineer. The Engineer will retain these samples for 1 yr. 
8. When shown on the plans. 
9. To be performed in the presence of the Engineer, unless otherwise directed. 
10. Testing performed by the Materials and Tests Division for informational purposes only. 

4.9 .2.4 . Operational Tolerances. Control the production process within the operational tolerances in accordance 
with Table 8. When production is suspended, the Engineer will allow production to resume when test results 
or other information indicates the next mixture produced will be within the operational tolerances. 

4.9 .2.4 .1 . Gradation. Suspend operation and take corrective action if any aggregate is retained on the maximum sieve 
size in accordance with Table 6. A sublot is defined as out of tolerance if either the Engineer’s or the 
Contractor’s test results are out of operational tolerance. Suspend production when test results for gradation 
exceed the operational tolerances in accordance with Table 8 for three consecutive sublots on the same 
sieve or four consecutive sublots on any sieve unless otherwise directed. The consecutive sublots may be 
from more than one lot. 

4.9 .2.4 .2 . Asphalt Binder Content. A sublot is defined as out of operational tolerance if either the Engineer’s or the 
Contractor’s test results exceed the values in accordance with Table 8. Suspend production when two or 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
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more sublots within a lot are out of operational tolerance or below the minimum asphalt binder content 
specified in accordance with Table 6 unless otherwise directed. Suspend production and shipment of mixture 
if the Engineer’s or Contractor’s asphalt binder content deviates from the current JMF by more than 0.5% for 
any sublot or is less than the minimum asphalt content allowed in accordance with Table 6. 

4.9 .2.4 .3 . Voids in Mineral Aggregates (VMA). The Engineer will determine the VMA for every sublot. For sublots 
when the Engineer does not determine asphalt binder content, the Engineer will use the asphalt binder 
content results from QC testing performed by the Contractor to determine VMA. 

Take immediate corrective action if the VMA value for any sublot is less than the minimum VMA requirement 
for production in accordance with Table 6. Suspend production and shipment of the mixture if the Engineer’s 
VMA results on two consecutive sublots are below the minimum VMA requirement for production in 
accordance with Table 6. 

Suspend production and shipment of the mixture if the Engineer’s VMA result is more than 0.5% below the 
minimum VMA requirement for production in accordance with Table 6. In addition to suspending production, 
the Engineer may require removal and replacement or may allow the sublot to be left in place without 
payment. 

4.9 .2.4 .4 . Hamburg Wheel. The Engineer may perform a Hamburg Wheel on plant produced mixture at any time during 
production. In addition to testing production samples, the Engineer may obtain cores and perform the Hamburg 
Wheel test on any area of the roadway where rutting is observed. Suspend production until further Hamburg 
Wheel meet the specified values when the production or core samples fail to meet the Hamburg Wheel criteria 
in accordance with Table 7. Core samples, if taken, will be obtained from the center of the finished mat or 
other areas excluding the vehicle wheel paths. The Engineer may require up to the entire sublot of any 
mixture failing the Hamburg Wheel to be removed and replaced at the Contractor’s expense. 

If the Department’s or Department-approved laboratory’s Hamburg Wheel test results in a “remove and 
replace” condition, the Contractor may request that the Department confirm the results by re-testing the 
failing material. The Materials and Tests Division will perform the Hamburg Wheel and determine the final 
disposition of the material in question based on the Department’s test results. 

4.9 .2.5 . Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot- 
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance 
with Table 8, payment will be made for the load. If test results are not within operational tolerances, no 
payment will be made for the load. 

4.9 .3. Placement Acceptance. 

4.9 .3.1 . Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the 
area placed during a production sublot. 

4.9 .3.1 .1 . Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR 
value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in 
accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The 
Engineer may require removal and replacement of the defective material at the Contractor’s expense. The 
asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F. 

4.9 .3.1 .2 . Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, mat 
slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate particles, 
or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the Engineer 
will promptly notify the Contractor. The Engineer may require the Contractor to remove and replace (at the 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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Contractor’s expense) areas of the pavement that contain irregularities if the Engineer determines that the 
irregularity will adversely affect pavement performance. The Engineer may also require the Contractor to remove 
and replace (at the Contractor’s expense) areas where the mixture does not bond to the existing pavement.  

The Engineer may require the Contractor to immediately suspend operations if irregularities are detected or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

4.9 .4. Exempt Production. When the anticipated daily production is less than 100 ton, all QC and QA sampling 
and testing are waived. The Engineer may deem the mixture as exempt production for the following 
conditions: 
■ anticipated daily production is more than 100 ton but less than 250 ton; 
■ total production for the project is less than 2,500 ton; 
■ when mutually agreed between the Engineer and the Contractor; or 
■ when shown on the plans. 

 
For exempt production, the Contractor is relieved of all production and placement sampling and testing 
requirements. All other specification requirements apply, and the Engineer will perform acceptance tests for 
production and placement in accordance with Table 13. 
For exempt production: 
■ produce, haul, place, and compact the mixture as directed by the Engineer; and 
■ control mixture production to yield a laboratory-molded density that is within ±1.0% of the target density 

as tested by the Engineer. 

4.9 .5. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 
unless otherwise shown on the plans. 

 
 

5. MEASUREMENT 

5.1 . TOM Hot-Mix Asphalt. TOM hot-mix will be measured by the ton of composite mixture, which includes 
asphalt, aggregate, and additives. Measure the weight on scales in accordance with Item 520, “Weighing 
and Measuring Equipment.” 

5.2 . Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after 
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will 
witness all strapping operations for volume determination. All tack, including emulsions, will be measured 
by the gallon applied. 

The Engineer may allow the use of a metering device to determine asphalt volume used and application 
rate if the device is accurate within 1.5% of the strapped volume. 

 
 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3081.5.1., “TOM Hot-Mix Asphalt,” will be paid for at the unit bid price for “Thin Overlay Mixture” of 
the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation, 
removing pavement marking and markers, materials, placement, equipment, labor, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3081.5.2., “Tack Coat,” will be paid for at the unit bid price for “Tack Coat” of the tack coat 
provided. These prices are full compensation for materials, placement, equipment, labor, tools, and 
incidentals. 

Trial batches will not be paid for unless they are included in pavement work approved by the Department. 
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Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 



3082  

 1 – 20 01-22 
  Statewide  

 
 

 
 

 

Special Specification 3082 

Thin Bonded Friction Courses 
 

 

1. DESCRIPTION 
 

Construct a hot-mix asphalt (HMA) surface course composed of a warm spray-applied polymer modified 
emulsion membrane followed immediately with a compacted permeable mixture of aggregate, asphalt binder, 
and additives mixed hot in a mixing plant. 

 
 

2. MATERIALS 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1. Aggregate. Furnish aggregates from sources that conform to the requirements shown in Table 1 and as 
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be 
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when 
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse or fine 
aggregate. Do not use intermediate or fine aggregate in PFC mixtures. Supply aggregates that meet the 
definitions in Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the 
quarry as the sampling location. Provide samples from materials produced for the project. The Engineer will 
establish the Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium 
sulfate soundness, and Micro-Deval tests. Perform all other aggregate quality tests listed in accordance 
with Table 1. Document all test results on the mixture design report. The Engineer may perform tests on 
independent or split samples to verify Contractor test results. Stockpile aggregates for each source and type 
separately. Determine aggregate gradations for mixture design and production testing based on the washed 
sieve analysis given in Tex-200-F, Part II. 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

For sources not listed on the Department’s BRSQC: 

■ build an individual stockpile for each material; 
■ request the Department test the stockpile for specification compliance;  
■ approved only when tested by the Engineer; 
■ once approved, do not add material to the stockpile unless otherwise approved; and 
■ allow 30 calendar days for the Engineer to sample, test, and report results. 

Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes, unless otherwise shown on the plans. SAC requirements 
apply to aggregates used on surfaces other than travel lanes when shown on the plans. The SAC for sources 
on the Department’s Aggregate Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
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2.1.1.1. Blending Class A and Class B Aggregates. To prevent crushing of the Class B aggregate when blending, 
Class B aggregate may be blended with a Class A aggregate to meet requirements for Class A materials if 
the Department’s BRSQC rated source soundness magnesium (RSSM) rating for the Class B aggregate is 
less than the Class A aggregate or if the RSSM rating for the Class B aggregate is less than or equal to 10%. 
Use the rated values for hot mix asphaltic concrete (HMAC) published in the BRSQC. When blending Class A 
and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if required, 
of all the aggregates used in the mixture design retained on the No. 4 sieve comes from the Class A aggregate 
source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the Class A 
and B aggregates differ by more than 0.300. Class B aggregate may be disallowed when shown on the 
plans. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the 
material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer 
may determine the gradations based on either washed or dry sieve analysis from samples obtained from 
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the 
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a 
failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance 
with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source 
Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC, unless otherwise 
directed. The Engineer will perform testing before the start of production and may perform additional testing 
at any time during production. The Engineer may obtain the coarse aggregate samples from each coarse 
aggregate source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-
Deval testing based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD)  

where: 
Mgest. = magnesium sulfate soundness loss 
RSSM = Rated Source Soundness Magnesium 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, and 
additional testing may be required before granting approval. 

2.1.2. Fine Aggregate. Fine aggregates consist of manufactured sands and screenings. Fine aggregate stockpiles 
must meet the fine aggregate properties in accordance with Table 1 and the gradation requirements in 
accordance with Table 2. Supply fine aggregates that are free from organic impurities. The Engineer may test 
the fine aggregate in accordance with Tex-408-A to verify the material is free from organic impurities. Do not 
use field sand or other uncrushed fine aggregate. Use fine aggregate from coarse aggregate sources that 
meet the requirements shown in accordance with Table 1 unless otherwise approved. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
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Table 1 
Coarse Aggregate Quality Requirements 

Property Test Method Requirement 
SAC Tex-499-A (AQMP) As shown on the plans 
Deleterious material, %, Max Tex-217-F, Part I 1.0 
Decantation, %, Max Tex-217-F, Part II 1.5 
Micro-Deval abrasion, % Tex-461-A Note 1 
Los Angeles abrasion, %, Max Tex-410-A 30 
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20 
Crushed face count2, %, Min Tex-460-A, Part I 95 
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate Properties 
Sand Equivalent, %, Min Tex-203-F 45 
Methylene Blue, mg/g, Max Tex-252-F 10.0 
1. Used to estimate the magnesium sulfate soundness loss in accordance with section 3082.2.1.1.2., “Micro-Deval 

Abrasion.” 
2. Only applies to crushed gravel. 

Table 2 
Gradation Requirements for Fine Aggregate 

Sieve Size % Passing by Weight or Volume 
3/8″ 100 
#8 70–100 

#200 0–30 
 

2.2. Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, 
or hydrated lime. Fly ash is not allowed unless otherwise shown on the plans. Mineral filler is allowed unless 
otherwise shown on the plans. Use no more than 2% hydrated lime, unless otherwise shown on the plans. 
Test all mineral fillers except hydrated lime and fly ash in accordance with Tex-252-F to ensure specification 
compliance. The plans may require or disallow specific mineral fillers. Provide mineral filler, when used, that: 

▪ is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the Engineer; 

▪ does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 

▪ meets the gradation requirements in accordance with Table 3, unless otherwise shown on the plans. 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 
#8 100 

#200 55–100 

2.3. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

2.4. Asphalt Binder. Furnish the type and grade of binder specified on the plans that meets the requirements of 
Item 300, “Asphalts, Oils, and Emulsions.” 

2.4.1. Performance-Graded (PG) Binder. Provide an asphalt binder with a high-temperature grade of PG 76 and 
low-temperature grade as shown on the plans in accordance with Section 300.2.10., “Performance-Graded 
Binders,” when PG binder is specified. 

2.4.2. Asphalt-Rubber (A-R) Binder. Provide A-R binder that meets the Type I or Type II requirements of Section 
300.2.9., “Asphalt-Rubber Binders,” when A-R is specified unless otherwise shown on the plans. Use at least 
15.0% by weight of Crumb Rubber Modifier (CRM) that meets the Grade B or Grade C requirements of Section 
300.2.7., “Crumb Rubber Modifier,” unless otherwise shown on the plans. Provide the Engineer the A-R binder 
blend design with the mix design (JMF1) submittal. Provide the Engineer with documentation such as the bill of 
lading showing the quantity of CRM used in the project unless otherwise directed. 

2.5. Membrane. Provide a smooth and homogeneous polymer modified emulsion meeting the requirements in 
accordance with Table 4. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
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Table 4 

Polymer Modified Emulsion Requirements 
Test on Emulsion Test Method Min Max 

Viscosity @ 77°F, SSF T 72 20 100 
Storage Stability,1 % T 59  1 
Demulsibility (for anionic emulsions), 35 mL of 
0.02 N CaCl2, % T 59 55  

Demulsibility (for cationic emulsions), 35 mL 
0.8% Sodium dioctyl sulfosuccinate, % T 59 55  

Sieve Test,2 % T 59  0.05 
Distillation Test:3 

Residue by distillation, % by wt. 
Oil portion of distillate, % by vol. 

T 59 
 

63 0.5 

Test on Residue from Distillation Test Method Min Max 
Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60  
Penetration @ 77°F, 100 g, 5 sec, 0.1 mm T 49 100 150 
1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a 

white or milky colored substance, and must be a homogeneous color throughout. 
2. May be required by the Engineer only when the emulsion cannot be easily applied in the 

field. 
3. The temperature on the lower thermometer should be brought slowly to 350°F ±10°F and 

maintained at this temperature for 20 min. The total distillation should be complete in 60 ±5 
min. from the first application of heat. 

2.6. Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of 
additives used in the project unless otherwise directed. 

2.6.1. Fibers. Provide cellulose or mineral fibers when PG binder is specified. Do not use fibers when A-R binder is 
specified. Submit written certification to the Engineer that the fibers proposed for use meet the requirements 
of DMS-9204, “Fiber Additives for Bituminous Mixtures.” Fibers may be pre-blended into the binder at the 
asphalt supply terminal unless otherwise shown on the plans. 

2.6.2. Lime Mineral Filler. Add lime as mineral filler at a rate of 1.0% by weight of the total dry aggregate in 
accordance with Item 301, “Asphalt Antistripping Agents,” unless otherwise shown on the plans or waived by 
the Engineer based on Hamburg Wheel test results. Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection system 
that reintroduces the lime into the drum. 

2.6.3. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 
with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection 
system that reintroduces the lime into the drum. Lime added as mineral filler will count towards the total 
quantity of lime specified when the plans require lime to be added as an antistripping agent. 

2.6.4. Compaction Aid. Compaction Aid is defined as a Department-approved chemical warm mix additive denoted 
as “chemical additive” on the Department’s material producer list (MPL) that is used to facilitate mixing and 
compaction of HMA. 

Compaction aid is allowed for use on all projects. Compaction aid is required when shown on the plans or 
as required in Section 3082.4.7.1., “Weather Conditions.” 

Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be used 
to facilitate mixing and compaction of HMA; however warm mix processes are not defined as a Compaction 
Aid. 

2.7. Recycled Materials. Recycled materials are not allowed for use. 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
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3. EQUIPMENT 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” When A-R binder is specified, equip the hot-mix plant with an in-line viscosity-measuring device 
located between the blending unit and the mixing drum. Provide a means to calibrate the asphalt mass flow 
meter on-site when a meter is used. 

3.1. Placement Equipment. Provide a paver that meets all the requirements listed below. 

3.1.1. Paver. Furnish a paver that will spray the membrane, apply the PFC mixture, and level the surface of the mat 
in a single pass. Configure the paver so that the mixture is placed no more than 5 sec. after the membrane is 
applied. Ensure the paver does not support the weight of any portion of hauling equipment other than the 
connection. Provide loading equipment that does not transmit vibrations or other motions to the paver that 
adversely affects the finished pavement quality. Equip the paver with an automatic dual longitudinal-grade 
control system and an automatic transverse-grade control system. 

3.1.1.1. Tractor Unit. Supply a tractor unit that can push or propel vehicles, dumping directly into the finishing 
machine to obtain the desired lines and grades to eliminate any hand finishing. Equip the unit with a hitch 
to maintain contact between the hauling equipment’s rear wheels and the finishing machine’s pusher 
rollers while mixture is unloaded. 

3.1.1.2. Membrane Storage Tank and Distribution System. Equip the paver with an insulated storage tank with a 
minimum capacity of 900 gal. Provide a metered mechanical pressure sprayer on the paver to apply a 
uniform membrane at the specified rate. Locate the spray bar on the paver so that the membrane is applied 
immediately in front of the screed unit. Provide a read-out device on the paver to monitor the membrane 
application rate. 

Furnish a volumetric calibration and strap stick for the tank in accordance with Tex-922-K, Part I, unless 
otherwise directed. Calibrate the tank within the previous 5 yr. of the date first used on the project. The 
Engineer may verify calibration accuracy in accordance with Tex-922-K, Part II. 

3.1.1.3. Screed. Provide a variable width vibratory screed that meets Item 320, “Equipment for Asphalt Concrete 
Pavement.” 

3.1.2. Material Transfer Device (MTD). Provide the specified type of MTD when shown on the plans. Ensure 
MTDs provide a continuous, uniform mixture flow to the asphalt paver. 

3.1.3. Rollers. Provide steel-wheel rollers meeting the requirements of Item 210, “Rolling,” except provide rollers 
weighing a minimum of 10 ton for each roller required. Operate rollers in static (non-vibrating) mode unless 
otherwise allowed. 

 
 

4. CONSTRUCTION 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

4.1.  Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 
 conduct all mixture designs, sampling, and testing in accordance with Table 5. Supply the Engineer with a list 
 of certified personnel and copies of their current certificates before beginning production and when personnel 
 changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
 Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists to 
conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal922.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal922.pdf
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Table 5 

Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate Testing 

Sampling Tex-221-F ✓ ✓ 1A/AGG101 

Dry sieve Tex-200-F, Part I ✓ ✓ 1A/AGG101 

Washed sieve Tex-200-F, Part II ✓ ✓ 1A/AGG101 

Deleterious material Tex-217-F, Parts I & III ✓ ✓ AGG101 

Decantation Tex-217-F, Part II ✓ ✓ AGG101 

Los Angeles abrasion Tex-410-A  ✓ Department 

Magnesium sulfate soundness Tex-411-A  ✓ Department 

Micro-Deval abrasion Tex-461-A  ✓ AGG101 

Crushed face count Tex-460-A ✓ ✓ AGG101 

Flat and elongated particles Tex-280-F 
✓ ✓ AGG101 

Methylene blue test Tex-252-F  ✓ Department 

2. Asphalt Binder & Tack Coat Sampling 

Asphalt binder sampling Tex-500-C, Part II ✓ ✓ 1A/1B 

Membrane sampling Tex-500-C, Part III ✓ ✓ 1A/1B 

3. Mix Design & Verification 

Design and JMF changes Tex-204-F ✓ ✓ 2 

Mixing Tex-205-F ✓ ✓ 2 

Molding (SGC) Tex-241-F 
✓ ✓ 1A 

Laboratory-molded density Tex-207-F, Parts I, VI, & VIII ✓ ✓ 1A 

Rice gravity Tex-227-F, Part II ✓ ✓ 1A 

Ignition oven correction factors2 Tex-236-F, Part II ✓ ✓ 2 

Drain-down Tex-235-F 
✓ ✓ 1A 

Hamburg Wheel test Tex-242-F 
✓ ✓ 1A 

Boil test4 Tex-530-C ✓ ✓ 1A 

Cantabro loss Tex-245-F ✓ ✓ 1A 

4. Production Testing 

Control charts Tex-233-F 
✓ ✓ 1A 

Mixture sampling Tex-222-F ✓ ✓ 1A/1B 

Gradation & asphalt binder content2 Tex-236-F, Part I ✓ ✓ 1A 

Moisture content Tex-212-F, Part II ✓ ✓ 1A/AGG101 

Micro-Deval abrasion Tex-461-A  ✓ AGG101 

Drain-down Tex-235-F ✓ ✓ 1A 

Boil test4 Tex-530-C ✓ ✓ 1A 

Abson recovery Tex-211-F  ✓ Department 

5. Placement Testing 

Control charts Tex-233-F ✓ ✓ 1A 

Ride quality measurement Tex-1001-S ✓ ✓ Note 3 

Thermal profile Tex-244-F 
✓ ✓ 1B 

Water flow test Tex-246-F 
✓ ✓ 1B 

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3082.4.5., “Production Operations,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test 

Type B is specified. 
4. When shown on the plans. 

 

4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement tests, control charts, and thermal profiles. Obtain the 
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any 
available test results to the other party when requested. The Contractor and Engineer must exchange test data 
within the maximum allowable time in accordance with Table 6 unless otherwise approved. The Engineer and the 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
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Contractor will immediately report to the other party any test result that requires suspension of production or 
placement or that fails to meet the specification requirements. Record and electronically submit all test 
results and pertinent information on Department-provided templates. 

Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Section 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 6 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 
Production Quality Control 

Gradation1 

Contractor Engineer 
1 working day of completion of 

the sublot 

Asphalt binder content1 
Laboratory-molded density1 
Moisture content2 

 Drain-down1 

 Boil test 4 
Production Quality Assurance 

Gradation2  
 

 
Engineer 

 
 

 
Contractor 

 
 

1 working day of completion of 
the sublot 

Asphalt binder content2 
Laboratory-molded density2 
Hamburg Wheel test3 
Boil test4 
Drain-down2 
Binder tests3 

Placement Quality Control 
Thermal profile1 

Contractor Engineer 
1 working day of completion of 

the lot 
Water flow1 
Membrane application rate2 

Placement Quality Assurance 
Thermal profile2 

Engineer Contractor 1 working day of completion of 
the lot 

Aging ratio3 
Water flow2 
Membrane application rate2 

1. These tests are required on every sublot. 

2. To be performed at the frequency in accordance with Table 14 or as shown on the plans. 
3. To be reported as soon as the results become available. 
4. When shown on the plans 

Use the procedures described in Tex-233-F, when directed, to plot the results of all production and 
placement testing. Update the control charts as soon as test results for each sublot become available. Make 
the control charts readily accessible at the field laboratory. The Engineer may suspend production for failure 
to update control charts. 

4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

Submit a written QCP before the mandatory pre-paving meeting, when directed. Receive approval of the 
QCP before pre-paving meeting. Include the following items in the QCP: 

4.3.1. Project Personnel. For project personnel, include: 

■ a list of individuals responsible for QC with authority to take corrective action; 
■ current contact information for each individual listed; and 
■ current copies of certification documents for individuals performing specified QC functions. 

 
4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

■ the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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operations; 

■ aggregate stockpiling procedures to avoid contamination and segregation; 
■ frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

■ procedure for monitoring the quality and variability of asphalt binder. 

 
4.3.3. Production. For production, include: 

■ loader operation procedures to avoid contamination in cold bins; 
■ procedures for calibrating and controlling cold feeds; 
■ procedures to eliminate debris or oversized material; 
■ procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, lime, liquid antistrip, compaction aid, foaming process, fibers); 

■ procedures for reporting job control test results; and 
■ procedures to avoid segregation and drain-down in the silo. 

 
4.3.4. Loading and Transporting. For loading and transporting, include: 

■ type and application method for release agents; and 
■ truck loading procedures to avoid segregation. 

 
4.3.5. Placement and Compaction. For placement and compaction, include: 

■ proposed agenda for mandatory pre-paving meeting, including date and location; 
■ proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses); 
■ type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

■ procedures for the transfer of mixture into the paver while avoiding physical and thermal segregation 

and preventing material spillage; 

■ process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

■ paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid 

physical and thermal segregation and other surface irregularities; and 

■ procedures to construct quality longitudinal and transverse joints. 

4.4. Mixture Design. 

4.4.1. Design Requirements. Use the design procedure provided in Tex-204-F, unless otherwise shown on the 
plans. Design the mixture to meet the requirements in accordance with Tables 1, 2, 3, 7, 8, and 9. Use a 
Superpave Gyratory Compactor (SGC) at 50 gyrations as the design number of gyrations (Ndesign). 

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 

■ the combined aggregate gradation, source, specific gravity, and percent of each material used; 
■ the membrane application rate based on design volumetrics; 
■ results of all applicable tests; 
■ the mixing and molding temperatures; 
■ the signature of the Level 2 person or persons that performed the design; 
■ the date the mixture design was performed; and 
■ a unique identification number for the mixture design. 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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Table 7 
Master Gradation Limits (% Passing by Weight or Volume) 

and Laboratory Mixture Design Properties 

 
Sieve Size 

Permeable Friction Course Thin Bonded Friction Course 
Fine 

(PFC-F) 
Coarse  

(PFC-C and PFCR-C) Type A Type B Type C 

3/4″ –    100.01 – – 1001 
1/2″ 100.01     80.0–100.0 – 1001 75–100 
3/8″ 95.0–100.0    35.0–60.0 1001 75–100 55–80 
#4 20.0–55.0     1.0–20.0 35–55 22–36 22–36 
#8 1.0–10.0     1.0–10.0 19–30 19–30 19–30 

#16 – – 14–25 14–24 14–24 
#50 – – 7–14 7–14 7–14 
#200 1.0–4.0 1.0–4.0 4–6 4–6 4–6 

1. Defined as maximum sieve size. No tolerance allowed. 

Table 8 
Mixture Design Properties 

Mixture Property 
Test 

Method 

PG 76 Mixtures 
A-R 

Mixtures 
Thin Bonded Friction Course 

Fine 
(PFC-F) 

Coarse 
(PFC-C) 

Coarse 
(PFCR-C) 

Type A Type B Type C 

Asphalt binder content, % – 6.0–7.0 6.0–7.0 7.0–9.0 5.0–5.8 4.8–5.6 4.8–5.6 

Film thickness, microns – – – – 9.0 Min 9.0 Min 9.0 Min 

Design gyrations (Ndesign) Tex-241-F 50 50 50 50 50 50 

Laboratory-molded density, % Tex-207-F 78.0 Max 82.0 Max 82.0 Max 92.0 Max 92.0 Max 92.0 Max 

Hamburg Wheel test,1 passes 
at 12.5 mm rut depth 

Tex-242-F 10,000 Min Note 2 Note 2 Note 2 Note 2 Note 2 

Drain-down, % Tex-235-F 0.10 Max 0.10 Max 0.10 Max 0.10 Max 0.10 Max 0.10 Max 

Fiber content, % by wt. of total 
PG 76 mixture 

Calculated 0.20–0.50 0.20-0.50 – – – – 

Lime content, % by wt. of  
total aggregate 

Calculated 1.03 1.03 – Note 4 Note 4 Note 4 

CRM content, % by wt. of  
A-R binder 

Calculated – – 15.0 Min – – – 

Boil test5 Tex-530-C – – – – – – 

Cantabro loss, % Tex-245-F 20.0 Max 20.0 Max 20.0 Max 20.0 Max 20.0 Max 20.0 Max 

1. Mold test specimens to Ndesign at the optimum asphalt binder content. 
2. No specification value is required unless otherwise shown on the plans. 
3. Unless otherwise shown on the plans or waived by the Engineer based on Hamburg Wheel results. 
4. Lime may be required when shown on the plans. 
5. When shown on the plans. Used to establish baseline for comparison to production results. 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level, 
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original 
laboratory mixture design used to produce the trial batch. When a compaction aid or foaming process is used, 
JMF1 may be designed and submitted to the Engineer without including the compaction aid or foaming process. 
When a compaction aid or foaming process is used, document the compaction aid or foaming process used and 
recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify JMF1 based on plant-
produced mixture from the trial batch unless otherwise approved. The Engineer may accept an existing 
mixture design previously used on a Department project and may waive the trial batch to verify JMF1. The 
Department may require the Contractor to reimburse the Department for verification tests if more than two trial 
batches per design are required. 

4.4.2.1. Contractor’s Responsibilities. 

4.4.2.1.1. Providing Superpave Gyratory Compactor. Furnish an SGC calibrated in accordance with Tex-241-F for 
molding production samples. Locate the SGC at the Engineer’s field laboratory or make the SGC available 
to the Engineer for use in molding production samples. 

4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
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correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production 
test results. 

4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component materials and 
request approval to produce the trial batch. Provide an additional 25 lb. of the design mixture if opting to have the 
Department perform the Hamburg Wheel test on the laboratory mixture when required in accordance with 
Table 8, and request that the Department perform the test. 

4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 
proposed for use. 

4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Note 
that the asphalt content correction factor takes into account the percent fibers in the mixture so that the fibers 
are excluded from the binder content determination. Provide the Engineer with split samples of the mixtures 
before the trial batch production, including all additives (except water), and blank samples used to determine 
the correction factors for the ignition oven used for quality assurance testing during production. Correction 
factors established from a previously approved mixture design may be used for the current mixture design if 
the mixture design and ignition oven are the same as previously used and the correction factors are not more 
than 12 mo. old, unless otherwise directed. 

4.4.2.1.7. Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until 
completion of the project or as directed. Use this sample for comparison purposes during production. Add 
lime or liquid antistripping agent as directed if signs of stripping exist. 

4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 
and authorization to produce a trial batch, including the compaction aid or foaming process, if applicable, for 
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the 
requirements in accordance with Table 9. The Engineer may accept test results from recent production of 
the same mixture instead of a new trial batch. 

4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 
produce the trial batch. Provide documentation to verify the calibration or accuracy of the asphalt mass flow 
meter to measure the binder content. Verify that asphalt mass flow meter meets the requirements of 0.4 % 
accuracy, when required, in accordance with Item 520, “Weighing and Measuring Equipment.” The Engineer 
may require that the accuracy of the mass flow meter be verified based on quantities used. 

4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 
specification requirements. 

4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions in 
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples 
to the appropriate laboratory as directed. 

4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 
mixture requirements in accordance with Table 9. Ensure the trial batch mixture is also in compliance with the 
requirements in accordance with Tables 7 and 8. Use a Department-approved laboratory listed on the MPL to 
perform the Hamburg Wheel test on the trial batch mixture or request that the Department perform the 
Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with Hamburg 
Wheel test results on the trial batch. Provide the Engineer with a copy of the trial batch test results. 

4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results, determine the target mixture proportions, and 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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submit as JMF2 after the Engineer grants full approval of JMF1 based on results from the trial batch. Verify 
that JMF2 meets the mixture requirements in accordance with Table 9. 

4.4.2.1.15. Mixture Production. After receiving approval for JMF2, use JMF2 to produce Lot 1. 

4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 
submit as JMF3 for use in Lot 2. 

4.4.2.1.17. JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 
adjustments before beginning a new lot. The adjusted JMF must: 

■ be provided to the Engineer in writing before the start of a new lot; 
■ be numbered in sequence to the previous JMF; 
■ meet the master gradation limits in accordance with Table 7 
■ meet the binder content limits in accordance with Table 8; and 
■ be within the operational tolerances of JMF2 in accordance with Table 9. 

 
4.4.2.1.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 

3082.4.9.1., “Referee Testing,” to resolve testing differences with the Engineer. 

Table 9 
Operational Tolerances 

Test 
Description 

Test 
Method 

Allowable Difference 
between JMF2 and 

JMF1 Target1 

Allowable 
Difference from 
Current JMF and 

JMF22 

Allowable Difference 
between 

Contractor and 
Engineer3 

Individual % retained for sieve 
sized larger than #200 

Tex-200-F 

Must be Within Master 
Grading Limits in 
accordance with  

Table 7 

±3.04 ±5.04 

% passing the #200 sieve ±2.04 ±3.04 

Laboratory-molded density, % Tex-207-F, Part VIII ±1.0 ±1.0 ±1.0 

Asphalt binder content, % Tex-236-F, Part I5 ±0.36,7 ±0.34,6,7 ±0.36,7 

Drain-down, % Tex-235-F Note 8 Note 8 N/A 

Boil test Tex-530-C Note 9 Note 9 N/A 

Membrane application rate Tex-247-F ±0.02 ±0.02 N/A 

1. JMF1 is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved 
mixture design developed from the trial batch used to produce Lot 1. 

2. Current JMF is JMF3 or higher. JMF3 is the approved mixture design used to produce Lot 2. 
3. Contractor may request referee testing only when values exceed these tolerances. 
4. Only applies to mixture produced for Lot 1 and higher. Aggregate gradation is not allowed to be outside the limits 

in accordance with Table 7. 
5. Ensure the binder content determination excludes fibers. 
6. May be obtained from asphalt mass flow meter readouts as determined by the Engineer. 
7. Binder content is not allowed to be outside the limits shown in Table 8. 
8. Verify that Table 8 requirements are met. 
9. When shown on the plans. 

4.4.2.2. Engineer’s Responsibilities. 

4.4.2.2.1. Superpave Gyratory Compactor. The Engineer will use a Department SGC calibrated in accordance with 
Tex-241-F to mold samples for laboratory mixture design verification. For molding trial batch and production 
specimens, the Engineer will use the Contractor-provided SGC at the field laboratory or provide and use a 
Department SGC at an alternate location. 

4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 
conformance of the following information within two working days of receipt: 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit247.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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■ the Contractor’s mix design report (JMF1); 
■ the Contractor-provided Hamburg Wheel test results, if applicable; 
■ all required materials including aggregates, asphalt, and additives; and 
■ the mixture specifications. 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test with laboratory mixture design, 10 working days are allowed for 
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture from 
the trial batch. 

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 

Section 3082.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two 
working days, conditional approval of JMF1 will still be granted within two working days of receiving 
JMF1. When the Engineer’s test results become available, they will be used for specification 
compliance. 

The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1. 

4.4.2.2.3. Hamburg Wheel Testing. At the Contractor’s request, the Department will perform the Hamburg Wheel 
test on the laboratory mixture in accordance with Tex-242-F to verify compliance with the Hamburg Wheel 
test requirement in accordance with Table 8. The Engineer will be allowed 10 working days to provide the 
Contractor with Hamburg Wheel results on the laboratory mixture design. 

4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to 
determine the aggregate and asphalt correction factors for the ignition oven used for quality assurance 
testing during production in accordance with Tex-236-F, Part II. Provide correction factors that are not more 
than 12 mo. old. The Engineer will verify that the asphalt content correction factor takes into account the 
percent fibers in the mixture so that the fibers are excluded from the binder content determination. 

4.4.2.2.5. Testing the Trial Batch. The Engineer will sample and test the trial batch within one full working day to 
ensure that the mixture meets the requirements in accordance with Table 9. If the Contractor requests the 
option to have the Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will 
mold samples in accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement 
in accordance with Table 8. 

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These 
results may be retained and used for comparison purposes during production. 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in 
accordance with Tables 7 and 8. 

The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

4.4.2.2.7. Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in accordance with Tables 7, 8, and 9. 

4.4.2.2.8. Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2). 

4.4.2.2.9. Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the master grading and asphalt binder content shown in accordance with Tables 7 and 8 and are 
within the operational tolerances of JMF2 in accordance with Table 9. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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4.4.2.2.10. Binder Content Adjustments. For JMF2 and above, the Engineer may require the Contractor to adjust the 
target binder content by no more than 0.3% from the current JMF. 

4.5. Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification.  

4.5.1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5.2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures in accordance with Table 10. The 
Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures in accordance with Table 10. 

Table 10 
Maximum Production Temperature 

High-Temperature Binder Grade1 Max Production Temperature 

PG 76 345˚F 
A-R Binder 345˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture.  

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck and perform the test promptly. 

4.6. Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. Do 
not use diesel or any release agent not shown on the Department’s MPL. 

Use equipment for hauling as defined in Section 3082.4.7.3.2., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

4.7. Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the 
Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal camera 
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal 
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as the 
mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the 
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 
pavement edges. Do not allow any loose mixture onto the prepared surface before application of the membrane. 
Place the mixture to meet the typical section requirements and produce a smooth, finished surface with a 
uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by at least 6 in. 
Place mixture so that longitudinal joints on the surface course coincide within 6-in. of lane lines and are not 
placed in the wheel path, or as directed, and offset longitudinal joints of successive courses of hot-mix by at 
least 6-in. Ensure that all finished surfaces will drain properly. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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4.7.1. Weather Conditions. 

4.7.1.1. When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the 
roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however, 
the Engineer may restrict the Contractor from paving if the ambient temperature is likely to drop below 32°F 
within 12 hr. of paving. Place mixtures when weather conditions and moisture conditions of the roadway surface 
are suitable as determined by the Engineer. Provide output data from the thermal imaging system to 
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with Section 
3082.4.7.3.1.2., “Thermal Imaging System.” 

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to facilitate 
compaction when the air temperature is 70°F and falling. 

4.7.1.2. When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging 
system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved 
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or 
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway 
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if 
the air temperature is 60°F and falling. 

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

4.7.2. Application of Membrane. Apply the membrane at the rates in accordance with Table 11 unless otherwise 
directed. Spray the membrane using a metered mechanical pressure spray bar at a temperature of 140°F to 
180°F. Monitor the membrane application rate and make adjustments to the rate when directed. Verify that 
the spray bar is capable of applying the membrane at a uniform rate across the entire paving width. Apply 
adequate overlap of the tack coat in the longitudinal direction during placement of the mat to ensure bond of 
adjacent mats, unless otherwise directed. Unless otherwise directed, avoid tacking the vertical faces of 
adjacent PFC mats in the longitudinal direction to avoid restricting lateral drainage. Apply tack coat to all 
transverse joints. Do not let the wheels or other parts of the paving machine contact the freshly applied 
membrane. Do not dilute the membrane at the terminal, in the field, or at any other location before use. Do 
not allow any loose mixture onto the prepared surface before application of the membrane. 

 

Table 11 
Membrane Application Rate Limits, (Gal. per square yard) 

Mix Type Lift Thickness Membrane Rate 
 

Permeable Friction Course 

1-1/2 in. 0.30–0.33 
1-1/4 in. 0.27–0.30 

1 in. 0.25–0.28 
3/4 in. 0.22–0.25 

 
Thin Bonded Friction Course 

3/4 in. 0.17–0.27 
5/8 in. 0.16–0.24 
1/2 in. 0.14–0.20 

4.7.2.1. Non-uniform Application of Membrane. Stop application if it is not uniform due to streaking, ridging, pooling, 
or flowing off the roadway surface. Verify equipment condition including plugged nozzles on the spray bar, 
operating procedures, application temperature, and material properties. Determine and correct the cause of 
non-uniform application. 

4.7.2.2. Test Strips. The Engineer may perform independent tests to confirm Contractor compliance and may require 
testing differences or failing results to be resolved before resuming production. 

The Engineer may cease operations and require construction of test strips at the Contractor’s expense if any of 
the following occurs: 

■ non-uniformity of application continues after corrective action; 
■ in three consecutive shots, application rate differs by more than 0.03 gal. per square yard from the rate 
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directed; or 
■ any shot differs by more than 0.05 gal. per square yard from the rate directed. 

The Engineer will approve the test strip location. The Engineer may require additional test strips until the 
membrane application meets specification requirements.  

4.7.3. Lay-Down Operations. Use the placement temperature in accordance with Table 12 to establish the minimum 
placement temperature of the mixture delivered to the paving operation. 

 
Table 12 

Min Mixture Placement Temperature 

High-Temperature Binder Grade1 
Min Placement Temperature  

(Before Entering Paving Operation)2,3 

PG 76 280˚F 
A-R Binder 280˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture.   

2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer nearest to the 
point of entry of the paving operation. 

3. Minimum placement temperatures may be reduced 10°F if using a compaction aid. 

4.7.3.1. Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in 
Section 3082.4.9.8., “Miscellaneous Areas.” 

4.7.3.1.1. Thermal Segregation. 

4.7.3.1.1.1.  Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F. 

4.7.3.1.1.2.  Severe. Any areas that have a temperature differential greater than 50°F. 

4.7.3.1.2. Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 
the report described in Tex-244-F to the Engineer daily unless otherwise directed. Modify the paving 
process as necessary to eliminate any recurring (moderate or severe) thermal segregation identified by the 
thermal imaging system.  

The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the 
paving process to eliminate recurring severe or moderate thermal segregation.  

Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging 
system software to generate temperature profile plots daily or as requested by the Engineer. 

4.7.3.1.3. Thermal Camera. When using the thermal camera instead of the thermal imaging system, take immediate 
corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is 
used. Provide the Engineer with the thermal profile of every sublot within one working day of the completion of 
each lot. When requested by the Engineer, provide the electronic files generated using the thermal camera. Report 
the results of each thermal profile in accordance with Section 3082.4.2., “Reporting and Responsibilities.” The 
Engineer will use a hand-held thermal camera to obtain a thermal profile at least once per project unless the 
thermal imaging system is used. Suspend operations and take immediate corrective action to eliminate severe 
thermal segregation unless otherwise directed. Resume operations when the Engineer determines that 
subsequent production will meet the requirements of this Section. 

4.7.3.2. Hauling Equipment. Use live bottom or end dump trucks to haul and transfer mixture; however, with 
exception of paving miscellaneous areas, end dump trucks are only allowed when used in conjunction with 
an MTD with remixing capability or when a thermal imaging system is used unless otherwise allowed. 

4.7.3.3. Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 
5 min. The Engineer may evaluate the suspect area in accordance with Section 3082.4.9.9., “Recovered 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
paver is stopped. 

4.8. Compaction. Roll the freshly placed mixture with as many steel-wheeled rollers as necessary, operated in 
static mode, to seat the mixture without excessive breakage of the aggregate and to provide a smooth 
surface and uniform texture. Do not use pneumatic rollers. Use the control strip method given in Tex-207-F, 
Part IV, to establish the rolling pattern. Moisten the roller drums thoroughly with a soap and water solution to 
prevent adhesion. Use only water or an approved release agent on rollers, tamps, and other compaction 
equipment unless otherwise directed. 

For PFC mixtures, use Tex-246-F to test and verify that the compacted mixture has adequate permeability. 
Measure the water flow once per sublot at locations directed by the Engineer. The water flow rate should be less than 
20 sec. Investigate the cause of the water flow rate test failures and take corrective actions during production 
and placement to ensure the water flow rate is less than 20 sec. Suspend production if two consecutive water 
flow rate tests fail unless otherwise approved. Resume production after the Engineer approves changes to 
production or placement methods. 

Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 180°F. 

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

4.9. Acceptance Plan. Sample and test the hot-mix on a lot and sublot basis.  

4.9.1. Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 
referee testing if the differences between Contractor and Engineer test results exceed the operational 
tolerances in accordance with Table 9 and the differences cannot be resolved. The Contractor may also 
request referee testing if the Engineer’s test results require suspension of production and the Contractor’s 
test results are within specification limits. Make the request within five working days after receiving test 
results and cores from the Engineer. Referee tests will be performed only on the sublot in question and only 
for the particular tests in question. Allow 10 working days from the time the referee laboratory receives the 
samples for test results to be reported. The Department may require the Contractor to reimburse the 
Department for referee tests if more than three referee tests per project are required and the Engineer’s test 
results are closer to the referee test results than the Contractor’s test results. 

4.9.2. Production Acceptance. 

4.9.2.1. Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 ton; 
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more 
than 2,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such 
that approximately three to four sublots are produced each day. The lot size will be between 1,000 ton and 
4,000 ton. The Engineer may change the lot size before the Contractor begins any lot. 

4.9.2.1.1. Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of 
production or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots 
within five working days unless otherwise allowed. 

4.9.2.2. Production Sampling. 

4.9.2.2.1. Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these 
portions as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample 
splitting and take immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will 
maintain the custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is 
completed. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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4.9.2.2.1.1. Random Sample. At the beginning of the project, the Engineer will select random numbers for all 
production sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each 
sublot at the randomly selected location. The Engineer will perform or witness the sampling of production 
sublots. 

4.9.2.2.1.2. Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the  
 random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee  
 testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the  
 Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be 
 randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. 
 The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

4.9.2.2.2. Informational Hamburg and Overlay Testing. Select one random sublot from Lot 2 or higher for Hamburg 
and Overlay testing during the first week of production. Obtain and provide the Engineer with approximately 
90 lb. of mixture, sampled in accordance with Tex-222-F, in sealed containers, boxes, or bags labeled with 
the Control-Section-Job (CSJ), mixture type, lot, and sublot number. The Engineer will ship the mixture to 
the Materials and Tests Division for Hamburg and Overlay testing. Results from these tests will not be used 
for specification compliance. 

4.9.2.2.3. Asphalt Binder Sampling. Obtain a 1-qt. (1 gal. for A-R binder) sample of the asphalt binder witness by the 
 Engineer for each lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. 
 Obtain the sample at approximately the same time the mixture random sample is obtained. Sample from a 
 port located immediately upstream from the mixing drum or pug mill and upstream from the introduction of 
 any additives in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot 
 numbers, producer, producer facility, grade, district, date sampled, and project information including 
 highway and CSJ. The Engineer will retain these samples for one year. The Engineer may also obtain 
 independent samples. If obtaining an independent asphalt binder sample and upon request of the 
 Contractor, the Engineer will split a sample of the asphalt binder with the Contractor.  

At least once per project, the Engineer will collect split samples of each binder grade and source used. The 
Engineer will submit one split sample to the Materials and Tests Division to verify compliance with Item 300, 
“Asphalts, Oils, and Emulsions” and will retain the other split sample for 1 yr. 

4.9.2.3. Membrane Sampling. The Engineer will obtain a 1-qt. sample of the polymer modified emulsion for each lot of 
mixture produced in accordance with Tex-500-C, Part III. The Engineer will notify the Contractor when the 
sampling will occur and will witness the collection of the sample. Obtain the sample at approximately the same 
time the mixture random sample is obtained. Label the can with the corresponding lot and sublot numbers, 
producer, producer facility, grade, district, date sampled, and project information including highway and CSJ. 
The Engineer will retain theses samples for two months. 

At least once per project, the Engineer will collect split samples of the polymer modified emulsion. The Engineer 
will submit one split sample to the Materials and Tests Division to verify compliance with Item 300, “Asphalts, 
Oils, and Emulsions” and will retain the other split sample for two months. The Engineer may test as often as 
necessary to ensure the residual of the emulsion is greater than or equal to the specification requirement in 
Item 300, “Asphalts, Oils, and Emulsions.” 

4.9.2. Production Testing. The Contractor and Engineer must perform production tests in accordance with 
Table 13. The Contractor has the option to verify the Engineer’s test results on split samples provided by 
the Engineer. Determine compliance with operational tolerances in accordance with Table 9 for all sublots. 

 
At any time during production, the Engineer may require the Contractor to verify the following based on 
quantities used: 
■ lime content (within ±0.1% of JMF), when PG binder is specified; 
■ fiber content (within ±0.03% of JMF), when PG binder is specified; and 
■ CRM content (within ±1.5% of JMF), when A-R binder is specified. 

Maintain the in-line measuring device when A-R binder is specified to verify the A-R binder viscosity between 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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2,500 and 4,000 centipoise at 350°F unless otherwise approved. Record A-R binder viscosity at least once 
per hour and provide the Engineer with a daily summary unless otherwise directed. 

If the aggregate mineralogy is such that Tex-236-F Part I does not yield reliable results, the Engineer may 
allow alternate methods for determining the asphalt content and aggregate gradation. The Engineer will 
require the Contractor to provide evidence that results from Tex-236-F, Part I are not reliable before permitting 
an alternate method unless otherwise allowed. Use the applicable test procedure as directed if an alternate 
test method is allowed. 

Table 13 
Production and Placement Testing Frequency 

Description Test 
Method 

Min Contractor 
Testing Frequency 

Min Engineer 
Testing 

Frequency 

Individual % retained for sieve 
sized larger than #200 

 
Tex-200-F 

 
1 per sublot 

 
1 per 12 sublots 

% passing the #200 sieve 

Laboratory-molded density, % Tex-207-F, Part VIII 1 per sublot 1 per lot 

Asphalt binder content1, % Tex-236-F, Part I2 1 per sublot 1 per lot 

Drain-down, % Tex-235-F 1 per sublot 1 per 12 sublots 

Boil test3 Tex-530-C 1 per project 1 per project 

Membrane application rate Tex-247-F 1 per lot 1 per 12 sublots 

Moisture content Tex-212-F, Part II When directed 1 per project 

Cantabro loss, % Tex-245-F 
1 per project 

(sample only) 1 per project 

Overlay test Tex-248-F 
1 per project 

(sample only) 10 
 

1 per project4 

Hamburg Wheel test Tex-242-F 
1 per project 

(sample only)10 1 per project4 

Water flow test5 Tex-246-F 1 per sublot 1 per project 

Asphalt binder sampling Tex-500-C, Part II 
1 per lot  

(sample only)6 1 per project 

Membrane sampling 
and testing Tex-500-C, Part III N/A 1 per project 

Thermal profile Tex-244-F 1 per sublot7,8,9 1 per project8 

1. May be obtained from asphalt mass flow meter readouts as determined by the Engineer. 
2. Ensure the binder content determination excludes fibers. 
3. When shown on the plans.  
4. When required according to mixture type and requirements in accordance with Table 8. 
5. Only required for PFC mixtures. 
6. Obtain samples witness by the Engineer. The Engineer will retain these samples for 1 yr. 
7. To be performed in the presence of the Engineer when using the thermal camera, unless otherwise approved. 
8. Not required when a thermal imaging system is used. 
9. When using the thermal imaging system, the test report must include the temperature measurements taken in 

accordance with Tex-244-F. 
10. Testing performed by the Materials and Tests Division for informational purposes only. 

4.9.3. Operational Tolerances. Control the production process within the operational tolerances in accordance 
with Table 9. Suspend production and placement operations when production or placement test results 
exceed the tolerances in accordance with Table 9 unless otherwise allowed. The Engineer will allow 
suspended production to resume when test results or other information indicates the next mixture produced 
will be within the operational tolerances. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit247.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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4.9.4. Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot- 
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance 
with Table 9 , payment will be made for the load. If test results are not within operational tolerances, no 
payment will be made for the load. 

4.9.5. Placement Acceptance. 

4.9.6. Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area 
placed during a production sublot.  

4.9.7. Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or 
discontinuous paving operations such as driveways, mailbox turnouts, crossovers, gores, spot level-up 
areas, and other similar areas. The specified layer thickness is based on the rate of 90 lb. per square yard 
for each inch of pavement unless another rate is shown on the plans. Miscellaneous areas are not subject 
to thermal profiles testing. 

4.9.8. Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the 
DSR value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR 
values in accordance with AASHTO T 315 at the specified high temperature performance grade of the 
asphalt. The Engineer may require removal and replacement of the defective material at the Contractor’s 
expense. The asphalt binder will be recovered for testing from production samples or cores in accordance 
with Tex-211-F. 

4.9.9. Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, mat 
slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate particles, 
or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the Engineer 
will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely affect 
pavement performance, the Engineer may require the Contractor to remove and replace (at the Contractor’s 
expense) areas of the pavement that contain irregularities. The Engineer may also require the Contractor to 
remove and replace (at the Contractor’s expense) areas where the mixture does not bond to the existing 
pavement.  

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

4.9.10. Exempt Production. When the anticipated daily production is less than 100 ton, all QC and QA sampling 
and testing are waived. The Engineer may deem the mixture as exempt production for the following 
conditions: 

■ anticipated daily production is more than 100 ton but less than 250 ton; 
■ total production for the project is less than 2,500 ton; 
■ when mutually agreed between the Engineer and the Contractor; or 
■ when shown on the plans. 

 
For exempt production, the Contractor is relieved of all production and placement sampling and testing 
requirements. All other specification requirements apply, and the Engineer will perform acceptance tests for 
production and placement in accordance with Table 13. 
For exempt production: 
■ produce, haul, place, and compact the mixture as directed by the Engineer; and 
■ control mixture production to yield a laboratory-molded density that is within ±1.0% of the target density 

as tested by the Engineer. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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4.9.11. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 
unless otherwise shown on the plans. 

 
 

5. MEASUREMENT 

5.1. PFC Hot-Mix Asphalt. Permeable friction course (PFC) hot-mix will be measured by the ton of composite 
mixture, which includes asphalt, aggregate, and additives. Measure the weight on scales in accordance with 
Item 520, “Weighing and Measuring Equipment.” 

5.2. TBFC Hot-Mix Asphalt. Thin bonded friction course (TBFC) hot-mix will be measured by the ton of 
composite mixture, which includes asphalt, aggregate, and additives. Measure the weight on scales in 
accordance with Item 520, “Weighing and Measuring Equipment.” 

5.3. Membrane. Membrane material will be measured by volume. Membrane material will be measured at the 
applied temperature by strapping the tank before and after road application and determining the net volume 
in gallons from the distributor’s calibrated strap stick. The Engineer will witness all operations for volume 
determination. All membrane will be measured by the gallon applied, in the accepted membrane. 

 
 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3082.5.1., “PFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Permeable friction course” 
of the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation, 
removing pavement marking and markers, materials, placement, equipment, labor, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3082.5.2., “TBFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Thin bonded friction 
course” of the mixture type, SAC, and binder specified. These prices are full compensation for surface 
preparation, removing pavement marking and markers, materials, placement, equipment, labor, tools, and 
incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3082.5.3., “Membrane,” will be paid for at the unit bid price for “Membrane” of the membrane 
material provided. These prices are full compensation for materials, placement, equipment, labor, tools, 
and incidentals. 

Trial batches will not be paid for unless they are included in pavement work approved by the Department. 

Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 
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Special Specification 3096 

Asphalts, Oils, and Emulsions  

1. DESCRIPTION 

Provide asphalt cements, cutback and emulsified asphalts, performance-graded asphalt binders, and other 
miscellaneous asphalt materials as specified on the plans. 

2. MATERIALS 

Provide asphalt materials that meet the stated requirements when tested in conformance with the referenced 
Department, AASHTO, and ASTM test methods. Use asphalt containing recycled materials only if the 
recycled components meet the requirements of Article 6.9., “Recycled Materials.” Provide asphalt materials 
that the Department has preapproved for use in accordance with Tex-545-C, “Asphalt Binder Quality 
Program.”    

Inform the Department of all additives or modifiers included in the asphalt binder as part of the facility quality 
plan, as required by Tex-545-C, “Asphalt Binder Quality Program,” and provide that information to 
Department personnel. The Department reserves the right to prohibit the use of any asphalt additive or 
modifier. 

Limit the use of polyphosphoric acid to no more than 0.5% by weight of the asphalt binder.  

The use of re-refined engine oil bottoms is prohibited. 

Acronyms used in this Item are defined in Table 1. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph545.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph545.pdf
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Table1 
Acronyms 

Acronym Definition 

Test Procedure Designations 

Tex Department 
T or R AASHTO 
D ASTM 

Polymer Modifier Designations 

P polymer-modified 
SBR or L styrene-butadiene rubber (latex) 
SBS styrene-butadiene-styrene block co-polymer 
TR tire rubber (from ambient temperature grinding of truck and 

passenger tires) 

AC asphalt cement 

AE asphalt emulsion 

AE-P asphalt emulsion prime 

A-R asphalt-rubber 

C cationic 

EAP&T emulsified asphalt prime and tack 

EBL emulsified bonding layer 

FDR full depth reclamation 

H-suffix harder residue (lower penetration) 

HF high float 

HY high yield 

MC medium-curing 

MS medium-setting 

PCE prime, cure, and erosion control 

PG performance grade 

RC rapid-curing 

RS rapid-setting 

S-suffix stockpile usage 

SCM special cutback material 

SS slow-setting 

SY standard yield 

TRAIL tracking resistant asphalt interlayer 

2.1. Asphalt Cement. Provide asphalt cement that is homogeneous, water-free, and nonfoaming when heated to 
347°F, and meets the requirements in Table 2. 

 
Table 2 

Asphalt Cement 

Property 
Test 

Procedure 

Viscosity Grade 

AC-0.6 AC-1.5 AC-3 AC-5 AC-10 

Min Max Min Max Min Max Min Max Min Max 

Viscosity T 202           
 140°F, poise  40 80 100 200 250 350 400 600 800 1,200 
 275°F, poise  0.4 – 0.7 – 1.1 – 1.4 – 1.9 – 

Penetration, 77°F, 100g, 
5 sec. 

T 49 350 – 250 – 210 – 135 – 85 – 

Flash point, C.O.C., °F T 48 425 – 425 – 425 – 425 – 450 – 

Solubility in 
trichloroethylene, % 

T 44 99.0 – 99.0 – 99.0 – 99.0 – 99.0 – 

Spot test Tex-509-C Neg. Neg. Neg. Neg. Neg. 

Tests on residue from 
RTFOT: T 240           

 Viscosity, 140°F, poise T 202 – 180 – 450 – 900 – 1,500 – 3,000 
 Ductility,1 77°F  

T 51 100 – 100 – 100 – 100 – 100 – 
   5 cm/min., cm 

1. If AC-0.6 or AC-1.5 ductility at 77°F is less than 100 cm, material is acceptable if ductility at 60°F is 
more than 100 cm. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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2.2. Polymer-Modified Asphalt Cement. Provide polymer-modified asphalt cement that is smooth, 
homogeneous, and meets the requirements Table 3. Supply samples of the base asphalt cement and 
polymer additives if requested. 

 
Table 3 

Polymer-Modified Asphalt Cement 

Property Test 
Procedure 

Polymer-Modified Viscosity Grade 

AC-12-5TR NT-HA1 AC-15P AC-20XP AC-10-2TR AC-20-5TR 

Min Max Min Max Min Max Min Max Min Max Min Max 

Polymer  TR – SBS SBS TR TR 

Polymer content, % 
(solids basis) 

Tex-533-C 
or Tex-553-C 

5.0 – – – 3.0 – – – 2.0 – 5.0 – 

Dynamic shear, 

G*/sin, 82°C, 
10 rad/s, kPa 

T 315   1.0 –         

Dynamic shear, 

G*/sin, 64°C, 
10 rad/s, kPa 

T 315 – – – – – – 1.0 – – – 1.0 – 

Dynamic shear, 

G*/sin, 58°C, 
10 rad/s, kPa 

T 315 1.0 – – – – – – – 1.0 – – – 

Viscosity              
   140°F, poise T 202 1,200 –   1,500 – 2,000 – 1,000 – 2,000 – 
   275°F, poise T 202   – 4,000 – 8.0 – – – 8.0 – 10.0 

Penetration, 77°F, 
100 g, 5 sec. 

T 49 110 150 – 25 100 150 75 115 95 130 75 115 

Ductility, 5cm/min., 
39.2°F, cm 

T 51     – – – – – – – – 

Elastic recovery, 
50°F, % 

Tex-539-C 55 –   55 – 55 – 30 – 55 – 

Softening point, °F T 53 113 – 170 – – – 120 – 110 – 120 – 

Polymer separation, 
5 hr. 

Tex-540-C None   None None None None 

Flash point, C.O.C., 
°F 

T 48 425 – 425 – 425 – 425 – 425 – 425 – 

Tests on residue 
from RTFOT aging 
and pressure aging: 

T 240 
and R 28 

            

   Creep stiffness T 313             
      S, -18°C, MPa  – 300 – – – 300 – 300 – 300 – 300 
      m-value, -18°C  0.300 – – – 0.300 – 0.300 – 0.300 – 0.300 – 

1. Non-Tracking Hot Applied Tack Coat - TRAIL product 

 

2.3. Cutback Asphalt. Provide cutback asphalt that meets the requirements of Tables 4, 5, and 6, for the 
specified type and grade. Supply samples of the base asphalt cement and polymer additives if requested. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 4 
Rapid-Curing Cutback Asphalt 

Property 
Test 

Procedure 
Type–Grade 

  RC-250 RC-800 RC-3000 

Min Max Min Max Min Max 

Kinematic viscosity, 140°F, cSt T 201 250 400 800 1,600 3,000 6,000 

Water, % D95 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 80 – 80 – 80 – 

Distillation test: T 78       
Distillate, percentage by volume of total             
distillate to 680°F        

to 437°F  40 75 35 70 20 55 
to 500°F  65 90 55 85 45 75 
to 600°F  85 – 80 – 70 – 

      Residue from distillation, volume %  70 – 75 – 82 – 

Tests on distillation residue:        
Viscosity, 140°F, poise T 202 600 2,400 600 2,400 600 2,400 
Ductility, 5 cm/min., 77°F, cm T 51 100 – 100 – 100 – 
Solubility in trichloroethylene, % T 44 99.0 – 99.0 – 99.0 – 

      Spot test Tex-509-C Neg. Neg. Neg. 

 
 

Table 5 
Medium-Curing Cutback Asphalt 

Property Test 
Procedure 

Type–Grade 

MC-30 MC-250 MC-800 MC-3000 

Min Max Min Max Min Max Min Max 

Kinematic viscosity, 
140°F, cSt 

T 201 30 60 250 500 800 1,600 3,000 6,000 

Water, % D95 – 0.2 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 95 – 122 – 140 – 149 – 

Distillation test: T 78         
    Distillate, percentage by    

volume of total distillate 
to 680°F 

         

to 437°F  – 35 – 20 – – – – 
to 500°F  30 75 5 55 – 40 – 15 
to 600°F  75 95 60 90 45 85 15 75 

Residue from 
distillation, volume % 

 50 – 67 – 75 – 80 – 

Tests on distillation 
residue: 

         

    Viscosity, 140°F, poise T 202 300 1,200 300 1,200 300 1,200 300 1,200 
    Ductility, 5 cm/min.,   

77°F, cm 
T 51 100 – 100 – 100 – 100 – 

Solubility in 
trichloroethylene, % 

T 44 99.0 – 99.0 – 99.0 – 99.0 – 

Spot test Tex-509-C Neg. Neg. Neg. Neg. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf


3096 

5 - 17 12-21 
Statewide 

 
Table 6 

Special-Use Cutback Asphalt 

Property Test 
Procedure 

Type–Grade 

MC-2400L SCM I SCM II 

Min Max Min Max Min Max 

Kinematic viscosity, 140°F, cSt T 201 2,400 4,800 500 1,000 1,000 2,000 

Water, % D95 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 150 – 175 – 175 – 

Distillation test: T 78       
Distillate, percentage by volume of 
total distillate to 680°F 

       

to 437°F  – – – – – – 
to 500°F  – 35 – 0.5 – 0.5 
to 600°F  35 80 20 60 15 50 

Residue from distillation, volume %  78 – 76 – 82 – 

Tests on distillation residue:        
Polymer  SBR – – 
Polymer content, % (solids basis) Tex-533-C 2.0 – – – – – 
Penetration, 100 g, 5 sec., 77°F T 49 150 300 180 – 180 – 
Ductility, 5 cm/min., 39.2°F, cm T 51 50 – – – – – 
Solubility in trichloroethylene, % T 44 99.0 – 99.0 – 99.0 – 

2.4. Emulsified Asphalt. Provide emulsified asphalt that is homogeneous, does not separate after thorough 
mixing, and meets the requirements for the specified type and grade in Tables 7, 8, 9, 10, and 10A-C. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
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Table 7 

Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

HFRS-2 MS-2 AES-300 SS-1 SS-1H 

Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72           
77°F, sec. 
122°F, sec. 

 
 

– 
150 

– 
400 

– 
100 

– 
300 

75 
– 

400 
– 

20 
– 

100 
– 

20 
– 

100 
– 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Miscibility T 59 – – – Pass Pass 

Cement mixing, % T 59 – – – – – – – 2.0 – 2.0 

Coating ability and water 
resistance: 

T 59            

Dry aggregate/after spray  – – Good/Fair – – 
Wet aggregate/after spray  – – Fair/Fair – – 

Demulsibility, 35 mL of 0.02 
N CaCl2, % 

T 59 50 – – 30 – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 

Freezing test, 3 cycles1 T 59 – Pass – Pass Pass 

Distillation test: T 59           
Residue by distillation, % 
by wt. 

 65 –  65 – 65 – 60 – 60 – 

Oil distillate, % by volume 
of emulsion 

 – 0.5 – 0.5 – 5 – 0.5 – 0.5 

Tests on residue from 
distillation: 

           

Penetration, 77°F, 100 g, 
5 sec. 

T 49 100 140 120 160 300 – 120 160 70 100 

Solubility in 
trichloroethylene, % 

T 44 97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 

Ductility, 77°F, 5 cm/min., 
cm 

T 51 100 – 100 – – – 100 – 80 – 

Float test, 140°F, sec. T 50 1,200 – – – 1,200 – – – – – 

1. Applies only when the Engineer designates material for winter use. 

 
Table 8 

Cationic Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

CRS-2 CRS-2H CMS-2 CMS-2S CSS-1 CSS-1H 

Min Max Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72             

77°F, sec. – – – – – – – – 20 100 20 100 

122°F, sec. 150 400 150 400 100 300 100 300 – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Cement mixing, % T 59 – – – – – – – – – 2.0 – 2.0 

Coating ability and water resistance: T 59          

Dry aggregate/after spray – – Good/Fair Good/Fair – – 

Wet aggregate/after spray – – Fair/Fair Fair/Fair – – 

Demulsibility, 35 mL of 0.8% 
Sodium dioctyl sulfosuccinate, % 

T 59 70 – 70 – – – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 – 1 

 Particle charge T 59 Positive Positive Positive Positive Positive Positive 

Distillation test: 

T 59 

            

Residue by distillation, % by wt. 65 – 65 – 65 – 65 – 60 – 60 – 

Oil distillate, % by volume of 
emulsion 

– 0.5 – 0.5 – 7 – 5 – 0.5 – 0.5 

Tests on residue from distillation:              
Penetration, 77°F, 100 g, 5 sec. T 49 120 160 70 110 120 200 300 – 120 160 70 110 
Solubility in trichloroethylene, % T 44  97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 
Ductility, 77°F, 5 cm/min., cm T 51 100 – 80 – 100 –  – 100 – 80 – 
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Table 9 

Polymer-Modified Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

HFRS-2P AES-150P AES-300P AES-300S SS-1P 

Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72           

77°F, sec. – – 75 400 75 400 75 400 30 100 

122°F, sec. 150 400     – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Miscibility T 59 – – – – Pass 

Coating ability and water resistance: 

T 59 

        

Dry aggregate/after spray – Good/Fair Good/Fair  Good/Fair – 

Wet aggregate/after spray – Fair/Fair Fair/Fair Fair/Fair – 

Demulsibility, 35 mL of 0.02 N CaCl2, 
% 

T 59 50 – – – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 

 Breaking index, g Tex-542-C – –     

Distillation test:1 T 59           

Residue by distillation, % by wt. 65 – 65 – 65 – 65 – 60 – 

Oil distillate, % by volume of 
emulsion 

– 0.5 – 3 – 5 – 7 – 0.5 

Tests on residue from distillation:            
Polymer content, wt. % (solids 
basis) 

Tex-533-C 3.0 – – – – – – – 3.0 – 

Penetration, 77°F, 100 g, 5 sec. T 49 90 140 150 300 300 – 300 – 100 140 
Solubility in trichloroethylene, % T 44  97.0 – 97.0 – 97.0 – 97.0 – 97.0 – 
Viscosity, 140°F, poise T 202 1,500 – – – – – – – 1,300 – 
Float test, 140°F, sec T 50 1,200 – 1,200 – 1,200 – 1,200 – – – 
Ductility,2 39.2°F, 5 cm/min., cm T 51 50 – – – – – – – 50 – 
Elastic recovery,2 50°F, % Tex-539-C 55  – – – – – – – – – 

Tests on RTFO curing of distillation 
residue 

T 240           

Elastic recovery, 50°F, % Tex-536-C – – 50 – 50 – 30 – – – 

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F ±10°F. Maintain at this temperature for 20 min. Complete total distillation 
in 60 min. (±5 min.) from the first application of heat. 

2. HFRS-2P must meet one of either the ductility or elastic recovery requirements. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph536.pdf
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Table 10 

Polymer-Modified Cationic Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

CRS-2P  CHFRS-2P CRS-2TR CMS-1P3 CMS-2P3 CSS 1P 

Min Max Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72             

77°F, sec. – – – – – – 10 100 – – 20 100 

122°F, sec. 150 400 100 400 150 500 – – 50 400 – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Demulsibility, 35 ml of 0.8% sodium 
dioctyl sulfosuccinate, % 

T 59 70 – 60 – 40 – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 – 1 

Breaking index, g Tex-542-C – – – – – – – – – – – – 

Particle charge T 59 Positive Positive Positive Positive Positive Positive 

Distillation test1: T 59             

Residue by distillation, % by weight 65 – 65 – 65 – 30 – 60 – 62 – 

Oil distillate, % by volume of emulsion – 0.5 – 0.5 – 3 – 0.5 – 0.5 – 0.5 

Tests on residue from distillation:              
Polymer content, wt. % (solids basis) Tex-533-C 3.0 – 3.0 – 5.07 – – – – – 3.0 – 
Penetration, 77°F, 100 g, 5 sec. T 49 90 150 80 130 90 150 30 – 30 – 55 90 
Viscosity, 140°F, poise T 202  1,300 – 1,300 – 1,000 – – – – – – – 
Solubility in trichloroethylene, % T44 97.0 – 95.0 – 98 – – – – – 97.0 – 
Softening point, °F T 53 – – –  – – – – – – – 135 – 
Ductility, 77°F, 5 cm/min., cm T 51 – – – – 40 – – – – – 70 – 
Float test, 140°F, sec. T 50 – – 1,800 – – – – – – – – – 
Ductility,2 39.2°F, 5 cm/min., cm T 51 50 – – – – – – – – – – – 
Elastic recovery,2 50°F, % Tex-539-C 55 – 55 – – – – – – – – – 

Tests on residue from evaporative 
recovery: 

R 78, 
Procedure 

B 

            

  Nonrecoverable creep compliance of 
residue, 3.2 kPa, 52°C, kPa-1                                   

 T 350 – – – – – – – 2.0 – 4.0 – – 

Tests on rejuvenating agent:              
Viscosity, 140°F, cSt T 201 – – – – – – 50 175 50 175 – – 
Flash point, C.O.C., °F T 48 – – – – – – 380 – 380 – – – 
Saturates, % by weight D 2007 – – – – – – – 30 – 30 – – 
Solubility in n-pentane, % by weight D 2007 – – – – – – 99 – 99 – – – 

Tests on rejuvenating agent after RTFO T 240             
Weight Change, %  – – – – – – – 6.5 – 6.5 – – 
Viscosity Ratio  – – – – – – – 3.0 – 3.0 – – 

Tests on latex4:              
  Tensile strength, die C dumbbell, psi D 4125 – – – – – – 800 – 800 – – – 

    Change in mass after immersion in   
rejuvenating agent, % 

D 471 – – – – – – – 406 – 406 – – 

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F (±0°F). Maintain at this temperature for 20 min. Complete total 
distillation in 60 min. (±5 min.) from the first application of heat. 

2. CRS-2P must meet one of either the ductility or elastic recovery requirements. 

3. With all precertification samples of CMS-1P or CMS-2P, submit certified test reports showing that the rejuvenating agent and latex meet the stated 
requirements. Submit samples of these raw materials if requested by the Engineer. 

4. Preparation of latex specimens: use any substrate and recovery method which produces specimens of uniform dimensions and which delivers enough 
material to achieve desired residual thickness.  

5. Cut samples for tensile strength determination using a crosshead speed of 20 in. per minute. 

6. Specimen must remain intact after exposure and removal of excess rejuvenating agent. 

7. Modifier type is tire rubber. 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
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Table 10A 
Non-Tracking Tack Coat Emulsion1 

Property Test Procedure NT-HRE NT-RRE NT-SRE 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol 
77º F, sec. 

T 72 15 – 15 – 10 100 

Storage stability, 1 Day, % T 59 – 1 – 1 – 1 

Settlement, 5-day, % T 59 – 5 – 5 – 5 

Sieve test, % T 59 – 0.30 – 0.30 – 0.1 

Distillation test:2 T 59       
Residue by distillation, % by wt.  50 – 58 – 50 – 
Oil distillate, by volume of emulsion  – 1.0 – 1.0 – 1.0 

Test on residue from distillation:        
Penetration, 77ºF, 100 g, 5 sec. T 49 – 20 15 45 40 90 
Solubility in trichloroethylene, % T 44 97.5 – 97.5 – 97.5 – 
Softening point, ºF T 53 150 – – – – – 
Dynamic shear, G*/sin(δ), 82°C, 10 
rad/s, kPa 

T 315 1.0 – – – – – 

1. Due to the hardness of the residue, these emulsions should be heated to 120-140°F before thoroughly mixing as the emulsion is 
being prepared for testing. 

2. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350ºF ± 10ºF. Maintain at this temperature for 20 min. 
Complete total distillation in 60 ± 5 min. from first application of heat. 

 
Table10B 

Spray Applied Underseal Membrane Polymer-Modified Emulsions (EBL) 

Property Test Procedure Min Max 

Viscosity @ 77°F, SSF T 72 20 100 

Storage Stability1, % T 59 – 1 

Demulsibility2 T 59 55 – 
  Anionic emulsions – 35 mL of 0.02 N CaCI2, %    
  Cationic emulsions – 35 mL of 0.8% sodium 
dioctyl sulfosuccinate, % 

   

Sieve Test3, % T 59 – 0.05 

Distillation Test4 T 59   

  Residue by distillation, % by wt.  63  

  Oil portion of distillate, % by vol.   0.5 

Test on Residue from Distillation    

  Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60 – 
  Penetration @ 77°F, 100 g, 5 sec., 0.1 mm T 49 80 130 

1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a white or milky 
colored substance, and must be a homogeneous color throughout. 

2. Material must meet demulsibility test for emulsions.  

3. May be required by the Engineer only when the emulsion cannot be easily applied in the field.  

4. The temperature on the lower thermometer should be brought slowly to 350°F ± 10°F and 
maintained at this temperature for 20 min. The total distillation should be completed in 60 ± 5 min. 
from the first application of heat. 

 
Table 10C 

Full-Depth Reclamation Emulsion (FDR EM) 

Property Test Procedure Standard Yield (SY) High Yield (HY) 

Min Max Min Max 

Sieve test, % T 59 – 0.1 – 0.1 
Viscosity Saybolt Furol @ 77°F, sec. T 59 20 100 20 100 

Distillation test1: T 59     
  Residue by distillation, % by wt.  60 – 63 – 

  Oil portion of distillate, % by vol.  – 0.5 – 0.5 

Test on residue from distillation: T 49     
  Penetration @ 77°F, dmm  55 95 120 – 

Test on rejuvenating agent:      

  BWOA, %2 *** – – 2 – 
  Viscosity @ 140°F, cSt T 201 – – 50 175 
  Flash Point, COC, °F T 48 – – 380 – 
  Solubility in n-pentane, % by wt. D2007 – – 99 – 

1. The temperature on the lower thermometer should be brought slowly to 350°F ±10°F and maintained at this temperature for 
20 min. The total distillation should be completed in 60 ± 5 min. from the first application of heat. 

2. BWOA = By weight of asphalt. Provide a manufacturer’s certificate of analysis (COA) with the percent of rejuvenator added. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
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2.5. Specialty Emulsions. Provide specialty emulsion that is either asphalt-based or resin-based and meets the 
requirements of Table 11 or Table 11A. 

 
Table 11 

Specialty Emulsions 

Property Test Procedure Type–Grade 

Medium-Setting Slow-Setting 

AE-P EAP&T PCE1 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72       
  77°F, sec.  – – – – 10 100 
  122°F, sec.  15 150 – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 

Miscibility2 T 59 –  Pass  Pass  

Demulsibility, 35 mL of 0.10 N CaCl2, % T 59 – 70 – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – – 

Particle size,5 % by volume < 2.5 m Tex-238-F3 – – 90 – 90 – 

Asphalt emulsion distillation to 500°F 
followed by Cutback asphalt distillation of 
residue to 680°F: 

 
T 59 & T 78 

      

  Residue after both distillations, % by wt.  40 – – – – – 
  Total oil distillate from both distillations, % 

by volume of emulsion 
 25 40 – – – – 

Residue by distillation, % by wt. T 59 – – 60 – – – 

Residue by evaporation,4 % by wt. T 59 – – – – 60 – 

Tests on residue after all distillations:        
  Viscosity, 140°F, poise T 202 – – 800 – – – 
  Kinematic viscosity,5 140°F, cSt T 201 – – – – 100 350 
  Flash point C.O.C., °F T 48 – – – – 400 – 
  Solubility in trichloroethylene, % T 44 97.5 – – – – – 
  Float test, 122°F, sec. T 50 50 200 – – – – 

1. Supply with each shipment of PCE: 
 a copy of a lab report from an approved analytical lab, signed by a lab official, indicating the PCE 

 formulation does not meet any characteristics of a Resource Conservation Recovery Act (RCRA)  hazardous 

 waste; 

 a certification from the producer that the formulation supplied does not differ from the one tested   

  and that no listed RCRA hazardous wastes or Polychlorinated Biphenyls (PCBs) have been mixed   

  with the product; and 

 a Safety Data Sheet. 

2. Exception to T 59: In dilution, use 350 mL of distilled or deionized water and a 1,000-mL beaker. 
3. Use Tex-238-F, beginning at “Particle Size Analysis by Laser Diffraction,” with distilled or deionized water as a 

   medium and no dispersant, or use another approved method. 
4. Exception to T 59: Leave sample in the oven until foaming ceases, then cool and weigh. 
5. PCE must meet either the kinematic viscosity requirement or the particle size requirement. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit238.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit238.pdf
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Table 11A 
Hard Residue Surface Sealant 

Property Test 
Procedure 

Min Max 

Viscosity, Krebs unit, 77ºF, Krebs units D 562 45 75 

Softening point, ºF Tex-505-C1 250 – 

Uniformity  D 2939 Pass2 

Resistance to heat D 2939 Pass3 

Resistance to water D 2939 Pass4 

Wet flow, mm D 2939 – 0 

Resistance to Kerosene (optional)5 D 2939 Pass6 

Ultraviolet exposure, UVA-340, 0.77 W/m2, 
50°C chamber, 8 hr. UV lamp, 5 min. spray, 
3 hr. 55 min. condensation, 1,000 hr. total 
exposure7 

G 154 Pass8 

Abrasion loss, 1.6 mm thickness, liquid only, % ISSA TB-100 – 1.0 

Residue by evaporation, % by weight D 2939 33 – 

Tests on residue from evaporation:    
  Penetration, 77ºF, 100 g, 5 sec. T 49 15 30 
  Flash point, Cleveland open cup, °F T 48 500  

Tests on base asphalt before emulsification    
  Solubility in trichloroethylene, % T 44 98 – 

1. Cure the emulsion in the softening point ring in a 200°F ± 5°F oven for 2 hr. 
2. Product must be homogenous and show no separation or coagulation that cannot be 

overcome by moderate stirring. 
3. No sagging or slippage of film beyond the initial reference line. 
4. No blistering or re-emulsification. 
5. Recommended for airport applications or where fuel resistance is desired.  
6. No absorption of Kerosene into the clay tile past the sealer film. Note sealer surface 

condition and loss of adhesion. 
7. Other exposure cycles with similar levels of irradiation and conditions may be used with 

Department approval. 
8. No cracking, chipping, surface distortion, or loss of adhesion. No color fading or lightening. 

2.6. Recycling Agent. Recycling agent and emulsified recycling agent must meet the requirements in Table 12. 
Additionally, recycling agent and residue from emulsified recycling agent, when added in the specified 
proportions to the recycled asphalt, must meet the properties specified on the plans. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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Table 12 

Recycling Agent and Emulsified Recycling Agent 

Property Test 
Procedure 

Recycling Agent Emulsified 
Recycling Agent 

(ARA-1) 

Polymer Modified 
Emulsified 

Recycling Agent 
(ARA-1P) 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol, 77°F, sec. T 72 – – 15 100 15 110 

Sieve test, % T 59 – – – 0.1 – 0.1 

Miscibility1 T 59 – No coagulation   

Residue by evaporation,2 % by wt. T 59 – – 60 – – – 

Distillation test: T 59       
  Residue by distillation, % by wt.      60 65 
  Oil distillate, % by volume of emulsion      – 2 

Penetration of Distillation Residue at 
39.2°F, 100 g, 5 sec. 

T 49     110 190 

Tests on recycling agent or residue from 
evaporation: 

       

  Flash point, C.O.C., °F T 48 400 – 400 – 400 – 
  Kinematic viscosity, T 201       
    140°F, cSt  75 200 75 200   
    275°F, cSt  – 10.0 – 10.0   

1. Exception to T 59: Use 0.02 N CaCl2 solution in place of water. 
2. Exception to T 59: Maintain sample at 300°F until foaming ceases, then cool and weigh. 

2.7. Crumb Rubber Modifier. Crumb rubber modifier (CRM) consists of automobile and truck tires processed by 
ambient temperature grinding. 

CRM must be: 

 free from contaminants including fabric, metal, and mineral and other nonrubber substances; 

 free-flowing; and 

 nonfoaming when added to hot asphalt binder. 

Ensure rubber gradation meets the requirements of the grades in Table 13 when tested in accordance with 
Tex-200-F, Part I, using a 50-g sample. 

Table 13 
CRM Gradations 

Sieve Size  
(% Passing) 

Grade A Grade B Grade C Grade D Grade E 

Min Max Min Max Min Max 

As shown on 
the plans 

As approved 

#8 100 – – – – – 

#10 95 100 100 – – – 

#16 – – 70 100 100 – 

#30 – – 25 60 90 100 

#40 – – – – 45 100 

#50 0 10 – – – – 

#200 – – 0 5 – – 

 

2.8. Crack Sealer. Provide polymer-modified asphalt-emulsion crack sealer meeting the requirements of 
Table 14. Provide rubber-asphalt crack sealer meeting the requirements of Table 15. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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Table 14 
Polymer-Modified Asphalt-Emulsion Crack Sealer 

Property Test Procedure Min Max 

Rotational viscosity, 77°F, cP D 2196, Method A 10,000 25,000 

Sieve test, % T 59 – 0.1 

Storage stability, 1 day, % T 59 – 1 

Evaporation Tex-543-C   
  Residue by evaporation, % by wt.  65 – 

Tests on residue from evaporation:    
  Penetration, 77°F, 100 g, 5 sec. T 49 35 75 
  Softening point, °F T 53 140 – 
  Ductility, 39.2°F, 5 cm/min., cm T 51 100 – 

 
Table 15 

Rubber-Asphalt Crack Sealer 

Property Test 
Procedure 

Class A Class B 

Min Max Min Max 

CRM content, Grade A or B, % by wt. Tex-544-C 22 26 – – 

CRM content, Grade B, % by wt. Tex-544-C – – 13 17 

Virgin rubber content,1 % by wt.  – – 2 – 

Flash point,2 C.O.C., °F T 48 400 – 400  – 

Penetration,3 77°F, 150 g, 5 sec. T 49 30 50 30 50 

Penetration,3 32°F, 200 g, 60 sec. T 49 12 – 12 – 

Softening point, °F T 53 – – 170 – 

Bond Test, non-immersed, 0.5 in specimen, 
50% extension, 20°F4 D5329 – Pass 

1. Provide certification that the Min % virgin rubber was added. 
2. Agitate the sealing compound with a 3/8- to 1/2 in. (9.5- to 12.7 mm) wide, square-end 

metal spatula to bring the material on the bottom of the cup to the surface (i.e., turn the 
material over) before passing the test flame over the cup. Start at one side of the 
thermometer, move around to the other, and then return to the starting point using 8 to 
10 rapid circular strokes. Accomplish agitation in 3 to 4 sec. Pass the test flame over the 
cup immediately after stirring is completed. 

3. Exception to T 49: Substitute the cone specified in D 217 for the penetration needle. 
4. Allow no crack in the crack sealing materials or break in the bond between the sealer and 

the mortar blocks over 1/4 in. deep for any specimen after completion of the test. 

2.9. Asphalt-Rubber Binders. Provide asphalt-rubber (A-R) binders that are mixtures of asphalt binder and 
CRM, which have been reacted at elevated temperatures. Provide A-R binders meeting D6114 and 
containing a minimum of 15% CRM by weight. Provide Types I or II, containing CRM Grade C, for use in hot-
mixed aggregate mixtures. Provide Types II or III, containing CRM Grade B, for use in surface treatment 
binder. Ensure binder properties meet the requirements of Table 16. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph543.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph544.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph544.pdf
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Table 16 

A-R Binders 

Property Test 
Procedure 

Binder Type 

Type I Type II Type III 

Min Max Min Max Min Max 

Apparent viscosity, 347°F, cP D2196, 
Method A 

1,500 5,000 1,500 5,000 1,500 5,000 

Penetration, 77°F, 100 g, 5 sec. T 49 25 75 25 75 50 100 

Penetration, 39.2°F, 200 g, 60 sec. T 49 10 – 15 – 25 – 

Softening point, °F T 53 135 – 130 – 125 – 

Resilience, 77°F, % D5329 25 – 20 – 10 – 

Flash point, C.O.C., °F T 48 450 – 450 – 450 – 

Tests on residue from Thin-Film 
Oven Test: 

T 179       

   Retained penetration ratio, 39.2°F, 
200 g, 60 sec., % of original 

T 49 75 – 75 – 75 – 

 

2.10. Performance-Graded Binders. Provide PG binders that are smooth and homogeneous, show no separation 
when tested in accordance with Tex-540-C, and meet the requirements of Table 17. 

Separation testing is not required if: 

 a modifier is introduced separately at the mix plant either by injection in the asphalt line or mixer, 

 the binder is blended on site in continuously agitated tanks, or 

 binder acceptance is based on field samples taken from an in-line sampling port at the hot-mix plant 

after the addition of modifiers. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 17 
Performance-Graded Binders 

Property and Test Method Performance Grade 
PG 58 PG 64 PG 70 PG 76 PG 82 

-22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 
Average 7-day max pavement design 
temperature, °C1 

58 64 70 76 82 

Min pavement design temperature, °C1 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 

Original Binder 
Flash point, T 48, Min, °C 230 

Viscosity, T 3162, 3: 
135 

  Max, 3.0 Pa.s, test temperature, °C 

Dynamic shear, T 3154: 

58 64 70 76 82 
  G*/sin(), Min, 1.00 kPa, Max, 2.00 
kPa7, 

  Test temperature @ 10 rad/sec., °C 

Elastic recovery, D6084, 50°F, % Min8 – – 30 – – 30 50 – 30 50 60 30 50 60 70 50 60 70 
Rolling Thin-Film Oven (Tex-506-C) 

Mass change, T 240, Max, % 1.0 

Dynamic shear, T 315: 

58 64 70 76 82 
 G*/sin(), Min, 2.20 kPa, Max, 5.00 
kPa7, 

Test temperature @ 10 rad/sec., °C 

MSCR, T350, Recovery, 0.1 kPa, High 
Temperature, % Min8 

– – 20 – – 20 30 – 20 30 40 20 30 40 50 30 40 50 

Pressure Aging Vessel (PAV) Residue (R 28) 

PAV aging temperature, °C 100 

Dynamic shear, T 315: 

25 22 19 28 25 22 19 28 25 22 19 28 25 22 19 28 25 22 G*sin(), Max, 5,000 kPa 
Test temperature @ 10 rad/sec., °C 

Creep stiffness, T 3135, 6: 
 S, max, 300 MPa, 
 m-value, Min, 0.300 
 Test temperature @ 60 sec., °C 

-12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 

Direct tension, T 3146: 
 Failure strain, min, 1.0% 
 Test temperature @ 1.0 mm/min., °C 

-12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 

1. Pavement temperatures are estimated from air temperatures and using an algorithm contained in a Department-supplied computer program, may be provided 
by the Department, or by following the procedures outlined in AASHTO MP 2 and PP 28. 

2. This requirement may be waived at the Department’s discretion if the supplier warrants that the asphalt binder can be adequately pumped, mixed, and 
compacted at temperatures that meet all applicable safety, environmental, and constructability requirements. At test temperatures where the binder is a 
Newtonian fluid, any suitable standard means of viscosity measurement may be used, including capillary (T 201 or T 202) or rotational viscometry (T 316). 

3. Viscosity at 135°C is an indicator of mixing and compaction temperatures that can be expected in the lab and field. High values may indicate high mixing and 
compaction temperatures. Additionally, significant variation can occur from batch to batch. Contractors should be aware that variation could significantly impact 
their mixing and compaction operations. Contractors are therefore responsible for addressing any constructability issues that may arise. 

4. For quality control of unmodified asphalt binder production, measurement of the viscosity of the original asphalt binder may be substituted for dynamic shear 
measurements of G*/sin() at test temperatures where the asphalt is a Newtonian fluid. Any suitable standard means of viscosity measurement may be used, 
including capillary (T 201 or T 202) or rotational viscometry (T 316). 

5. Silicone beam molds, as described in AASHTO TP 1-93, are acceptable for use. 
6. If creep stiffness is below 300 MPa, direct tension test is not required. If creep stiffness is between 300 and 600 MPa, the direct tension failure strain 

requirement can be used instead of the creep stiffness requirement. The m value requirement must be satisfied in both cases. 
7. Maximum values for unaged and RTFO aged dynamic shear apply only to materials used as substitute binders, as described in Item 340, “Dense-Graded Hot-

Mix Asphalt (Small Quantity)”, Item 341, “Dense-Graded Hot-Mix Asphalt, and Item 344, “Superpave Mixtures.”  
8. Elastic Recovery (ASTM D6084) is not required unless MSCR (AASHTO T 350) is less than the minimum % recovery.  Elastic Recovery must be used for the 

acceptance criteria in this instance. 
 

3. EQUIPMENT 

Provide all equipment necessary to transport, store, sample, heat, apply, and incorporate asphalts, oils, and 
emulsions. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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4. CONSTRUCTION 

Typical Material Use. Use materials shown in Table 18, unless otherwise determined by the 
Engineer. 

Table18 
Typical Material Use 

Material Application Typically Used Materials 

Hot-mixed, hot-laid asphalt mixtures PG binders, A-R binders Types I and II 

Surface treatment 
AC-5, AC-10, AC-15P, AC-20XP, AC-10-2TR, AC-20-5TR, 
HFRS-2, MS-2, CRS-2, CRS-2H, CRS-2TR, CMS-2P HFRS-2P, 
CRS-2P, CHFRS-2P, A-R binders Types II and III 

Surface treatment (cool weather) 
AC12-5TR, RC-250, RC-800, RC-3000, MC-250, MC-800, 
MC-3000, MC-2400L, CMS-2P 

Precoating AC-5, AC-10, PG 64-22, SS-1, SS-1H, CSS-1, CSS-1H 

Tack coat PG Binders, SS-1H, CSS-1H, EAP&T, TRAIL, EBL 

Fog seal SS-1, SS-1H, CSS-1, CSS-1H, CMS-1P 

Hot-mixed, cold-laid asphalt 
mixtures 

AC-0.6, AC-1.5, AC-3, AES-300, AES-300P, CMS-2, CMS-2S 

Patching mix MC-800, SCM I, SCM II, AES-300S 

Recycling 
AC-0.6, AC-1.5, AC-3, AES-150P, AES-300P, recycling agent, 
emulsified recycling agent 

Crack sealing 
SS-1P, polymer mod AE crack sealant, rubber asphalt crack 
sealers (Class A, Class B) 

Microsurfacing CSS-1P 

Prime MC-30, AE-P, EAP&T, PCE 

Curing membrane SS-1, SS-1H, CSS-1, CSS-1H, PCE 

Erosion control SS-1, SS-1H, CSS-1, CSS-1H, PCE 

FDR -Foaming PG 64-22, FDR EM-SY, FDR EM-HY 

 

4.1. Storage and Application Temperatures. Use storage and application temperatures in accordance with 
Table 19. Store and apply materials at the lowest temperature yielding satisfactory results. Follow the 
manufacturer’s instructions for any agitation requirements in storage. Manufacturer’s instructions regarding 
recommended application and storage temperatures supersede those of Table 19. 
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Table19 
Storage and Application Temperatures 

Type-Grade 
Application Storage 

Max (°F) Recommended Range 
(°F) 

Max Allowable 
(°F) 

AC-0.6, AC-1.5, AC-3 200–300 350 350 

AC-5, AC-10 275–350 350 350 

AC-15P, AC-20-5TR, AC12-5TR 
and AC10-2TR 

300–375 375 360 

RC-250 125–180 200 200 

RC-800 170–230 260 260 

RC-3000 215–275 285 285 

MC-30, AE-P 70–150 175 175 

MC-250 125–210 240 240 

MC-800, SCM I, SCM II 175–260 275 275 

MC-3000, MC-2400L 225–275 290 290 

HFRS-2, MS-2, CRS-2, CRS-2H, 
HFRS-2P, CRS-2P, CMS-2, 
CMS-2S, AES-300, AES-300S, 
AES-150P, AES-300P, CRS-2TR 

120–160 180 180 

SS-1, SS-1H, CSS-1, CSS-1H, 
PCE, EAP&T, SS-1P, RS-1P, 
CRS-1P, CSS-1P, recycling agent, 
emulsified recycling agent, polymer 
mod AE crack sealant 

50–130 140 140 

PG binders 275–350 350 350 

Rubber asphalt crack sealers (Class 
A, Class B) 

350–375 400 – 

A-R binders Types I, II, and III 325–425 425 425 

5. MEASUREMENT AND PAYMENT 

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or 
paid for directly but is subsidiary or is included in payment for other pertinent Items. 
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Special Specification 6001 

Portable Changeable Message Sign 

1. DESCRIPTION 

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units. 

2. MATERIALS 

Furnish new or used material in accordance with the requirements of this Item and the details shown on the 
plans. Provide a self-contained PCMS unit with the following: 

 Sign controller 

 Changeable Message Sign 

 Trailer 

 Power source 

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange 
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat 
black. 

2.1. Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed 
messages. Provide an external input device for random programming and storage of a minimum of 
75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a 
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure. 

2.2. Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway 
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against 
movement in any position. 

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in. 
character height. Provide a 5 × 7 character pixel matrix. Provide a message legibility distance of 600 ft. for 
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming 
light sources. 

The following are descriptions for 3 screen types of PCMS: 

 Character Modular Matrix. This screen type comprises of character blocks. 

 Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text. 

 Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and 

displays simple graphics on the entire sign. 

2.3. Trailer. Provide a 2 wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed 
an overall trailer width of 96 in. Shock mount the electronics and sign assembly. 

2.4. Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power 
source as necessary. 

2.5. Cellular Telephone. When shown on the plans, provide a cellular telephone connection to communicate 
with the PCMS unit remotely.  
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3. CONSTRUCTION 

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of 
PCMS units needed, for how many days, and for which construction phases. 

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon 
as possible. PCMS units will remain the property of the Contractor. 

4. MEASUREMENT 

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work 
area and operational before a calendar day can be considered measurable. When measurement by the day 
is specified, a day will be measured for each PCMS set up and operational on the worksite. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full 
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required); 
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment, 
materials, tools, labor, and incidentals. 
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Special Specification 6149 

All-Weather Thermoplastic Pavement Markings 

1. DESCRIPTION 

Furnish and install a wet reflective pavement marking system in accordance with this Specification and in 
conformance to the dimensions and lines shown on the plans or established by the Engineer. 

2. MATERIALS 

2.1. Thermoplastic Pavement Marking Materials. Furnish thermoplastic pavement marking material meeting 
the minimum requirements of DMS-8220, “Hot Applied Thermoplastic.” 

2.2. Traffic Beads. Furnish a traffic bead system to meet the desired performance requirements of this 
specification. 

3. EQUIPMENT 

3.1. General. Use pavement marking application equipment that: 

 is maintained in satisfactory condition, 

 meets or exceeds the requirements of the National Board of Fire Underwriters and the Texas Railroad 

Commission for this application, 

 uses an automatic bead dispenser attached to the pavement marking equipment, and 

 can provide continuous mixing and agitation of the pavement marking material 

3.2. Material Placement Requirements. Pavement marking equipment must also meet the following 
requirements: 

 Equipment will be capable of providing uniform heating of striping materials to temperatures exceeding 

390°F (199°C). 

 Equipment will be capable of maintaining the thermoplastic striping material in a plastic state in all 

mixing and conveying parts, including the line dispensing device until applied. 

 Equipment will be capable of producing varying widths and thickness of thermoplastic traffic stripes.  

 The equipment will be a mobile, truck mounted and self-contained pavement marking machine. 

 The equipment will be capable of traveling at a uniform, predetermined speed over variable road grades 

to produce uniform application of striping material, following straight lines and making normal curves in a 

true arc. The equipment will be capable of air-blasting the pavement, applying the thermoplastic stripe 

and immediately applying the drop-on glass beads in a single. 

 The equipment will be capable of application of drop-on glass beads to the surface of the pavement 

marking by double drop application.  

 The applicator for the drop-on glass beads will be equipped with an automatic cut-off control that is 

synchronized with the cut-off of the thermoplastic material.  

 The applicator for the drop-on glass beads will be capable of delivering a uniform drop rate at 

variable thermoplastic application speeds. 

 The drop-on glass beads are applied such that they appear uniform on the entire traffic stripe and 

markings. 
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 The melt kettle must be equipped with an automatic temperature control device and thermometer 

to thermostatically control the temperature and prevent overheating of the thermoplastic material. It 

must also be equipped with enough agitation to prevent settling of the inter-mix beads. 

3.3. Retroreflectometers. 

3.3.1. Mobile Retroreflectometer. Use a mobile retroreflectometer approved by the Materials and Tests Division 
and certified by the Texas Transportation Institute Mobile Retroreflectometer Certification Program. 

3.3.2. Portable Retroreflectometer. Use a portable retroreflectometer meeting the requirements of ASTM E2832 
and that has either an internal global positioning system (GPS) or the ability to be linked with an external 
GPS with a minimum accuracy rating of 16.4 ft. in accordance with the circular error probability (CEP) 
method (CEP is the radius of the circle with its origin at a known position that encompasses 50% of the 
readings returned from the GPS instrument); and can record and print the GPS location and retroreflectivity 
reading for each location where readings are taken. 

4. CONSTRUCTION 

Place markings before opening to traffic unless providing for short-term or work-zone markings. 

4.1. General. Obtain approval for the sequence of work and estimated daily production. On roadways already 
open to traffic, place markings with minimum interference to the operations of that roadway. Use traffic 
control as shown on the plans or as approved. Protect all markings placed under open-traffic conditions from 
traffic damage and disfigurement. 

Establish guides to mark the lateral location of pavement markings as shown on the plans or as directed and 
have guide locations verified. Use material for guides that will not leave a permanent mark on the roadway. 

Apply markings on pavement that is completely dry and meets all temperature and humidity requirements of 
the manufacturer: 

Apply markings: 

 using widths, colors, and at locations shown on the plans, 

 in proper alignment with the guides without deviating from the alignment more than 1 in. per 200 ft. of 

roadway or more than 2 in. maximum, 

 free of blisters and with no more than 5%, by area, holes, or voids, 

 with uniform cross-section and thickness, 

 with clean and reasonably square ends, 

 that harden properly with no tackiness, 

 using personnel skilled and experienced with installation of pavement markings, 

 that are reflectorized, and 

 that meet requirements in Tex-828-B. 

Remove all applied markings that are not in alignment or sequence as stated on the plans or as stated in the 
specifications at the Contractor’s expense in accordance with Item 677, “Eliminating Existing Pavement 
Markings and Markers,” except for the “Measurement” and “Payment” articles. 

4.2. Surface Preparation. Unless otherwise shown on the plans, prepare surfaces in accordance with this 
section. 

4.3. Cleaning Asphalt Surfaces Younger Than 3 Yr. and All Retracing. Air-blast or broom old hydraulic 
cement concrete surfaces and all asphalt surfaces to remove loose material, unless otherwise shown on the 
plans. 
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4.4. Cleaning Asphalt Surfaces Older than 3 Yr. and all Hydraulic Concrete (No Existing Markings). Clean 
in accordance with Item 678, “Pavement Surface Preparation for Markings,” to remove curing membrane, 
dirt, grease, loose and flaking existing construction markings, and other forms of contamination. 

4.5. Sealer for Type I Markings. For asphalt surfaces more than 3 yr. old or for concrete, apply a pavement 
sealer before placing Type I markings on locations that do not have existing markings, unless otherwise 
approved. The pavement sealer may be either a Type II marking or an acrylic or epoxy sealer unless 
otherwise shown on the plans. Follow the manufacturer’s directions for application of acrylic or epoxy 
sealers. When the sealer becomes dirty after placement, clean by washing or in accordance with Section 
4.2.1, “Cleaning for New Asphalt Surfaces and Retracing of All Surfaces.” Place the sealer in the same 
configuration and color (unless clear) as the Type I markings unless otherwise shown on the plans. 

4.6. Application. Apply markings on surfaces with a minimum surface temperature of 50°F, when measured in 
accordance with Tex-829-B. 

Apply markings during good weather unless otherwise directed. If markings are placed at Contractor option 
when inclement weather is impending and the markings are damaged by subsequent precipitation, the 
Contractor is responsible for all costs associated with replacing the markings if required. 

Apply markings at a minimum of 125 mil film thickness. 

4.7. Retroreflective Requirements. Meet the minimum retroreflectivity values in Table 1 for edgeline markings, 
center-line/no passing barrier-line, and lane lines. Minimum retroreflectivity measurements for wet 
retroreflectivity will be taken immediately after application of the pavement markings. Remove all loose beads 
from the markings without removing the imbedded beads before taking the measurements. Minimum 
retroreflectivity measurements for dry retroreflectivity will be taken anytime between 3 days but not later than 
10 days after application. 

Table1 
Minimum Initial Retroreflectivity 

(mcd/m2/lux 

 White Yellow 

Dry (ASTM E 1710) 400 325 

Wet continuous (ASTM E 
2832) 

150 125 

4.8. Retroreflectivity Measurements. Use a mobile retroreflectometer to measure dry retroreflectivity. Use a 
portable retroreflectometer to measure wet retroreflectivity. 

4.8.1. Mobile Reflectometer Measurements. Provide mobile measurements averages for every 0.1 mi. unless 
otherwise specified or approved by the Engineer. Take measurements on each section of roadway for each 
series of markings (e.g., edge-line, center skip line, each line of a double line) and for each direction of travel. 
Take all measurements in the direction of traffic flow, except on centerline on 2-way roadways, take 
measurements in both directions. Furnish measurements in compliance with Special Specification 6040, 
“Mobile Retroreflectivity Data Collection for Pavement Markings,” unless otherwise approved by the 
Engineer. The Engineer may require an occasional field comparison check with a portable retroreflectometer 
meeting the requirements listed above to ensure accuracy. Use all equipment in accordance with the 
manufacturer’s recommendations and directions. Inform the Engineer at least 24 hr. in advance of taking any 
measurements. 

4.8.2. Portable Reflectometer Measurements. When using a portable reflectometer to measure continuous 
wetting retroreflection take measurements in accordance with ASTM E 2832. Use a portable 
retroreflectometer to take a minimum of 3 measurements on an individual stripe and average the 3 
measurements.  If the average of the 3 measurements taken on a specific marking falls below the minimum 
retroreflectivity value, take a minimum of 6 more measurements on two additional stripes and average them.  
If the average of these 6 measurements falls below the minimum retroreflectivity value the marking does not 
meet the performance values.  
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4.8.3. Traffic Control. Provide traffic control, as required, when taking retroreflectivity measurements after marking 
application. On low volume roadways (as defined on the plans), refer to the figure entitled “Temporary Road 
Closure” in Part VI of the Texas Manual on Uniform Traffic Control Devices for the minimum traffic control 
requirements. For all other roadways, the minimum traffic control requirements will be as shown on the 
standard plans TCP (3-1) and TCP (3-2).The lead vehicle will not be required on divided highways. The 
traffic control plan and traffic control devices must meet the requirements listed in Item 502, “Barricades, 
Signs, and Traffic Handling.” Time restrictions that apply during striping application will also apply during the 
retroreflectivity inspections except when using the mobile retroreflectometer unless otherwise shown on the 
plans or approved. 

4.9. Department Verification. The Department must be notified when wet retroreflectivity measurements are to 
be taken. The Department will observe the wet retroreflectivity readings. Department verification of dry 
retroreflectivity data will be performed via the Department’s pavement marking retroreflectivity data 
verification program. Provide traffic control upon request for all Department verification measurements. 

4.10. Performance Period. All markings (and replacement markings) must meet all requirements of this 
Specification, except for Section 4.7., “Retroreflective Requirements,” for a minimum of 30 calendar days 
after installation.  

Remove all pavement markings that fail to meet the requirements of this Specification and replace at the 
Contractor’s expense unless otherwise directed. Replace all failing markings within 30 days of notification. 

5. MEASUREMENT 

This Item will be measured by the foot. Double stripes will be measured separately. 

This is a plans quantity measurement Item. The quantity to be paid is the quantity shown in the proposal 
unless modified by Article 9.2, “Plans Quantity Measurement.” Additional measurements or calculations will 
be made if adjustments of quantities are required. 

Acrylic sealer, epoxy sealer, or Type II markings, when used as a sealer will be measured as Pavement 
Sealer. 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “All-Weather Thermoplastic Pavement Markings” of the 
type and color, shape and size specified. This price is full compensation for cleaning and preparing the 
pavement surface, for furnishing and placing all materials, and for all materials, labor, tools, equipment and 
incidentals necessary to complete the work. 

Surface Preparation, when shown on the plans, will be paid for under Item 678, “Pavement Surface 
Preparation for Markings.” 

Final work-zone pavement markings (Type II), which can be used as a sealer for Type I markings, will be 
paid for under this Item. 
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Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

1. DESCRIPTION 

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer 
Attenuator (TA). 

2. MATERIALS 

Furnish, operate and maintain new or used TMAs or TAs.  Assure used attenuators are in good working 
condition and are approved for use.  A list of approved TMA/TA units can be found in the Department’s 
Compliant Work Zone Traffic Control Devices List.  The host vehicle for the TMA and TA must weigh a 
minimum of 19,000 lbs. Host vehicles may be ballasted to achieve the required weight. Any weight added to 
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that 
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a 
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the 
weight of the host vehicle.  Upon request, provide either a manufacturer’s curb weight or a certified scales 
weight ticket to the Engineer. 

3. CONSTRUCTION 

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of 
TMA/TAs needed, for how many days or hours, and for which construction phases. 

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible. 

4. MEASUREMENT 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by 
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered 
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up 
and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour.  
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified 
by the Engineer.  A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile 
operation. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators 
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full 
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials, 
tools, labor, and incidentals. 
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