


# STATE OF TEXAS

## DEPARTMENT OF TRANSPORTATION

### MATERIALS MAINTENANCE CONTRACT


PROJECT NO. MMC 6471-69-001  
 CSJ: 6471-69-001  
 HIGHWAY: US0060  
 LIMITS OF WORK: AMARILLO AREA MAINTENANCE SECTIONS


**FOR PURCHASE AND DELIVERY OF MATERIALS ONLY:  
 TY E GR 4 & TY E GR 5 AGGREGATE**



SUBMITTED FOR LETTING: 7/22/2024  
Date

APPROVED FOR LETTING: 7/22/2024  
Date


DocuSigned by:  
  
 8774AAE0C9C4423...  
 CONTRACT SPECIALIST  
 Gail D. Ramsay

DocuSigned by:  
  
 4091D73729A34DC...  
 DIRECTOR OF OPERATIONS  
 Wesley D. Kimmell, P.E.

#### INDEX OF SHEETS

1	TITLE SHEET
2A-2D	GENERAL NOTES
3	ESTIMATE & QUANTITY SHEET
4	PLAN SHEET & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2019			
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 6471-69-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	AMARILLO	DEAF SMITH	
CONTROL	SECTION	JOB	HWY NO.
6471	69	001	US0060
FILENAME			DATE
MMC647169001			7/16/2024

**County:** DEAF SMITH

**Control:** 6471-69-001

**Highway:** US0060

**GENERAL NOTES:**

This project includes plan sheets that are not part of the bid proposal. Plans can be viewed online or downloaded from the web at:

<http://www.txdot.gov/business/letting-bids/plans-online.html>

Order plans from any of the plan reproduction companies shown on the web at:

[http://www.dot.state.tx.us/business/contractors\\_consultants/repro\\_companies.htm](http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm)

Information concerning the project, plans, limits, and locations may also be obtained by contacting Gail Ramsay at (806) 356-3221 or the Supervisor in charge of this project. Plans, limits, and locations may be viewed at Contract Administration, Texas Department of Transportation District Office, 5715 Canyon Drive, Bldg. E, Amarillo, Texas 79110.

All Contractor pre-bid questions on this project are to be addressed to the following individual(s):

Director of Operations	Wes Kimmell, P.E.	<a href="mailto:Wes.Kimmell@txdot.gov">Wes.Kimmell@txdot.gov</a>
Contract Specialist	Gail Ramsay	<a href="mailto:Gail.Ramsay@txdot.gov">Gail.Ramsay@txdot.gov</a>

Questions may be submitted via the Letting Pre-Bid Q & A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q & A web page.

The Letting Pre-Bid Q & A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q & A for and click on the link in the window that pops up.

Questions will not be accepted 48 hours prior to letting date and time.

Prior to beginning operations, a meeting will be held at the contract administration building to include material supplier and maintenance section supervisors listed in this contract.

**County:** DEAF SMITH

**Control:** 6471-69-001

**Highway:** US0060

If several contracts are awarded to the same contractor, the contractor shall be sufficiently equipped to concurrently supply each contract.

Each contract awarded by the Department stands on its own and as such, is separate from other contracts.

All work on this contract will be issued by work order via email. A work order will include the location, the bid item, and the quantity of material to deliver. Callout work orders will be issued based on priorities.

Provide and maintain a dedicated email address for receipt of work orders and correspondence throughout the term of this contract. Respond to all correspondence within 1 business day.

**General Requirements and Covenants – Item 10**

**Project Description** – This project shall consist of the purchase and delivery of materials only, Ty E Gr 4 & Ty E Gr 5 Aggregate for the Amarillo Area Maintenance Sections consisting of: Loop, E-way, Canyon, Claude, Hereford & Vega maintenance sections. Materials shall be delivered to TxDOT maintenance within the counties listed below.

<b>Area Engineer</b>	<b>Address</b>	<b>Contact Person</b>
Joe Chappell, P.E.	8401 S. FM 1541 Amarillo, Texas 79118	(806)378-0071 <b>Maintenance Supervisor</b>
<b>Maintenance Section</b>	<b>Address</b>	
Armstrong County	801 Hurley Street Claude, Texas 79109	Kevin Kerlee (806)226-2321
Deaf Smith County	3869 US HWY 385 Hereford, Texas 79045	Robert "Sean" Mays (806)364-2262
Oldham County	606 W. Vega Blvd Vega, Texas 79092	Justin Lawrence (806)267-2219
Potter County	7700 E. Loop 335 North Amarillo, Texas 79114	Kevin Allison (806)383-1661
Randall County	(1)E-Way 8401 S. FM 1541 Amarillo, Texas 79118	Cody Harris (806)378-0073
Randall County	(2)Canyon 305 W. US 60 Canyon, Texas 79015	Devin White (806)655-4372

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

**Section 10.2 – Instructions to Bidders**

By signing this proposal, a bidder acknowledges that he/she has a copy of the “Standard Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas Department of Transportation, September 1, 2024. This specification book may be purchased from the Department.

**Section 10.3 – Award and Execution of Contract**

Material requests shall be issued by Work Order. Each Work Order shall specify items and quantities to be delivered as well as days to complete Work Order.

**Section 10.4 – Scope of Work**

In accordance with Article 10.4.3.1 when mutually agreed upon in writing by both parties to the contract, the Engineer may extend the contract by change order, up to two times, for an additional period not to exceed the original contract time period.

The extended contract may be for additional quantities up to the original bid quantities, plus any quantities added by previously approved change orders.

The extension will meet the terms and conditions of the original contract, plus any approved terms and conditions made by previously approved change orders.

**Section 10.6 – Control of Materials**

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website:

<https://www.txdot.gov/business/resources/producer-list.html>

**County:** DEAF SMITH

**Control:** 6471-69-001

**Highway:** US0060

**Section 10.8 - Prosecution and Progress**

Contract time charges shall begin upon issuance of “Authorization to Begin Work” letter. One hundred twenty (120) Calendar days have been designated for this contract. Calendar Days shall be computed and charged in accordance with Article 10.8.2, “Contract Term”.

Individual Work Order charge days shall run concurrently with Contract time charges.

Notify the Maintenance Section Supervisor when encountering any unforeseen delays.

**Section 10.9 – Measurement and Payment**

In accordance with Article 9.2 “Scope of Payment,” plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery. Maintenance Sections may request quantities varying from those shown in the plans to meet their needs.

Contractor is responsible for obtaining annual overweight tolerance permit if hauling materials that exceed the legal road weight.

**Item 8000 – Ty E Gr 4 & Ty E Gr 5 Aggregate (Materials Only)**

For the TY E aggregate, meet the requirements of TY B aggregate in Table 1 of Item 8000. In addition, the dry loose unit weight of the TY E aggregate will be a maximum of 65 lb/cf when tested in accordance with Tex-404-A. The TY E aggregate will not require precoating.

There are 6 bid items shown on the plans. Each item will represent a maintenance section in the Amarillo Area. Materials are expected to be delivered to locations designated on the work orders.

Minimum delivery quantity shall be 25 tons.

Deliver Monday through Thursday during business hours only. Deliveries outside of these times may be allowed at the sole discretion of the Maintenance Section Supervisor.

Notify the Maintenance Section Supervisor at least 24 hours prior to delivery of material.

**Project Number:** MMC 647169001

**Sheet 2**

**County:** DEAF SMITH

**Control:** 6471-69-001

**Highway:** US0060

The Contractors driver shall report to the Maintenance Section Supervisor, or his representative, at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

A 2-hour unload time per truck will be included in the bid price. If a truck has to stay on site longer than 2 hours, due to no fault of the contractor, each additional 15 minutes will be paid at \$20 per 15-minute increment per truck.



# Estimate & Quantity Sheet

CONTROLLING PROJECT ID 6471-69-001

DISTRICT Amarillo  
HIGHWAY US0060

COUNTY Deaf Smith

CONTROL SECTION JOB				6471-69-001		TOTAL EST.	TOTAL FINAL
PROJECT ID				A00211645			
COUNTY				Deaf Smith			
HIGHWAY				US0060			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	8000-7183	AGGR (TY E GR 4) (DEL) (ST1)	TON	500.000		500.000	
	8000-7184	AGGR (TY E GR 4) (DEL) (ST2)	TON	1,500.000		1,500.000	
	8000-7187	AGGR (TY E GR 4) (DEL) (ST5)	TON	1,000.000		1,000.000	
	8000-7189	AGGR (TY E GR 4) (DEL) (ST7)	TON	13,000.000		13,000.000	
	8000-7193	AGGR (TY E GR 4) (DEL) (ST11)	TON	500.000		500.000	
	8000-7196	AGGR (TY E GR 4) (DEL) (ST14)	TON	100.000		100.000	
	8000-7215	AGGR (TY E GR 5) (DEL) (ST5)	TON	1,000.000		1,000.000	
	8000-7221	AGGR (TY E GR 5) (DEL) (ST11)	TON	300.000		300.000	



Report Generated By: txdotconnect\_internal\_ext

Report Created On: Jul 15, 2024 9:21:32 AM

DISTRICT	COUNTY	CCSJ	SHEET
Amarillo	Deaf Smith	6471-69-001	3

<b>Plan Sheet &amp; Summary</b>			
<b>Bid Code</b>	<b>Material</b>	<b>Site #</b>	<b>Site Description</b>
8000 7183	Ty E Gr 4 Aggregate	1	Loop Maintenance 770 E. Loop 335 N. Amarillo, TX 79114
8000 7184	Ty E Gr 4 Aggregate	2	E-Way Maintenance 8401 S. FM 1541 Amarillo, TX 79118
8000 7187	Ty E Gr 4 Aggregate	5	Canyon Maintenance 305 W. US 60 Canyon, TX 79015
8000 7189	Ty E Gr 4 Aggregate	7	Claude Maintenance 801 Hurley St Claude, TX 79109
8000 7193	Ty E Gr 4 Aggregate	11	Hereford Maintnace 3869 US Hwy 385 Hereford, TX 79045
8000 7196	Ty E Gr 4 Aggregate	14	Vega Maintenance 606 W. Vega Blvd. Vega, TX 79092
8000 7215	Ty E Gr 5 Aggregate	5	Canyon Maintenance 305 W. US 60 Canyon, TX 79015
8000 7221	Ty E Gr 5 Aggregate	11	Hereford Maintnace 3869 US Hwy 385 Hereford, TX 79045