STATE OF TEXAS DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT: MMC 6475-67-001 COUNTY: HENDERSON

HIGHWAY: SL0007

ATHENS REGIONAL DISTRIBUTION CENTER

FOR THE PURCHASE AND DELIVERY OF MATERIALS ONLY, ASPHALTIC CONCRETE PATCHING MATERIAL (BAGGED)

I HEREBY CERTIFY THAT THE CONSTRUCTION WORK ON THIS PROJECT WAS PERFORMED IN SUBSTANTIAL COMPLIANCE WITH THE CONTRACT

Note: See Project Summary Sheets for complete listing of limits, lengths, equations and exceptions.

CONTRACTOR NAME: CONTRACTOR ADDRESS:

Index of Sheets:

2 General Notes

3 Estimate & Quantity Sheet

DATE WORK BEGAN:

DATE WORK COMPLETED:

DATE WORK ACCEPTED:

RECOMMENDED FOR LETTING:

APPROVED FOR LETTING:

Mark Johnson

10/10/2024

Frances Fletcher

DocuSigned by:

10/11/2024

Contracts & MMS Section Director

Materials Management Section Director

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, SEPTEMBER 1, 2024 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

Division	COUNTY	HIGHWAY	CONTROL
MNT	HENDERSON	SL0007	6475-67-001

^{© 2024} by Texas Department of Transportation All Rights Reserved.

Project Number: MMC – 647567001 Sheet 2A

County: Henderson Control: 6475-67-001

Highway: SL0007

GENERAL NOTES:

General:

The intent of this contract is to provide <u>bagged asphaltic concrete patching material (ASPPM)</u> to the TxDOT Regional Distribution Center (RDC) listed below:

RDC	RDC Manager	Phone Number	Email	RDC Address
Athens RDC (Item 8012-7060)	Toby Rackley	(512) 720-2029	Toby.Rackley@txdot.gov	Athens RDC 2400 NE Loop 7 Athens, TX 75752

Each contract awarded by the Department stands on its own as such and is separate from other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

The work in this contract will be scheduled and directed by the RDC Manager in the table listed above or through:

Ms. Frances Fletcher Support Services Division 6230 E. Stassney Ln. Austin, TX 78744 903-900-8555

Deliveries will only be accepted between the hours of 8AM - 4PM.

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

Project Number: MMC – 647567001 **Sheet 2B**

County: Henderson Control: 6475-67-001

Highway: SL0007

Questions regarding the plans and/or the project after the contract has been awarded should be referred to the Managing Administrator:

Ms. Frances Fletcher Support Services Division 6230 E. Stassney Ln. Austin, TX 78744 903-900-8555

Department-approved safety hats and safety vests will be worn by all workers and visitors when:

- Workers are outside of vehicles at all outdoor worksites. This includes those who occasionally visit worksites either on the highway surface or right-of-way.
- Working in areas where there is a danger of head injury from impact, from falling or flying objects, or from electrical shock or burns.

Non-compliance with this requirement will be grounds for suspension of work.

Section 10.2: Instructions to Bidders

This project includes plan sheets that are not part of the bid proposal. View plans on-line or download from the web at:

https://www.txdot.gov/business/letting-bids/plans-online.html.

General Notes Sheet B

Project Number: MMC – 647567001 **Sheet 2C**

County: Henderson Control: 6475-67-001

Highway: SL0007

Section 10.4: Scope of Work

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended <u>once</u> not to exceed <u>730</u> calendar days for the entire contract term if mutually agreed.

Section 10.8: Prosecution and Progress

There are <u>365</u> calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

In accordance with Article 10.8.6 "Late Delivery Damages", actual damages may be charged for late deliveries.

Individual Work Order charge days shall run concurrently with contract time charges.

Unless otherwise directed, prosecute the work continuously to completion of the contract.

Materials will be ordered upon issuance of a Work Order by TxDOT. Contractors will be given no more than 30 calendar days for delivery.

Multiple Work Orders should be expected, and the contractor must be capable and sufficiently staffed to concurrently process all open work orders.

Each Work Order may contain 1 or multiple items. The minimum quantity ordered per item on a Work Order is:

Description	Minimum Quantity (bags)
ASPPM (60-pound bags)	800

General Notes Sheet C

Project Number: MMC – 647567001 Sheet 2D

County: Henderson Control: 6475-67-001

Highway: SL0007

Article 10.9: Measurement & Payment

Contractor is responsible for obtaining annual overweight tolerance permit if hauling material exceeds the legal road weight.

Item 8012: Asphalt Concrete Patching Material (Stockpile Storage or Bagged) (Material Only)

Bagged asphaltic concrete patching material will need to be delivered palletized, with 50 bags per pallet and 800 bags per truck load.

Estimate Sheet

ESTIMATE SUMMARY																			
						CONTROL 6475-67-001		A	ITEM CODE		A -				DE			T	OTAL
								L								DESCRIPTION	UNIT		
EST	FINAL	EST	FINAL	EST	FINAL	EST	FINAL			DESC CODE	SP NO			EST	FINAL				
						12000.000		Н	8012	7060		ASPH CONC PAT MAT(ASPPM)(DEL)(ST2)	BAG	12000.000					
			<u> </u>		<u> </u>			Н											
								H					 						
								П											
			+		+			H					 		1				
								H											
								H					 						
								П											
					1	-		${f H}$					1		1				
								H											
								П											
													<u> </u>						
								H					1						
								П											
								H											
								Ш											
								П											
		<u> </u>			1	-		H					1						
			1		†			H					 		1				
								П											
			-		-			H					1		1				
								Ш											
								П											
			+		+			${}^{\rm H}$					1		1				
								П											
								$oxed{\square}$											
			+		+	1		H					1		+				
								П											
			<u> </u>		 			$oldsymbol{arphi}$					1						
		<u> </u>	+		+		1	H					1						

ESTIMATE & QUANTITY SHEET

DIST	COUNTY	CCSJ	SHEET
47	HENDERSON	6475-67-001	3